

March 13, 2019



Williamson County Purchasing Department
901 S. Austin Ave
Georgetown, Texas 78626

Attention: Kerstin Hancock
Deputy Purchasing Agent

Re: Williamson County Road Bond Program
CR 176 at RM 2243
Williamson County Project No. 1901-285
Recommendation of Contractor Award

Dear Ms. Hancock,

Please find attached the bid tabulations for the subject-referenced project. The bids have been reviewed and the apparent low bid (Joe Bland Construction) was found to be responsive, mathematically correct, and materially balanced. Following is a summary of the bid totals:

1.	Joe Bland Construction	\$2,447,560.00
2.	James Construction	\$2,447,878.10
3.	Capital Excavation	\$2,582,766.10
4.	DeNucci Constructors	\$2,587,115.25
5.	Chasco Constructors	\$2,684,448.00
6.	Cox Commercial Construction	\$2,710,261.39
7.	Aaron Concrete Contractors	\$3,392,652.55

The Contractor's low bid is \$286,733.40 below the Engineer's Estimate, a cost savings of 10.5%. Bidding was very competitive with the second lowest bidder being within \$350.00 of the low bidder.

In addition to meeting the bid qualifications subject to being low bidder, Joe Bland Construction has successfully completed past projects for Williamson County including County Road 119 and Ronald Reagan at Santa Rita. Based on the low bid of \$2,447,560.00 and the previous quality of work done for Williamson County, we concur with the Design Engineer's (LJA) Recommendation of Award for the CR 176 at RM 2243 contract to Joe Bland Construction.

Please feel free to contact our office with any questions.

Respectfully Submitted,

HNTB Corporation

A handwritten signature in blue ink, appearing to read "James D. Klotz".

James Klotz, P.E.

VIA E-MAIL

Attachments: Bid Tabulation Analysis, Engineer's Letter of Recommendation, Form 1295

Cc: Judge Gravell, Williamson County Judge
Commissioner Cook, Williamson County, Pct. 1
Commissioner Long, Williamson County, Pct. 2
Commissioner Covey, Williamson County, Pct. 3
Commissioner Boles, Williamson County, Pct. 4
Robert Daigh, Williamson County
Terron Evertson, Williamson County
Mike Weaver, Prime Strategies, Inc.
Richard Ridings, HNTB Corporation

Bid Comparison

Bidder	Bid Amount	Rank	Difference from Engineer's Estimate (\$)	Difference from Engineer's Estimate (%)	Difference from Low Bid (\$)	Difference from Low Bid (%)
Joe Bland Construction	\$2,447,560.00	1	(\$286,733.40)	-10.5%	-	-
James Construction	\$2,447,878.10	2	(\$286,415.30)	-10.5%	\$ 318.10	0.0%
Chasco Constructors	\$2,582,766.10	3	(\$151,527.30)	-5.5%	\$ 135,206.10	5.5%
Cox Commercial Construction	\$2,587,115.25	4	(\$147,178.15)	-5.4%	\$ 139,555.25	5.7%
Capital Excavation	\$2,684,448.00	5	(\$49,845.40)	-1.8%	\$ 236,888.00	9.7%
DeNucci Constructors	\$2,710,261.39	6	(\$24,032.01)	-0.9%	\$ 262,701.39	10.7%
Aaron Concrete Contractors	\$3,392,652.55	7	\$658,359.15	24.1%	\$ 945,092.55	38.6%

BID ITEM	TECH SPEC	DESCRIPTION	BID QUANTITY	UNIT MEASURE	Engineer's Estimate		Joe Bland Construction		James Construction		Capital Excavation		DeNucci Constructors	
					UNIT COST	AMOUNT BID	UNIT COST	AMOUNT BID	UNIT COST	AMOUNT BID	UNIT COST	AMOUNT BID	UNIT COST	AMOUNT BID
1	100-6002	PREPARING ROW	53.0	STA	\$ 3,000.00	\$ 159,000.00	\$ 1,800.00	\$ 95,400.00	\$ 2,230.00	\$ 118,190.00	\$ 2,800.00	\$ 148,400.00	\$ 3,500.00	\$ 185,500.00
2	105-6015	REMOVING STAB BASE & ASPH PAV (8"-10")	2973	SY	\$ 25.00	\$ 74,325.00	\$ 4.00	\$ 11,892.00	\$ 10.74	\$ 31,930.02	\$ 4.00	\$ 11,892.00	\$ 12.00	\$ 35,676.00
3	106-6002	OBLITERATING ABANDONED ROAD	2521	SY	\$ 15.00	\$ 37,815.00	\$ 4.50	\$ 11,344.50	\$ 1.00	\$ 2,521.00	\$ 4.00	\$ 10,084.00	\$ 12.00	\$ 30,252.00
4	110-6001	EXCAVATION (RDWY)	19691	CY	\$ 15.00	\$ 295,365.00	\$ 11.00	\$ 216,601.00	\$ 8.97	\$ 176,628.27	\$ 12.00	\$ 236,292.00	\$ 6.00	\$ 118,146.00
5	110-6002	EXCAVATION (CHANNEL)	435	CY	\$ 20.00	\$ 8,700.00	\$ 17.00	\$ 7,395.00	\$ 13.08	\$ 5,689.80	\$ 14.00	\$ 6,090.00	\$ 8.00	\$ 3,480.00
6	132-6005	EMBANKMENT (FINAL) (ORD COMP) (TY C)	1024	CY	\$ 18.00	\$ 18,432.00	\$ 22.00	\$ 22,528.00	\$ 54.20	\$ 55,500.80	\$ 31.00	\$ 31,744.00	\$ 5.00	\$ 5,120.00
7	160-WC02	FURNISHING AND PLACING TOPSOIL (4")	25415	SY	\$ 3.00	\$ 76,245.00	\$ 3.00	\$ 76,245.00	\$ 1.44	\$ 36,597.60	\$ 1.00	\$ 25,415.00	\$ 3.00	\$ 76,245.00
8	161-WC01	EROSION CONTROL COMPOST (3")	6355	SY	\$ 2.00	\$ 12,710.00	\$ 3.10	\$ 19,700.50	\$ 3.41	\$ 21,670.55	\$ 4.00	\$ 25,420.00	\$ 2.00	\$ 12,710.00
9	162-WC103	MULCH TOPDRESSING (5")	6355	SY	\$ 5.00	\$ 31,775.00	\$ 4.25	\$ 27,008.75	\$ 3.80	\$ 24,149.00	\$ 5.00	\$ 31,775.00	\$ 4.00	\$ 25,420.00
10	164-WC04	SEEDING FOR EROSION CONTROL(TEMP)(COOL)(TY 4)	12710	SY	\$ 0.50	\$ 6,355.00	\$ 0.13	\$ 1,652.30	\$ 0.21	\$ 2,669.10	\$ 0.20	\$ 2,542.00	\$ 1.00	\$ 12,710.00
11	164-WC05	SEEDING FOR EROSION CONTROL(PERM)(WARM)(TY 5)	21293	SY	\$ 0.50	\$ 10,646.50	\$ 0.14	\$ 2,981.02	\$ 0.33	\$ 7,026.69	\$ 0.30	\$ 6,387.90	\$ 1.25	\$ 26,616.25
12	164-WC07	SEEDING FOR EROSION CONTROL(TEMP & PERM)(TY 7)	6183	SY	\$ 0.50	\$ 3,091.50	\$ 0.56	\$ 3,462.48	\$ 0.72	\$ 4,451.76	\$ 1.00	\$ 6,183.00	\$ 1.25	\$ 7,728.75
13	164-WC10	SEEDING FOR EROSION CONTROL(TEMP)(WARM)(TY 10)	10648	SY	\$ 0.50	\$ 5,324.00	\$ 0.12	\$ 1,277.76	\$ 0.09	\$ 958.32	\$ 0.10	\$ 1,064.80	\$ 1.00	\$ 10,648.00
14	166-6002	FERTILIZER	1.6	TON	\$ 300.00	\$ 480.00	\$ 1,525.00	\$ 2,440.00	\$ 792.00	\$ 1,267.20	\$ 800.00	\$ 1,280.00	\$ 1,200.00	\$ 1,920.00
15	168-WC001	VEGETATIVE WATERING	844.9	MG	\$ 35.00	\$ 29,571.50	\$ 30.00	\$ 25,347.00	\$ 25.34	\$ 21,409.77	\$ 15.00	\$ 12,673.50	\$ 12.00	\$ 10,138.80
16	169-6001	SOIL RETENTION BLANKETS (CL 1)(TY A)	8688	SY	\$ 2.00	\$ 17,376.00	\$ 1.15	\$ 9,991.20	\$ 1.55	\$ 13,466.40	\$ 1.60	\$ 13,900.80	\$ 2.00	\$ 17,376.00
17	247-6044	FL BS (CMP IN PLACE)(TY A GR 4)(FNAL POS)	8524	CY	\$ 45.00	\$ 383,580.00	\$ 38.00	\$ 323,912.00	\$ 39.43	\$ 336,101.32	\$ 40.00	\$ 340,960.00	\$ 42.00	\$ 358,008.00
18	260-6002	LIME (HYDRATED LIME SLURRY)	488	TON	\$ 175.00	\$ 85,400.00	\$ 175.00	\$ 85,400.00	\$ 165.00	\$ 80,520.00	\$ 160.00	\$ 78,080.00	\$ 250.00	\$ 122,000.00
19	260-6073	LIME TRT (EXST MATL)(8")	18490	SY	\$ 2.75	\$ 50,847.50	\$ 5.00	\$ 92,450.00	\$ 3.00	\$ 55,470.00	\$ 3.00	\$ 55,470.00	\$ 6.00	\$ 110,940.00
20	310-6001	PRIME COAT (MULTIPTION)	4438	GAL	\$ 5.00	\$ 22,190.00	\$ 3.52	\$ 15,621.76	\$ 3.52	\$ 15,621.76	\$ 4.00	\$ 17,752.00	\$ 5.00	\$ 22,190.00
21	316-6193	AGGR (TY-D GR-5 SAC-B)	150	CY	\$ 150.00	\$ 22,500.00	\$ 100.87	\$ 15,130.50	\$ 100.87	\$ 15,130.50	\$ 110.00	\$ 16,500.00	\$ 110.00	\$ 16,500.00
22	316-6413	ASPH (AC-15P, HFRS-2P OR CRS-2P)	6169	GAL	\$ 7.50	\$ 46,267.50	\$ 3.43	\$ 21,159.67	\$ 3.43	\$ 21,159.67	\$ 4.00	\$ 24,676.00	\$ 5.00	\$ 30,845.00
23	340-6246	D-GR HMA TY-D PG64-22 (LEVEL-UP)	178	TON	\$ 300.00	\$ 53,400.00	\$ 86.86	\$ 15,461.08	\$ 86.86	\$ 15,461.08	\$ 90.00	\$ 16,020.00	\$ 95.00	\$ 16,910.00
24	341-6008	D-GR HMA TY-B PG64-22	4318	TON	\$ 75.00	\$ 323,850.00	\$ 61.84	\$ 267,025.12	\$ 61.84	\$ 267,025.12	\$ 65.00	\$ 280,670.00	\$ 70.00	\$ 302,260.00
25	341-6042	D-GR HMA TY-D SAC-B PG70-22	2453	TON	\$ 85.00	\$ 208,505.00	\$ 87.73	\$ 215,201.69	\$ 87.73	\$ 215,201.69	\$ 91.00	\$ 223,223.00	\$ 95.00	\$ 233,035.00
26	354-6002	PLAN & TEXT ASPH CONC (0" TO 2")	934	SY	\$ 2.50	\$ 2,335.00	\$ 5.32	\$ 4,968.88	\$ 5.32	\$ 4,968.88	\$ 6.00	\$ 5,604.00	\$ 12.00	\$ 11,208.00
27	401-6001	FLOWABLE BACKFILL	105	CY	\$ 175.00	\$ 18,375.00	\$ 450.00	\$ 47,250.00	\$ 312.55	\$ 32,817.75	\$ 160.00	\$ 16,800.00	\$ 160.00	\$ 16,800.00
28	402-6001	TRENCH EXCAVATION PROTECTION	743	LF	\$ 5.00	\$ 3,715.00	\$ 1.63	\$ 1,211.09	\$ 1.00	\$ 743.00	\$ 5.00	\$ 3,715.00	\$ 3.00	\$ 2,229.00
29	432-6006	RIPRAP (CONC)(CL B)	30	CY	\$ 500.00	\$ 15,000.00	\$ 633.00	\$ 18,990.00	\$ 438.07	\$ 13,142.10	\$ 470.00	\$ 14,100.00	\$ 250.00	\$ 7,500.00
30	464-6003	RC PIPE (CL III)(18 IN)	74	LF	\$ 50.00	\$ 3,700.00	\$ 58.00	\$ 4,292.00	\$ 67.97	\$ 5,029.78	\$ 160.00	\$ 11,840.00	\$ 65.00	\$ 4,810.00
31	464-6009	RC PIPE (CL III)(42 IN)	645	LF	\$ 90.00	\$ 58,050.00	\$ 152.00	\$ 98,040.00	\$ 156.95	\$ 101,232.75	\$ 270.00	\$ 174,150.00	\$ 190.00	\$ 122,550.00
32	465-6149	INLET (COMPL)(PAZD)(SL)(3FTx3FT)	1	EA	\$ 5,000.00	\$ 5,000.00	\$ 4,600.00	\$ 4,600.00	\$ 3,726.46	\$ 3,726.46	\$ 6,000.00	\$ 6,000.00	\$ 3,800.00	\$ 3,800.00
33	465-6212	INLET (COMPL)(DROP)(TY W-1)	1	EA	\$ 5,000.00	\$ 5,000.00	\$ 7,500.00	\$ 7,500.00	\$ 8,191.38	\$ 8,191.38	\$ 7,000.00	\$ 7,000.00	\$ 4,200.00	\$ 4,200.00
34	467-6018	SET (TY I)(42 IN)(3:1)(C)	1	EA	\$ 4,000.00	\$ 4,000.00	\$ 5,500.00	\$ 5,500.00	\$ 8,148.68	\$ 8,148.68	\$ 6,500.00	\$ 6,500.00	\$ 3,500.00	\$ 3,500.00
35	467-6363	SET (TY II)(18 IN)(RCP)(6:1)(P)	2	EA	\$ 4,000.00	\$ 8,000.00	\$ 850.00	\$ 1,700.00	\$ 1,957.85	\$ 3,915.70	\$ 3,000.00	\$ 6,000.00	\$ 3,500.00	\$ 7,000.00
36	476-2015	JACK BOR OR TUN PIPE (42 IN)(RC)(CL IV)	105	LF	\$ 300.00	\$ 31,500.00	\$ 1,200.00	\$ 126,000.00	\$ 962.49	\$ 101,061.45	\$ 1,100.00	\$ 115,500.00	\$ 800.00	\$ 84,000.00
37	500-6001	MOBILIZATION	1	LS	\$ 235,000.00	\$ 235,000.00	\$ 235,225.00	\$ 235,225.00	\$ 212,500.00	\$ 212,500.00	\$ 260,000.00	\$ 260,000.00	\$ 125,000.00	\$ 125,000.00
38	502-6001	BARRICADES, SIGNS AND TRAFFIC HANDLING	9	MO	\$ 4,500.00	\$ 40,500.00	\$ 4,500.00	\$ 40,500.00	\$ 10,000.00	\$ 90,000.00	\$ 1,220.00	\$ 10,980.00	\$ 4,500.00	\$ 40,500.00
39	506-6001	ROCK FILTER DAMS (INSTALL)(TY 1)	75	LF	\$ 40.00	\$ 3,000.00	\$ 20.00	\$ 1,500.00	\$ 28.68	\$ 2,151.00	\$ 20.00	\$ 1,500.00	\$ 32.00	\$ 2,400.00
40	506-6002	ROCK FILTER DAMS (INSTALL)(TY 2)	60	LF	\$ 50.00	\$ 3,000.00	\$ 22.00	\$ 1,320.00	\$ 29.46	\$ 1,767.60	\$ 23.00	\$ 1,380.00	\$ 45.00	\$ 2,700.00
41	506-6011	ROCK FILTER DAMS (REMOVE)	135	LF	\$ 5.00	\$ 675.00	\$ 7.00	\$ 945.00	\$ 7.34	\$ 990.90	\$ 18.00	\$ 2,430.00	\$ 10.00	\$ 1,350.00
42	506-6038	TEMP SEDMT CONT FENCE (INSTALL)	6562	LF	\$ 3.00	\$ 19,686.00	\$ 1.75	\$ 11,483.50	\$ 2.86	\$ 18,767.32	\$ 2.00	\$ 13,124.00	\$ 3.00	\$ 19,686.00
43	506-6039	TEMP SEDMT CONT FENCE (REMOVE)	6562	LF	\$ 1.50	\$ 9,843.00	\$ 0.35	\$ 2,296.70	\$ 0.27	\$ 1,771.74	\$ 0.10	\$ 656.20	\$ 1.00	\$ 6,562.00
44	506-6040	BIODEG EROSN CONT LOGS (INSTL)(8")	360	LF	\$ 7.50	\$ 2,700.00	\$ 3.50	\$ 1,260.00	\$ 3.62	\$ 1,303.20	\$ 3.50	\$ 1,260.00	\$ 6.00	\$ 2,160.00
45	506-6043	BIODEG EROSN CONT LOGS (REMOVE)	360	LF	\$ 1.50	\$ 540.00	\$ 0.50	\$ 180.00	\$ 0.64	\$ 230.40	\$ 0.25	\$ 90.00	\$ 2.00	\$ 720.00
46	529-6008	CONC CURB & CUTTER (TY II)	2593	LF	\$ 22.50	\$ 58,342.50	\$ 12.00	\$ 31,116.00	\$ 21.45	\$ 55,619.85	\$ 15.00	\$ 38,895.00	\$ 18.00	\$ 46,674.00
47	530-6004	DRIVEWAYS (CONC)	29	SY	\$ 75.00	\$ 2,175.00	\$ 68.00	\$ 1,972.00	\$ 59.06	\$ 1,712.74	\$ 135.00	\$ 3,915.00	\$ 125.00	\$ 3,625.00
48	530-6005	DRIVEWAYS (ACP)	522	SY	\$ 50.00	\$ 26,100.00	\$ 60.65	\$ 31,659.30	\$ 48.93	\$ 25,541.46	\$ 75.00	\$ 39,150.00	\$ 48.00	\$ 25,056.00
49	530-6008	TURNOUTS (ACP)	40	SY	\$ 50.00	\$ 2,000.00	\$ 36.22	\$ 1,448.80	\$ 47.52	\$ 1,900.80	\$ 80.00	\$ 3,200.00	\$ 40.00	\$ 1,600.00
50	552-6003	WIRE FENCE (TY-C)	1140	LF	\$ 15.00	\$ 17,100.00	\$ 9.00	\$ 10,260.00	\$ 15.00	\$ 17,100.00	\$ 14.00	\$ 15,960.00	\$ 22.00	\$ 25,080.00
51	644-6001	INS SM RD SN SUP & AM TY 10BWG(1)SA(P)	17	EA	\$ 500.00	\$ 8,500.00	\$ 465.00	\$ 7,905.00	\$ 465.02	\$ 7,905.34	\$ 450.00	\$ 7,650.00	\$ 700.00	\$ 11,900.00
52	644-6030	INS SM RD SN SUP & AM TY S80(1)SA(T)	2	EA	\$ 750.00	\$ 1,500.00	\$ 885.00	\$ 1,770.00	\$ 824.68	\$ 1,649.36	\$ 465.00	\$ 930.00	\$ 900.00	\$ 1,800.00
53	644-6033	INS SM RD SN SUP & AM TY S80(1)SA(U)	1	EA	\$ 750.00	\$ 750.00	\$ 750.00	\$ 750.00	\$ 703.67	\$ 703.67	\$ 500.00	\$ 500.00	\$ 900.00	\$ 900.00
54	644-6076	REMOVE SM RD SN SUP & AM	6	EA	\$ 100.00	\$ 600.00	\$ 75.00	\$ 450.00	\$ 65.00	\$ 390.00	\$ 100.00	\$ 600.00	\$ 85.00	\$ 510.00
55	658-6047	INSTL DEL ASSM (OM-2Y)(WC)GND	3	EA	\$ 150.00	\$ 450.00	\$ 42.50	\$ 127.50	\$ 32.68	\$ 98.04	\$ 40.00	\$ 120.00	\$ 100.00	\$ 300.00
56	662-6004	WK ZN PAV MRK NON-REMOV (W) 4" (SLD)	4560.00	LF	\$ 0.40	\$ 1,824.00	\$ 0.47	\$ 2,143.20	\$ 1.05	\$ 4,788.00	\$ 0.50	\$ 2,280.00	\$ 1.20	\$ 5,472.00

BID ITEM	TECH SPEC	DESCRIPTION	BID QUANTITY	UNIT MEASURE	Engineer's Estimate		Joe Bland Construction		James Construction		Capital Excavation		DeNucci Constructors	
					UNIT COST	AMOUNT BID	UNIT COST	AMOUNT BID	UNIT COST	AMOUNT BID	UNIT COST	AMOUNT BID	UNIT COST	AMOUNT BID
57	662-6034	WK ZN PAV MRK NON-REMOV (Y) 4" (SLD)	5616	LF	\$ 0.40	\$ 2,246.40	\$ 0.47	\$ 2,639.52	\$ 1.05	\$ 5,896.80	\$ 0.50	\$ 2,808.00	\$ 1.20	\$ 6,739.20
58	662-6111	WK ZN PAV MRK SHT TERM (TAB) TY Y-2	228	EA	\$ 3.00	\$ 684.00	\$ 2.50	\$ 570.00	\$ 1.00	\$ 228.00	\$ 2.00	\$ 456.00	\$ 26.00	\$ 5,928.00
59	666-6303	RE PM W/RET REQ TY I (W) 4" (SLD)(100 MIL)	6957	LF	\$ 1.00	\$ 6,957.00	\$ 0.42	\$ 2,921.94	\$ 0.44	\$ 3,061.08	\$ 0.50	\$ 3,478.50	\$ 2.00	\$ 13,914.00
60	666-6036	REFL PAV MRK TY I (W) 8" (SLD)(100 MIL)	675	LF	\$ 0.50	\$ 337.50	\$ 0.85	\$ 573.75	\$ 1.00	\$ 675.00	\$ 1.00	\$ 675.00	\$ 2.00	\$ 1,350.00
61	666-6048	REFL PAV MRK TY I (W) 24" (SLD)(100 MIL)	78	LF	\$ 3.00	\$ 234.00	\$ 5.25	\$ 409.50	\$ 20.00	\$ 1,560.00	\$ 5.00	\$ 390.00	\$ 25.00	\$ 1,950.00
62	666-6054	REFL PAV MRK TY I (W) (ARROW)(100 MIL)	6	EA	\$ 250.00	\$ 1,500.00	\$ 95.00	\$ 570.00	\$ 120.00	\$ 720.00	\$ 95.00	\$ 570.00	\$ 200.00	\$ 1,200.00
63	666-6096	REFL PAV MRK TY I (W) (WORD)(100 MIL)	6	EA	\$ 250.00	\$ 1,500.00	\$ 115.00	\$ 690.00	\$ 145.00	\$ 870.00	\$ 115.00	\$ 690.00	\$ 200.00	\$ 1,200.00
64	666-6156	REFL PAV MRK TY I (Y) (MED NOSE)(100 MIL)	2	EA	\$ 250.00	\$ 500.00	\$ 250.00	\$ 500.00	\$ 245.00	\$ 490.00	\$ 250.00	\$ 500.00	\$ 280.00	\$ 560.00
65	666-6315	RE PM W/RET REQ TY I (Y) 4" (SLD)(100 MIL)	11615	LF	\$ 1.00	\$ 11,615.00	\$ 0.42	\$ 4,878.30	\$ 0.43	\$ 4,994.45	\$ 2.00	\$ 23,230.00	\$ 0.80	\$ 9,292.00
66	666-6170	REFL PAV MRK TY II (W) 4" (SLD)	6957	LF	\$ 0.25	\$ 1,739.25	\$ 0.16	\$ 1,113.12	\$ 0.23	\$ 1,600.11	\$ 0.20	\$ 1,391.40	\$ 0.50	\$ 3,478.50
67	666-6178	REFL PAV MRK TY II (W) 8" (SLD)	675	LF	\$ 0.50	\$ 337.50	\$ 0.32	\$ 216.00	\$ 0.60	\$ 405.00	\$ 0.40	\$ 270.00	\$ 1.00	\$ 675.00
68	666-6182	REFL PAV MRK TY II (W) 24" (SLD)	78	LF	\$ 1.50	\$ 117.00	\$ 3.15	\$ 245.70	\$ 2.00	\$ 156.00	\$ 3.00	\$ 234.00	\$ 10.00	\$ 780.00
69	666-6184	REFL PAV MRK TY II (W) (ARROW)	6	EA	\$ 100.00	\$ 600.00	\$ 65.00	\$ 390.00	\$ 55.00	\$ 330.00	\$ 65.00	\$ 390.00	\$ 100.00	\$ 600.00
70	666-6192	REFL PAV MRK TY II (W) (WORD)	6	EA	\$ 100.00	\$ 600.00	\$ 95.00	\$ 570.00	\$ 65.00	\$ 390.00	\$ 95.00	\$ 570.00	\$ 100.00	\$ 600.00
71	666-6217	REFL PAV MRK TY II (Y) (MED NOSE)	2	EA	\$ 100.00	\$ 200.00	\$ 175.00	\$ 350.00	\$ 110.00	\$ 220.00	\$ 175.00	\$ 350.00	\$ 220.00	\$ 440.00
72	666-6207	REFL PAV MRK TY II (Y) 4" (SLD)	11615	LF	\$ 0.25	\$ 2,903.75	\$ 0.16	\$ 1,858.40	\$ 0.23	\$ 2,671.45	\$ 0.20	\$ 2,323.00	\$ 0.45	\$ 5,226.75
73	672-6007	REFL PAV MRKR TY I-C	45	EA	\$ 12.00	\$ 540.00	\$ 3.70	\$ 166.50	\$ 4.65	\$ 209.25	\$ 4.00	\$ 180.00	\$ 9.00	\$ 405.00
74	672-6009	REFL PAV MRKR TY II-A-A	350	EA	\$ 12.00	\$ 4,200.00	\$ 3.70	\$ 1,295.00	\$ 4.65	\$ 1,627.50	\$ 4.00	\$ 1,400.00	\$ 9.00	\$ 3,150.00
75	677-6001	ELIM EXT PAV MRK & MRKS (4")	4560	LF	\$ 1.00	\$ 4,560.00	\$ 0.60	\$ 2,736.00	\$ 0.78	\$ 3,556.80	\$ 0.60	\$ 2,736.00	\$ 2.00	\$ 9,120.00
76	730-6107	FULL-WIDTH MOWING	3	CYC	\$ 500.00	\$ 1,500.00	\$ 3,200.00	\$ 9,600.00	\$ 2,682.72	\$ 8,048.16	\$ 3,000.00	\$ 9,000.00	\$ 2,000.00	\$ 6,000.00
77	734-6002	LITTER REMOVAL	3	CYC	\$ 250.00	\$ 750.00	\$ 2,000.00	\$ 6,000.00	\$ 1,309.48	\$ 3,928.44	\$ 1,000.00	\$ 3,000.00	\$ 600.00	\$ 1,800.00
78	6001-6001	PORTABLE CHANGEABLE MESSAGE SIGN	120	DAY	\$ 40.00	\$ 4,800.00	\$ 110.00	\$ 13,200.00	\$ 50.00	\$ 6,000.00	\$ 65.00	\$ 7,800.00	\$ 165.00	\$ 19,800.00
79	CIP11.06.B	Trench Excavation Safety Protection System (All Depths)	80	LF	\$ 2.00	\$ 160.00	\$ 1.42	\$ 113.60	\$ 2.27	\$ 181.60	\$ 10.00	\$ 800.00	\$ 3.00	\$ 240.00
80	W1.17.AR.4"	Pipe, 4" Dia. DI CL-350 (Restrained), Complete in Place, Including Excavation and Backfill	20	LF	\$ 50.00	\$ 1,000.00	\$ 48.00	\$ 960.00	\$ 176.64	\$ 3,532.80	\$ 130.00	\$ 2,600.00	\$ 105.00	\$ 2,100.00
81	SP W3.21.E	Adjust Existing Fire Hydrant to Grade	2	EA	\$ 2,000.00	\$ 4,000.00	\$ 950.00	\$ 1,900.00	\$ 1,695.23	\$ 3,390.46	\$ 1,400.00	\$ 2,800.00	\$ 2,000.00	\$ 4,000.00
82	SP W3.21.F	Adjust Water Valve Box to Grade	6	EA	\$ 500.00	\$ 3,000.00	\$ 450.00	\$ 2,700.00	\$ 1,089.01	\$ 6,534.06	\$ 1,300.00	\$ 7,800.00	\$ 800.00	\$ 4,800.00
83	SP W3.21.G	Salvage and Relocate Existing 1" Automatic Air Release Valve Assembly	1	EA	\$ 2,000.00	\$ 2,000.00	\$ 1,600.00	\$ 1,600.00	\$ 7,110.72	\$ 7,110.72	\$ 6,000.00	\$ 6,000.00	\$ 800.00	\$ 800.00
84	SP W3.21.H	Salvage and Relocate Existing 4" Combination Air Release Valve Assembly	1	EA	\$ 7,000.00	\$ 7,000.00	\$ 1,800.37	\$ 1,800.37	\$ 7,803.65	\$ 7,803.65	\$ 8,000.00	\$ 8,000.00	\$ 1,000.00	\$ 1,000.00

NON-BID ITEMS TO BE INCLUDED IN BID AND CONTRACT AMOUNT

85	999-WC01	FORCE ACCOUNT	50,000	DOL	\$ 1.00	\$ 50,000.00	\$ 1.00	\$ 50,000.00	\$ 1.00	\$ 50,000.00	\$ 1.00	\$ 50,000.00	\$ 1.00	\$ 50,000.00
87	341-WC01	FORCE ACCOUNT ESTIMATED PLACEMENT AND PRODUCTION BONUS/PENALTY (TY B)	26,000	DOL	\$ 1.00	\$ 26,000.00	\$ 1.00	\$ 26,000.00	\$ 1.00	\$ 26,000.00	\$ 1.00	\$ 26,000.00	\$ 1.00	\$ 26,000.00
88	341-WC02	FORCE ACCOUNT ESTIMATED PLACEMENT AND PRODUCTION BONUS/PENALTY (TY D SURFACE)	16,600	DOL	\$ 1.00	\$ 16,600.00	\$ 1.00	\$ 16,600.00	\$ 1.00	\$ 16,600.00	\$ 1.00	\$ 16,600.00	\$ 1.00	\$ 16,600.00
86	585-WC01	FORCE ACCOUNT ESTIMATED RIDE QUALITY BONUS/PENALTY	3,400	DOL	\$ 1.00	\$ 3,400.00	\$ 1.00	\$ 3,400.00	\$ 1.00	\$ 3,400.00	\$ 1.00	\$ 3,400.00	\$ 1.00	\$ 3,400.00

BID ITEM	TECH SPEC	DESCRIPTION	BID QUANTITY	UNIT MEASURE	Engineer's Estimate		Joe Bland Construction		James Construction		Capital Excavation		DeNucci Constructors	
					UNIT COST	AMOUNT BID	UNIT COST	AMOUNT BID	UNIT COST	AMOUNT BID	UNIT COST	AMOUNT BID	UNIT COST	AMOUNT BID
		TOTAL COST ADJUSTED FOR CORRECTNESS			\$	2,734,293.40	\$	2,447,560.00	\$	2,447,878.10	\$	2,582,766.10	\$	2,587,115.25
		ACTUAL BID PROPOSAL				\$2,734,293.40		\$2,447,560.00		\$2,447,878.10		\$2,582,766.10		\$2,587,115.25
		ADJUSTMENT DIFFERENCE				\$0.00		\$0.00		\$0.00		\$0.00		\$0.00
		Bid Bond					Y		Y		Y		Y	
		Bid Affidavit					Y		Y		Y		N	
		Conflict of Interest Questionnaire					Y		Y		Y		N	
		Bidder References (Minimum of Three)					Y		Y		Y		Y	
		Child Support Statement					Y		N		N		N	
		Lobbying Activities					Y		N		N		N	
		Non-Collusion Agreement					Y		N		N		N	

BID ITEM	TECH SPEC	DESCRIPTION	BID QUANTITY	UNIT MEASURE	Chasco Constructors		Cox Commercial Construction		Aaron Concrete Contractors	
					UNIT COST	AMOUNT BID	UNIT COST	AMOUNT BID	UNIT COST	AMOUNT BID
1	100-6002	PREPARING ROW	53.0	STA	\$ 4,000.00	\$ 212,000.00	\$ 3,400.00	\$ 180,200.00	\$ 1,500.00	\$ 79,500.00
2	105-6015	REMOVING STAB BASE & ASPH PAV (8"-10")	2973	SY	\$ 5.00	\$ 14,865.00	\$ 6.50	\$ 19,324.50	\$ 10.00	\$ 29,730.00
3	106-6002	OBLITERATING ABANDONED ROAD	2521	SY	\$ 5.00	\$ 12,605.00	\$ 6.50	\$ 16,386.50	\$ 9.00	\$ 22,689.00
4	110-6001	EXCAVATION (RDWY)	19691	CY	\$ 17.00	\$ 334,747.00	\$ 16.00	\$ 315,056.00	\$ 26.00	\$ 511,966.00
5	110-6002	EXCAVATION (CHANNEL)	435	CY	\$ 32.00	\$ 13,920.00	\$ 25.00	\$ 10,875.00	\$ 31.00	\$ 13,485.00
6	132-6005	EMBANKMENT (FINAL) (ORD COMP) (TY C)	1024	CY	\$ 36.00	\$ 36,864.00	\$ 18.00	\$ 18,432.00	\$ 8.00	\$ 8,192.00
7	160-WC02	FURNISHING AND PLACING TOPSOIL (4")	25415	SY	\$ 1.50	\$ 38,122.50	\$ 2.00	\$ 50,830.00	\$ 1.50	\$ 38,122.50
8	161-WC01	EROSION CONTROL COMPOST (3")	6355	SY	\$ 2.00	\$ 12,710.00	\$ 3.45	\$ 21,924.75	\$ 5.00	\$ 31,775.00
9	162-WC103	MULCH TOPDRESSING (5")	6355	SY	\$ 2.00	\$ 12,710.00	\$ 3.85	\$ 24,466.75	\$ 7.00	\$ 44,485.00
10	164-WC04	SEEDING FOR EROSION CONTROL(TEMP)(COOL)(TY 4)	12710	SY	\$ 0.25	\$ 3,177.50	\$ 0.22	\$ 2,796.20	\$ 0.80	\$ 10,168.00
11	164-WC05	SEEDING FOR EROSION CONTROL(PERM)(WARM)(TY 5)	21293	SY	\$ 0.35	\$ 7,452.55	\$ 0.33	\$ 7,026.69	\$ 0.80	\$ 17,034.40
12	164-WC07	SEEDING FOR EROSION CONTROL(TEMP & PERM)(TY 7)	6183	SY	\$ 0.75	\$ 4,637.25	\$ 0.75	\$ 4,637.25	\$ 0.30	\$ 1,854.90
13	164-WC10	SEEDING FOR EROSION CONTROL(TEMP)(WARM)(TY 10)	10648	SY	\$ 0.10	\$ 1,064.80	\$ 0.10	\$ 1,064.80	\$ 0.30	\$ 3,194.40
14	166-6002	FERTILIZER	1.6	TON	\$ 850.00	\$ 1,360.00	\$ 800.00	\$ 1,280.00	\$ 1,200.00	\$ 1,920.00
15	168-WC001	VEGETATIVE WATERING	844.9	MG	\$ 25.00	\$ 21,122.50	\$ 20.00	\$ 16,898.00	\$ 35.00	\$ 29,571.50
16	169-6001	SOIL RETENTION BLANKETS (CL 1)(TY A)	8688	SY	\$ 1.70	\$ 14,769.60	\$ 1.60	\$ 13,900.80	\$ 1.20	\$ 10,425.60
17	247-6044	FL BS (CMP IN PLACE)(TY A GR 4)(FNAL POS)	8524	CY	\$ 38.00	\$ 323,912.00	\$ 36.00	\$ 306,864.00	\$ 68.00	\$ 579,632.00
18	260-6002	LIME (HYDRATED LIME SLURRY)	488	TON	\$ 150.00	\$ 73,200.00	\$ 155.00	\$ 75,640.00	\$ 184.00	\$ 89,792.00
19	260-6073	LIME TRT (EXST MATL)(8")	18490	SY	\$ 2.55	\$ 47,149.50	\$ 5.00	\$ 92,450.00	\$ 8.00	\$ 147,920.00
20	310-6001	PRIME COAT (MULTIOPTION)	4438	GAL	\$ 3.75	\$ 16,642.50	\$ 3.55	\$ 15,754.90	\$ 4.50	\$ 19,971.00
21	316-6193	AGGR (TY-D GR-5 SAC-B)	150	CY	\$ 105.00	\$ 15,750.00	\$ 105.00	\$ 15,750.00	\$ 335.00	\$ 50,250.00
22	316-6413	ASPH (AC-15P, HFRS-2P OR CRS-2P)	6169	GAL	\$ 3.70	\$ 22,825.30	\$ 3.45	\$ 21,283.05	\$ 8.00	\$ 49,352.00
23	340-6246	D-GR HMA TY-D PG64-22 (LEVEL-UP)	178	TON	\$ 90.00	\$ 16,020.00	\$ 90.00	\$ 16,020.00	\$ 150.00	\$ 26,700.00
24	341-6008	D-GR HMA TY-B PG64-22	4318	TON	\$ 65.00	\$ 280,670.00	\$ 63.00	\$ 272,034.00	\$ 89.00	\$ 384,302.00
25	341-6042	D-GR HMA TY-D SAC-B PG70-22	2453	TON	\$ 92.00	\$ 225,676.00	\$ 90.00	\$ 220,770.00	\$ 95.00	\$ 233,035.00
26	354-6002	PLAN & TEXT ASPH CONC (0" TO 2")	934	SY	\$ 5.50	\$ 5,137.00	\$ 5.50	\$ 5,137.00	\$ 20.00	\$ 18,680.00
27	401-6001	FLOWABLE BACKFILL	105	CY	\$ 800.00	\$ 84,000.00	\$ 145.00	\$ 15,225.00	\$ 325.00	\$ 34,125.00
28	402-6001	TRENCH EXCAVATION PROTECTION	743	LF	\$ 5.00	\$ 3,715.00	\$ 2.00	\$ 1,486.00	\$ 7.00	\$ 5,201.00
29	432-6006	RIPRAP (CONC)(CL B)	30	CY	\$ 440.00	\$ 13,200.00	\$ 650.00	\$ 19,500.00	\$ 550.00	\$ 16,500.00
30	464-6003	RC PIPE (CL III)(18 IN)	74	LF	\$ 100.00	\$ 7,400.00	\$ 115.00	\$ 8,510.00	\$ 95.00	\$ 7,030.00
31	464-6009	RC PIPE (CL III)(42 IN)	645	LF	\$ 190.00	\$ 122,550.00	\$ 250.00	\$ 161,250.00	\$ 250.00	\$ 161,250.00
32	465-6149	INLET (COMPL)(PAZD)(SL)(3FTx3FT)	1	EA	\$ 3,200.00	\$ 3,200.00	\$ 3,000.00	\$ 3,000.00	\$ 3,600.00	\$ 3,600.00
33	465-6212	INLET (COMPL)(DROP)(TY W-1)	1	EA	\$ 9,000.00	\$ 9,000.00	\$ 7,000.00	\$ 7,000.00	\$ 6,600.00	\$ 6,600.00
34	467-6018	SET (TY I)(42 IN)(3:1)(C)	1	EA	\$ 9,000.00	\$ 9,000.00	\$ 9,000.00	\$ 9,000.00	\$ 3,600.00	\$ 3,600.00
35	467-6363	SET (TY II)(18 IN)(RCP)(6:1)(P)	2	EA	\$ 2,500.00	\$ 5,000.00	\$ 2,000.00	\$ 4,000.00	\$ 2,100.00	\$ 4,200.00
36	476-2015	JACK BOR OR TUN PIPE (42 IN)(RC)(CL IV)	105	LF	\$ 1,000.00	\$ 105,000.00	\$ 1,200.00	\$ 126,000.00	\$ 950.00	\$ 99,750.00
37	500-6001	MOBILIZATION	1	LS	\$ 220,000.00	\$ 220,000.00	\$ 260,000.00	\$ 260,000.00	\$ 260,000.00	\$ 260,000.00
38	502-6001	BARRICADES, SIGNS AND TRAFFIC HANDLING	9	MO	\$ 1,750.00	\$ 15,750.00	\$ 2,000.00	\$ 18,000.00	\$ 1,800.00	\$ 16,200.00
39	506-6001	ROCK FILTER DAMS (INSTALL)(TY 1)	75	LF	\$ 25.00	\$ 1,875.00	\$ 21.00	\$ 1,575.00	\$ 24.00	\$ 1,800.00
40	506-6002	ROCK FILTER DAMS (INSTALL)(TY 2)	60	LF	\$ 30.00	\$ 1,800.00	\$ 22.00	\$ 1,320.00	\$ 25.00	\$ 1,500.00
41	506-6011	ROCK FILTER DAMS (REMOVE)	135	LF	\$ 6.00	\$ 810.00	\$ 6.00	\$ 810.00	\$ 11.00	\$ 1,485.00
42	506-6038	TEMP SEDMT CONT FENCE (INSTALL)	6562	LF	\$ 3.00	\$ 19,686.00	\$ 2.25	\$ 14,764.50	\$ 2.30	\$ 15,092.60
43	506-6039	TEMP SEDMT CONT FENCE (REMOVE)	6562	LF	\$ 0.10	\$ 656.20	\$ 0.15	\$ 984.30	\$ 0.60	\$ 3,937.20
44	506-6040	BIODEG EROSN CONT LOGS (INSTL)(8")	360	LF	\$ 5.00	\$ 1,800.00	\$ 10.00	\$ 3,600.00	\$ 4.00	\$ 1,440.00
45	506-6043	BIODEG EROSN CONT LOGS (REMOVE)	360	LF	\$ 0.10	\$ 36.00	\$ 0.10	\$ 36.00	\$ 0.60	\$ 216.00
46	529-6008	CONC CURB & CUTTER (TY II)	2593	LF	\$ 16.50	\$ 42,784.50	\$ 20.00	\$ 51,860.00	\$ 15.00	\$ 38,895.00
47	530-6004	DRIVEWAYS (CONC)	29	SY	\$ 80.00	\$ 2,320.00	\$ 105.00	\$ 3,045.00	\$ 19.00	\$ 551.00
48	530-6005	DRIVEWAYS (ACP)	522	SY	\$ 60.00	\$ 31,320.00	\$ 75.00	\$ 39,150.00	\$ 63.00	\$ 32,886.00
49	530-6008	TURNOUTS (ACP)	40	SY	\$ 50.00	\$ 2,000.00	\$ 70.00	\$ 2,800.00	\$ 66.00	\$ 2,640.00
50	552-6003	WIRE FENCE (TY-C)	1140	LF	\$ 16.00	\$ 18,240.00	\$ 10.00	\$ 11,400.00	\$ 16.00	\$ 18,240.00
51	644-6001	INS SM RD SN SUP & AM TY 10BWG(1)SA(P)	17	EA	\$ 475.00	\$ 8,075.00	\$ 470.00	\$ 7,990.00	\$ 700.00	\$ 11,900.00
52	644-6030	INS SM RD SN SUP & AM TY S80(1)SA(T)	2	EA	\$ 900.00	\$ 1,800.00	\$ 825.00	\$ 1,650.00	\$ 920.00	\$ 1,840.00
53	644-6033	INS SM RD SN SUP & AM TY S80(1)SA(U)	1	EA	\$ 776.00	\$ 776.00	\$ 705.00	\$ 705.00	\$ 1,100.00	\$ 1,100.00
54	644-6076	REMOVE SM RD SN SUP & AM	6	EA	\$ 105.00	\$ 630.00	\$ 65.00	\$ 390.00	\$ 170.00	\$ 1,020.00
55	658-6047	INSTL DEL ASSM (OM-2Y)(WC)GND	3	EA	\$ 45.00	\$ 135.00	\$ 35.00	\$ 105.00	\$ 84.00	\$ 252.00
56	662-6004	WK ZN PAV MRK NON-REMOV (W) 4" (SLD)	4560.00	LF	\$ 0.50	\$ 2,280.00	\$ 0.50	\$ 2,280.00	\$ 0.50	\$ 2,280.00

BID ITEM	TECH SPEC	DESCRIPTION	BID QUANTITY	UNIT MEASURE	Chasco Constructors		Cox Commercial Construction		Aaron Concrete Contractors	
					UNIT COST	AMOUNT BID	UNIT COST	AMOUNT BID	UNIT COST	AMOUNT BID
57	662-6034	WK ZN PAV MRK NON-REMOV (Y) 4" (SLD)	5616	LF	\$ 0.50	\$ 2,808.00	\$ 0.50	\$ 2,808.00	\$ 0.50	\$ 2,808.00
58	662-6111	WK ZN PAV MRK SHT TERM (TAB) TY Y-2	228	EA	\$ 1.00	\$ 228.00	\$ 1.00	\$ 228.00	\$ 1.70	\$ 387.60
59	666-6303	RE PM W/RET REQ TY I (W) 4" (SLD)(100 MIL)	6957	LF	\$ 0.50	\$ 3,478.50	\$ 0.50	\$ 3,478.50	\$ 0.60	\$ 4,174.20
60	666-6036	REFL PAV MRK TY I (W) 8" (SLD)(100 MIL)	675	LF	\$ 1.00	\$ 675.00	\$ 1.00	\$ 675.00	\$ 1.35	\$ 911.25
61	666-6048	REFL PAV MRK TY I (W) 24" (SLD)(100 MIL)	78	LF	\$ 5.50	\$ 429.00	\$ 5.50	\$ 429.00	\$ 8.70	\$ 678.60
62	666-6054	REFL PAV MRK TY I (W) (ARROW)(100 MIL)	6	EA	\$ 100.00	\$ 600.00	\$ 100.00	\$ 600.00	\$ 140.00	\$ 840.00
63	666-6096	REFL PAV MRK TY I (W) (WORD)(100 MIL)	6	EA	\$ 120.00	\$ 720.00	\$ 120.00	\$ 720.00	\$ 195.00	\$ 1,170.00
64	666-6156	REFL PAV MRK TY I (Y) (MED NOSE)(100 MIL)	2	EA	\$ 260.00	\$ 520.00	\$ 250.00	\$ 500.00	\$ 1,400.00	\$ 2,800.00
65	666-6315	RE PM W/RET REQ TY I (Y) 4" (SLD)(100 MIL)	11615	LF	\$ 0.50	\$ 5,807.50	\$ 0.50	\$ 5,807.50	\$ 0.60	\$ 6,969.00
66	666-6170	REFL PAV MRK TY II (W) 4" (SLD)	6957	LF	\$ 0.20	\$ 1,391.40	\$ 0.20	\$ 1,391.40	\$ 0.35	\$ 2,434.95
67	666-6178	REFL PAV MRK TY II (W) 8" (SLD)	675	LF	\$ 0.50	\$ 337.50	\$ 0.40	\$ 270.00	\$ 0.70	\$ 472.50
68	666-6182	REFL PAV MRK TY II (W) 24" (SLD)	78	LF	\$ 3.30	\$ 257.40	\$ 3.50	\$ 273.00	\$ 4.20	\$ 327.60
69	666-6184	REFL PAV MRK TY II (W) (ARROW)	6	EA	\$ 70.00	\$ 420.00	\$ 70.00	\$ 420.00	\$ 112.00	\$ 672.00
70	666-6192	REFL PAV MRK TY II (W) (WORD)	6	EA	\$ 100.00	\$ 600.00	\$ 100.00	\$ 600.00	\$ 168.00	\$ 1,008.00
71	666-6217	REFL PAV MRK TY II (Y) (MED NOSE)	2	EA	\$ 180.00	\$ 360.00	\$ 200.00	\$ 400.00	\$ 700.00	\$ 1,400.00
72	666-6207	REFL PAV MRK TY II (Y) 4" (SLD)	11615	LF	\$ 0.20	\$ 2,323.00	\$ 0.20	\$ 2,323.00	\$ 0.35	\$ 4,065.25
73	672-6007	REFL PAV MRKR TY I-C	45	EA	\$ 4.00	\$ 180.00	\$ 4.00	\$ 180.00	\$ 6.50	\$ 292.50
74	672-6009	REFL PAV MRKR TY II-A-A	350	EA	\$ 4.00	\$ 1,400.00	\$ 4.00	\$ 1,400.00	\$ 6.50	\$ 2,275.00
75	677-6001	ELIM EXT PAV MRK & MRKS (4')	4560	LF	\$ 0.65	\$ 2,964.00	\$ 1.00	\$ 4,560.00	\$ 0.30	\$ 1,368.00
76	730-6107	FULL-WIDTH MOWING	3	CYC	\$ 4,500.00	\$ 13,500.00	\$ 3,500.00	\$ 10,500.00	\$ 1,800.00	\$ 5,400.00
77	734-6002	LITTER REMOVAL	3	CYC	\$ 1,000.00	\$ 3,000.00	\$ 3,500.00	\$ 10,500.00	\$ 1,600.00	\$ 4,800.00
78	6001-6001	PORTABLE CHANGEABLE MESSAGE SIGN	120	DAY	\$ 100.00	\$ 12,000.00	\$ 50.00	\$ 6,000.00	\$ 130.00	\$ 15,600.00
79	CIP11.06.B	Trench Excavation Safety Protection System (All Depths)	80	LF	\$ 10.00	\$ 800.00	\$ 2.00	\$ 160.00	\$ 4.00	\$ 320.00
80	W1.17.AR.4"	Pipe, 4" Dia. DI CL-350 (Restrained), Complete in Place, Including Excavation and Backfill	20	LF	\$ 200.00	\$ 4,000.00	\$ 230.00	\$ 4,600.00	\$ 315.00	\$ 6,300.00
81	SP W3.21.E	Adjust Existing Fire Hydrant to Grade	2	EA	\$ 2,100.00	\$ 4,200.00	\$ 2,000.00	\$ 4,000.00	\$ 3,500.00	\$ 7,000.00
82	SP W3.21.F	Adjust Water Valve Box to Grade	6	EA	\$ 750.00	\$ 4,500.00	\$ 1,200.00	\$ 7,200.00	\$ 650.00	\$ 3,900.00
83	SP W3.21.G	Salvage and Relocate Existing 1" Automatic Air Release Valve Assembly	1	EA	\$ 7,000.00	\$ 7,000.00	\$ 10,000.00	\$ 10,000.00	\$ 2,600.00	\$ 2,600.00
84	SP W3.21.H	Salvage and Relocate Existing 4" Combination Air Release Valve Assembly	1	EA	\$ 10,000.00	\$ 10,000.00	\$ 10,000.00	\$ 10,000.00	\$ 6,800.00	\$ 6,800.00

NON-BID ITEMS TO BE INCLUDED IN BID AND CONTRACT AMOUNT

85	999-WC01	FORCE ACCOUNT	50,000	DOL	\$1.00	\$50,000.00	\$1.00	\$50,000.00	\$1.00	\$50,000.00
87	341-WC01	FORCE ACCOUNT ESTIMATED PLACEMENT AND PRODUCTION BONUS/PENALTY (TY B)	26,000	DOL	\$1.00	\$26,000.00	\$1.00	\$26,000.00	\$1.00	\$26,000.00
88	341-WC02	FORCE ACCOUNT ESTIMATED PLACEMENT AND PRODUCTION BONUS/PENALTY (TY D SURFACE)	16,600	DOL	\$1.00	\$16,600.00	\$1.00	\$16,600.00	\$1.00	\$16,600.00
86	585-WC01	FORCE ACCOUNT ESTIMATED RIDE QUALITY BONUS/PENALTY	3,400	DOL	\$1.00	\$3,400.00	\$1.00	\$3,400.00	\$1.00	\$3,400.00

BID ITEM	TECH SPEC	DESCRIPTION	BID QUANTITY	UNIT MEASURE	Chasco Constructors		Cox Commercial Construction		Aaron Concrete Contractors	
					UNIT COST	AMOUNT BID	UNIT COST	AMOUNT BID	UNIT COST	AMOUNT BID
		TOTAL COST ADJUSTED FOR CORRECTNESS			\$	2,684,448.00	\$	2,710,261.39	\$	3,392,652.55
		ACTUAL BID PROPOSAL				\$2,684,448.00		\$2,710,261.39		\$3,392,652.55
		ADJUSTMENT DIFFERENCE				\$0.00		\$0.00		\$0.00
		Bid Bond				Y		Y		Y
		Bid Affidavit				Y		Y		Y
		Conflict of Interest Questionnaire				Y		Y		Y
		Bidder References (Minimum of Three)				Y		Y		Y
		Child Support Statement				Y		Y		N
		Lobbying Activities				Y		Y		N
		Non-Collusion Agreement				Y		Y		N



February 1, 2019

Mr. Whit Friend, PE
HNTB Corporation
101 East Settlers Blvd. Suite 100
Round Rock, TX 78664

Re: CR 176 at RM 2243 bid review

Whit:

I have reviewed the bids provided for the subject project.

Joe Bland Construction LP appears to be the apparent low bidder.

I reviewed their bid for errors and found none.

I recommend their selection for this contract.

Please call or email with any additional questions.

Regards,

A handwritten signature in black ink that reads "Daniel A. Rogers".

Daniel A. Rogers

CERTIFICATE OF INTERESTED PARTIES

FORM 1295

1 of 1

Complete Nos. 1 - 4 and 6 if there are interested parties.
Complete Nos. 1, 2, 3, 5, and 6 if there are no interested parties.

OFFICE USE ONLY CERTIFICATION OF FILING

1 Name of business entity filing form, and the city, state and country of the business entity's place of business.
Joe Bland Construction
Austin, TX United States

Certificate Number:
2019-454868

Date Filed:
02/20/2019

2 Name of governmental entity or state agency that is a party to the contract for which the form is being filed.
Williamson County

Date Acknowledged:

3 Provide the identification number used by the governmental entity or state agency to track or identify the contract, and provide a description of the services, goods, or other property to be provided under the contract.

61272 CR176@RM2243
ROAD IMPROVEMENTS

4	Name of Interested Party	City, State, Country (place of business)	Nature of interest (check applicable)	
			Controlling	Intermediary

5 Check only if there is NO Interested Party.


6 UNSWORN DECLARATION

My name is Stephen Pack, and my date of birth is [REDACTED].

My address is [REDACTED], Austin, TX, 78754, USA.
(street) (city) (state) (zip code) (country)

I declare under penalty of perjury that the foregoing is true and correct.

Executed in Travis County, State of Texas, on the 20 day of FEB, 20 19.
(month) (year)



Signature of authorized agent of contracting business entity
(Declarant)