

Solicitation summary (1945)

Details

Reference number:

Procedure: Sealed without Preselection

Description:

SOLICITATION NOTICE:

Notice is hereby given that Williamson County will be accepting sealed Bids for the above-mentioned goods and/or services.

Williamson County prefers and request electronic submittal of this Bid. However paper proposals will currently still be received. Instruction for submission via hard-copy are included in this IFB.

GENERAL INFORMATION:

Williamson County is seeking qualified Contractors to provide materials, experienced milling, sealing, overlay, and striping crews and equipment to resurface CR 172 from McNeil Rd to FM 1325.

ESTIMATED CONTRACT AMOUNT

\$909,707.00

SUBSTANTIAL COMPLETION (DAYS):

Twenty (20) Working Days

FINAL COMPLETION (DAYS):

Twenty-Five (25) Working Days

LIQUIDATED DAMAGES:

\$200.00 Per Day

BONDS REQUIRED:

- Performance Bond
- Payment Bond
- Warranty Bond (1 Year)
- Bid Bond (5% of Bid Amount)

PRE-BID MEETING:

An Optional Pre-Bid meeting will be held August 14, 2019 at 10:00am at the Williamson County Central Maintenance Facility located at 3151 SE Inner Loop, Georgetown, TX 78626

PARTICIPATION:

Interested Suppliers can view the full details of the Solicitation by clicking the '**PARTICIPATE**' button below.

Selecting the participate button does not obligate you to submit a response to this Solicitation but is necessary in order to view the details of this Solicitation.

***** I DON'T SEE A PARTICIPATE BUTTON *****

You must be on the <https://platform-us.negometrix.com> website in order to access Williamson County's Solicitation information.

SUPPORT

Should you need assistance in using the software please contact the Negometrix Service Desk at:

Telephone: (724) 888-5294

Email: servicedesk.us@negometrix.com

Or view the Negometrix 'Supplier Guide' located on the Help page.

Technical Assistance (Mon - Fri: 8 am to 5 pm)

Awarded supplier(s)

- Texas Materials Group, Inc. (Texas Materials Group, Inc.)

Offers/Applications from suppliers

- **Suppliers** (Number of suppliers: 12)
 - Texas Materials Group, Inc.
 - Participant since : Aug 29 2019 12:02:12 PM
 - Wilco Purchasing
 - Participant since : Aug 28 2019 10:54:43 AM
 - Removed on : Aug 14 2019 10:12:34 AM
 - AMTEK
 - Participant since : Aug 28 2019 10:34:20 AM
 - Virtual Builders Exchange
 - Participant since : Aug 22 2019 12:02:01 PM
 - Lone Star Paving Company
 - Participant since : Aug 20 2019 9:29:24 AM
 - Angel Brothers Enterprises
 - Participant since : Aug 16 2019 1:17:09 PM
 - Alpha Paving Industries LLC
 - Participant since : Aug 7 2019 8:37:58 AM
 - Austin Engineering Co,, Inc.
 - Participant since : Aug 6 2019 4:10:14 PM
 - Removed on : Aug 6 2019 4:14:01 PM
 - Patin Construction
 - Participant since : Aug 6 2019 12:39:01 PM
 - Removed on : Aug 6 2019 12:44:17 PM
 - Austin Materials LLC
 - Participant since : Aug 6 2019 11:52:34 AM
 - D.I.J. Construction, Inc.
 - Participant since : Aug 6 2019 10:10:30 AM
 - Chasco Constructors, Ltd., LLP., by Chasco Contracting, GP, LLC., its GP
 - Participant since : Aug 6 2019 10:07:43 AM
- **Offer phase** (Number of offers in phase: 4)
 - Austin Materials LLC (Austin Materials LLC) Time and date of submitting: Aug 30 2019 9:10:06 AM
 - Alpha Paving Industries LLC (Alpha Paving Industries LLC) Time and date of submitting: Aug 30 2019 1:51:18 PM
 - Texas Materials Group, Inc. (Texas Materials Group, Inc.) Time and date of submitting: Aug 30 2019 11:33:48 AM
 - Lone Star Paving Company (Lone Star Paving Company) Time and date of submitting: Aug 30 2019 2:37:14 PM
- **Evaluation** (Number of offers in phase: 4)
 - Austin Materials LLC (Austin Materials LLC)

- Alpha Paving Industries LLC (Alpha Paving Industries LLC)
- Texas Materials Group, Inc. (Texas Materials Group, Inc.)
- Lone Star Paving Company (Lone Star Paving Company)
- **Offer-verification** (Number of offers in phase: 1)
 - Texas Materials Group, Inc. (Texas Materials Group, Inc.) Time and date of submitting: Sep 16 2019 11:14:32 AM
- **Awarding** (Number of offers in phase: 1)
 - Texas Materials Group, Inc. (Texas Materials Group, Inc.)

Schedule

Name	Type	Start date	End date	Responsible person
Creation date	Date	Aug 1 2019 10:31 AM	—	Blake Skiles
Preparation	Phase	Aug 1 2019 10:31 AM	Aug 6 2019 9:00 AM	
Offer phase	Phase	Aug 6 2019 9:00 AM	Aug 30 2019 3:30 PM	
Date of 1st Advertisement	Date	Aug 10 2019 12:00 AM	—	
Pre-Bid Meeting	Date	Aug 14 2019 9:00 AM	—	
Date of 2nd Advertisement	Date	Aug 17 2019 12:00 AM	—	
Q&A Deadline	Date	Aug 23 2019 2:00 PM	—	
Evaluation	Phase	Aug 30 2019 3:30 PM	Sep 5 2019 10:00 AM	
Consensus Meeting	Date	Sep 5 2019 12:00 AM	—	
Offer-verification phase	Phase	Sep 5 2019 10:00 AM	Sep 16 2019 9:30 AM	
Award phase	Date	Sep 16 2019 9:30 AM	—	

Results

- **Offer phase** (Aug 6 2019 - Aug 30 2019)

Result								
Rank	Name	Knockouts	unanswered question(s)	Uploads missed	Incomplete evaluations	Unanswered buyer questions	Price	Allowed to next phase
1	Texas Materials Group, Inc.	-	-	-	-	-	\$1,087,161.57	Yes
2	Austin Materials LLC	1	-	-	-	-	\$1,256,528.94	Yes
3	Lone Star Paving Company	1	-	-	-	-	\$1,339,733.09	Yes
4	Alpha Paving Industries LLC	-	-	-	-	-	\$1,385,850.75	Yes

- **Evaluation**

Result								
Rank	Name	Knockouts	unanswered question(s)	Uploads missed	Incomplete evaluations	Unanswered buyer questions	Price	Allowed to next phase
1	Texas Materials Group, Inc.	-	-	-	-	-	\$1,087,161.57	Yes
2	Austin Materials LLC	1	-	-	-	-	\$1,256,528.94	No
3	Lone Star Paving Company	1	-	-	-	-	\$1,339,733.09	No
4	Alpha Paving Industries LLC	-	-	-	-	-	\$1,385,850.75	No

- **Offer-verification** (Sep 5 2019)

Result								
Rank	Name	Knockouts	unanswered question(s)	Uploads missed	Incomplete evaluations	Unanswered buyer questions	Price	Allowed to next phase
1	Texas Materials Group, Inc.	-	-	-	-	-	-	Yes

- **Awarding**

Result							
Rank	Name	Knockouts	unanswered question(s)	Uploads missed	Incomplete evaluations	Unanswered buyer questions	Price
1	Texas Materials Group, Inc.	-	-	-	-	-	-

Contracts

There are no contracts added

Comments

No comments