





Lo Financial Interest Prohibited. Engineer covenants and represents that Engineer,
his/her/its officers, employees, agents, consultants and subcontractors will have no financial
interest, direct or indirect, in the purchase or sale of any product, materials or equipment that will
be recommended or required for the construction of the Project.

ARTICLE 3
ENGINEERING SERVICES

Engineer shall perform Engineering Services as identified in Exhibit B entitled
“Engineering Services.”

County will prepare and issue Work Authorizations, in substantially the same form
identified and attached hereto as Exhibit C and entitled “Work Authorization No. _ 7, to
authorize the Engineer to perform one or more tasks of the Engineering Services. Each Work
Authorization will include a description of the work to be performed, a description of the tasks and
milestones, a work schedule for the tasks, definite review times by County and Engineer of all
Engineering Services and a fee amount agreed upon by the County and Engineer. The amount
payable for a Work Authorization shall be supported by the estimated cost of each work task as
described in the Work Authorization. The Work Authorization will not waive the Engineer’s
responsibilities and obligations established in this Contract. The executed Work Authorizations
shall become part of this Contract.

All work must be completed on or before the date specified in the Work Authorization.
The Engineer shall promptly notify the County of any event which will affect completion of the
Work Authorization, although such notification shall not relieve the Engineer from costs or
liabilities resulting from delays in completion of the Work Authorization. Should the review times
or Engineering Services take longer than shown on the Work Authorization, through no fault of
Engineer, Engineer may submit a timely written request for additional time, which shall be subject
to the approval of the County. Any changes in a Work Authorization shall be enacted by a written
Supplemental Work Authorization before additional costs may be incurred. Any Supplemental
Work Authorization must be executed by both parties within the period specified in the Work
Authorization.

ARTICLE 4
CONTRACT TERM

A. Term. The Engineer is expected to complete the Engineering Services described
herein in accordance with the above described Work Authorizations or any Supplemental Work
Authorization related thereto. If Engineer does not perform the Engineering Services in accordance
with each applicable Work Authorization or any Supplemental Work Authorization related thereto,
then County shall have the right to terminate this Contract as set forth below in Article 20. So long
as the County elects not to terminate this Contract, it shall continue from day to day until such time
as the Engineering Services are completed in accordance with each applicable Work Authorization
or any Supplemental Work Authorization related thereto. Any Engineering Services performed or
costs incurred after the date of termination shall not be cligible for reimbursement. Engineer shall
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notify County in writing as soon as possible if he/she/it determines, or reasonably anticipates, that
the Engineering Services will not be completed in accordance with an applicable Work
Authorization or any Supplemental Work Authorization related thereto.

B. Work Authorizations. Engineer acknowledges that each Work Authorization is
of critical importance, and agrees to undertake all reasonably necessary efforts to expedite the
performance of Engineering Services required herein so that construction of the Project will be
commenced and completed as scheduled. In this regard, and subject to adjustments in a particular
Work Authorization, as provided in Article 3 herein, Engineer shall proceed with sufficient
qualified personnel and consultants necessary to fully and timely accomplish all Engineering
Services required under this Contract in a professional manner.

L, Commencement of Engineering Services. After execution of this Contract,
Engineer shall not proceed with Engineering Services until Engineer has been thoroughly briefed
on the scope of the Project and has been notified in writing by the County to proceed, as provided
in Article 8.

ARTICLE 5
COMPENSATION AND EXPENSES

County shall pay and Engineer agrees to accept up to the amount shown below as full
compensation for the Engineering Services performed and to be performed under this Contract.
The basis of compensation for the services of principals and employees engaged in the
performance of the Engineering Services shall be based on the Rate Schedule set forth in the
attached Exhibit D.

The maximum amount payable under this Contract, without modification, is one-million
five hundred thousand Dollars ($1,500,000.00) (the “Compensation Cap™), provided that any
amounts paid or payable shall be solely pursuant to a validly issued Work Authorization or any
Supplemental Work Authorization related thereto. In no event may the aggregate amount of
compensation authorized under Work Authorizations and Supplemental Work Authorizations
exceed the Compensation Cap. The Compensation Cap shall be revised equitably only by written
Contract Amendments executed by both parties in the event of a change the overall scope of the
Engineering Services set forth in Exhibit B, as authorized by County.

The Compensation Cap is based upon all labor and non-labor costs estimated to be required
in the performance of the Engineering Services provided for under this Contract. Should the actual
costs of all labor and non-labor costs rendered under this Contract be less than the above stated
Compensation Cap, then Engineer shall receive compensation for only actual fees and costs of the
Engineering Services actually rendered and incurred, which may be less than the above stated
Compensation Cap.

The Compensation Cap herein referenced may be adjusted for Additional Engineering
Services requested and performed only if approved by a written Contract Amendment signed by
both parties.
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Engineer shall prepare and submit to County monthly progress reports in sufficient detail
to support the progress of the Engineering Services and to support invoices requesting monthly
payment. The format for such monthly progress reports and invoices must be in a format acceptable
to County. Satisfactory progress of Engineering Services shall be an absolute condition of
payment.

Engineer shall be reimbursed for actual non-labor and subcontract expenses incurred in the
performance of the services under this Contract in accordance with the Williamson County Vendor
Reimbursement Policy set forth under Exhibit E. Invoices requesting reimbursement for costs
and expenditures related to the Project (reimbursables) must be accompanied by copies of the
provider’s invoice and comply with the Williamson County Vendor Reimbursement Policy. The
copies of the provider’s invoice must evidence the actual costs billed to Engineer without mark-

up.

ARTICLE 6
METHOD OF PAYMENT

Payments to Engineer shall be made while Engineering Services are in progress. Engineer
shall prepare and submit to Mike Weaver, County’s Road Bond Program Manager, not more
frequently than once per month, a progress report as referenced in Article 5 above. Such progress
report shall state the percentage of completion of Engineering Services accomplished for an
applicable Work Authorization or any Supplemental Work Authorization related thereto during
that billing period and to date. This submittal shall also include a progress assessment report in a
form acceptable to the County Auditor.

Simultaneous with submission of such progress report, Engineer shall prepare and submit
one (1) original of a certified invoice to the County’s Road Bond Program Manager in a form
acceptable to the County Auditor. All invoices submitted to County must, at a minimum, be
accompanied by an original complete packet of supporting documentation and time sheets
detailing hours worked by staff persons with a description of the work performed by such persons.
For Additional Engineering Services performed pursuant to this Contract, a separate invoice or
itemization of the Additional Engineering Services must be presented with the same
aforementioned requirements.

Payments shall be made by County based upon Engineering Services actually provided and
performed. Upon timely receipt and approval of each statement, County shall make a good faith
effort to pay the amount which is due and payable within thirty (30) days of the County Auditor’s
receipt. County reserves the right to reasonably withhold payment pending verification of
satisfactory Engineering Services performed. Engineer has the responsibility to submit proof to
County, adequate and sufficient in its determination, that tasks of an applicable Work
Authorization or any Supplemental Work Authorization related thereto were completed.

The certified statements shall show the total amount earned to the date of submission and
shall show the amount due and payable as of the date of the current statement. Final payment does
not relieve Engineer of the responsibility of correcting any errors and/or omissions resulting from
his/her/its negligence.



Upon submittal of the initial invoice, Engineer shall provide the County Auditor with an
Internal Revenue Form W-9, Request for Taxpayer [dentification Number and Certification that is
complete in compliance with the Internal Revenue Code, its rules and regulations.

ARTICLE 7
PROMPT PAYMENT POLICY

In accordance with Chapter 2251, V.T.C.A., Texas Government Code, payment to
Engineer will be made within thirty (30) days of the day on which the performance of services was
complete, or within thirty (30) days of the day on which the County Auditor receives a correct
invoice for services, whichever is later.

Engineer may charge a late fee (fee shall not be greater than that which is permitted by
Texas law) for payments not made in accordance with this prompt payment policy; however, this
policy does not apply in the event:

A. There is a bona fide dispute between County and Engineer concerning the supplies,
materials, or equipment delivered or the services performed that causes the payment
to be late; or

B. The terms of a federal contract, grant, regulation, or statute prevent County from
making a timely payment with federal funds; or
. There is a bona fide dispute between Engineer and a subcontractor/subconsultant

or between a subcontractor/subconsultant and its supplier concerning supplies,
materials, or equipment delivered or the Engineering Services performed which
causes the payment to be late; or

D. The invoice is not mailed to the County’s Road Bond Program Manager in strict
accordance with instructions, if any, on the purchase order, or this Contract or other
such contractual agreement.

The County Auditor shall document to Engineer the issues related to disputed invoices
within ten (10) calendar days of receipt of such invoice. Any non-disputed invoices shall be
considered correct and payable per the terms of Chapter 2251, V.T.C.A., Texas Government Code.

ARTICLE 8
COMMENCEMENT OF ENGINEERING SERVICES

The Engineer shall not proceed with any task of the Engineering Services until Engineer
has been thoroughly briefed on the scope of the Project and instructed, in writing by the County,
to proceed with the applicable Engineering Services. The County shall not be responsible for work
performed or costs incurred by Engineer related to any task for which a Work Authorization or a
Supplemental Work Authorization related thereto has not been issued and signed by both parties.
Engineer shall not be required to perform any work for which a Work Authorization or a
Supplemental Work Authorization related thereto has not been issued and signed by both parties.






case, actions taken by the Engineer’s Designated Representative shall be in accordance with such
express standards or parameters. Any consent, approval, decision or determination hereunder by
the Engineer’s Designated Representative shall be binding on Engineer. Engineer’s Designated
Representative shall have the right to modify, amend and execute Work Authorizations,
Supplemental Work Authorizations and Contract Amendments on behalf of Engineer.

ARTICLE 10
PROGRESS EVALUATION

Engineer shall, from time to time during the progress of the Engineering Services, confer
with County at County’s election. Engineer shall prepare and present such information as may be
pertinent and necessary, or as may be reasonably requested by County, in order for County to
evaluate features of the Engineering Services. At the request of County or Engineer, conferences
shall be provided at Engineer's office, the offices of County, or at other locations designated by
County. When requested by County, such conferences shall also include evaluation of the
Engineering Services. County may, from time to time, require Engineer to appear and provide
information to the Williamson County Commissioners Court.

Should County determine that the progress in Engineering Services does not satisfy an
applicable Work Authorization or any Supplemental Work Authorization related thereto, then
County shall review same with Engineer to determine corrective action required.

Engineer shall promptly advise County in writing of events which have or may have a
significant impact upon the progress of the Engineering Services, including but not limited to the
following:

A. Problems, delays, adverse conditions which may materially affect the ability to meet the
objectives of an applicable Work Authorization or any Supplemental Work Authorization
related thereto, or preclude the attainment of Project Engineering Services units by
established time periods; and such disclosure shall be accompanied by statement of actions
taken or contemplated, and County assistance needed to resolve the situation, if any; and

B. Favorable developments or events which enable meeting goals sooner than anticipated in
relation to an applicable Work Authorization’s or any Supplemental Work Authorization
related thereto.



ARTICLE 11
SUSPENSION

Should County desire to suspend the Engineering Services, but not to terminate this
Contract, then such suspension may be effected by County giving Engineer thirty (30) calendar
days’ verbal notification followed by written confirmation to that effect. Such thirty-day notice
may be waived in writing by agreement and signature of both parties. The Engineering Services
may be reinstated and resumed in full force and effect within sixty (60) days of receipt of written
notice from County to resume the Engineering Services. Such sixty-day (60) notice may be
waived in writing by agreement and signature of both parties. If this Contract is suspended for
more than thirty (30) days, Engineer shall have the option of terminating this Contract and, in the
event, Engineer shall be compensated for all Engineering Services performed and reimbursable
expenses incurred, provided such Engineering Services and reimbursable expenses have been
previously authorized and approved by County, to the effective date of suspension.

If County suspends the Engineering Services, the contract period as determined in Article
4, and the Work Authorization or any Supplemental Work Authorization related thereto, shall be
extended for a time period equal to the suspension period.

County assumes no liability for Engineering Services performed or costs incurred prior to
the date authorized by County for Engineer to begin Engineering Services, and/or during periods
when Engineering Services is suspended, and/or subsequent to the completion date.

ARTICLE 12
ADDITIONAL ENGINEERING SERVICES

If Engineer forms a reasonable opinion that any work he/she/it has been directed to
perform is beyond the overall scope of this Contract, as set forth in Exhibit B, and as such
constitutes extra work (“Additional Engineering Services”), he/she/it shall promptly notify
County in writing. In the event County finds that such work does constitute Additional
Engineering Services, County shall so advise Engineer and a written Contract Amendment will
be executed between the parties as provided in Article 14. Any increase to the Compensation Cap
due to Additional Engineering Services must be set forth in such Contract Amendment. Engineer
shall not perform any proposed Additional Engineering Services nor incur any additional costs
prior to the execution, by both parties, of a written Contract Amendment. Following the execution
of a Contract Amendment that provides for Additional Engineering Services, a written Work
Authorization, which sets forth the Additional Engineering Services to be performed, must be
executed by the parties. County shall not be responsible for actions by Engineer nor for any costs
incurred by Engineer relating to Additional Engineering Services not directly associated with the
performance of the Engineering Services authorized in this Contract, by a fully executed Work
Authorization or a fully executed Contract Amendment thereto.

ARTICLE 13
CHANGES IN COMPLETED ENGINEERING SERVICES

If County deems it necessary to request changes to previously satisfactorily completed



Engineering Services or parts thereof which involve changes to the original Engineering Services
or character of Engineering Services under this Contract, then Engineer shall make such revisions
as requested and as directed by County. Such revisions shall be considered as Additional
Engineering Services and paid for as specified under Article 12.

Engineer shall make revisions to Engineering Services authorized hereunder as are
necessary to correct errors appearing therein, when required to do so by County. No additional
compensation shall be due for such Engineering Services.

ARTICLE 14
CONTRACT AMENDMENTS

The terms set out in this Contract may be modified by a written fully executed Contract
Amendment. Changes and modifications to a fully executed Work Authorization shall be made
in the form of a Supplemental Work Authorization. To the extent that such changes or
modifications to a Work Authorization do not also require modifications to the terms of this
Contract (i.e. changes to the overall scope of Engineering Services set forth in Exhibit B,
modification of the Compensation Cap, etc.) a Contract Amendment will not be required.

ARTICLE 15
USE OF DOCUMENTS

All documents, including but not limited to drawings, specifications and data or programs
stored electronically, (hereinafter referred to as “Engineering Work Products”) prepared by
Engineer and its subcontractors/subconsultants are related exclusively to the services described in
this Contract and are intended to be used with respect to this Project. However, it is expressly
understood and agreed by and between the parties hereto that all of Engineer’s designs under this
Contract (including but not limited to tracings, drawings, estimates, specifications, investigations,
studies and other documents, completed or partially completed), shall be the property of County
to be thereafter used in any lawful manner as County elects. Any such subsequent use made of
documents by County shall be at County’s sole risk and without liability to Engineer.

By execution of this Contract and in confirmation of the fee for services to be paid
under this Contract, Engineer hereby conveys, transfers and assigns to County all rights under the
Federal Copyright Act of 1976 (or any successor copyright statute), as amended, all common law
copyrights and all other intellectual property rights acknowledged by law in the Project Designs
and work product developed under this Contract. Copies may be retained by Engineer. Engineer
shall be liable to County for any loss or damage to any such documents while they are in the
possession of or while being worked upon by Engineer or anyone connected with Engineer,
including agents, employees, Engineers or subcontractors/subconsultants. All documents so lost
or damaged shall be replaced or restored by Engineer without cost to County.

Upon execution of this Contract, Engineer grants to County permission to
reproduce Engineer’s work and documents for purposes of constructing, using and maintaining the
Project, provided that County shall comply with its obligations, including prompt payment of all
sums when due, under this Contract. Engineer shall obtain similar permission from Engineer’s
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subcontractors/subconsultants consistent with this Contract. If and upon the date Engineer is
adjudged in default of this Contract, County is permitted to authorize other similarly credentialed
design professionals to reproduce and, where permitted by law, to make changes, corrections or
additions to the work and documents for the purposes of completing, using and maintaining the
Project.

County shall not assign, delegate, sublicense, pledge or otherwise transfer any permission
granted herein to another party without the prior written consent of Engineer. However, County
shall be permitted to authorize the contractor, subcontractors and material or equipment suppliers
to reproduce applicable portions of the Engineering Work Products appropriate to and for use in
the execution of the Work. Submission or distribution of Engineering Work Products to meet
official regulatory requirements or for similar purposes in connection with the Project is permitted.
Any unauthorized use of the Engineering Work Products shall be at County's sole risk and without
liability to Engineer and its Engineers.

Prior to Engineer providing to County any Engineering Work Products in electronic form
or County providing to Engineer any electronic data for incorporation into the Engineering Work
Products, County and Engineer shall by separate written contract set forth the specific conditions
governing the format of such Engineering Work Products or electronic data, including any special
limitations not otherwise provided in this Contract. Any electronic files are provided by Engineer
for the convenience of County, and use of them is at County’s sole risk. In the case of any defects
in electronic files or any discrepancies between them and any hardcopy of the same documents
prepared by Engineer, the hardcopy shall prevail. Only printed copies of documents conveyed by
Engineer shall be relied upon. .

Engineer shall have no liability for changes made to the drawings by other engineers
subsequent to the completion of the Project. Any such change shall be sealed by the engineer
making that change and shall be appropriately marked to reflect what was changed or modified.

ARTICLE 16
PERSONNEL, EQUIPMENT AND MATERIAL

Engineer shall furnish and maintain, at its own expense, quarters for the performance of
all Engineering Services, and adequate and sufficient personnel and equipment to perform the
Engineering Services as required. All employees of Engineer shall have such knowledge and
experience as will enable them to perform the duties assigned to them. Any employee of Engineer
who, in the reasonable opinion of County, is incompetent or whose conduct becomes detrimental
to the Engineering Services shall immediately be removed from association with the Project when
so instructed by County. Engineer certifies that it presently has adequate qualified personnel in
its employment for performance of the Engineering Services required under this Contract, or will
obtain such personnel from sources other than County. Engineer may not change the Project
Manager without prior written consent of County.
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ARTICLE 17
SUBCONTRACTING

Engineer shall not assign, subcontract or transfer any portion of the Engineering Services
under this Contract without prior written approval from County. All subcontracts shall include the
provisions required in this Contract. No subcontract shall relieve Engineer of any responsibilities
under this Contract.

ARTICLE 18
REVIEW OF ENGINEERING SERVICES

Engineer's Engineering Services will be reviewed by County under its applicable technical
requirements and procedures.

A. Completion. Reports, plans, specifications, and supporting documents shall be
submitted by Engineer on or before the dates specified in the applicable Work Authorization or
Supplemental Work Authorization related thereto. Upon receipt of same, the submission shall be
checked for completion. "Completion" or “Complete” shall be defined as all of the required items,
as set out in the applicable Work Authorization, have been included in compliance with the
requirements of this Contract. The completeness of any Engineering Services submitted to County
shall be determined by County within thirty (30) days of such submittal and County shall notify
Engineer in writing within such thirty (30) day period if such Engineering Services have been
found to be incomplete. Ifthe submission is Complete, County shall notify Engineer and County’s
technical review process will begin.

If the submission is not Complete, County shall notify Engineer, who shall perform such
professional services as are required to complete the Engineering Services and resubmit it to
County. This process shall be repeated until a submission is Complete.

B. Acceptance. County shall review the completed Engineering Services for
compliance with this Contract. If necessary, the completed Engineering Services shall be returned
to Engineer, who shall perform any required Engineering Services and resubmit it to County. This
process shall be repeated until the Engineering Services are Accepted. "Acceptance" or
“Accepted” shall mean that in the County’s reasonable opinion, substantial compliance with the
requirements of this Contract has been achieved.

e Final Approval. After Acceptance, Engineer shall perform any required
modifications, changes, alterations, corrections, redesigns, and additional work necessary to
receive Final Approval by the County. "Final Approval" in this sense shall mean formal
recognition that the Engineering Services have been fully carried out.

D. Errors and Omissions. After Final Approval, Engineer shall, without additional

compensation, perform any work required as a result of Engineer's development of the work which
is found to be in error or omission due to Engineer’s negligence. However, any work required or
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occasioned for the convenience of County after Final Approval shall be paid for as Additional
Engineering Services.

E. Disputes Over Classifications. In the event of any dispute over the classification
of Engineer’s Engineering Services as Complete, Accepted, or having attained Final Approved
under this Contract, the decision of the County shall be final and binding on Engineer, subject to
any civil remedy or determination otherwise available to the parties and deemed appropriate by
the parties.

F. County’s Reliance on Engineer. ENGINEER’S DUTIES AS SET FORTH HEREIN
SHALL AT NO TIME BE IN ANY WAY DIMINISHED BY REASON OF ANY REVIEW, EVALUATION OR
APPROVAL BY THE COUNTY OR ITS AUTHORIZED REPRESENTATIVE NOR SHALL THE ENGINEER
BE RELEASED FROM ANY LIABILITY BY REASON OF SUCH REVIEW, EVALUATION OR APPROVAL
BY THE COUNTY, IT BEING UNDERSTOOD THAT THE COUNTY AT ALL TIMES IS ULTIMATELY
RELYING UPON THE ENGINEER’S SKILL, ABILITY AND KNOWLEDGE IN PERFORMING THE
ENGINEERING SERVICES REQUIRED HEREUNDER.

ARTICLE 19
VIOLATION OF CONTRACT TERMS/BREACH OF CONTRACT

Violation of contract terms or breach of contract by Engineer shall be grounds for
termination of this Contract, and any increased costs arising from Engineer’s default, breach of
contract, or violation of contract terms shall be paid by Engineer.

ARTICLE 20
TERMINATION

This Contract may be terminated as set forth below.

A. By mutual agreement and consent, in writing, of both parties.

B. By County, by notice in writing to Engineer, as a consequence of failure
by Engineer to perform the Engineering Services set forth herein in a
satisfactory manner.

L. By either party, upon the failure of the other party to fulfill its obligations
as set forth herein.

D. By County, for reasons of its own and not subject to the mutual consent of
Engineer, upon not less than thirty (30) days” written notice to Engineer.
E. By satisfactory completion of all Engineering Services and obligations

described herein.

Should County terminate this Contract as herein provided, no fees other than fees due and
payable at the time of termination plus reimbursable expenses incurred shall thereafter be paid to
Engineer. In determining the value of the Engineering Services performed by Engineer prior to
termination, County shall be the sole judge. Compensation for Engineering Services at
termination will be based on a percentage of the Engineering Services completed at that time.
Should County terminate this Contract under Subsection (D) immediately above, then the amount
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charged during the thirty-day notice period shall not exceed the amount charged during the
preceding thirty (30) days.

If Engineer defaults in the performance of this Contract or if County terminates this
Contract for fault on the part of Engineer, then County shall give consideration to the actual costs
incurred by Engineer in performing the Engineering Services to the date of default, the amount of
Engineering Services required which was satisfactorily completed to date of default, the value of
the Engineering Services which are usable to County, the cost to County of employing another
firm to complete the Engineering Services required and the time required to do so, and other
factors which affect the value to County of the Engineering Services performed at the time of
default.

The termination of this Contract and payment of an amount in settlement as prescribed
above shall extinguish all rights, duties, and obligations of County under this Contract. If the
termination of this Contract is due to the failure of Engineer to fulfill his/her/its contractual
obligations, then County may take over the Project and prosecute the Engineering Services to
completion. In such case, Engineer shall be liable to County for any additional and reasonable
costs incurred by County.

Engineer shall be responsible for the settlement of all contractual and administrative issues

arising out of any procurements made by Engineer in support of the Engineering Services under
this Contract.

ARTICLE 21
COMPLIANCE WITH LAWS

A. Compliance. Engineer shall comply with all applicable federal, state and local
laws, statutes, codes, ordinances, rules and regulations, and the orders and decrees of any court,
or administrative bodies or tribunals in any manner affecting the performance of this Contract,
including without limitation, minimum/maximum salary and wage statutes and regulations, and

licensing laws and regulations. Engineer shall furnish County with satisfactory proof of his/her/its
compliance.

Engineer shall further obtain all permits and licenses required in the performance of the
Engineering Services contracted for herein.

B. Taxes. Engineer will pay all taxes, if any, required by law arising by virtue of the
Engineering Services performed hereunder. County is qualified for exemption pursuant to the
provisions of Section 151.309 of the Texas Limited Sales, Excise, and Use Tax Act.

ARTICLE 22
INDEMNIFICATION

ENGINEER AGREES, TO THE FULLEST EXTENT PERMITTED BY LAW, TO INDEMNIFY AND HOLD
THE COUNTY HARMLESS FROM AND AGAINST ANY AND ALL LIABILITIES, LOSSES, PENALTIES,
JUDGMENTS, CLAIMS, LAWSUITS, DAMAGES, COSTS AND EXPENSES, INCLUDING, BUT NOT LIMITED
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ARTICLE 23
ENGINEER’S RESPONSIBILITIES

Engineer shall be responsible for the accuracy of his/her/its Engineering Services and shall
promptly make necessary revisions or corrections to its work product resulting from errors,
omissions, or negligent acts, and same shall be done without compensation. County shall
determine Engineer’s responsibilities for all questions arising from design errors and/or
omissions, subject to the dispute resolution provisions of Article 33. Engineer shall not be relieved
of responsibility for subsequent correction of any such errors or omissions in its work product, or
for clarification of any ambiguities until after the construction phase of the Project has been
completed.

ARTICLE 24
ENGINEER’S SEAL

The responsible engineer shall sign, seal and date all appropriate engineering submissions
to County in accordance with the Texas Engineering Practice Act and the rules of the State Board
of Registration for Professional Engineers.

ARTICLE 25
INSURANCE

i Engineer must comply with the following insurance requirements at all times during this
ontract:

A. Coverage Limits. Engineer, at Engineer’s sole cost, shall purchase and maintain
during the entire term while this Contract is in effect the following insurance:

1. Worker's Compensation in accordance with statutory requirements.

2. Commercial General Liability Insurance with a combined minimum Bodily Injury
and Property Damage limits of $1.000.000.00 per occurrence and $2.000.000.00 in
the aggregate.

3. Business Automobile Liability Insurance for all owned, non-owned, and hired
vehicles with combined minimum limits for Bodily Injury and Property Damage of
$1.000,000.00 each accident.

4. Professional Liability Insurance in the amount of $2.000,000.00 per claim and
annual aggregate.

B. Additional Insureds; Waiver of Subrogation. County, its directors, officers and
employees shall be added as additional insureds under policies listed under (2) and (3) above, and
on those policies where County, its directors, officers and employees are additional insureds, such
insurance shall be primary and any insurance maintained by County shall be excess and not
contribute with it. Such policies shall also include waivers of subrogation in favor of County.

e Premiums and Deductible. Engineer shall be responsible for payment of
premiums for all of the insurance coverages required under this section. Engineer further agrees
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that for each claim, suit or action made against insurance provided hereunder, with respect to all
matters for which the Engineer is responsible hereunder, Engineer shall be solely responsible for
all deductibles and self-insured retentions. Any deductibles or self-insured retentions over
$50,000 in the Engineer’s insurance must be declared and approved in writing by County in
advance.

D. Commencement of Work. Engineer shall not commence any field work under
this Contract until he/she/it has obtained all required insurance and such insurance has been
approved by County. As further set out below, Engineer shall not allow any
subcontractor/subconsultant(s) to commence work to be performed in connection with this
Contract until all required insurance has been obtained and approved and such approval shall not
be unreasonably withheld. Approval of the insurance by County shall not relieve or decrease the
liability of Engineer hereunder.

E. Insurance Company Rating. The required insurance must be written by a
company approved to do business in the State or Texas with a financial standing of at least an A-
rating, as reflected in Best’s insurance ratings or by a similar rating system recognized within the
insurance industry at the time the policy is issued.

F. Certification of Coverage. Engineer shall furnish County with a certification of
coverage issued by the insurer. Engineer shall not cause any insurance to be canceled nor permit
any insurance to lapse. In addition to any other notification requires set forth hereunder,
Engineer shall also notify County, within twenty-four (24) hours of receipt, of any notices of
expiration, cancellation, non-renewal, or material change in coverage it receives from its
msurer.

G. No Arbitration. It is the intention of the County and agreed to and hereby
acknowledged by the Engineer, that no provision of this Contract shall be construed to require the
County to submit to mandatory arbitration in the settlement of any claim, cause of action or dispute,
except as specifically required in direct connection with an insurance claim or threat of claim under
an insurance policy required hereunder or as may be required by law or a court of law with
jurisdiction over the provisions of this Contract.

H. Subcontractor/Subconsultant’s Insurance. Without limiting any of the other
obligations or liabilities of Engineer, Engineer shall require each subcontractor/subconsultant
performing work under this Contract (to the extent a subcontractor/subconsultant is allowed by
County) to maintain during the term of this Contract, at the subcontractor/subconsultant’s own
expense, the same stipulated minimum insurance required in this Article above, including the
required provisions and additional policy conditions as shown below in this Article.

Engineer shall obtain and monitor the certificates of insurance from each
subcontractor/subconsultant in order to assure compliance with the insurance requirements.
Engineer must retain the certificates of insurance for the duration of this Contract, and shall have
the  responsibility of  enforcing these insurance requirements among  its
subcontractor/subconsultants. County shall be entitled, upon request and without expense, to
receive copies of these certificates of insurance.
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I Insurance Policy Endorsements. FEach insurance policy shall include the
following conditions by endorsement to the policy:

1. County shall be notified thirty (30) days prior to the expiration, cancellation, non-
renewal or any material change in coverage, and such notice thereof shall be given
to County by certified mail to:

Williamson County Purchasing Department
100 Wilco Way

Suite P101

Georgetown, TX. 78626

With copy to:
Williamson County Auditor’s Office
Attn: Contracts Auditor
901 South Austin Avenue
Georgetown, Texas 78626

2. The policy clause “Other Insurance™ shall not apply to any insurance coverage
currently held by County, to any such future coverage, or to County’s Self-Insured
Retentions of whatever nature.

J. Cost of Insurance. The cost of all insurance required herein to be secured and
maintained by Engineer shall be borne solely by Engineer, with certificates of insurance
evidencing such minimum coverage in force to be filed with County. Such Certificates of
Insurance are evidenced as Exhibit F herein entitled “Certificates of Insurance.”

ARTICLE 26
COPYRIGHTS

County shall have the royalty-free, nonexclusive and irrevocable right to reproduce,
publish or otherwise use, and to authorize others to use, any reports developed by Engineer for
governmental purposes.

ARTICLE 27
SUCCESSORS AND ASSIGNS

This Contract shall be binding upon and inure to the benefit of the parties hereto, their
successors, lawful assigns, and legal representatives. Engineer may not assign, sublet or transfer
any interest in this Contract, in whole or in part, by operation of law or otherwise, without
obtaining the prior written consent of County.
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ARTICLE 28
SEVERABILITY

In the event any one or more of the provisions contained in this Contract shall for any
reason be held to be invalid, illegal or unenforceable in any respect, then such invalidity, illegality
or unenforceability shall not affect any other provision thereof and this Contract shall be construed
as if such invalid, illegal or unenforceable provision had never been contained herein.

ARTICLE 29
PRIOR AGREEMENTS SUPERSEDED

This Contract constitutes the sole agreement of the parties hereto, and supersedes any prior
understandings or written or oral contracts between the parties respecting the subject matter
defined herein. This Contract may only be amended or supplemented by mutual agreement of the
parties hereto in writing.

ARTICLE 30
ENGINEER’S ACCOUNTING RECORDS

Engineer agrees to maintain, for a period of three (3) years after final payment under this
Contract, detailed records identifying each individual performing the Engineering Services, the
date or dates the services were performed, the applicable hourly rates, the total amount billed for
each individual and the total amount billed for all persons, records of reimbursable costs and
expenses of other providers and provide such other details as may be requested by the County
Auditor for verification purposes. Engineer agrees that County or its duly authorized
representatives shall, until the expiration of three (3) years after final payment under this Contract,
have access to and the right to examine and photocopy any and all books, documents, papers and
records of Engineer which are directly pertinent to the services to be performed under this Contract
for the purposes of making audits, examinations, excerpts, and transcriptions. Engineer further
agrees that County shall have access during normal working hours to all necessary Engineer
facilities and shall be provided adequate and appropriate work space in order to conduct audits in
compliance with the provisions of this section. County shall give Engineer reasonable advance
notice of intended audits.

ARTICLE 31
NOTICES

All notices to either party by the other required under this Contract shall be personally
delivered or mailed to such party at the following respective addresses:

County: Williamson County Judge

710 Main Street, Suite 101
Georgetown, Texas 78626
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under the same or similar circumstances at the same time and in the same locality.

E. Opinion of Probable Cost. Any opinions of probable Project cost or probable
construction cost provided by Engineer are made on the basis of information available to Engineer
and on the basis of Engineer’s experience and qualifications and represents its judgment as an
experienced and qualified professional engineer. However, since Engineer has no control over the
cost of labor, materials, equipment or services furnished by others, or over the contractor(s”)
methods of determining prices, or over competitive bidding or market conditions, Engineer does
not guarantee that proposals, bids or actual Project or construction cost will not vary from opinions
of probable cost Engineer prepares.

F. Opinions and Determinations. Where the terms of this Contract provide for
action to be based upon opinion, judgment, approval, review, or determination of either party
hereto, such terms are not intended to be and shall never be construed as permitting such opinion,
judgment, approval, review, or determination to be arbitrary, capricious, or unreasonable.

G. Reports of Accidents. Within 24 hours after Engineer becomes aware of the
occurrence of any accident or other event which results in, or might result in, injury to the person
or property of any third person (other than an employee of the Engineer), whether or not it results
from or involves any action or failure to act by the Engineer or any employee or agent of the
Engineer and which arises in any manner from the performance of this Contract, the Engineer
shall send a written report of such accident or other event to the County, setting forth a full and
concise statement of the facts pertaining thereto. The Engineer shall also immediately send the
County a copy of any summons, subpoena, notice, or other documents served upon the Engineer,
its agents, employees, or representatives, or received by it or them, in connection with any matter
before any court arising in any manner from the Engineer’s performance of work under this
Contract.

H. Gender, Number and Headings. Words of any gender used in this Contract shall
be held and construed to include any other gender, and words in the singular number shall be held
to include the plural, unless the context otherwise requires. The headings and section numbers are
for convenience only and shall not be considered in interpreting or construing this Contract.

I. Construction. Each party hereto acknowledges that it and its counsel have
reviewed this Contract and that the normal rules of construction are not applicable and there will
be no presumption that any ambiguities will be resolved against the drafting party in the
interpretation of this Contract.

J. Independent Contractor Relationship. Both parties hereto, in the performance
of this Contract, shall act in an individual capacity and not as agents, employees, partners, joint
ventures or associates of one another. The employees or agents of one party shall not be deemed
or construed to be the employees or agents of the other party for any purposes whatsoever.

K. No Waiver of Immunities. Nothing in this Contract shall be deemed to waive,

modify or amend any legal defense available at law or in equity to County, its past or present
officers, employees, or agents or employees, nor to create any legal rights or claim on behalf of
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any third party. County does not waive, modify, or alter to any extent whatsoever the availability
of the defense of governmental immunity under the laws of the State of Texas and of the United
States.

L. Texas Public Information Act. To the extent, if any, that any provision in this
Contract is in conflict with Tex. Gov’t Code 552.001 et seq., as amended (the “Public Information
Act”), the same shall be of no force or effect. Furthermore, it is expressly understood and agreed
that County, its officers and employees may request advice, decisions and opinions of the Attorney
General of the State of Texas in regard to the application of the Public Information Act to any
items or data furnished to County as to whether or not the same are available to the public. It is
further understood that County’s officers and employees shall have the right to rely on the advice,
decisions and opinions of the Attorney General, and that County, its officers and employees shall
have no liability or obligation to any party hereto for the disclosure to the public, or to any person
or persons, of any items or data furnished to County by a party hereto, in reliance of any advice,
decision or opinion of the Attorney General of the State of Texas.

M. Governing Terms and Conditions. If there is an irreconcilable conflict between
the terms and conditions set forth in this Contract or any Contract Amendment and the terms and
conditions set forth in any Exhibit, Appendix, Work Authorization or Supplemental Work
Authorization to this Contract, the terms and conditions set forth in this Contract or any Contract
Amendment shall control over the terms and conditions set forth in any Exhibit, Appendix, Work
Authorization or Supplemental Work Authorization to this Contract.

N. Meaning of Day. For purposes of this Contract, all references to a “day” or “days”
shall mean a calendar day or calendar days.

0. Appropriation of Funds by County. County believes it has sufficient funds
currently available and authorized for expenditure to finance the costs of this Contract. Engineer
understands and agrees that County’s payment of amounts under this Contract is contingent on
the County receiving appropriations or other expenditure authority sufficient to allow the County,
in the exercise of reasonable administrative discretion, to continue to make payments under this
Contract. It is further understood and agreed by Engineer that County shall have the right to
terminate this Contract at the end of any County fiscal year if the governing body of County does
not appropriate sufficient funds as determined by County’s budget for the fiscal year in question.
County may effect such termination by giving written notice of termination to Engineer.

ARTICLE 33
DISPUTE RESOLUTION

Except as otherwise specifically set forth herein, County and Engineer shall work
together in good faith to resolve any controversy, dispute or claim between them which arises out
of or relates to this Contract, whether stated in tort, contract, statute, claim for benefits, bad faith,
professional liability or otherwise ("Claim"). If the parties are unable to resolve the Claim within
thirty (30) days following the date in which one party sent written notice of the Claim to the other
party, and if a party wishes to pursue the Claim, such Claim shall be addressed through non-binding
mediation. A single mediator engaged in the practice of law, who is knowledgeable about subject
matter of this Contract, shall be selected by agreement of the parties and serve as the mediator.
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Any mediation under this Contract shall be conducted in Williamson County, Texas. The
mediator’s fees shall be borne equally between the parties. Such non-binding mediation is a
condition precedent to seeking redress in a court of competent jurisdiction, but this provision shall
not preclude either party from filing a lawsuit in a court of competent jurisdiction prior to
completing a mediation if necessary to preserve the statute of limitations, in which case such
lawsuit shall be stayed pending completion of the mediation process contemplated herein. This
provision shall survive the termination of the Contract.

ARTICLE 34
EQUAL OPPORTUNITY IN EMPLOYMENT

During the performance of this Contract and to the extent the Project is a federally funded
project, Engineer, for itself, its assignees and successors in interest agrees as follows:

A. Compliance with Regulations. The Engineer shall comply with the Regulations
relative to nondiscrimination in Federally-assisted programs of the Department of Transportation
(hereinafter, "DOT") Title 49, Code of Federal Regulations, Part 21, as they may be amended from
time to time, (hereinafter referred to as the Regulations), which are herein incorporated by
reference and made a part of this Contract.

B. Nondiscrimination. The Engineer, with regard to the work performed by it during
the Contract, shall not discriminate on the grounds of race, color, or national origin in the selection
and retention of subcontractors/subconsultants, including procurements of materials and leases of
equipment. The Engineer shall not participate either directly or indirectly in the discrimination
prohibited by section 21.5 of the Regulations, including employment practices when the contract
covers a program set forth in Appendix B of the Regulations.

C. Solicitations for Subcontracts, Including Procurements of Materials and
Equipment. In all solicitations either by competitive bidding or negotiation made by the Engineer
for work to be performed under a subcontract, including procurements of materials or leases of
equipment, each potential subcontractor/subconsultant or supplier shall be notified by the Engineer
of the Engineer's obligations under this Contract and the Regulations relative to nondiscrimination
on the grounds of race, color, or national origin.

D. Information and Reports. The Engineer shall provide all information and reports
required by the Regulations or directives issued pursuant thereto, and shall permit access to its
books, records, accounts, other sources of information, and its facilities as may be determined by
the County (referred to in this Article as the “Recipient”) or the Texas Department of
Transportation to be pertinent to ascertain compliance with such Regulations, orders and
instructions. Where any information required of a contractor is in the exclusive possession of
another who fails or refuses to furnish this information the Engineer shall so certify to the
Recipient, or the Texas Department of Transportation as appropriate, and shall set forth what
efforts it has made to obtain the information.

E. Sanctions for Noncompliance. In the event of the Engineer's noncompliance with
the nondiscrimination provisions of this contract, the Recipient shall impose such contract
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ENGINEER

Seiler Lasikes Gro:liL
By,

Printed Name: Gerald Lankes
Title: CEO

Date: April 6, 2020
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Rate Schedule
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Exhibit D

Rate Schedule

Seiler Lankes Group, LLC

LABOR CLASSIFICATION CONTRACT RATE
Project Principal $248.84
Senior Project Manager $235.01
Project Manager $207.36
Senior Engineer $193.54
Project Engineer $152.07
Engineering Specialist $132.71
Design Engineer $124.42
Engineer in Training $96.77
Senior Engineering Technician $110.59
Engineering Technician $88.47
Junior Technician $77.42
Senior CADD Operator $91.24
CADD Operator $71.89
Senior Administrator $69.12
Clerical $55.30

CPI Rate Adjustments: Rates will remain firm for the initial first year of the Contract and such rates
shall be deemed the “Initial Base Rates”. Engineer must request rate adjustments, in writing, at least
thirty (30) days prior to each annual anniversary date of the Contract and any rate changes will take
effect on the first day following the prior year. If Engineer fails to request a CPI rate adjustment, as set
forth herein, the adjustment will be effective thirty (30) days after the County receives Engineer’s
written request. No retroactive rate adjustments will be allowed. All rates adjustments and
modifications shall be set forth in a written fully executed Contract Amendment.
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Consultant Firm Name:

Prime or Sub:

Proposal - Initial Year

Loaded Rate ($/HR)

Discipline

165.00

150.00

95.00

85.00

75.00

110.00

90.00

130.00

110.00

95.00

85.00

110.00

95.00

85.00

75.00

110.00

95.00

85.00

75.00

110.00

95.00

85.00

75.00

55.00

45.00

115.00

90.00

85.00

| | ||| Wn|Wn|Wun|Wun|un|un|unun|nTT|T|T ||| DD DD DD

65.00

CPI Rate Adjustments: Rates will remain firm for the initial first year of the Contract and
such rates shall be deemed the “Initial Base Rates”. Engineer must request rate
adjustments, in writing, at least thirty (30) days prior to each annual anniversary date of the
Contract and any rate changes will take effect on the first day following the prior year. If
Engineer fails to request a CPI rate adjustment, as set forth herein, the adjustment will be
effective thirty (30) days after the County receives Engineer’s written request. No
retroactive rate adjustments will be allowed. All rates adjustments and modifications shall
be set forth in a written fully executed Contract Amendment.
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SUB-PROVIDER NAME: CP&Y, Inc

Labor/Staff Classification

Contract Rate

Quality Manager S 174.00
Senior Engineer S 224.00
Project Engineer S 191.00
Design Engineer S 158.00
Engineer-in-Training S 121.00
Senior Engineer Tech S 154.00
Engineer Tech S 111.00
Senior Environmental Planner S 245.00
Environmental Planner IV S 174.00
Environmental Planner I/11 S 111.00
Senior Environmental Scientist S 174.00
Environmental Scientist IV S 154.00
Environmental Scientist Ill S 121.00
Environmental Scientist I/ll S 111.00
Senior Architectural Historian S 148.00
Architectural Historian S 107.00
Admin/Clerical S 121.00
Senior GIS Operator S 111.00
GIS Operator S 101.00

Contract Rates include labor, overhead, and profit.

CPI Rate Adjustments: Rates will remain firm for the initial first year of
the Contract and such rates shall be deemed the “Initial Base Rates”.
Engineer must request rate adjustments, in writing, at least thirty (30) days
prior to each annual anniversary date of the Contract and any rate changes
will take effect on the first day following the prior year. If Engineer fails
to request a CPI rate adjustment, as set forth herein, the adjustment will be
effective thirty (30) days after the County receives Engineer’s written
request. No retroactive rate adjustments will be allowed. All rates
adjustments and modifications shall be set forth in a written fully executed

Contract Amendment.
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Exhibit D - Rate Schedule CL Gann

Drainage Engineering Billing Rate (Per Hour)

Project Manager $250.00
Quality Manager $240.00
Senior Engineer $225.00
Project Engineer $180.00
Design Engineer $150.00
Engineer-in-Training (EIT) $125.00
Senior Engineering Technician $135.00
Engineering Technician $125.00
Admin/Clerical $90.00
Direct Expenses Billing Rate (Per Unit)
Photocopies B/W (8 1/2" X 11") (per | $0.10
Photocopies Color (8 1/2" X 11") (per $0.75
Photocopies B/W (11" X 17") (per pa; $0.32
Photocopies Color (11" X 17") (per pe $1.50

CPI Rate Adjustments: Rates will remain firm for the initial first year of
the Contract and such rates shall be deemed the “Initial Base Rates”.
Engineer must request rate adjustments, in writing, at least thirty (30) days
prior to each annual anniversary date of the Contract and any rate changes
will take effect on the first day following the prior year. If Engineer fails
to request a CPI rate adjustment, as set forth herein, the adjustment will be
effective thirty (30) days after the County receives Engineer’s written
request. No retroactive rate adjustments will be allowed. All rates
adjustments and modifications shall be set forth in a written fully executed
Contract Amendment.
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INLAND GEODETICS, LLC
SURVEY HOURLY RATE SCHEDULE

Field Crew Services

Two (2) Person Field Crew $150.00 per hour
Three (3) Person Field Crew $170.00 per hour
Four (4) Person Field Crew $190.00 per hour
Additional Crewmembe $ 54.00 per hour
GPS Field Operator & Vehicle & GPS Receive: $120.00 per hour
All Terrain Vehicle $ 55.00 per day
Additional Vehicl $ 60.00 per day

Crew Rates include one four wheel drive vehicle. There is no mileage charge for fully equipped field vehicles
when the job site is within 50 miles of the office from which the survey crew originates. Field crew stand by
time will be charged at stated rates. Field party rates include conventional equipment, supplies and survey
vehicles. Abnormal use of stakes, lathes, etc., used such as during the construction phase of a project will be
charged as indicated. A minimum of two (2) hours field party time charge will be made for show-up time and
return to office, resulting from inclement weather conditions, etc.

Office Personnel Service:
Office personnel are available at fixed hourly rates

Project Manager $140.00 per hour
Licensed State Land Surveyoi $150.00 per hour
Registered Professional Land Surveyo $135.00 per hour
Survey Techniciar $ 102.00 per hour
Clerical Support $ 58.00 per hour

CPI Rate Adjustments: Rates will remain firm for the initial first year of the Contract and such
rates shall be deemed the “Initial Base Rates”. Engineer must request rate adjustments, in writing, at
least thirty (30) days prior to each annual anniversary date of the Contract and any rate changes will
take effect on the first day following the prior year. If Engineer fails to request a CPI rate
adjustment, as set forth herein, the adjustment will be effective thirty (30) days after the County
receives Engineer’s written request. No retroactive rate adjustments will be allowed. All rates
adjustments and modifications shall be set forth in a written fully executed Contract Amendment.
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GEOTECHNICAL ENGINEERING SERVICES - 2020 RATES FOR WILLIAMSON COUNTY

Consultant Name: Terracon Consultants, Inc.

0. Personnel

0.1 Senior Principal / Officer / Consultant, P.E. Per hr $255.00
0.2 Principal Engineer, P.E. Per hr $200.00
0.3 Senior Geologist, P.G. Per hr $180.00
0.4 Senior Engineer, P.E. / Senior Project Manager Per hr $160.00
0.5 Project Engineer, P.E. / Project Manager Per hr $140.00
0.6 Senior Staff Engineer, P.E. Per hr $125.00
0.7 Staff Engineer, E.I.T. Per hr $115.00
0.8 Field Engineer, E.I.T. Per hr $105.00
0.9 Field Geologist, G.I.T Per hr $100.00
0.10 Laboratory Manager Per hr $145.00
0.11 Laboratory Coordinator / Draftsman Per hr $90.00
0.12 Field / Drilling Services Coordinator Per hr $80.00
0.13 Administrative Staff Per hr $55.00
1. Drilling
1.1|Rig Mobilization Per ea $545.00
1.2(Minimum Daily Rig Charge (only if drill depth rates below not used) Per day $865.00
1.3(Soil Drilling (includes backfilling of boring)
1.3.1 Soil Drilling 0' to 25' depth Per ft $17.00
1.3.2 Soil Drilling 25' to 35' depth Per ft $19.00
1.3.3 Soil Drilling 35' to 50' depth Per ft $22.00
1.3.4 Standard Penetration Tests (SPT) (ASTM D 1586) Per ea $26.00
1.3.5 Shelby Tube (Thin Wall/3") (ASTM D 1587) Per ea $26.00
1.3.6 TxDOT Cone Penetrometer (TEX-132-E) Per ea $35.00
1.4|Rock Drilling / Augering Surcharge
Rock Augering Surcharge (to be added to soil drilling depth rates above only when rock is
14.1 augered, but not cored) Per ft $7.00
1.5[Rock Coring (includes backfilling of boring)
1.5.1 Rock Coring 0' to 25' depth Per ft $26.50
1.5.2 Rock Coring 25' to 35' depth Per ft $28.00
1.5.3 Rock coring 35' to 50' depth Per ft $31.50
1.5.4 Rock coring 50' to 65' depth Per ft $35.50
1.5.5 Rock coring 65' to 80' depth Per ft $40.50
1.6|Concrete Coring
1.6.1 Trip Charges (round-trip) Per ea $130.00
1.6.2 Equipment Charge Per hr $52.50
1.6.3 Core Bit Surcharge (in addition to base equipment charge)
1.6.3.1 - 3-inch diameter core Perinch $10.50
1.6.3.2 - 4-inch diameter core Perinch $12.50
1.6.3.3 - 6-inch diameter core Perinch $15.50
1.6.4 Repair Core hole Per ea $78.50
1.7|HMAC Coring
1.7.1 Trip Charge (round-trip) Per ea $130.00
1.7.2 Equipment Charge Per hr $78.50
1.7.3 Repair Core hole with Cold Mix Per ea $42.00
1.8|Support Truck Per day $130.00
1.9(Water Truck Per day $130.00
Hollow Stem Auger Surcharge (to be added to soil drilling depth rates above only when hollow stem
1.10|augers are required) Per ft $10.50
1.11|Groundwater Observation Well - 20' deep - Materials Only (other depths quoted upon request) Per ea $630.00
Groundwater Observation Well - 20' deep - Completed Well with Concrete Pad and Lockable Cap
1.12|(other depths quoted upon request) Per ea $2,300.00
1.13|Steam Cleaner Per day $315.00
1.14|Air Compressor Per day $115.50
Terracon Consultants, Inc. 1of3
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GEOTECHNICAL ENGINEERING SERVICES - 2020 RATES FOR WILLIAMSON COUNTY

Consultant Name: Terracon Consultants, Inc.

2. Laboratory Testing
2.1|Moisture Content (ASTM D 2216) Per ea $21.00
2.2|Moisture Content + Dry Density (ASTM D 2937) Per ea $28.50
2.3|Atterberg Limits (ASTM D-4318; TEX-104-E, TEX 105-E and TEX-106-E) Per ea $105.00
2.4|Hydrometer Analysis (ASTM D 422) Per ea $210.00
2.5|No. 200 Sieve (ASTM D-1140; TEX-111-E) Per ea $105.00
2.6|Particle Gradation: Including No. 200 sieve (ASTM D-422, TEX 110E) Per ea $157.50
2.7|Particle Gradation: Including Hydrometer (ASTM D-422) Per ea $230.00
2.8|Moisture Density Relationship: Standard Effort: 4" Mold (ASTM D 698 A & B) Per ea $345.00
2.9|Moisture Density Relationship: Standard Effort: 6" Mold (ASTM D 698 C & D) Per ea $345.00
2.10|Moisture Density Relationship: Modified Effort; 4" Mold (ASTM D 1557) Per ea $345.00
2.11|Moisture Density Relationship: Modified Effort; 6" Mold (ASTM D 1557) Per ea $345.00
2.12|Moisture Density Relationship: Base & Cohesionless Sand (TEX-113-E) Per ea $455.00
2.13|Moisture Density Relationship: Subgrade & Embankment Soils (TEX 114 E) Part Il Per ea $383.00
2.14|Unconfined Compression Test - Cohesive Soils (ASTM D 2166) Per ea $57.50
2.15|Unconfined Compression Test - Rock (ASTM D 7012-C) Per ea $63.00
2.16(Consolidation
2.16.1 |Consolidation Test (ASTM D 2435) (up to 6 load increments) Per ea $472.50
2.16.2 |Each additional load increment in excess of 6 Per ea $52.50
2.17|Triaxial Unconsolidated-Undrained (UU) (ASTM D 2850) (per point) Per ea $125.00
2.18(Triaxial Consolidated-Undrained (CU) with pore pressures (ASTM D 4767) (3 pts.) Per ea $1,000.00
2.19|Triaxial Consolidated-Undrained (CU) with pore pressures (ASTM D 4767) multi-stage (3 pts) Per stage $840.00
2.20(Direct Simple Shear CU, per point (ASTM D 6528) Per ea $267.50
2.21|Direct Shear CD, per point (ASTM D 3080), includes extrusion, unit wt., and moisture Per ea $267.50
2.22(Direct Shear CD with residual strength, per point, includes ext., unit wt., and moisture Per ea $267.50
2.23|Shrinkage (Volumetric) (ASTM D 427, ASTM D 4943) Per ea $267.50
2.24|Shrinkage (Bar Linear) (TEX-107-E) Per ea $99.00
2.25|Swell Pressure (ASTM D 4546) Single Load Per ea $155.00
2.26|Swell Pressure (ASTM D 4546) Multi-Load Increments Per ea $420.00
2.27|Free Swell Per ea $105.00
2.28|Controlled Pressure Swell Per ea $420.00
2.29(PVR (TEX 124-E) Per ea $155.00
2.30|Texas Triaxial Compression Test (TEX-117E)
2.30.1 |Molding, Curing, and Testing 9 Specimens Per ea $1,890.00
2.30.2 |Sample Preparation (TEX-101-E) Per ea $105.00
2.30.3 |Sieve Analysis (TEX-110-E) Per ea $157.00
2.30.4 |Atterberg Limits (Liquid and Plastic Limits) (TEX-104-E, TEX-105-E, TEX-10-E) Per ea $105.00
2.30.5 |Percent Passing No. 200 Sieve (TEX-111-E) Per ea $105.00
2.30.6 |Bar Linear Shrinkage of Soils (TEX-107-E) Per ea $99.00
2.30.7 |Wet Ball Mill (TEX-116-E) Per ea $420.00
2.31|Soil-Lime Relationship: PI Method (TEX-112-E, ASTM D 3551) Per ea $400.00
2.32|Soil-Lime Relationship: PH Method (ASTM D 6276, ASTM D 3551) Per ea $185.00
Soil Lime Compression Test (TEX-121-E, Part 1; ASTM D 3551) (test includes 4 lime contents - each lime
2.33|content involves 3 test specimens) Per ea $1,300.00
2.34(Soil-Lime Compaction Testing (TEX-121-E, Part I1) Per ea $420.00
2.35|Atterberg Limits of Lime Treated (ASTM D 4318, ASTM D 3551) Per ea $99.00
2.36[Sample Remolding Per ea $78.00
2.37|Expansion, Shrinkage, and Uplift Pressure of Soil-Lime Mixtures (ASTM D-3877) Per ea $315.00
2.38|California Bearing Ratio (CBR)
2.38.1 |CBR of Laboratory-Compacted Soils (ASTM D 1883) Per ea $400.00
2.38.2 |Each Additional Point Per ea $78.50
3. Miscellaneous Testing
3.1|Soluble Sulfate
3.1.1 |So|ub|e Sulfate (ASTM C88) Per ea $84.00

Terracon Consultants, Inc.
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GEOTECHNICAL ENGINEERING SERVICES - 2020 RATES FOR WILLIAMSON COUNTY

Consultant Name: Terracon Consultants, Inc.

3.1.2  [Soluble Sulfate (Tex-145-E) Per ea $115.00
3.2|Specific Gravity of Soils (TEX-108-E) Per ea $78.00
3.3|Soil pH (TEX-128-E) Per ea $52.00
3.4|Laboratory Resistivity (ASTM G-58, TEX 129-E) Per ea $152.00
3.5|PH, Sulfate, Chloride & Resistivity Per ea $197.50
3.6|Crumb Test of Clayey Soils (ASTM 6572) Per ea $52.50
3.7|Organic Content

3.7.1 Organic Content (ASTM D2974) Per ea $63.00

3.7.2 Organic Content (Tex-148-E) Per ea $89.00
3.8|Permeability

3.8.1 Falling Head (ASTM D 5084) Per ea $456.00

3.8.2 Constant Head (ASTM D 2434) Per ea $472.50

Terracon Consultants, Inc.
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EXHIBIT E

Williamson County
Vendor Reimbursement Policy

The purpose of this Williamson County Vendor Reimbursement Policy (“Policy™) is to
provide clear guidelines to vendors on Williamson County’s expectations and requirements
regarding allowable reimbursable expenditures and required backup. The Policy will also
minimize conflicts related to invoice payments and define non-reimbursable items. This
Policy is considered a guideline and is not a contract.

This Policy may be altered, deleted or amended, at any time and without prior notice to
vendors, by action of the Williamson County Commissioners Court. Unenforceable
provisions of this Policy, as imposed by applicable law, regulations, or judicial decisions,
shall be deemed to be deleted. Any revisions to this Policy will be distributed to all current
vendors doing business with the County.

1. Invoices and Affidavits

1.1

e

1.3

Invoices must adequately describe the goods or services provided to County and
include all required backup (i.e. reimbursable expenses, mileage log, timesheets,
receipts detailing expenses incurred etc.) that is in a form acceptable to the
Williamson County Auditor. Invoices that do not adequately describe the goods
or services provided to County or contain backup that is satisfactory to the
Williamson County Auditor will be returned to vendor for revisions and the
provision above relating to invoice errors resolved in favor of the County shall
control as to the required actions of vendor and when such invoice must be paid
by the County.

In the event an invoice includes charges based upon hourly billing rates for
services or any other rates based upon the amount of time worked by an
individual or individuals in performing services, whether the charges are being
billed directly to the County or whether they are the basis of invoices from
subcontractors for which the vendor seeks reimbursement from the County, the
charges shall be accompanied by an affidavit signed by an officer or principal of
the vendor certifying that the work was performed, it was authorized by the
County and that all information contained in the invoice that is being submitted
is true and correct.

Upon County’s request, vendor must submit all bills paid affidavits wherein
vendor must swear and affirm that vendor has paid each of its subcontractors,
laborers, suppliers and material in full for all labor and materials provided to
vendor for or in connection with services and work performed for County and,
further, vendor must swear and affirm that vendor is not aware of any unpaid
bills, claims, demands, or causes of action by any of its subcontractors, laborers,
suppliers, or material for or in connection with the furnishing of labor or
materials, or both, for services and work performed for County.



2. Travel Reimbursement
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The County will only cover costs associated with travel on vendors outside a 50
mile radius from Williamson County, Texas.

The County will only cover costs associated with travel as documented work for
County. If a vendor is also doing business for another client, the travel costs must
be split in proportion to the amount of work actually performed for County and
the other client. The only allowable travel expense will be for the specific days
worked for Williamson County.

No advance payments will be made to vendor for travel expenditures. The travel
expenditure may only be reimbursed after the expenditure/trip has already
occurred and vendor has provided the Williamson County Auditor with all
necessary and required backup.

Vendors must submit all travel reimbursement requests on each employee in full.
Specifically, a travel reimbursement request must include all related travel
reimbursement expenses relating to a particular trip for which vendor seeks
reimbursement. Partial travel reimbursement requests will not be accepted (i.e.
vendor should not submit hotel and mileage one month then the next month
submit rental car and airfare). If the travel reimbursement appears incomplete,
the invoice will be sent back to the vendor to be submitted when all information
is ready to submit in full.

Reimbursement for transportation costs will be at the most reasonable means of
transportation (i.e.: airline costs will be reimbursed for coach rate, rental car costs
will only be reimbursed if rental car travel was most reasonable means of travel
as compared to travel by air).

The County will not be responsible for, nor will the County reimburse additional
charges due to personal preference or personal convenience of individual
traveling.

The County will not reimburse airfare costs if airfare costs were higher than costs
of mileage reimbursement.

Additional expenses associated with travel that is extended to save costs (i.e.
Saturday night stay) may be reimbursed if costs of airfare would be less than the
cost of additional expenses (lodging, meals, car rental, mileage) if the trip had
not been extended. Documentation satisfactory to the Williamson County
Auditor will be required to justify expenditure.

County will only reimburse travel expense to necessary personnel of the vendor
(i.e. no spouse, friends or family members).

Except as otherwise set forth herein, a vendor must provide a paid receipt for all
expenses. If a receipt cannot be obtained, a written sworn statement of the
expense from the vendor may be substituted for the receipt.

Sales tax for meals and hotel stays are the only sales taxes that will be reimbursed.
Sales tax on goods purchased will not be reimbursed. A sales tax exemption form
is available from the Williamson County Auditor’s Office upon request.

The County will not pay for any late charges on reimbursable items. It is the
responsibility of the vendor to pay the invoice first and seek reimbursement from
the County.






5.4

Cancellation and/or change flight fees may be reimbursed by the County but
vendor must provide the Williamson County Auditor with documentation in
writing from a County department head providing authorization for the change.

55 The County will not reimburse vendor for tickets purchased with frequent flyer
miles.

Car Rental

6.1 Vendors that must travel may rent a car at their destination when it is less
expensive than other transportation such as taxis, airport shuttles or public
transportation such as buses or subways.

6.2  Cars rented must be economy or mid-size. Luxury vehicle rentals will not be
reimbursed. Any rental costs over and above the cost of a mid-size rental will be
adjusted.

6.3  Vendors will be reimbursed for rental cars if the rental car cost would have been
less than the mileage reimbursement cost (based on the distance from vendor’s
point of origin to Williamson County, Texas) had the vendor driven vendor’s car.

6.4  Vendors must return a car rental with appropriate fuel levels as required by rental
agreement to avoid the car rental company from adding fuel charges.

6.5  Rental agreement and credit card receipt must be provided to County as back up
for the request for reimbursement.

6.6  Insurance purchased when renting vehicle may also be reimbursed.

6.7 Car Rental optional extras such as GPS, roadside assistance, and administrative

fees on Tolls will not be reimbursed.

Personal Car Usage
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Personal vehicle usage will be reimbursed in an amount equal to the standard
mileage rate allowed by the IRS.

Per code of Federal Regulations, Title 26, Subtitle A, Chapter 1, Subchapter B,
Part IX, Section 274(d), all expense reimbursement requests must include the
following:

7.2.1.1 Date

7.2.1.2 Destination

7.2.1.3 Purpose

7.2.1.4 Name of traveler(s)

7.2.1.5 Correspondence that verifies business purpose of the expense

The mileage for a personal vehicle must document the date, location of travel
to/from, number of miles traveled and purpose of trip.

Mileage will be reimbursed on the basis of the most commonly used route.
Reimbursement for mileage shall not exceed the cost of a round trip coach airfare.
Reimbursement for mileage shall be prohibited between place of residence and
usual place of work.

Mileage should be calculated from employee’s regular place of work or their
residence, whichever is the shorter distance when traveling to a meeting or
traveling to Williamson County, Texas for vendors who are located outside of
Williamson County, Texas by at least a 50 mile radius.
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When more than one person travels in same vehicle, only one person may claim
mileage reimbursement.

Tolls, if reasonable, are reimbursable. Receipts are required for reimbursement.
If a receipt is not obtainable, then written documentation of expense must be
submitted for reimbursement (administrative fees on Tolls will not be
reimbursed).

Parking fees, if reasonable are reimbursable for meetings and hotel stays. For
vendors who contract with a third party for visitor parking at vendor’s place of
business, Williamson County will not reimburse a vendor based on a percentage
of its contracted visitor parking fees. Rather, Williamson County will reimburse
Vendor for visitor parking on an individual basis for each time a visitor uses
Vendor’s visitor parking. Receipts are required for reimbursement. If a receipt
is not obtainable, then written documentation of expense must be submitted for
reimbursement.

Operating and maintenance expenses as well as other personal expenses, such as
parking tickets, traffic violations, and car repairs and collision damage are not
reimbursable.

8. Other Expenses

8.1

Taxi fare, bus tickets, conference registrations, parking, etc. must have a proper
original receipt.

9. Repayment of Nonreimbursable Expense.

Vendors must, upon demand, immediately repay County for all inappropriately reimbursed
expenses whenever an audit or subsequent review of any expense reimbursement
documentation finds that such expense was reimbursed contrary to these guidelines and this
Policy. Williamson County reserves the right to retain any amounts that are due or that
become due to a vendor in order to collect any inappropriately reimbursed expenses that a
vendor was paid.

10. Non-Reimbursable Expenses
In addition to the non-reimbursable items set forth above in this Policy, the following is
a non-exhaustive list of expenses that will not be reimbursed by Williamson County:
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Alcoholic beverages/tobacco products

Personal phone calls

Laundry service

Valet service (excludes hotel valet)

Movie rentals

Damage to personal items

Flowers/plants

Greeting cards

Fines and/or penalties

Entertainment, personal clothing, personal sundries and services
Transportation/mileage to places of entertainment or similar personal activities
Upgrades to airfare, hotel and/or car rental








