

Solicitation summary (2832)

Details

Reference number:

Procedure: Sealed without Preselection

Description:

SOLICITATION NOTICE:

Notice is hereby given that Williamson County will be accepting sealed Statements of Qualifications for the above-mentioned project.

Williamson County prefers and request electronic submittal of this RFQ. However paper responses will currently still be received. Instruction for submission via hard-copy are included in this RFQ.

PROJECT DESCRIPTION:

Williamson County is seeking qualifications from experienced firms to provide professional Architectural/Engineering (also referred to herein as "A/E") design services and construction administration services for a new building on the existing Williamson County Child Advocacy Center site. At a minimum, the technical areas of services required are: architectural, civil engineering, structural engineering, mechanical engineering and electrical engineering professional services.

SCOPE OF SERVICES:

The Scope of Services is anticipated to be divided into the following four phases:

- Programming and Schematic Phase
- Design Phase
- Bidding or Negotiation Phase
- Construction Administration Phase

The phase will be further detailed in the solicitation document.

PRE-SUBMITTAL MEETING:

A **MANDATORY** pre-submittal meeting will be held 1/8/20 at 10:00 AM located at the Williamson County Georgetown Annex, Purchasing Training Room, 100 Wilco Way Suite P104A, Georgetown, TX 78626.

PARTICIPATION:

Interested Suppliers can view the full details of the Solicitation by clicking the '**PARTICIPATE**' button below.

Selecting the participate button does not obligate you to submit a response to this Solicitation but is necessary in order to view the details of this Solicitation.

***** I DON'T SEE A PARTICIPATE BUTTON *****

You must be on the <https://platform-us.negometrix.com> website in order to access Williamson County's Solicitation information.

SUPPORT

Should you need assistance in using the software please contact the Negometrix Service Desk at:

Telephone: (724) 888-5294

Email: servicedesk.us@negometrix.com

Or view the Negometrix 'Supplier Guide' located on the Help page.

Technical Assistance (Mon - Fri: 8 am to 5 pm)

Awarded supplier(s)

- BLGY Architecture (BLGY Architecture)

Offers/Applications from suppliers

- **Suppliers** (Number of suppliers: 37)
 - Hendrix Consulting Engineers, P.C.
 - Participant since : Jan 13 2020 3:59:31 PM
 - Architectural Engineers Collaborative
 - Participant since : Jan 13 2020 2:41:05 PM
 - Reliance Architecture, LLC
 - Participant since : Jan 10 2020 11:59:29 AM
 - Ramirez Simon Engineering
 - Participant since : Jan 9 2020 5:03:33 PM
 - Structures
 - Participant since : Jan 9 2020 8:51:35 AM
 - PGAL, Inc.
 - Participant since : Jan 8 2020 11:47:43 AM
 - Technical Engineering Trading Inc.
 - Participant since : Jan 8 2020 11:10:42 AM
 - KAH Architecture & Interior Design
 - Participant since : Jan 8 2020 9:42:07 AM
 - Hoover & Associates, Inc
 - Participant since : Jan 7 2020 4:12:16 PM
 - ERC Environmental & Construction Services, Inc.
 - Participant since : Jan 7 2020 3:10:43 PM
 - Town Demo
 - Participant since : Jan 7 2020 7:24:52 AM
 - Datum Engineers
 - Participant since : Jan 3 2020 7:32:53 AM
 - Brazos Valley Contractors Association
 - Participant since : Dec 31 2019 3:49:00 PM
 - Studio1619
 - Participant since : Dec 30 2019 12:22:55 PM
 - 456513047
 - Participant since : Dec 27 2019 10:53:32 AM
 - Lawrence Group
 - Participant since : Dec 20 2019 4:27:58 PM
 - Martinez Moore Engineers
 - Participant since : Dec 19 2019 3:53:27 PM
 - JQ Engineering, LLP
 - Participant since : Dec 19 2019 10:29:02 AM
 - Fuse Architecture Studio
 - Participant since : Dec 18 2019 7:59:07 PM
 - Rogers Partners
 - Participant since : Dec 18 2019 3:00:25 PM

- Gemini Mechanical Services, Inc.
 - Participant since : Dec 18 2019 9:21:40 AM
- Carter-Fentress Engineering
 - Participant since : Dec 18 2019 9:11:57 AM
- Jose I. Guerra, Inc.
 - Participant since : Dec 18 2019 5:43:56 AM
- McKinney York Architects
 - Participant since : Dec 17 2019 12:11:23 PM
- Fugro USA Land, Inc.
 - Participant since : Dec 17 2019 9:30:02 AM
- Gessner Engineering
 - Participant since : Dec 17 2019 8:22:46 AM
- DBR Engineering Consultants, Inc.
 - Participant since : Dec 17 2019 8:01:24 AM
- FD Stonewater
 - Participant since : Dec 13 2019 12:25:30 PM
 - Removed on : Dec 13 2019 12:31:09 PM
- Kitchell Contractors, Inc.
 - Participant since : Dec 12 2019 4:20:48 PM
- Amtech Solutions, INC
 - Participant since : Dec 12 2019 2:36:18 PM
- BLGY Architecture
 - Participant since : Dec 12 2019 11:03:01 AM
- Vision Technologies, Inc.
 - Participant since : Dec 11 2019 4:38:53 PM
- Moman Design, Inc.
 - Participant since : Dec 11 2019 12:59:22 PM
- M&S Engineering
 - Participant since : Dec 11 2019 10:39:09 AM
- PGAL
 - Participant since : Dec 11 2019 9:29:56 AM
- SCI Engineering, Inc.
 - Participant since : Dec 11 2019 8:35:36 AM
- CasaBella Architects
 - Participant since : Dec 11 2019 7:38:51 AM
- **Offer phase** (Number of offers in phase: 6)
 - BLGY Architecture (BLGY Architecture) Time and date of submitting: Jan 8 2020 3:19:26 PM
 - Lawrence Group (Lawrence Group) Time and date of submitting: Jan 15 2020 12:07:14 PM
 - KAH Architecture & Interior Design (KAH Architecture & Interior Design) Time and date of submitting: Jan 15 2020 12:34:42 PM
 - Reliance Architecture, LLC (Reliance Architecture, LLC) Time and date of submitting: Jan 15 2020 10:35:33 AM
 - Hoover & Associates, Inc (Hoover & Associates, Inc) Time and date of submitting: Jan 14 2020 3:46:43 PM
 - Moman Design, Inc. (Moman Design, Inc.) Time and date of submitting: Jan 15 2020 12:04:45 PM
- **Evaluation** (Number of offers in phase: 6)
 - BLGY Architecture (BLGY Architecture)
 - Lawrence Group (Lawrence Group)

- KAH Architecture & Interior Design (KAH Architecture & Interior Design)
- Reliance Architecture, LLC (Reliance Architecture, LLC)
- Hoover & Associates, Inc (Hoover & Associates, Inc)
- Moman Design, Inc. (Moman Design, Inc.)
- **Awarding** (Number of offers in phase: 1)
 - BLGY Architecture (BLGY Architecture)

Schedule

Name	Type	Start date	End date	Responsible person
Creation date	Date	Dec 4 2019 7:50 AM	—	Blake Skiles
Preparation	Phase	Dec 4 2019 7:50 AM	Dec 10 2019 9:30 AM	
Offer phase	Phase	Dec 10 2019 9:30 AM	Jan 15 2020 3:30 PM	
Q&A Deadline	Date	Jan 10 2020 3:00 PM	—	
Evaluation	Phase	Jan 15 2020 3:30 PM	Apr 21 2020 3:30 PM	
Award phase	Date	Apr 21 2020 3:30 PM	—	

Results

• Offer phase (Dec 10 2019 - Jan 15 2020)

Result									
Rank	Name	Knockouts	unanswered question(s)	Uploads missed	Incomplete evaluations	Unanswered buyer questions	Price	Quality score	Phase
1	BLGY Architecture	–	–	1	–	–	—	89%	Yes
2	Reliance Architecture, LLC	–	–	1	–	–	—	83%	Yes
3	Lawrence Group	–	–	1	–	–	—	79%	Yes
4	Moman Design, Inc.	–	–	1	–	–	—	77%	Yes
5	Hoover & Associates, Inc	–	–	1	–	–	—	63%	Yes
6	KAH Architecture & Interior Design	–	–	1	–	–	—	58%	Yes

• Evaluation

Result									
Rank	Name	Knockouts	unanswered question(s)	Uploads missed	Incomplete evaluations	Unanswered buyer questions	Price	Quality score	Phase
1	BLGY Architecture	–	–	1	–	–	—	89%	Yes
2	Reliance Architecture, LLC	–	–	1	–	–	—	83%	No
3	Lawrence Group	–	–	1	–	–	—	79%	No
4	Moman Design, Inc.	–	–	1	–	–	—	77%	No
5	Hoover & Associates, Inc	–	–	1	–	–	—	63%	No
6	KAH Architecture & Interior Design	–	–	1	–	–	—	58%	No

• Awarding

Result									
Rank	Name	Knockouts	unanswered question(s)	Uploads missed	Incomplete evaluations	Unanswered buyer questions	Price	Quality score	
1	BLGY Architecture	–	–	1	–	–	—	89%	

Contracts

There are no contracts added

Comments

No comments