P515 WA#4 Justice Center Renovations

WORK AUTHORIZATION
NO. 4

PROJECT: (P515) Justice Center Court Room Renovations

This Work Authorization is made pursuant to the terms and conditions of the Agreement for
Architectural and Engineering Services, being dated January 30", 2019 and entered into by
and between Williamson County, a body corporate and politic under the laws of the State of
Texas, hereinafter "County", and Steinbomer& Associates, Inc., hereinafter "A/E".

PART 1. AJE shall provide the following Architectural and Engineering Services set forth in
Attachment “B” of this Work Authorization.

PART 2. Maximum amount payable of $24,000.00 for services under this Work Authorization
without modification is set forth in Attachment “C” of this Work Authorization.

PART 3. Payment to A/E for the services established under this Work Authorization shall be
made in accordance with the Contract.

PART 4. This Work Authorization shall become effective on the date of final acceptance and
full execution of the parties hereto and shall terminate on June 30%, 2021, per
conditions in Attachment “D” of this Work Authorization. The Architectural and
Engineering Services set forth in Attachment “B” of this Work Authorization shall be
fully completed on or before said date unless extended by a Supplemental Work
Authorization.

PART 5. This Work Authorization does not waive the parties’ responsibilities and obligations
provided under the Contract.

PART 6. County believes it has sufficient funds currently available and authorized for
expenditure to finance the costs of this Work Authorization. A/E understands and
agrees that County’s payment of amounts under this Work Authorization is contingent
on County receiving appropriations or other expenditure authority sufficient to allow
County, in the exercise of reasonable administrative discretion, to continue to make
payments under this Contract. It is further understood and agreed by A/E that County
shall have the right to terminate this Contract at the end of any County fiscal year if the
governing body of Williamson County does not appropriate sufficient funds as
determined by County’s budget for the fiscal year in question. County may affect such
termination by giving written notice of termination to A/E.
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PART 7. This Work Authorization is hereby accepted and acknowledged below.

EXECUTED this Z % day of __ Duwg ,2020.
AJE: COUNTY:
Steinbomer & Associates, Inc. Williamson County, Texas
By: M < —\)\3\0'\/\ By:

Y Signature Signature

SE@ T Duuad

Printed Name Printed Name
X
AR AQAL
Title Title
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LIST OF ATTACHMENTS

Attachment A - Services to be Provided by County

Attachment B - Services to be Provided by A/E

Attachment C - Fee Schedule

Attachment D - Preliminary Work Schedule
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Attachment A - Services to be Provided by County

Williamson County will provide a Project Manager and any requested data that is in the County’s
control.
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Attachment B - Services to be Provided by A/E

ARCHITECTURAL - Revise the Judge’s chambers to a single conference room with new upper
and lower cabinets, while keeping single restroom. Update to the interior elevations, door schedule
and reflected ceiling plan as necessary. Revisions to the courtroom lighting to be Lithonia.

MEP - Add dedicated mini-split units to all IT closets; update backgrounds for change of scope in
new courtroom and at new courtroom conference room/Judge Stubblefield’s office; add wall
monitors, electronic charging stations and power for future docket monitor; provide new plumbing
valves in mechanical rooms at north section of the building.

AV & IT & Security - Relocation of AV equipment, communications outlets and security
components in the Plan South conference room. Adjust Communications and Security based on
Jail Standards Review.
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Attachment C - Fee Schedule

Architectural Services: $ 9,000
MEP Engineering Services: $11,020
IT and Security Planning Consulting Services: $ 2,560
Reimbursable Expenses $ 1,420
Total Additional Services Fees: $24,000
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Attachment D - Fee Schedule

ARCHITECTS

GENERAL TERMS AND CONDITIONS

Year 2019 Hourly Billing Rates for Architectural Services:

Principal $180
Senior Architect $160
Architect $130
Senior Project Manager $125
Project Manager $120
Associate Designer IV $110
Assoclate Desngner 111 $100
Associate Designer 11 $ 90
Assoclate Designer I i $ 80
Student Intern $ 55
Clerical $ 55

Reimbursable expenses are billed in éddlﬂon to compensation for architectural services.
These expenses include photography, printing and reproductions, delivery services and
subconsultants necessary for your project. These expenses will be billed at cost.

The drawlngs we create are the Instruments of conveyance of services performed, and are
not subject to state sales tax, All drawings created by our firm remain the property of this
firm and may not be used by any ‘other person or companies for any other construction or
research purposes.

The Texas Board of Architectural Examiners has jurisdiction over complaints regarding the
professional practices of persons registered as architects In Texas. Texas Board of
Architectural Examiners, 333 Guadalupe, Suite 2-350, Austin, Texas 78701, (512) 305-
9000.




studio | steinbormer

ARCHIECTER INeliGits

Wilson B Glrgenti
Classification of Emplovae . Howly Rate
Principal $ 240,00
Sanlor Engineer/Project Manager, $ 180,00
Englinaet/Sr, Daslgnat. $140,00
Daslgnet. ) $ 125,00
Draftsman ; $ 110,00
Administrative § 75.00

V. REIVIBURSABLE EXPENSES:

Relmbursable expenses are billad In additlon to compensation for architectural servicas, Thase expanses
Include, but are not Hmited o, long distanze coramunications, mileage, printing and teproductions,
dellvery sarvices, and subconsultants necassary for your project, Thase expanses will ba bllled at cost.
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Attachment D - Preliminary Work Schedule

A work schedule will be determined in the course of the project when sufficient
information is available.
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