
















 

www.vaughnconstruction.com 

10355 Westpark Drive 

Houston, Texas 

77042-5312 

 

Telephone: 

(713) 243-8300 

 

Facsimile: 

(713) 243-8350 

Aug 21st, 2020 
 
 
Williamson County Facilities  
Project Management  
3101 SE Inner Loop   
Georgetown, TX 78626 
(512) 943-1636 
 
 
Attention:  Dwayne Gossett   
 
Reference:  Proposal – WILCO Road and Bridge Roof Insulation and Ceiling  
 
Choice Partners Contract Number:  15/041JN-16  
 
We respectfully submit a proposal of $13,929(Thirteen Thousand Nine Hundred and Twenty-Nine) dollars and 00/100 
to provide the following scope: 
 

Summary of Base Cost: 
RS Means Total “O&P”:      $  14,214.00 
Contractor Coefficient:                    0.98 
Subtotal:        $  13,929.72 
Non Pre-Priced Item:       $           0.00 
Bond Cost:                               $           0.00 
Total Base Cost:       $13,929.00 

 
Assumptions and Clarifications: 

 
• All work to be performed during normal business hours 7am to 3:30pm, Monday thru Friday.  
• Restroom access provided for contractor 
• Dumpster location provided for contractor 
• Office/ work area provided for contract 
• Vaughn has the right to purchase and manage a project specific Contractor Controlled Insurance 

Program. 
 

Scope of Work based on: 
 

• Work to be completed per walk through with Williamson County (Dwayne Gossett) drawings N/A 
 

 
 General Qualifications: 

 
• Excludes Contractor Contingency  
• Excludes Sales Tax  
• Excludes Building Permit Costs  
• Excludes asbestos abatement and or lead removal  
• Excludes building code changes, life safety code changes, or other regulatory changes that may occur 

beyond what is currently designed  
• Excludes provisions for, or any impacts from, any errors or omissions in the contract documents prepared 

and/ or issued by the Owner, Owner’s vendors/ separate contracts, Architect, Engineer, Consultant, or similar 
party.  

• This proposal is based on market conditions at the time of entering into the Agreement and agree that the 
risk of unforeseen increases in the cost of the work shall be borne by the party receiving benefit of the Work. 
Such events or causes shall include, but not be limited to, natural disasters such as hurricanes, earthquakes, 
floods or other severe weather events, taxes tariffs, labor strikes or labor shortages, highly adverse economic 
conditions, or sudden market fluctuations resulting in shortages of materials or increases in cost thereof. If 
the Cost of the Work or portion of the Cost of the Work increases as a result of an external cause, rendering 
the cost of performance different than contemplated by the Agreement, and the event or cause is beyond the 
control of Owner or Construction Manager, then the Contract Price shall be equitably adjusted by such 
increased cost, unless the Owner, Architect, and Construction Manager are able to cooperate in revising the 



 
 

Project scope and quality as required to reduce the Cost of the Work by an amount equal to the cost 
increase.  

• Excludes Holiday Work 
• Excludes any HVAC work including Test and Balance. 
• Excludes any flooring work. 

 
 
 
Our price is valid for ten (10) days 
 
We appreciate the opportunity, and please call me at 512-663-7461 with any questions.  
  
Very truly yours,        
VAUGHN CONSTRUCTION     
 
 
Doug Boram     



Road and Bridge Roof Insulation and Ceiling

3101 SE Inner Loop 

GeorgetownTX 78626

Data Release : Year 2020 Quarter 3 Unit Cost Estimate

              

Quantity

              

LineNumber

              

Line 

Sour

ce

                SubContracted Ind.

              Description               

Unit

              Ext. Total 

O&P

              Labor 

Type

              Data 

Release

              CCI Location

2300 090505101200

Ceiling demolition, suspended ceiling, 

mineral fiber, 2 x 2 or 2 x 4, remove S.F. 943.00$                RR

Year 2020 Quarter 

3 TEXAS / AUSTIN (786-787)

2300 133419507600

Pre-engineered steel building, 

insulation, vinyl/scrim/metalized 

polyester (VRP) faced, with steel 

banding, rated .6 lb density, 10" thick, R-

30 S.F. 4,278.00$             RR

Year 2020 Quarter 

3 TEXAS / AUSTIN (786-787)

2300 017613200020

Temporary protection, flooring, taped 

seams, 1/8" tempered hardboard S.F. 2,599.00$             RR

Year 2020 Quarter 

3 TEXAS / AUSTIN (786-787)

2300 092226138800

Suspended ceiling system, 2" carriers, 

24" OC with 1-5/8" channels, 16" OC, 

incl. carriers S.F. 6,394.00$             RR

Year 2020 Quarter 

3 TEXAS / AUSTIN (786-787)

Summary of Base Cost: 

RS Means Total "O&P": 14,214.00$           

Contractor Coefficient: 0.98$                    

Subtotal: 13,929.72$           

Non Pre-Priced Item: -$                      

Bond Cost: -$                      

Total Base Cost: 13,929.72$      
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