

October 7, 2020



Williamson County Purchasing Department
100 Wilco Way
Suite P101
Georgetown, Texas 78626

Attention: Kerstin Hancock
Deputy Purchasing Agent

Re: Williamson County Road Bond Program
Ronald Reagan Blvd at Silver Spur / Ronald Reagan Blvd at Sun City
Williamson County Project No. T1873
Recommendation of Contractor Award

Dear Ms. Hancock,

Please find attached the bid tabulations for the subject-referenced project. The bids have been reviewed and the apparent low bid (QA Construction) was found to be responsive and materially balanced. Following is a summary of the bid totals:

1. QA Construction	\$875,350.00
2. Joe Bland Construction	\$997,640.80
3. Diamond X Contracting	\$1,072,115.57
4. MA Smith Contracting	\$1,113,743.18

The lowest bidder was 0.2% higher than the Engineer's Estimate. The lowest bidder was 14% lower than the second lowest bidder.

In addition to meeting the bid qualifications subject to being low bidder, QA Construction has successfully completed previous Williamson County projects (Forest North – Anderson Mill and Great Oaks Water Line). Based on the quality of previous work done for the County and the low bid of \$875,350.00, we concur with the Design Engineer's (WSB) Recommendation of Award for the Ronald Reagan Boulevard at Silver Spur and Ronald Reagan Boulevard at Sun City's contract to QA Construction in the amount of \$875,350.00.

Please feel free to contact our office with any questions.

Respectfully Submitted,

HNTB Corporation

A handwritten signature in blue ink, appearing to read "James D. Klotz", with a long horizontal flourish extending to the right.

James Klotz, P.E.

VIA E-MAIL

Attachments: Bid Tabulation Analysis, Engineers Recommendation, Form 1295

Cc: Judge Gravell, Williamson County Judge
Commissioner Cook, Williamson County, Pct. 1
Commissioner Long, Williamson County, Pct. 2
Commissioner Covey, Williamson County, Pct. 3
Commissioner Boles, Williamson County, Pct. 4
Robert B. Daigh, Williamson County
Terron Evertson, Williamson County
Mike Weaver, HNTB Corporation
Richard Ridings, HNTB Corporation

Bid Comparison

Bidder	Bid Amount	Rank	Difference from Engineer's Estimate (\$)	Difference from Engineer's Estimate (%)	Difference from Low Bid (\$)	Difference from Low Bid (%)
QA Construction	\$875,350.00	1	\$1,842.48	0.2%	-	-
Joe Bland Construction	\$997,640.80	2	\$124,133.28	14.2%	\$122,290.80	14.0%
Diamond X Contracting	\$1,072,115.57	3	\$198,608.05	22.7%	\$196,765.57	22.48%
MA Smith Construction	\$1,072,115.57	4	\$198,608.05	22.7%	\$196,765.57	22.48%

BID ITEM	TECH SPEC	DESCRIPTION	BID QUANTITY	UNIT MEASURE	Engineer's Estimate		QA Construction		Joe Bland Construction		Diamond X Contracting		MA Smith Construction	
					UNIT COST	AMOUNT BID	UNIT COST	AMOUNT BID	UNIT COST	AMOUNT BID	UNIT COST	AMOUNT BID	UNIT COST	AMOUNT BID
1	100-6002	PREPARING ROW	25	STA	\$ 1,500.00	\$ 38,100.00	\$ 725.00	\$ 18,415.00	\$ 750.00	\$ 19,050.00	\$ 2,500.00	\$ 63,500.00	\$ 2,000.00	\$ 50,800.00
2	104-9999	REMOVING CONC (RIBBON CURB)	205	LF	\$ 15.00	\$ 3,075.00	\$ 12.00	\$ 2,460.00	\$ 3.50	\$ 717.50	\$ 9.00	\$ 1,845.00	\$ 8.00	\$ 1,640.00
3	110-6001	EXCAVATION (RDWY)	6138	CY	\$ 9.00	\$ 55,242.00	\$ 15.00	\$ 92,070.00	\$ 18.00	\$ 110,484.00	\$ 18.00	\$ 110,484.00	\$ 20.00	\$ 122,760.00
4	132-6003	EMBANKMENT (FINAL) (ORD COMP) (TY B)	2474	CY	\$ 6.00	\$ 14,844.00	\$ 15.00	\$ 37,110.00	\$ 20.00	\$ 49,480.00	\$ 6.00	\$ 14,844.00	\$ 15.00	\$ 37,110.00
5	160-WC02	FURNISHING AND PLACING TOPSOIL (4")	17525	SY	\$ 1.50	\$ 26,287.50	\$ 2.75	\$ 48,193.75	\$ 2.50	\$ 43,812.50	\$ 1.50	\$ 26,287.50	\$ 1.00	\$ 17,525.00
6	161-WC001	EROSION CONTROL COMPOST (3")	4382	SY	\$ 2.00	\$ 8,764.00	\$ 2.00	\$ 8,764.00	\$ 3.45	\$ 15,117.90	\$ 5.00	\$ 21,910.00	\$ 3.25	\$ 14,241.50
7	162-WC103	MULCH TOPDRESSING (5")	4382	SY	\$ 0.20	\$ 876.40	\$ 3.00	\$ 13,146.00	\$ 5.75	\$ 25,196.50	\$ 6.50	\$ 28,483.00	\$ 4.50	\$ 19,719.00
8	164-WC04	SEEDING FOR EROSION CONTROL (TEMP) (COOL) (TY 4)	8763	SY	\$ 0.12	\$ 1,051.56	\$ 0.25	\$ 2,190.75	\$ 0.21	\$ 1,840.23	\$ 0.30	\$ 2,628.90	\$ 0.29	\$ 2,541.27
9	164-WC05	SEEDING FOR EROSION CONTROL (PERM) (WARM) (TY 5)	17525	SY	\$ 0.15	\$ 2,628.75	\$ 0.40	\$ 7,010.00	\$ 0.33	\$ 5,783.25	\$ 0.40	\$ 7,010.00	\$ 0.40	\$ 7,010.00
10	164-WC10	SEEDING FOR EROSION CONTROL (TEMP) (WARM) (TY 10)	8763	SY	\$ 0.12	\$ 1,051.56	\$ 0.25	\$ 2,190.75	\$ 0.21	\$ 1,840.23	\$ 0.28	\$ 2,453.64	\$ 0.29	\$ 2,541.27
11	166-6002	FERTILIZER	1	TON	\$ 1,000.00	\$ 1,110.00	\$ 425.00	\$ 471.75	\$ 1,900.00	\$ 2,109.00	\$ 1,083.00	\$ 1,202.13	\$ 1,100.00	\$ 1,221.00
12	168-WC01	VEGETATIVE WATERING	526	MG	\$ 15.00	\$ 7,887.00	\$ 3.00	\$ 1,577.40	\$ 34.00	\$ 17,877.20	\$ 27.00	\$ 14,196.60	\$ 23.00	\$ 12,093.40
13	169-6001	SOIL RETENTION BLANKETS (CL 1) (TY A)	8485	SY	\$ 1.00	\$ 8,485.00	\$ 0.90	\$ 7,636.50	\$ 1.25	\$ 10,606.25	\$ 1.30	\$ 11,030.50	\$ 1.50	\$ 12,727.50
14	247-6044	FL BS (CMP IN PLACE) (TY A GR 4) (FNAL POS)	3085	CY	\$ 45.00	\$ 138,825.00	\$ 17.00	\$ 52,445.00	\$ 42.00	\$ 129,570.00	\$ 36.00	\$ 111,060.00	\$ 50.00	\$ 154,250.00
15	310-6005	PRIME COAT (AE-P)	1170	GAL	\$ 5.00	\$ 5,850.00	\$ 3.50	\$ 4,095.00	\$ 4.95	\$ 5,791.50	\$ 5.00	\$ 5,850.00	\$ 4.50	\$ 5,265.00
16	316-6193	AGGR (TY-D GR-5 SAC-B)	46	CY	\$ 95.00	\$ 4,370.00	\$ 194.00	\$ 8,924.00	\$ 308.80	\$ 14,204.80	\$ 314.00	\$ 14,444.00	\$ 205.00	\$ 9,430.00
17	316-6413	ASPH (AC-15P, HFRS-2P or CRS-2P)	1754	GAL	\$ 4.00	\$ 7,016.00	\$ 4.53	\$ 7,945.62	\$ 5.00	\$ 8,770.00	\$ 5.00	\$ 8,770.00	\$ 5.25	\$ 9,208.50
18	340-6011	D-GR HMA(SQ) TY-B PG64-22	1609	TON	\$ 75.00	\$ 120,675.00	\$ 85.00	\$ 136,765.00	\$ 68.15	\$ 109,653.35	\$ 69.00	\$ 111,021.00	\$ 77.00	\$ 123,893.00
19	340-6120	D-GR HMA(SQ) TY-D SAC-B PG70-22	1837	TON	\$ 95.00	\$ 174,515.00	\$ 93.00	\$ 170,841.00	\$ 87.31	\$ 160,388.47	\$ 90.00	\$ 165,330.00	\$ 92.00	\$ 169,004.00
20	354-6021	PLANE ASPH CONC PAV(0" TO 2")	735	SY	\$ 5.00	\$ 3,675.00	\$ 22.00	\$ 16,170.00	\$ 8.36	\$ 6,144.60	\$ 8.00	\$ 5,880.00	\$ 20.50	\$ 15,067.50
21	416-6003	DRILL SHAFT (30 IN)	8	LF	\$ 210.00	\$ 1,680.00	\$ 120.00	\$ 960.00	\$ 449.22	\$ 3,593.76	\$ 325.00	\$ 2,600.00	\$ 450.00	\$ 3,600.00
22	416-6032	DRILL SHAFT (TRF SIG POLE) (36 IN)	56	LF	\$ 200.00	\$ 11,200.00	\$ 120.00	\$ 6,720.00	\$ 466.72	\$ 26,136.32	\$ 400.00	\$ 22,400.00	\$ 445.00	\$ 24,920.00
23	500-6001	MOBILIZATION	1	LS	\$ 77,137.05	\$ 77,137.05	\$ 75,118.41	\$ 75,118.41	\$ 61,000.96	\$ 61,000.96	\$ 100,000.00	\$ 100,000.00	\$ 100,000.00	\$ 100,000.00
24	502-6001	BARRICADES, SIGNS AND TRAFFIC HANDLING	6	MO	\$ 5,000.00	\$ 30,000.00	\$ 2,500.00	\$ 15,000.00	\$ 1,400.00	\$ 8,400.00	\$ 4,000.00	\$ 24,000.00	\$ 3,000.00	\$ 18,000.00
25	506-6002	ROCK FILTER DAMS (INSTALL) (TY 2)	227	LF	\$ 30.00	\$ 6,810.00	\$ 45.00	\$ 10,215.00	\$ 20.00	\$ 4,540.00	\$ 24.00	\$ 5,448.00	\$ 25.00	\$ 5,675.00
26	506-6011	ROCK FILTER DAMS (REMOVE)	227	LF	\$ 10.00	\$ 2,270.00	\$ 10.00	\$ 2,270.00	\$ 7.00	\$ 1,589.00	\$ 10.00	\$ 2,270.00	\$ 11.00	\$ 2,497.00
27	506-6020	CONSTRUCTION EXITS (INSTALL) (TY 1)	156	SY	\$ 20.00	\$ 3,120.00	\$ 20.00	\$ 3,120.00	\$ 10.50	\$ 1,638.00	\$ 14.00	\$ 2,184.00	\$ 16.00	\$ 2,496.00
28	506-6024	CONSTRUCTION EXITS (REMOVE)	156	SY	\$ 11.00	\$ 1,716.00	\$ 10.00	\$ 1,560.00	\$ 6.00	\$ 936.00	\$ 10.00	\$ 1,560.00	\$ 11.00	\$ 1,716.00
29	506-6038	TEMP SEDMT CONT FENCE (INSTALL)	340	LF	\$ 2.50	\$ 850.00	\$ 3.00	\$ 1,020.00	\$ 2.50	\$ 850.00	\$ 3.00	\$ 1,020.00	\$ 3.50	\$ 1,190.00
30	506-6039	TEMP SEDMT CONT FENCE (REMOVE)	340	LF	\$ 0.75	\$ 255.00	\$ 1.50	\$ 510.00	\$ 0.65	\$ 221.00	\$ 1.00	\$ 340.00	\$ 1.10	\$ 374.00
31	529-6038	CONC CURB (RIBBON)	156	LF	\$ 40.00	\$ 6,240.00	\$ 20.00	\$ 3,120.00	\$ 45.00	\$ 7,020.00	\$ 25.00	\$ 3,900.00	\$ 30.00	\$ 4,680.00
32	610-6215	IN RD IL (TY SA) 40T-8-8 (250W EQ) LED (SOLAR)	1	EA	\$ 4,000.00	\$ 4,000.00	\$ 3,600.00	\$ 3,600.00	\$ 6,650.74	\$ 6,650.74	\$ 4,300.00	\$ 4,300.00	\$ 6,500.00	\$ 6,500.00
33	618-6023	CONDT (PVC) (SCH 40) (2")	10	LF	\$ 10.00	\$ 100.00	\$ 15.00	\$ 150.00	\$ 29.17	\$ 291.70	\$ 70.00	\$ 700.00	\$ 30.00	\$ 300.00
34	624-6001	GROUND BOX TY A (122311)	1	EA	\$ 800.00	\$ 800.00	\$ 800.00	\$ 800.00	\$ 1,458.50	\$ 1,458.50	\$ 1,300.00	\$ 1,300.00	\$ 15,000.00	\$ 15,000.00
35	644-6060	INS SM RD SN SUP & AM TYTWT(1) WS(P)	3	EA	\$ 340.00	\$ 1,020.00	\$ 450.00	\$ 1,350.00	\$ 450.00	\$ 1,350.00	\$ 650.00	\$ 1,950.00	\$ 700.00	\$ 2,100.00
36	644-6068	RELOCATE SM RD SN SUP & AM TY 10BWG	1	EA	\$ 420.00	\$ 420.00	\$ 400.00	\$ 400.00	\$ 550.00	\$ 550.00	\$ 540.00	\$ 540.00	\$ 600.00	\$ 600.00
37	644-6071	RELOCATE SM RD SN SUP & AM TY TWT	1	EA	\$ 365.00	\$ 365.00	\$ 400.00	\$ 400.00	\$ 375.00	\$ 375.00	\$ 490.00	\$ 490.00	\$ 550.00	\$ 550.00
38	666-6303	RE PM W/RET REQ TY I (W) 4" (SLD) (100 MIL)	5497	LF	\$ 0.40	\$ 2,198.80	\$ 0.50	\$ 2,748.50	\$ 0.40	\$ 2,198.80	\$ 0.40	\$ 2,198.80	\$ 0.45	\$ 2,473.65
39	666-6030	REFL PAV MRK TY I (W) 8" (DOT) (100 MIL)	313	LF	\$ 1.00	\$ 313.00	\$ 1.40	\$ 438.20	\$ 1.35	\$ 422.55	\$ 1.35	\$ 422.55	\$ 1.50	\$ 469.50
40	666-6036	REFL PAV MRK TY I (W) 8" (SLD) (100 MIL)	2025	LF	\$ 0.75	\$ 1,518.75	\$ 1.00	\$ 2,025.00	\$ 0.80	\$ 1,620.00	\$ 0.80	\$ 1,620.00	\$ 0.90	\$ 1,822.50
41	666-6054	REFL PAV MRK TY I (W) (ARROW) (100 MIL)	4	EA	\$ 130.00	\$ 520.00	\$ 560.00	\$ 2,240.00	\$ 405.00	\$ 1,620.00	\$ 405.00	\$ 1,620.00	\$ 475.00	\$ 1,900.00
42	666-6078	REFL PAV MRK TY I (W) (WORD) (100 MIL)	4	EA	\$ 145.00	\$ 580.00	\$ 560.00	\$ 2,240.00	\$ 405.00	\$ 1,620.00	\$ 405.00	\$ 1,620.00	\$ 475.00	\$ 1,900.00
43	666-6315	RE PM W/RET REQ TY I (Y) 4" (SLD) (100 MIL)	7164	LF	\$ 0.35	\$ 2,507.40	\$ 0.45	\$ 3,223.80	\$ 0.40	\$ 2,865.60	\$ 0.40	\$ 2,865.60	\$ 0.44	\$ 3,152.16
44	666-6170	REFL PAV MRK TY II (W) 4" (SLD)	5497	LF	\$ 0.15	\$ 824.55	\$ 0.35	\$ 1,923.95	\$ 0.25	\$ 1,374.25	\$ 0.25	\$ 1,374.25	\$ 0.28	\$ 1,539.16
45	666-6176	REFL PAV MRK TY II (W) 8" (DOT)	313	LF	\$ 0.50	\$ 156.50	\$ 1.00	\$ 313.00	\$ 0.95	\$ 297.35	\$ 0.95	\$ 297.35	\$ 1.10	\$ 344.30
46	666-6178	REFL PAV MRK TY II (W) 8" (SLD)	2025	LF	\$ 0.50	\$ 1,012.50	\$ 0.90	\$ 1,822.50	\$ 0.75	\$ 1,518.75	\$ 0.75	\$ 1,518.75	\$ 0.85	\$ 1,721.25
47	666-6184	REFL PAV MRK TY II (W) (ARROW)	4	EA	\$ 65.00	\$ 260.00	\$ 56.10	\$ 224.40	\$ 50.00	\$ 200.00	\$ 50.00	\$ 200.00	\$ 55.00	\$ 220.00
48	666-6192	REFL PAV MRK TY II (W) (WORD)	4	EA	\$ 70.00	\$ 280.00	\$ 62.10	\$ 248.40	\$ 55.00	\$ 220.00	\$ 50.00	\$ 200.00	\$ 60.00	\$ 240.00
49	666-6207	REFL PAV MRK TY II (Y) 4" (SLD)	7164	LF	\$ 0.15	\$ 1,074.60	\$ 0.35	\$ 2,507.40	\$ 0.25	\$ 1,791.00	\$ 0.25	\$ 1,791.00	\$ 0.28	\$ 2,005.92
50	666-6212	REFL PAV MRK TY II (Y) 12" (SLD)	62	LF	\$ 1.50	\$ 93.00	\$ 10.00	\$ 620.00	\$ 1.50	\$ 93.00	\$ 1.50	\$ 93.00	\$ 1.75	\$ 108.50
51	666-6141	REFL PAV MRK TY I (Y) 12" (SLD) (100 MIL)	62	LF	\$ 5.00	\$ 310.00	\$ 13.00	\$ 806.00	\$ 10.00	\$ 620.00	\$ 10.00	\$ 620.00	\$ 11.00	\$ 682.00
52	672-6007	REFL PAV MRKR TY I-C	98	EA	\$ 3.50	\$ 343.00	\$ 3.00	\$ 294.00	\$ 3.00	\$ 294.00	\$ 3.00	\$ 294.00	\$ 3.50	\$ 343.00
53	672-6009	REFL PAV MRKR TY II-A-A	360	EA	\$ 3.50	\$ 1,260.00	\$ 3.25	\$ 1,170.00	\$ 3.00	\$ 1,080.00	\$ 3.00	\$ 1,080.00	\$ 3.35	\$ 1,206.00
54	677-6001	ELIM EXT PAV MRK & MRKS (4")	602	LF	\$ 0.30	\$ 180.60	\$ 1.20	\$ 722.40	\$ 1.00	\$ 602.00	\$ 1.00	\$ 602.00	\$ 1.15	\$ 692.30
55	680-WC01	INSTALL HWY TRF SIG (FLASH BEACON) (SOLAR)	2	EA	\$ 10,000.00	\$ 20,000.00	\$ 9,000.00	\$ 18,000.00	\$ 14,293.27	\$ 28,586.54	\$ 13,000.00	\$ 26,000.00	\$ 13,500.00	\$ 27,000.00
56	682-6003	VEH SIG SEC (12") LED (YEL)	8	EA	\$ 250.00	\$ 2,000.00	\$ 240.00	\$ 1,920.00	\$ 379.21	\$ 3,033.68	\$ 703.00	\$ 5,624.00	\$ 375.00	\$ 3,000.00
57	682-6005	VEH SIG SEC (12") LED (RED)	4	EA	\$ 250.00	\$ 1,000.00	\$ 240.00	\$ 960.00	\$ 379.21	\$ 1,516.84	\$ 703.00	\$ 2,812.00	\$ 375.00	\$ 1,500.00

BID ITEM	TECH SPEC	DESCRIPTION	BID QUANTITY	UNIT MEASURE	Engineer's Estimate		QA Construction		Joe Bland Construction		Diamond X Contracting		MA Smith Construction			
					UNIT COST	AMOUNT BID	UNIT COST	AMOUNT BID	UNIT COST	AMOUNT BID	UNIT COST	AMOUNT BID	UNIT COST	AMOUNT BID		
58	684-6001	TRF SIG CBL (TY A)(10 AWG)(2 CONDR)	40	LF	\$ 7.50	\$ 300.00	\$ 15.00	\$ 600.00	\$ 5.83	\$ 233.20	\$ 3.25	\$ 130.00	\$ 5.75	\$ 230.00		
59	684-6010	TRF SIG CBL (TY A)(12 AWG)(5 CONDR)	240	LF	\$ 2.00	\$ 480.00	\$ 6.00	\$ 1,440.00	\$ 2.63	\$ 631.20	\$ 4.50	\$ 1,080.00	\$ 2.50	\$ 600.00		
60	686-6007	INS TRF SIG PL AM (S)STR(TY B)	4	EA	\$ 3,400.00	\$ 13,600.00	\$ 3,500.00	\$ 14,000.00	\$ 6,592.41	\$ 26,369.64	\$ 9,500.00	\$ 38,000.00	\$ 6,200.00	\$ 24,800.00		
61	3076-6066	TACK COAT	1964	GAL	\$ 3.25	\$ 6,383.00	\$ 3.68	\$ 7,227.52	\$ 4.79	\$ 9,407.56	\$ 5.00	\$ 9,820.00	\$ 4.25	\$ 8,347.00		
62	6001-6001	PORTABLE CHANGEABLE MESSAGE SIGN	60	DAY	\$ 100.00	\$ 6,000.00	\$ 115.00	\$ 6,900.00	\$ 80.00	\$ 4,800.00	\$ 200.00	\$ 12,000.00	\$ 170.00	\$ 10,200.00		
63	6064-6080	ITS POLE MNT CAB (TY 2)(CONF 1)	2	EA	\$ 6,500.00	\$ 13,000.00	\$ 5,500.00	\$ 11,000.00	\$ 7,293.29	\$ 14,586.58	\$ 15,000.00	\$ 30,000.00	\$ 7,000.00	\$ 14,000.00		
NON-BID ITEMS TO BE INCLUDED IN BID AND CONTRACT AMOUNT																
64	999-WC01	FORCE ACCOUNT	25,000	DOL	\$1.00	\$25,000.00	\$1.00	\$25,000.00	\$1.00	\$25,000.00	\$1.00	\$25,000.00	\$1.00	\$25,000.00		
TOTAL COST ADJUSTED FOR CORRECTNESS					\$ 873,507.52		\$ 875,350.00		\$ 997,640.80		\$ 1,072,115.57		\$ 1,113,743.18			
ACTUAL BID PROPOSAL					\$ 873,507.52		\$ 875,350.00		\$ 997,640.80		\$ 1,072,115.57		\$ 1,113,743.18			
ADJUSTMENT DIFFERENCE					\$ -		\$ -		\$ -		\$ -		\$ -			
Bid Bond							Y		Y		Y		Y			
Conflict of Interest Questionnaire							Y		Y		Y		Y			
Bidder References (Minimum of Three)							Y		Y		*		Y			
Cancelled or Terminated Contracts Notice							Y		Y		N		Y			

* Included 2 Bid References - neither previous contracts

Mr. Randy Ehresman, PE
HNTB Corporation
101 East Settlers Blvd. Suite 100
Round Rock, TX 78664

Re: Ronald Reagan Blvd. at Silver Spur Blvd. and Sun City Blvd. intersection
improvement bid review

Randy:

I have reviewed the bids provided for the subject project.


QA Construction Services, Inc. appears to be the apparent low bidder.

I reviewed their bid for errors and found none.

I recommend their selection for this contract.

Please call or email with any additional questions.

Regards,



CERTIFICATE OF INTERESTED PARTIES

FORM 1295

1 of 1

Complete Nos. 1 - 4 and 6 if there are interested parties.
Complete Nos. 1, 2, 3, 5, and 6 if there are no interested parties.

OFFICE USE ONLY CERTIFICATION OF FILING

1 Name of business entity filing form, and the city, state and country of the business entity's place of business.

QA CONSTRUCTION SERVICES
Austin, TX United States

Certificate Number:
2020-674811

Date Filed:
10/05/2020

Date Acknowledged:

2 Name of governmental entity or state agency that is a party to the contract for which the form is being filed.

Williamson County

3 Provide the identification number used by the governmental entity or state agency to track or identify the contract, and provide a description of the services, goods, or other property to be provided under the contract.

ITB: T1873
Ronald Reagan Blvd. at Silver Spur Blvd. and Sun city Blvd.

4	Name of Interested Party	City, State, Country (place of business)	Nature of interest (check applicable)	
			Controlling	Intermediary

5 Check only if there is NO Interested Party.



6 UNSWORN DECLARATION

My name is JOSE A. RUIZ, and my date of birth is .

My address is , , TX, , USA.
(street) (city) (state) (zip code) (country)

I declare under penalty of perjury that the foregoing is true and correct.

Executed in WILCO County, State of TEXAS, on the 5 day of OCTOBER, 2020.
(month) (year)

Signature of authorized agent of contracting business entity
(Declarant)