
















 

www.vaughnconstruction.com 

10355 Westpark Drive 

Houston, Texas 

77042-5312 

 

Telephone: 

(713) 243-8300 

 

Facsimile: 

(713) 243-8350 

February 2nd, 2021 
 
 
Williamson County Facilities  
Project Management  
3101 SE Inner Loop   
Georgetown, TX 78626 
(512) 943-1636 
 
 
Attention:  Dwayne Gossett   
 
Reference:  Proposal – WILCO ESOC Waterproofing  
 
Choice Partners Contract Number:  20/017MR­20 
 
We respectfully submit a proposal of $76,123 (Seventy-Six Thousand One Hundred and Twenty-Three dollars and 
00/100 to provide the following scope: 
 

Summary of Base Cost: 
RS Means Total “O&P”:      $  75,782.05 
Contractor Coefficient:                    0.98 
Subtotal:        $  74,266.41 
Non Pre-Priced Item:       $           0.00 
Bond Cost:                               $    1,856.66 
Total Base Cost:       $76,123.07 

 
Assumptions and Clarifications: 

 
• All work to be performed during normal business hours 7am to 3:30pm, Monday thru Friday.  
• Proposal does not include any grass replacement. 
• Proposal does not include protection of vehicles 
• Proposal does not include locating or removing asbestos or other hazardous materials 
• Proposal does not include masonry/stucco repair 
• Proposal includes a manufacturer warranty  
• Proposal assumes water supply to be provided by Wilco 
• Vaughn has the right to purchase and manage a project specific Contractor Controlled Insurance 

Program. 
 

Scope of Work based on: 
 

• Work to be completed per walk through with Williamson County (Dwayne Gossett) drawings N/A 
 

 
 General Qualifications: 

 
• Excludes Contractor Contingency  
• Excludes Sales Tax  
• Excludes Building Permit Costs  
• Excludes asbestos abatement and or lead removal  
• Excludes building code changes, life safety code changes, or other regulatory changes that may occur 

beyond what is currently designed  
• Excludes provisions for, or any impacts from, any errors or omissions in the contract documents prepared 

and/ or issued by the Owner, Owner’s vendors/ separate contracts, Architect, Engineer, Consultant, or similar 
party.  

• This proposal is based on market conditions at the time of entering into the Agreement and agree that the 
risk of unforeseen increases in the cost of the work shall be borne by the party receiving benefit of the Work. 
Such events or causes shall include, but not be limited to, natural disasters such as hurricanes, earthquakes, 
floods or other severe weather events, taxes tariffs, labor strikes or labor shortages, highly adverse economic 
conditions, or sudden market fluctuations resulting in shortages of materials or increases in cost thereof. If 
the Cost of the Work or portion of the Cost of the Work increases as a result of an external cause, rendering 
the cost of performance different than contemplated by the Agreement, and the event or cause is beyond the 



 
 

control of Owner or Construction Manager, then the Contract Price shall be equitably adjusted by such 
increased cost, unless the Owner, Architect, and Construction Manager are able to cooperate in revising the 
Project scope and quality as required to reduce the Cost of the Work by an amount equal to the cost 
increase.  

• Excludes Holiday Work 
 

 
 
Our price is valid for ten (10) days 
 
We appreciate the opportunity, and please call me at 512-663-7461 with any questions.  
  
Very truly yours,        
VAUGHN CONSTRUCTION     
 
 
Doug Boram     



Wilco ESOC Waterproofing

911 Tracy Chambers Ln

GeorgetownTexas 78626

Data Release : Year 2021 Unit Cost Estimate

              

Quantity

              

LineNumber

              

Line 

Sour

ce

                SubContracted Ind.

              Description               

Unit

              Ext. Total 

O&P

              Labor 

Type

              Data 

Release

              CCI Location

4 013113200260

Field personnel, superintendent, 

average Week 14,900.00$           RR Year 2021 TEXAS / AUSTIN (786-787)

150 017413200052

Cleaning up, cleanup of floor area, 

continuous, per day, during construction M.S.F. 8,445.00$             RR Year 2021 TEXAS / AUSTIN (786-787)

1000 017613200030

Temporary protection, flooring, peel 

away carpet protection S.F. 230.00$                RR Year 2021 TEXAS / AUSTIN (786-787)

200 015629502300

Temporary, sidewalks, exterior plywood, 

2 uses, 1/2" thick S.F. 224.00$                RR Year 2021 TEXAS / AUSTIN (786-787)

1 015433406410

Rent toilet portable chemical, Incl. 

Hourly Oper. Cost. Month 234.80$                RR Year 2021 TEXAS / AUSTIN (786-787)

4 012153650250

Infectious disease precautions, 

additional costs due to infectious 

disease precautions, hand washing 

station, including service twice per week Week 577.00$                RR Year 2021 TEXAS / AUSTIN (786-787)

8375 030513800050

Waterproofing and dampproofing, 

integral waterproofing, add to cost of 

regular concrete C.Y. 51,171.25$           RR Year 2021 TEXAS / AUSTIN (786-787)

              

Summary of Base Cost: 

RS Means Total "O&P": 75,782.05$           

Contractor Coefficient: 0.98$                    

Subtotal: 74,266.41$           

Non Pre-Priced Item: -$                     

Bond Cost: 1,856.66$             

Total Base Cost: 76,123.07$        
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