
Engineering Services Contract – Williamson County Road Bond Program (020420)    

 

 

WILLIAMSON COUNTY 

CONTRACT FOR ENGINEERING SERVICES 
 

 

FIRM:  HDR Engineering, Inc.________________________________  (“Engineer”) 

ADDRESS: 710 Hesters Crossing Suite 150, Round Rock ____, Texas  _78681-7838 _ 

PROJECT: RM 620/SH 45 intersection to McNeil Road [P338]  (“Project”)    

  

THE STATE OF TEXAS   § 

      § 

COUNTY OF WILLIAMSON  § 

 

 THIS CONTRACT FOR ENGINEERING SERVICES (“Contract”) is made and 

entered into, effective as the date of the last party’s execution hereinbelow, by and between 

Williamson County, Texas, a political subdivision of the State of Texas, whose offices are located 

at 710 Main Street, Suite 101, Georgetown, Texas, 78626 (hereinafter referred to as “County”), 

and Engineer, and such Contract is for the purpose of contracting for professional engineering 

services.   

 

RECITALS: 

 

 WHEREAS, V.T.C.A., Government Code §2254.002(2)(A)(vii) under Subchapter A 

entitled “Professional Services Procurement Act” provides for the procurement by counties of 

services of professional engineers; and 

 

 WHEREAS, County and Engineer desire to contract for such professional engineering 

services; and 

  

 WHEREAS, County and Engineer wish to document their agreement concerning the 

requirements and respective obligations of the parties; 

  

 NOW, THEREFORE, WITNESSETH: 

  

 That for and in consideration of the mutual promises contained herein and other good and 

valuable considerations, and the covenants and agreements hereinafter contained to be kept and 

performed by the respective parties hereto, it is agreed as follows: 
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ARTICLE 9 

PROJECT TEAM 

 

 County’s Designated Representative for purposes of this Contract is as follows: 

 

County’s Road Bond Program Manager  

Attn: Michael Weaver 

HNTB Corporation 

101 E. Old Settlers Blvd., Suite 100 

Round Rock, Texas 78664_ 

 

 County shall have the right, from time to time, to change the County’s Designated 

Representative by giving Engineer written notice thereof. With respect to any action, decision or 

determination which is to be taken or made by County under this Contract, the County’s 

Designated Representative may take such action or make such decision or determination or shall 

notify Engineer in writing of an individual responsible for and capable of taking such action, 

decision or determination and shall forward any communications and documentation to such 

individual for response or action. Actions, decisions or determinations by the County’s Designated 

Representative on behalf of County shall be done in his or her reasonable business judgment unless 

express standards or parameters therefor are included in this Contract, in which case, actions taken 

by the County’s Designated Representative shall be in accordance with such express standards or 

parameters. Any consent, approval, decision or determination hereunder by the County’s 

Designated Representative shall be binding on County; provided, however, the County’s 

Designated Representative shall not have any right to modify, amend or terminate this Contract, 

an Executed Work Authorization, an executed Supplemental Work Authorization or executed 

Contract Amendment.  County’s Designated Representative shall not have any authority to execute 

a Contract Amendment, Work Authorization or any Supplemental Work Authorization unless 

otherwise granted such authority by the Williamson County Commissioners Court.   

 

 Engineer’s Designated Representative for purposes of this Contract is as follows: 

 

Felipe Tudtud, PE______________ 

HDR Engineering, Inc.__________ 

710 Hesters Crossing, Suite 150___ 

Round Rock, Texas___ 78681-7838_ 

 

 Engineer shall have the right, from time to time, to change the Engineer’s Designated 

Representative by giving County written notice thereof. With respect to any action, decision or 

determination which is to be taken or made by Engineer under this Contract, the Engineer’s 

Designated Representative may take such action or make such decision or determination or shall 

notify County in writing of an individual responsible for and capable of taking such action, 

decision or determination and shall forward any communications and documentation to such 

individual for response or action. Actions, decisions or determinations by the Engineer’s 

Designated Representative on behalf of Engineer shall be done in his or her reasonable business 

judgment unless express standards or parameters therefor are included in this Contract, in which 
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  With copy to:  County’s Road Bond Program Manager  

Attn: Michael Weaver 

HNTB Corporation 

101 E. Old Settlers Blvd., Suite 100 

Round Rock, Texas 78664 

 

  and to:    Office of General Counsel 

Williamson County 

 710 Main Street, Suite 102 

 Georgetown, Texas 78626 

 

 Engineer: Felipe Tudtud, PE________ 

HDR Engineering, Inc._____ 

710 Hesters Crossing, Suite 150_ 

Round Rock, Texas_ 78681-7838_ 

 

 

ARTICLE 32 

GENERAL PROVISIONS 

 

A. Time is of the Essence.  Subject to Article 3 hereof, Engineer understands and 

agrees that time is of the essence and that any failure of Engineer to complete the Engineering 

Services for each phase of this Contract within the agreed work schedule set out in the applicable 

Work Authorization may constitute a material breach of this Contract. Engineer shall be fully 

responsible for his/her/its delays or for failures to use his/her/its reasonable efforts in accordance 

with the terms of this Contract and the Engineer’s standard of performance as defined herein. 

Where damage is caused to County due to Engineer’s negligent failure to perform County may 

accordingly withhold, to the extent of such damage, Engineer’s payments hereunder without 

waiver of any of County’s additional legal rights or remedies. 

 

B. Force Majeure.  Neither County nor Engineer shall be deemed in violation of this 

Contract if prevented from performing any of their obligations hereunder by reasons for which 

they are not responsible or circumstances beyond their control. However, notice of such 

impediment or delay in performance must be timely given, and all reasonable efforts undertaken 

to mitigate its effects. 

 

C. Enforcement and Venue.  This Contract shall be enforceable in Georgetown, 

Williamson County, Texas, and if legal action is necessary by either party with respect to the 

enforcement of any or all of the terms or conditions herein, exclusive venue for same shall lie in 

Williamson County, Texas. This Contract shall be governed by and construed in accordance with 

the laws and court decisions of the State of Texas excluding, however, its choice of law rules. 

 

D. Standard of Performance.  The standard of care for all professional engineering, 

consulting and related services performed or furnished by Engineer and its employees under this 

Contract will be the care and skill ordinarily used by members of Engineer’s profession practicing 
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EXHIBIT D 

 
RATE SCHEDULE 
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CPI Rate Adjustments: Rates will remain firm for the initial first year of the Contract and such 

rates shall be deemed the “Initial Base Rates”.  Engineer must request rate adjustments, in writing, 

at least thirty (30) days prior to each annual anniversary date of the Contract and any rate changes 

will take effect on the first day following the prior year.  If Engineer fails to request a CPI rate 

adjustment, as set forth herein, the adjustment will be effective thirty (30) days after the County 
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receives Engineer’s written request.  No retroactive rate adjustments will be allowed.  All rates 

adjustments and modifications shall be set forth in a written fully executed Contract Amendment.  

 

Price adjustments will be made in accordance with changes in the U.S. Department of Labor 

Consumer Price Index (CPI-U) for All Urban Consumers, All Items, South Region (Base 1982-84 

= 100). 

  

The rate adjustment will be determined by multiplying the Initial Base Rates by a fraction, the 

numerator of which is the index number for most recently released index before each annual 

anniversary date of the Contract and the denominator of which is the index number for the first 

month of the Contract (the index number for the month in which the Contract was originally 

executed).  If the products are greater than the Initial Base Rates, County will pay the greater 

amounts as the rates during the successive year until the next rate adjustment.  Rates for each 

successive year will never be less than the Initial Base Rates. 


















