



DATA PROJECTIONS

**WILCO - Side-Bar Hush-Mic Solution - All Courtrooms
- TIPS 200904**

Version 1

Prepared for:

Williamson County

Don Heflin
don.heflin@wilco.org



DATA PROJECTIONS

4616 W. Howard Ln
Suite 140
Austin, TX 78728
www.dataprojections.com
512.420.8856

Tuesday, May 25, 2021

Williamson County

Don Heflin

,
don.heflin@wilco.org

RE: WILCO - Side-Bar Hush-Mic Solution - All Courtrooms - TIPS 200904

Dear Don,

Thank you for allowing Data Projections the opportunity to present this solution for the Williamson County.

As a leading audio visual communications design/build firm, Data Projections is uniquely qualified for a project of this scope. Our experience includes solutions for:

- Multipurpose rooms and auditoriums equipped with large-venue audio visual technology solutions
- Videoconferencing systems incorporating control and complete room collaboration, allowing for on-demand decision making and communication among remote locations
- Conference, board rooms and training rooms of all shapes and sizes
- Digital signage implementations across enterprise, university, and district campuses for immediate message distribution
- Operation Center's (NOC's, EOC's, SOC's) audio visual command and control systems
- College and university classrooms, lecture halls and labs
- Individual school classrooms to entire districts
- And many more unique applications

Because we partner with the best technology companies in the industry, we're able to provide a wide range of comprehensive solutions built around the specific needs of our customers, while taking into account the technical, capital and logistical factors involved in each project and solution.

Rapid and effective communication is key to staying ahead of the competition. Better communication leads to better decisions - and better results. How do you maintain consistent communication across your organization as well as external audiences? Data Projections' team of professionals will keep you simply connected.

Kind regards,

Mark Mazac

Account Executive

Austin



DATA PROJECTIONS

4616 W. Howard Ln
Suite 140
Austin, TX 78728
www.dataprojections.com
512.420.8856

Executive Summary

Scope Introduction

Data Projections is providing this proposal at the request of Williamson County for Audio Visual System Upgrades to the (14) Courtrooms to allow for Side Bar private conversations while maintaining Social Distancing.

-Project Location:

Williamson County Courthouse
405 Martin Luther King
Georgetown, TX 78626

-Onsite Point of Contact:

Don Heflin
Williamson County
Phone: 512-409-6222
Don.Heflin@wilco.org

SCOPE OF WORK

WILCO – Side Bar Hush Mic Systems – Quantity 14 (10 Tele-Justice Center Courts, 3 JP Courts, and 1 Juvenile Court)

Data Projections will provide, install, and test the following in each of the Courtrooms as follows:

Perfect for setups where multiple team leaders or representatives have to be in communication with the entire team, the LKS-3 Listen Talk System includes all the equipment needed to meet those needs immediately. The LKS-3 includes eight (8) ListenTALK transceivers (with Leader Clips), eight (8) Headset-2s, and one (1) LA-481 Docking Station Case for convenient storage and transportation of all components. Meet the needs of your larger team or prepare for growing needs with the complete and expandable ListenTALK System 3.

Audio:

- Full-featured ListenTALK system Includes eight (8) headsets and (8) transceivers for full-team communications
- Ear Speakers (LA-401) and Breakaway Lanyard (LA-445-BK) included with Transceiver (LK-1)
- Docking Station Case also included for convenient storage and transportation of all equipment
- Ideal for larger teams and designed for immediate functionality

Special Notes:

-Williamson County will provide power for all AV equipment and will ensure DPI technicians have full access to the space for installation/testing in each Court.

Scope Conclusion:

Upon acceptance of this proposal, provide a signed proposal and Purchase Order including payment method delivered to Data Projections. Installation date will be confirmed once this documentation is received.

Change Orders:

As noted elsewhere in this document, no product changes/substitutions nor changes or modifications in equipment



DATA PROJECTIONS

4616 W. Howard Ln
Suite 140
Austin, TX 78728
www.dataprojections.com
512.420.8856

Executive Summary

location will be made without the express written consent of **Williamson County & Data Projections**. Any requests for deviation to this contract or incomplete client requirements may result in additional fees.

Room 1 - Hardware

Mfr.	Description	Price	Qty	Ext. Price
Listen Technology	LKS-3-A1 ListenTALK Collabor-8 System	\$3,353.93	14	\$46,955.02
Subtotal:				\$46,955.02

Room 1 Services

Product Details	Ext. Price	
Installation Labor	\$2,250.00	
Project Management	\$125.00	
Design/Engineering	\$150.00	
Subtotal:		\$2,525.00

Miscellaneous Materials

Product Details	Ext. Price
Miscellaneous Materials	\$0.00

Service & Maintenance

Product Details	Ext. Price	
Service & Maintenance	\$2,347.75	
Subtotal:		\$2,347.75



DATA
PROJECTIONS

4616 W. Howard Ln
Suite 140
Austin, TX 78728
www.dataprojections.com
512.420.8856

Term Options

Description	Qty
Payment Terms: Compliant to Texas Prompt Payment Act	



DATA PROJECTIONS

4616 W. Howard Ln
Suite 140
Austin, TX 78728
www.dataprojections.com
512.420.8856

WILCO - Side-Bar Hush-Mic Solution - All Courtrooms - TIPS 200904



Prepared by:

Austin

Mark Mazac

(512) 271-6538

Fax 512.420.9185

mmazac@dataprojections.com

Prepared for:

Williamson County

,
Don Heflin

(512) 943-1490

don.heflin@wilco.org

Quote Information:

Version: 1

Expiration Date: 06/11/2021

Quote Summary

Description	Amount
Room 1 - Hardware	\$46,955.02
Room 1 Services	\$2,525.00
Service & Maintenance	\$2,347.75

Subtotal: **\$51,827.77**

Shipping: **\$511.80**

Total: **\$52,339.57**

By signing this agreement, you are accepting our Terms and Conditions. This does not negate the need for a purchase order or any other purchasing requirement which your company necessitates. Data Projections reserves the right to require a customer down payment/deposit contingent on the creditworthiness of the customer.

Austin

Williamson County

Signature: Mark D. Mazac

Name: Mark Mazac

Title: Account Executive

Date: 05/25/2021

Signature: _____

Name: Don Heflin

Date: _____



Statement of Performance

TERMS AND CONDITIONS

Notice

This Scope of Work is delivered on the basis of the following Assumptions:

- Site preparation by the Customer includes electrical, wall reinforcement, telephone and data network infrastructure placement per Data Projections specification.
- All work areas should be clean and dust free prior to the beginning of on-site integration of electronic equipment.
- Customer communication of readiness will be considered accurate and executable by Data Projections project manager.
- In Room(s) where installation is to be completed are to be made available for Data Projections exclusive use on the days of the scheduled installation. Unless specifically arranged in advance, rooms will be available during normal business hours, defined as Monday through Friday, 8:00 AM to 5:00 PM excluding holidays. All required spaces (rooms, access points, etc.) must be available at the start of the installation and remain available for the duration of the Project. Any required space that is unavailable during the scheduled installation time frame may result in delayed delivery of the Project and/or additional charges. Additional rates will only be applied after execution of Data Projections generated Project Change Request according to the Change Management Procedure section following and signed approval by Owner or Owner's representative.
- The project schedule must allow for sufficient time for completion of all installation and final testing of systems prior to occupancy of the site. If sufficient time is not allowed, Data Projections will be held harmless for systems that do not meet requirements. In this case, all costs associated with completion of work, including overtime labor rates, will be considered outside the scope of this offering and billable to the Client. Unless otherwise stated, the installation shall be scheduled contiguously from start to finish. Projects requiring multiple site visits and/or intervals of inactivity between events must be noted as such prior to acceptance of this SOW. If notification is made after initial acceptance of this SOW, Change Management Procedure section following shall be implemented and additional charges may apply. Data Projections reserves the right to revise the proposal/scope of work based upon information obtained from subsequent site surveys and other sources not available at the time of that the original proposal was issued.
- Data Projections reserves the right to substitute equipment of similar specifications should any of the specified equipment be unavailable at time of order from the manufacturer. This will be done in an effort to maintain the completeness of the proposed audiovisual system and meet the anticipated installation schedule. Data Projections will notify the client in the event there is a need for any equipment substitutions.
- There is secure storage for equipment during a multiple-day integration. If secure storage is not available for the duration of the multiple day integration period, Data Projections reserves the right to; delay the installation until secure storage is available which could result in project completion delays and additional storage and delay fees; payment in full for the materials and equipment that cannot be secured thus constituting transfer of ownership and relieving Data Projections of its responsibility and liability for security and protection of said materials and equipment against damage and theft.
- If Customer furnished equipment and existing cabling is to be used, Data Projections assumes that these



Statement of Performance

items are in good working condition and will integrate into the designed solution. Any repair, replacement and/or configuration of these items that may be necessary will be made at an additional cost.

- All Network configurations including IP addresses are to be provided, operational and functional before Data Projections' integration begins. Data Projections will not be responsible for testing the LAN connections.
- Cable or Satellite drops must be in place with converter boxes operational before the completion of integration. Any delay resulting in extra work caused by late arrival of these items will result in a change order for time and materials.
- Document review / feedback on touch panel layout / correspondence will be completed by the Customer within two business days. {unless otherwise noted}

Integration Project Management Processes

Data Projections will follow a foundational project management process which may include the following actions/deliverables (based on the size/complexity/duration of the integration project):

- Needs Analysis – performed prior to Scope of Work
- Project Welcome Notice – emailed upon receipt of Purchase Order/Notice to proceed
- Project Kick-Off meeting with Customer Representative(s) – either by phone or in-person
- Project Status updates – informal or formal – either by phone, email or in-person (based on the size/complexity/duration of the project)
- Project Change Control – comprised of Field Directed Change Order and/or Contract Change Order submittals
- Substantial Completion– Customer walk-through and user acceptance training – prior to Service transition (if purchased)

User Acceptance Training

This is geared specifically towards the end-user / operator. The purpose of this training is to provide operators with the necessary knowledge to confidently and comfortably operate all aspects of the integrated system.

Areas covered include the following:

- Equipment and system overview
- Equipment operation and function
- Equipment start up, stop, and shut Down
- Equipment automatic and manual operation
- Discussion and documentation relating to control system operation
- Discussion and documentation relating to system processor and its control applications
- Powering up, powering down AV system via control system
- Manual operation of display systems, audio system and all other related components
- Use/operation of patch panels, when and where to be used



DATA PROJECTIONS

4616 W. Howard Ln
Suite 140
Austin, TX 78728
www.dataprojections.com
512.420.8856



Statement of Performance

- Who to call when help is required

Change Management Procedure

Any changes to the Scope of the project that effect the contractual value of the project must be in writing signed by the Customer and an authorized representative of Data Projections, Inc. Oral changes to the project scope, equipment or materials shall not be binding upon the parties. Changes may impact the ability of Data Projections, Inc. to deliver the desired solution per the original terms of the Contract. After acceptance of this Scope of Work, such signed and approved change orders will be incorporated by reference into and become part of this Contract and will be processed in accordance with the Change Management Procedure detailed below.

Proprietary Notice

This proposal contains confidential information and intellectual property of Data Projections and may be legally privileged. Recipient agrees not to reproduce or make this information available in any manner to persons outside the group directly responsible for evaluation of its contents.

Payment Schedule

The total for this proposal/project is presented as a "not to exceed" unless Data Projections and the "client" agree to add hardware, software or functionality not specifically addressed in this Statement of Work/Executive Summary. The payment schedule outlined in the Payment Options section is contingent on the established line of credit approved by the company. If credit terms are extended, the standard terms are NET 30 days. If credit terms are not requested or extended, payment will be required in full before hardware is ordered or installation dates are scheduled.

Returns

The approval of product returns is at the discretion of Data Projections and requires a return authorization number. Products that are defective will be repaired, replaced or credited in accordance with the manufacturer's warranty. Goods returned for reasons other than warranty or defect must be in original, undamaged and untarnished condition and must include all original packaging, documentation and accessories. Restocking fees may apply to the items being returned. Any custom ordered products cannot be returned. Please consult Data Projections for additional details.

Warranty

All new equipment provided by Data Projections includes each manufacturer's full warranty from the date of invoice. Data Projections will honor all warranty requirements as depot service. Data Projections supplies a 90-day workmanship warranty from the date of completion of said system, unless superseded by an extended warranty, service agreement and/or preventative maintenance agreement. If a Data Projections service agreement is purchased all hardware purchased through Data Projections will be covered with no additional service or replacement fees throughout the life of the agreement even if the hardware is no longer covered under the manufacturer's warranty. Data Projections warrants the system to be free of defects in materials and workmanship and fit for the intended purpose. This warranty does not cover equipment or system abuse, misuse including, but not limited to, operating outside of environmental, electrical, temperature or humidity specifications, system alterations neither approved nor performed by Data Projections; or repair by a service facility other than those authorized by the manufacturer.



DATA PROJECTIONS

4616 W. Howard Ln
Suite 140
Austin, TX 78728
www.dataprojections.com
512.420.8856



Statement of Performance

Indemnification

Data Projections agrees, to the fullest extent permitted by law, to indemnify and hold harmless the Client, its officers, director and employees (Collectively, Client) against all damages, liabilities or costs, including reasonable attorney's fees and defense costs, to the extent caused by the Data Projections' negligent performance of professional services under this Agreement and that of its subcontractors or anyone for whom Data Projections is legally liable. The Client agrees, to the fullest extent permitted by law, to indemnify and hold harmless Data Projections, its officers, directors, employees and sub-consultants (collectively, Data Projections) against all damages, liabilities or costs, including reasonable attorneys' fees and defense costs, to the extent caused by the Client's negligent acts in connection with the Project and the acts of its contractors, subcontractors or consultants or anyone for whom the Client is legally liable. Neither the Client nor Data Projections shall be obligated to indemnify the other party in any manner whatsoever for the other party's own negligence.

No Hire Policy

During the term of the Contract, and for a period of one (1) year after the termination of the Contract, or the completion of the Project, whichever is later, the Client agrees that it will not directly solicit the employment of any individual that was employed by Data Projections during the term of the Contract. In the event Client breaches this provision, the parties agree that it would be difficult to establish the precise amount of damages incurred by Data Projections as a result of such conduct, and therefore the parties agree that immediately upon hiring said individual, Client shall pay to Data Projections an amount equal to 50% of the gross annual salary or wages paid to the individual in question during the twelve months prior to the termination of that individual's employment with Data Projections. This fee shall not apply if the individual responds to a general employment advertisement through newspapers, on-line job boards or postings, agencies, open house, or job fairs.