

September 20, 2021



Williamson County Purchasing Department
100 Wilco Way
Suite P101
Georgetown, Texas 78626

Attention: Kerstin Hancock
Deputy Purchasing Agent

Re: Williamson County Road Bond Program
CR 200 Reconstruction
Williamson County Project No. T5023
Recommendation of Contractor Award

Dear Ms. Hancock,

Please find attached the bid tabulations for the subject-referenced project. The bids have been reviewed and the apparent low bid (MA Smith Contracting Co., Inc.) was found to be responsive and materially balanced. Following is a summary of the responsive bid totals:

- | | |
|-----------------------------------|----------------|
| 1. MA Smith Contracting Co., Inc. | \$4,975,515.09 |
| 2. Chasco Constructors | \$5,189,988.00 |

The lowest bidder was \$6,770.53 lower than the Engineer's Estimate, a cost savings of 0.1%. The bidding was competitive with the lowest two bidders being within 4.3% of each other.

In addition to meeting the bid qualifications subject to being low bidder, MA Smith Contracting Co., Inc. has successfully completed many past Williamson County projects including Lakeline Boulevard Right Turn Lanes and Neenah Avenue Widening. Based on the previous quality of work done for Williamson County, we concur with the Design Engineer's (Jones Carter) Recommendation of Award for the CR 200 Reconstruction contract to MA Smith Contracting Co., Inc. in the amount of \$4,975,515.09.

Please feel free to contact our office with any questions.

Respectfully Submitted,

HNTB Corporation

Christen Eschberger

Christen Eschberger, P.E.

VIA E-MAIL

Attachments: Bid Tabulation Analysis, Engineer's Letter of Recommendation, Form 1295

Cc: Judge Gravell, Williamson County Judge
Commissioner Cook, Williamson County, Pct. 1
Commissioner Long, Williamson County, Pct. 2
Commissioner Covey, Williamson County, Pct. 3
Commissioner Boles, Williamson County, Pct. 4
Robert B. Daigh, Williamson County
Terron Evertson, Williamson County
Mike Weaver, HNTB Corporation
Richard Ridings, HNTB Corporation

Bid Comparison

Bidder	Bid Amount	Rank	Difference from Engineer's Estimate (\$)	Difference from Engineer's Estimate (%)	Difference from Low Bid (\$)	Difference from Low Bid (%)
MA Smith Contracting Co., Inc.	\$ 4,975,515.09	1	(\$6,770.53)	-0.1%	\$ -	0.0%
Chasco Constructors	\$ 5,189,988.00	2	\$207,702.38	4.2%	\$ 214,472.91	4.3%

BID ITEM	TECH SPEC	DESCRIPTION	BID QUANTITY	UNIT MEASURE	Engineer's Estimate		MA Smith Contracting Co., Inc		Chasco Constructors	
					UNIT COST	AMOUNT BID	UNIT COST	AMOUNT BID	UNIT COST	AMOUNT BID
1	100-6002	PREPARING ROW	50	STA	\$ 2,800.00	\$ 140,000.00	\$ 4,800.00	\$ 240,000.00	\$ 6,290.00	\$ 314,500.00
2	110-6001	EXCAVATION (RDWY)	18,752	CY	\$ 15.00	\$ 281,280.00	\$ 15.50	\$ 290,656.00	\$ 19.00	\$ 356,288.00
3	132-6005	EMBANKMENT (FINAL) (ORD COMP) (TY C)	3,392	CY	\$ 18.00	\$ 61,056.00	\$ 10.00	\$ 33,920.00	\$ 23.50	\$ 79,712.00
4	160-WC02	FURNISHING & PLACING TOPSOIL (4")	27,589	SY	\$ 2.00	\$ 55,178.00	\$ 1.00	\$ 27,589.00	\$ 1.00	\$ 27,589.00
5	161-WC001	EROSION CONTROL COMPOST (3")	6,897	SY	\$ 3.50	\$ 24,139.50	\$ 3.00	\$ 20,691.00	\$ 5.00	\$ 34,485.00
6	162-WC103	MULCH TOPDRESSING (5")	6,897	SY	\$ 4.50	\$ 31,036.50	\$ 4.00	\$ 27,588.00	\$ 5.00	\$ 34,485.00
7	164-WC04	SEEDING FOR EROSION CONTROL (TEMP)(COOL) (TY 4)	13,795	SY	\$ 0.40	\$ 5,518.00	\$ 0.25	\$ 3,448.75	\$ 0.25	\$ 3,448.75
8	164-WC05	SEEDING FOR EROSION CONTROL (PERM)(WARM)(TY 5)	27,589	SY	\$ 0.70	\$ 19,312.30	\$ 0.60	\$ 16,553.40	\$ 0.60	\$ 16,553.40
9	164-WC10	SEEDING FOR EROSION CONTROL (TEMP)(WARM)(TY 10)	13,795	SY	\$ 0.40	\$ 5,518.00	\$ 0.25	\$ 3,448.75	\$ 0.25	\$ 3,448.75
10	166-6002	FERTILIZER	2	TON	\$ 875.00	\$ 1,505.00	\$ 1,700.00	\$ 2,924.00	\$ 1,600.00	\$ 2,752.00
11	168-WC01	VEGETATIVE WATERING	414	MG	\$ 30.00	\$ 12,420.00	\$ 20.00	\$ 8,280.00	\$ 15.00	\$ 6,210.00
12	169-6001	SOIL RETENTION BLANKETS (CL 1) (TY A)	7,603	SY	\$ 1.50	\$ 11,404.50	\$ 1.70	\$ 12,925.10	\$ 1.50	\$ 11,404.50
13	247-6044	FL BS (CMP IN PLC)(TY A GR 4)(FNAL POS)	10,435	CY	\$ 45.00	\$ 469,575.00	\$ 45.00	\$ 469,575.00	\$ 38.00	\$ 396,530.00
14	260-6001	LIME (HYDRATED LIME (DRY))	656	TON	\$ 250.00	\$ 164,000.00	\$ 160.00	\$ 104,960.00	\$ 155.00	\$ 101,680.00
15	260-6006	LIME TRT (EXST MATL) (6")	31,470	SY	\$ 5.00	\$ 157,350.00	\$ 3.00	\$ 94,410.00	\$ 4.50	\$ 141,615.00
16	310-6001	PRIME COAT (MULTI OPTION)	6,232	GAL	\$ 5.00	\$ 31,160.00	\$ 4.00	\$ 24,928.00	\$ 3.75	\$ 23,370.00
17	316-6193	AGGR (TY D GR-5 SAC-B)	266	CY	\$ 110.00	\$ 29,260.00	\$ 190.00	\$ 50,540.00	\$ 185.00	\$ 49,210.00
18	316-6413	ASPH (AC-15P, HFRS-2P OR CRS-2P)	9,181	GAL	\$ 4.00	\$ 36,724.00	\$ 4.10	\$ 37,642.10	\$ 4.00	\$ 36,724.00
19	401-6001	FLOWABLE BACKFILL	51	CY	\$ 160.00	\$ 8,160.00	\$ 160.00	\$ 8,160.00	\$ 190.00	\$ 9,690.00
20	402-6001	TRENCH EXCAVATION PROTECTION	85	LF	\$ 4.00	\$ 340.00	\$ 10.00	\$ 850.00	\$ 10.00	\$ 850.00
21	432-6006	RIPRAP (CONC) (CL B)	365	CY	\$ 430.00	\$ 156,950.00	\$ 415.00	\$ 151,475.00	\$ 445.00	\$ 162,425.00
22	462-6006	CONC BOX CULV (5 FT X 2 FT)	468	LF	\$ 500.00	\$ 234,000.00	\$ 382.00	\$ 178,776.00	\$ 365.00	\$ 170,820.00
23	462-6006	CONC BOX CULV (5 FT X 2 FT)(EXTENDED)	16	LF	\$ 750.00	\$ 12,000.00	\$ 600.00	\$ 9,600.00	\$ 450.00	\$ 7,200.00
24	464-6003	RC PIPE (CL III) (18 IN)	191	LF	\$ 70.00	\$ 13,370.00	\$ 80.00	\$ 15,280.00	\$ 80.00	\$ 15,280.00
25	464-6005	RC PIPE (CL III) (24 IN)	142	LF	\$ 85.00	\$ 12,070.00	\$ 96.00	\$ 13,632.00	\$ 95.00	\$ 13,490.00
26	464-6007	RC PIPE (CL III) (30 IN)	262	LF	\$ 110.00	\$ 28,820.00	\$ 120.00	\$ 31,440.00	\$ 100.00	\$ 26,200.00
27	465-6149	INLET (COMPL) (PAZD) (SL) (3FTX3FT)	2	EA	\$ 8,000.00	\$ 16,000.00	\$ 3,700.00	\$ 7,400.00	\$ 3,900.00	\$ 7,800.00
28	466-6178	WINGWALL (PW -1) (HW=3FT)	4	EA	\$ 1,000.00	\$ 4,000.00	\$ 6,000.00	\$ 24,000.00	\$ 15,000.00	\$ 60,000.00
29	467-6363	SET (TY II) (18 IN) (RCP) (6:1) (P)	8	EA	\$ 1,250.00	\$ 10,000.00	\$ 1,600.00	\$ 12,800.00	\$ 1,850.00	\$ 14,800.00
30	467-6395	SET (TY II) (24 IN) (RCP) (6:1) (P)	1	EA	\$ 2,000.00	\$ 2,000.00	\$ 2,300.00	\$ 2,300.00	\$ 3,675.00	\$ 3,675.00
31	467-6423	SET (TY II) (30 IN) (RCP) (6:1) (P)	8	EA	\$ 3,500.00	\$ 28,000.00	\$ 2,500.00	\$ 20,000.00	\$ 5,125.00	\$ 41,000.00
32	500-6001	MOBILIZATION	1	LS	\$ 348,235.97	\$ 348,235.97	\$ 300,000.00	\$ 300,000.00	\$ 500,000.00	\$ 500,000.00
33	502-6001	BARRICADES, SIGNS AND TRAFFIC HANDLING	10	MO	\$ 5,000.00	\$ 50,000.00	\$ 3,000.00	\$ 30,000.00	\$ 4,000.00	\$ 40,000.00
34	506-6001	ROCK FILTER DAMS (INSTALL) (TY 1)	105	LF	\$ 25.00	\$ 2,625.00	\$ 31.00	\$ 3,255.00	\$ 30.00	\$ 3,150.00
35	506-6002	ROCK FILTER DAMS (INSTALL) (TY 2)	235	LF	\$ 32.00	\$ 7,520.00	\$ 26.00	\$ 6,110.00	\$ 30.00	\$ 7,050.00
36	506-6011	ROCK FILTER DAMS (REMOVE)	340	LF	\$ 15.00	\$ 5,100.00	\$ 20.00	\$ 6,800.00	\$ 18.00	\$ 6,120.00
37	506-6020	CONSTRUCTION EXITS (INSTALL)(TY 1)	1,000	SY	\$ 15.00	\$ 15,000.00	\$ 17.00	\$ 17,000.00	\$ 20.00	\$ 20,000.00
38	506-6024	CONSTRUCTION EXITS (REMOVE)	1,000	SY	\$ 7.00	\$ 7,000.00	\$ 12.00	\$ 12,000.00	\$ 11.00	\$ 11,000.00
39	506-6040	BIODEG EROSN CONT LOGS (INSTL) (8")	790	LF	\$ 4.00	\$ 3,160.00	\$ 4.00	\$ 3,160.00	\$ 5.00	\$ 3,950.00
40	506-6043	BIODEG EROSN CONT LOGS (REMOVE)	790	LF	\$ 1.00	\$ 790.00	\$ 1.10	\$ 869.00	\$ 1.00	\$ 790.00
41	508-6001	CONSTRUCTING DETOURS	2,278	SY	\$ 90.00	\$ 205,020.00	\$ 40.00	\$ 91,120.00	\$ 35.00	\$ 79,730.00

BID ITEM	TECH SPEC	DESCRIPTION	BID QUANTITY	UNIT MEASURE	Engineer's Estimate		MA Smith Contracting Co., Inc		Chasco Constructors	
					UNIT COST	AMOUNT BID	UNIT COST	AMOUNT BID	UNIT COST	AMOUNT BID
42	508-6003	CONSTRUCTING DETOURS (TY 1)	1,566	SY	\$ 70.00	\$ 109,620.00	\$ 30.00	\$ 46,980.00	\$ 25.00	\$ 39,150.00
43	512-6009	PORT CTB (FUR & INST) (LOW PROF) (TY 1)	820	LF	\$ 65.00	\$ 53,300.00	\$ 30.00	\$ 24,600.00	\$ 18.00	\$ 14,760.00
44	512-6010	PORT CTB (FUR & INST) (LOW PROF) (TY 2)	180	LF	\$ 75.00	\$ 13,500.00	\$ 50.00	\$ 9,000.00	\$ 18.00	\$ 3,240.00
45	512-6033	PORT CTB (MOVE) (LOW PROF) (TY 1)	360	LF	\$ 10.50	\$ 3,780.00	\$ 9.00	\$ 3,240.00	\$ 14.00	\$ 5,040.00
46	512-6034	PORT CTB (MOVE) (LOW PROF) (TY 2)	80	LF	\$ 10.50	\$ 840.00	\$ 11.00	\$ 880.00	\$ 14.00	\$ 1,120.00
47	512-6057	PORT CTB (REMOVE) (LOW PROF) (TY 1)	820	LF	\$ 15.00	\$ 12,300.00	\$ 15.00	\$ 12,300.00	\$ 18.00	\$ 14,760.00
48	512-6058	PORT CTB (REMOVE) (LOW PROF) (TY 2)	180	LF	\$ 15.00	\$ 2,700.00	\$ 20.00	\$ 3,600.00	\$ 18.00	\$ 3,240.00
49	529-6007	CONC CURB & GUTTER (TY I)	659	LF	\$ 19.00	\$ 12,521.00	\$ 18.00	\$ 11,862.00	\$ 18.00	\$ 11,862.00
50	529-6008	CONC CURB & GUTTER (TY II)	711	LF	\$ 19.00	\$ 13,509.00	\$ 30.00	\$ 21,330.00	\$ 25.00	\$ 17,775.00
51	530-6005	DRIVEWAYS (ACP)	676	SY	\$ 80.00	\$ 54,080.00	\$ 70.00	\$ 47,320.00	\$ 60.00	\$ 40,560.00
52	542-6001	REMOVE METAL BEAM GUARD FENCE	650	LF	\$ 4.00	\$ 2,600.00	\$ 23.00	\$ 14,950.00	\$ 25.00	\$ 16,250.00
53	542-6060	REMOVE TERMINAL ANCHOR SECTION	4	EA	\$ 600.00	\$ 2,400.00	\$ 170.00	\$ 680.00	\$ 200.00	\$ 800.00
54	644-6076	REMOVE SM RD SN SUP & AM	11	EA	\$ 120.00	\$ 1,320.00	\$ 150.00	\$ 1,650.00	\$ 150.00	\$ 1,650.00
55	658-6047	INSTL DEL ASSM (OM-2Y) (WC) GND	8	EA	\$ 60.00	\$ 480.00	\$ 60.00	\$ 480.00	\$ 55.00	\$ 440.00
56	662-6063	WK ZN PAV MRK REMOV (W)4"(SLD)	10,774	LF	\$ 0.50	\$ 5,387.00	\$ 0.64	\$ 6,895.36	\$ 0.70	\$ 7,541.80
57	662-6095	WK ZN PAV MRK REMOV (Y)4"(SLD)	40,243	LF	\$ 0.55	\$ 22,133.65	\$ 0.53	\$ 21,328.79	\$ 0.60	\$ 24,145.80
58	662-6109	WK ZN PAV MRK SHT TERM (TAB)TY W	339	EA	\$ 3.00	\$ 1,017.00	\$ 3.30	\$ 1,118.70	\$ 2.00	\$ 678.00
59	662-6111	WK ZN PAV MRK SHT TERM (TAB) TY Y-2	543	EA	\$ 3.00	\$ 1,629.00	\$ 3.30	\$ 1,791.90	\$ 2.00	\$ 1,086.00
60	666-6042	REFL PAV MRK TY I (W)12"(SLD)(100 MIL)	127	LF	\$ 5.00	\$ 635.00	\$ 4.40	\$ 558.80	\$ 5.00	\$ 635.00
61	666-6048	REFL PAV MRK TY I (W)24"(SLD)(100 MIL)	63	LF	\$ 10.00	\$ 630.00	\$ 11.00	\$ 693.00	\$ 11.50	\$ 724.50
62	666-6054	REFL PAV MRK TY I (W)(ARROW)(100 MIL)	6	EA	\$ 190.00	\$ 1,140.00	\$ 144.00	\$ 864.00	\$ 150.00	\$ 900.00
63	666-6093	REFL PAV MRK TY I (W)(RR XING)(100 MIL)	1	EA	\$ 1,000.00	\$ 1,000.00	\$ 1,100.00	\$ 1,100.00	\$ 1,100.00	\$ 1,100.00
64	666-6141	REFL PAV MRK TY I (Y)12"(SLD)(100 MIL)	132	LF	\$ 5.00	\$ 660.00	\$ 4.40	\$ 580.80	\$ 5.00	\$ 660.00
65	666-6303	RE PM W/RET REQ TY I (W)4"(SLD)(100 MIL)	9,872	LF	\$ 0.50	\$ 4,936.00	\$ 0.43	\$ 4,244.96	\$ 0.50	\$ 4,936.00
66	666-6315	RE PM W/RET REQ TY I (Y)4"(SLD)(100 MIL)	9,408	LF	\$ 0.50	\$ 4,704.00	\$ 0.43	\$ 4,045.44	\$ 0.50	\$ 4,704.00
67	666-6344	REFL PAV MRK TY I (Y)4"(BRK)(100 MIL)	2,171	LF	\$ 0.70	\$ 1,519.70	\$ 0.44	\$ 955.24	\$ 0.50	\$ 1,085.50
68	672-6009	REFL PAV MRKR TY II-A-A	255	EA	\$ 6.00	\$ 1,530.00	\$ 5.00	\$ 1,275.00	\$ 6.00	\$ 1,530.00
69	730-6107	EULL - WIDTH MOWING	1	CYC	\$ 4,000.00	\$ 4,000.00	\$ 4,000.00	\$ 4,000.00	\$ 5,000.00	\$ 5,000.00
70	738-6005	CLEANING / SWEEPING (FRONTAGE ROAD)	1	CYC	\$ 1,000.00	\$ 1,000.00	\$ 2,000.00	\$ 2,000.00	\$ 5,000.00	\$ 5,000.00
71	3076-6038	D-GR HMA TY-D PG64-22 (LEVEL-UP)	1,092	TON	\$ 95.00	\$ 103,740.00	\$ 98.00	\$ 107,016.00	\$ 95.00	\$ 103,740.00
72	3076-6001	D-GR HMA TY-B PG64-22	7,039	TON	\$ 68.00	\$ 478,652.00	\$ 78.00	\$ 549,042.00	\$ 75.00	\$ 527,925.00
73	3076-6040	D-GR HMA TY-D PG70-22	3,683	TON	\$ 90.00	\$ 331,470.00	\$ 104.00	\$ 383,032.00	\$ 100.00	\$ 368,300.00
74	3076-WC03	D-GR HMA TY B PG 64-22 (RR AND SIDE STREETS)	600	TON	\$ 68.00	\$ 40,800.00	\$ 120.00	\$ 72,000.00	\$ 115.00	\$ 69,000.00
75	6001-6001	PORTABLE CHANGEABLE MESSAGE SIGN	112	DAY	\$ 100.00	\$ 11,200.00	\$ 100.00	\$ 11,200.00	\$ 100.00	\$ 11,200.00
76	CIP 11.06.B	TRENCH EXCAVATION SAFETY PROTECTION SYSTEMS (ALL DEPTHS)	1,130	LF	\$ 3.75	\$ 4,237.50	\$ 1.50	\$ 1,695.00	\$ 1.50	\$ 1,695.00
77	W1.17.A.2	PIPE, 2" DIAMETER, SDR-9 (ALL DEPTHS) INCLUDES EXCAVATION AND BACKFILL	15	LF	\$ 40.00	\$ 600.00	\$ 70.00	\$ 1,050.00	\$ 90.00	\$ 1,350.00
78	W1.17.AR.8	PIPE, 8" DIAMETER, DI CL 350 (ALL DEPTHS) INCLUDES EXCAVATION AND BACKFILL	1,083	LF	\$ 90.00	\$ 97,470.00	\$ 90.00	\$ 97,470.00	\$ 105.00	\$ 113,715.00
79	W1.17.B2x2	WET CONNECTIONS, 2" DIA X 2" DIAM	1	EA	\$ 2,500.00	\$ 2,500.00	\$ 1,000.00	\$ 1,000.00	\$ 1,500.00	\$ 1,500.00

BID ITEM	TECH SPEC	DESCRIPTION	BID QUANTITY	UNIT MEASURE	Engineer's Estimate		MA Smith Contracting Co., Inc		Chasco Constructors	
					UNIT COST	AMOUNT BID	UNIT COST	AMOUNT BID	UNIT COST	AMOUNT BID
80	W1.17.B8x8	WET CONNECTIONS, 8" DIA X 8" DIAM	2	EA	\$ 3,500.00	\$ 7,000.00	\$ 1,900.00	\$ 3,800.00	\$ 2,000.00	\$ 4,000.00
81	W4.05.A18	ENCASEMENT PIPE, 18" DIA., STEEL	310	LF	\$ 125.00	\$ 38,750.00	\$ 140.00	\$ 43,400.00	\$ 170.00	\$ 52,700.00
82	510-KW	DUCTILE IRON FITTINGS	0	TON	\$ 8,500.00	\$ 2,210.00	\$ 18,000.00	\$ 4,680.00	\$ 30,000.00	\$ 7,800.00
83	511S-A8	VALVES, GATE, 8" DIAMETER	3	EA	\$ 4,000.00	\$ 12,000.00	\$ 3,400.00	\$ 10,200.00	\$ 1,950.00	\$ 5,850.00
84	W-04	RECONNECT SINGLE SERVICE CONNECTIONS, INCL. NEW METERS PER DETAIL W-04	1	EA	\$ 1,200.00	\$ 1,200.00	\$ 1,400.00	\$ 1,400.00	\$ 3,000.00	\$ 3,000.00
85	W3.21.B	FIRE HYDRANT ASSEMBLY	1	EA	\$ 6,000.00	\$ 6,000.00	\$ 5,700.00	\$ 5,700.00	\$ 8,000.00	\$ 8,000.00
86	S15500-ARV741-2	AIR RELEASE VALVE, 2" DIA., TYPE V741, WATER	1	EA	\$ 1,320.00	\$ 1,320.00	\$ 5,400.00	\$ 5,400.00	\$ 5,600.00	\$ 5,600.00
87	SP.W2.10.A2	RESTRAIN EXISTING PVC PIPE, 2" DIAMETER; INCLUDES BELL JOINT RESTRAINTS AND OTHER INCIDENTALS NECESSARY TO COMPLETE; PIPE SHALL BE RESTRAINED AT A MINIMUM THE LENGTH CALLED FOR ON THE PLANS, BUT SHALL BE RESTRAINED UP TO THE NEXT JOINT	1	EA	\$ 500.00	\$ 500.00	\$ 800.00	\$ 800.00	\$ 1,000.00	\$ 1,000.00
88	SP.W2.10.A8	RESTRAIN EXISTING PVC PIPE, 8" DIAMETER; INCLUDES BELL JOINT RESTRAINTS AND OTHER INCIDENTALS NECESSARY TO COMPLETE; PIPE SHALL BE RESTRAINED AT A MINIMUM THE LENGTH CALLED FOR ON THE PLANS, BUT SHALL BE RESTRAINED UP TO THE NEXT JOINT	4	EA	\$ 1,000.00	\$ 4,000.00	\$ 1,000.00	\$ 4,000.00	\$ 1,900.00	\$ 7,600.00
89	SP.W3.E	SALVAGE EXISTING FIRE HYDRANT ASSEMBLY AND RETURN TO CITY OF GEORGETOWN	1	EA	\$ 2,000.00	\$ 2,000.00	\$ 1,100.00	\$ 1,100.00	\$ 9,900.00	\$ 9,900.00
90	03 48 33	RAILROAD GRADE CROSSING PANEL (REMOVE)	72	TF	\$ 60.00	\$ 4,320.00	\$ 100.00	\$ 7,200.00	\$ 355.00	\$ 25,560.00
91	34 11 10	REMOVE BALLASTED TRACK	277	TF	\$ 60.00	\$ 16,620.00	\$ 50.00	\$ 13,850.00	\$ 142.00	\$ 39,334.00
92	CMTA SYSTEMS MANUAL	REMOVE RAIL SIGNAL HOUSE	1	EA	\$ 3,000.00	\$ 3,000.00	\$ 25,500.00	\$ 25,500.00	\$ 2,650.00	\$ 2,650.00
93	03 48 33	PRECAST RAILROAD GRADE CROSSING PANEL	117	TF	\$ 700.00	\$ 81,900.00	\$ 1,750.00	\$ 204,750.00	\$ 1,050.00	\$ 122,850.00
94	03 48 33	FLUSH MOUNT RUBBER INSERT	45	TF	\$ 25.00	\$ 1,125.00	\$ 100.00	\$ 4,500.00	\$ 110.00	\$ 4,950.00
95	34 11 10	NEW TRACK	200	TF	\$ 550.00	\$ 110,000.00	\$ 300.00	\$ 60,000.00	\$ 340.00	\$ 68,000.00
96	34 11 33.16	BALLAST	122	CY	\$ 130.00	\$ 15,860.00	\$ 100.00	\$ 12,200.00	\$ 185.00	\$ 22,570.00
97	34 44 26.16	SUBBALLAST	70	CY	\$ 90.00	\$ 6,300.00	\$ 200.00	\$ 14,000.00	\$ 210.00	\$ 14,700.00
98	CMTA SYSTEMS MANUAL	RAILROAD GRADE CROSSING SIGNALS AND HOUSE	1	LS	\$ 274,942.00	\$ 274,942.00	\$ 382,000.00	\$ 382,000.00	\$ 229,000.00	\$ 229,000.00
99	3076-WC01	FORCE ACCOUNT, ESTIMATE PLACEMENT AND PRODUCTION BONUS AND PENALTY (TY B)	1	LS	\$ 50,600.00	\$ 50,600.00	\$ 50,600.00	\$ 50,600.00	\$ 50,600.00	\$ 50,600.00
100	3076-WC02	FORCE ACCOUNT, ESTIMATE PLACEMENT AND PRODUCTION BONUS AND PENALTY (TY D SURFACE)	1	LS	\$ 30,700.00	\$ 30,700.00	\$ 30,700.00	\$ 30,700.00	\$ 30,700.00	\$ 30,700.00
101	585-WC01	RIDE QUALITY BONUS	1	LS	\$ 34,800.00	\$ 34,800.00	\$ 34,800.00	\$ 34,800.00	\$ 34,800.00	\$ 34,800.00
102	999-WC01	FORCE ACCOUNT	1	LS	\$ 25,000.00	\$ 25,000.00	\$ 25,000.00	\$ 25,000.00	\$ 25,000.00	\$ 25,000.00
103	999-WC02	FORCE ACCOUNT FOR CMTA ROADWAY WORKER-IN-CHARGE (RWIC) (40 days)	1	LS	\$ 60,000.00	\$ 60,000.00	\$ 60,000.00	\$ 60,000.00	\$ 60,000.00	\$ 60,000.00
104	999-WC03	FORCE ACCOUNT FOR CMTA RAILROAD TCP WORK	1	LS	\$ 80,000.00	\$ 80,000.00	\$ 80,000.00	\$ 80,000.00	\$ 80,000.00	\$ 80,000.00
TOTAL COST ADJUSTED FOR CORRECTNESS					\$ 4,982,285.62		\$4,975,515.09		\$5,189,988.00	
ACTUAL BID PROPOSAL							\$4,975,500.00		\$5,189,988.00	

BID ITEM	TECH SPEC	DESCRIPTION	BID QUANTITY	UNIT MEASURE	Engineer's Estimate		MA Smith Contracting Co., Inc		Chasco Constructors	
					UNIT COST	AMOUNT BID	UNIT COST	AMOUNT BID	UNIT COST	AMOUNT BID
		ADJUSTMENT DIFFERENCE						(\$15.09)		\$0.00
		Bid Bond						Y		Y
		Conflict of Interest Questionnaire						Y		Y
		Bidder References (Minimum of Three)						Y		Y

CERTIFICATE OF INTERESTED PARTIES

FORM 1295

1 of 1

Complete Nos. 1 - 4 and 6 if there are interested parties.
 Complete Nos. 1, 2, 3, 5, and 6 if there are no interested parties.

OFFICE USE ONLY CERTIFICATION OF FILING

Certificate Number:
 2021-803004

Date Filed:
 09/16/2021

Date Acknowledged:

1 Name of business entity filing form, and the city, state and country of the business entity's place of business.

MA Smith Contracting Co Inc
 Austin, TX United States

2 Name of governmental entity or state agency that is a party to the contract for which the form is being filed.

Williamson County, Texas Purchasing Dept

3 Provide the identification number used by the governmental entity or state agency to track or identify the contract, and provide a description of the services, goods, or other property to be provided under the contract.

T5023
 CR 200 Reconstruction - General Contractor

4	Name of Interested Party	City, State, Country (place of business)	Nature of interest (check applicable)	
			Controlling	Intermediary

5 Check only if there is NO Interested Party.

6 UNSWORN DECLARATION

My name is Travis Rayland, and my date of birth is _____.

My address is _____ (street) _____ (city) _____ (state) _____ (zip code) _____ (country).

I declare under penalty of perjury that the foregoing is true and correct.

Executed in Travis County, State of Texas, on the 16 day of September, 2021.
(month) (year)

 Signature of authorized agent of contracting business entity
 (Declarant)



3100 Alvin Devane Boulevard, Suite 150
Austin, Texas 78741-7425
Tel: 512.441.9493
Fax: 512.445.2286
www.jonescarter.com

September 14, 2021

Mr. Whit Friend, PE
HNTB Corporation
101 East Old Settlers Blvd., Suite 100
Round Rock, TX 78664

Re: Williamson County Road Bond Project
County Road 200 – CMTA RR to CR 201
Recommendation of Construction Contract Award

Dear Mr. Friend:

The above project was bid by Williamson County on September 8, 2021. Two (2) bids were received, and each was deemed complete. The attached bid tabulation depicts the results and confirms the amounts shown on each bid. The apparent low bidder was MA Smith Contracting Company, Inc. with a bid amount of \$4,975,515.09. Based upon our review, we recommend award of the contract to MA Smith Contracting Company, Inc.

We appreciate the opportunity to be of service to you and Williamson County on this project. We are available to meet at your discretion concerning proposed improvements and next steps. Please feel free to contact us should you have questions or comments.

Sincerely,

A handwritten signature in blue ink, appearing to read 'J. Kent O'Brien'.

J. Kent O'Brien, P.E.
Vice President