

Williamson County SW Regional Park Restroom 2021

219 Perry Mayfield Blvd
 Leander Texas 78681

Data Release : Year 2021 Quarter 4

Unit Cost Estimate

Quantity	LineNumber	Line Source	rated	Description	Crew	Daily Output	Labor Hours	Unit	Material	Labor	Equipment	Ext. Total O&P	Labor Type	Data Release	CCI Location	Notes
48	030513250950			Aggregate, sand, washed, for concrete, loaded at the pit, prices per C.Y., includes material only		0	0	C.Y.	\$ 33.72	\$ -	\$ -	\$ 1,780.32	RR	Year 2021 Quarter 4	TEXAS / AUSTIN (786-787)	
120	040523130120			Control joint, PVC, "T" shaped	1 Bric	320	0.025	L.F.	\$ 1.04	\$ 0.92	\$ -	\$ 316.80	RR	Year 2021 Quarter 4	TEXAS / AUSTIN (786-787)	
1	079513509000			Expansion joint assemblies, minimum labor/equipment charge	1 Sswk	2	4	Job	\$ -	\$ 165.09	\$ -	\$ 267.15	RR	Year 2021 Quarter 4	TEXAS / AUSTIN (786-787)	
300	031516200200			Control joint, air blast joint to blow out debris and air dry, 2 passes	C28	2000	0.004	L.F.	\$ -	\$ 0.12	\$ 0.02	\$ 60.00	RR	Year 2021 Quarter 4	TEXAS / AUSTIN (786-787)	
300	031516200120			Control joint, concrete floor slab, sawcut in green concrete, 1" depth	C27	2000	0.008	L.F.	\$ 0.04	\$ 0.23	\$ 0.06	\$ 141.00	RR	Year 2021 Quarter 4	TEXAS / AUSTIN (786-787)	
1	260533139990			Conduit, to 10' high, minimum labor/equipment charge	1 Elec	4	2	Job	\$ -	\$ 76.96	\$ -	\$ 118.78	RR	Year 2021 Quarter 4	TEXAS / AUSTIN (786-787)	
2	015436501400			Mobilization or demobilization, delivery charge for equipment, hauled on 20-ton capacity towed trailer	B34U	2	8	Ea.	\$ -	\$ 277.10	\$ 221.76	\$ 1,367.28	RR	Year 2021 Quarter 4	TEXAS / AUSTIN (786-787)	
1	337119179990			Electrical underground ducts and manholes, minimum labor/equipment charge	1 Elec	3.5	2.286	Job	\$ -	\$ 88.48	\$ -	\$ 135.74	RR	Year 2021 Quarter 4	TEXAS / AUSTIN (786-787)	
1	330597109000			Utility line signs, markers, and flags, minimum labor/equipment charge, excludes excavation and backfill	1 Clab	4	2	Job	\$ -	\$ 87.13	\$ -	\$ 138.04	RR	Year 2021 Quarter 4	TEXAS / AUSTIN (786-787)	
1	329413209000			Landscape edging, minimum labor/equipment charge	1 Carp	4	2	Job	\$ -	\$ 102.68	\$ -	\$ 163.91	RR	Year 2021 Quarter 4	TEXAS / AUSTIN (786-787)	
1	323343139000			Site seating, benches, minimum labor/equipment charge	2 Clab	2	8	Job	\$ -	\$ 330.15	\$ -	\$ 525.45	RR	Year 2021 Quarter 4	TEXAS / AUSTIN (786-787)	
1	312316140900			Excavating, chain trencher, utility trench, common earth, minimum labor/equipment charge	B53	2	4	Job	\$ -	\$ 218.45	\$ 78.71	\$ 425.61	RR	Year 2021 Quarter 4	TEXAS / AUSTIN (786-787)	
1	312316140900	A		Excavating, bulk bank measure, for heavy soil or stiff clay, add		0	0	B.C.Y.	\$ -	\$ 131.07	\$ 47.23	\$ 255.37	RR	Year 2021 Quarter 4	TEXAS / AUSTIN (786-787)	[Adjusted by 312316424100]
1	312323239900			Compaction, minimum labor/equipment charge	1 Clab	4	2	Job	\$ -	\$ 87.58	\$ -	\$ 138.74	RR	Year 2021 Quarter 4	TEXAS / AUSTIN (786-787)	
828	312316137060			Excavating, trench or continuous footing, dense hard clay, 1/2 C.Y. excavator, 1' to 4' deep, excludes sheeting or dewatering	B11M	176	0.091	B.C.Y.	\$ -	\$ 4.62	\$ 1.33	\$ 7,236.72	RR	Year 2021 Quarter 4	TEXAS / AUSTIN (786-787)	
1	312316137060	A		Excavating, bulk bank measure, for heavy soil or stiff clay, add		0	0	B.C.Y.	\$ -	\$ 2.77	\$ 0.80	\$ 4,342.03	RR	Year 2021 Quarter 4	TEXAS / AUSTIN (786-787)	[Adjusted by 312316424100]
5	260526800380			Ground wire, copper wire, bare solid, #2	1 Elec	5	1.6	C.L.F.	\$ 143.14	\$ 61.81	\$ -	\$ 1,265.20	RR	Year 2021 Quarter 4	TEXAS / AUSTIN (786-787)	
1	260583109000			Motor connections, minimum labor/equipment charge	1 Elec	4	2	Job	\$ -	\$ 76.96	\$ -	\$ 118.78	RR	Year 2021 Quarter 4	TEXAS / AUSTIN (786-787)	
100	320610101670			Sidewalks, driveways, and patios, sidewalk, limestone pavers, 4" thick, excludes base	D1	70	0.229	S.F.	\$ 13.24	\$ 10.92	\$ -	\$ 3,207.00	RR	Year 2021 Quarter 4	TEXAS / AUSTIN (786-787)	

1	044310559000			Limestone, minimum labor/equipment charge	D1	2	8	Job	\$ -	\$ 254.28	\$ -	\$ 407.50	RR	Year 2021 Quarter 4	TEXAS / AUSTIN (786-787)	
1	312323239900	A		Excavating, bulk bank measure, for heavy soil or stiff clay, add		0	0	B.C.Y.	\$ -	\$ 52.55	\$ -	\$ 83.24	RR	Year 2021 Quarter 4	TEXAS / AUSTIN (786-787)	[Adjusted by 312316424100]
1	312323179000			Fill, minimum labor/equipment charge	1 Clab	4	2	Job	\$ -	\$ 87.58	\$ -	\$ 138.74	RR	Year 2021 Quarter 4	TEXAS / AUSTIN (786-787)	
1	312323179000	A		Excavating, bulk bank measure, for heavy soil or stiff clay, add		0	0	B.C.Y.	\$ -	\$ 52.55	\$ -	\$ 83.24	RR	Year 2021 Quarter 4	TEXAS / AUSTIN (786-787)	[Adjusted by 312316424100]
1	262816109000			Circuit breaker, minimum labor/equipment charge	1 Elec	4	2	Job	\$ -	\$ 76.96	\$ -	\$ 118.78	RR	Year 2021 Quarter 4	TEXAS / AUSTIN (786-787)	
18	312216101150			Fine grading, fine grade for slab on grade, hand grading	B18	700	0.034	S.Y.	\$ -	\$ 1.53	\$ 0.24	\$ 48.24	RR	Year 2021 Quarter 4	TEXAS / AUSTIN (786-787)	
1	262726209000			Wiring devices, minimum labor/equipment charge	1 Elec	4	2	Job	\$ -	\$ 76.96	\$ -	\$ 118.78	RR	Year 2021 Quarter 4	TEXAS / AUSTIN (786-787)	
1	262716109990			Pull boxes & cabinets, minimum labor/equipment charge	1 Elec	2	4	Job	\$ -	\$ 154.53	\$ -	\$ 236.34	RR	Year 2021 Quarter 4	TEXAS / AUSTIN (786-787)	
300	312323130300			Backfill, 6" layers, compaction in layers, hand tamp, add	1 Clab	20.6	0.388	E.C.Y.	\$ -	\$ 16.97	\$ -	\$ 8,118.00	RR	Year 2021 Quarter 4	TEXAS / AUSTIN (786-787)	
1	262416309000			Panelboards, minimum labor/equipment charge	1 Elec	1	8	Job	\$ -	\$ 309.06	\$ -	\$ 475.71	RR	Year 2021 Quarter 4	TEXAS / AUSTIN (786-787)	
10	015433204890			Rent loader, skid steer, wheeled, 1 CY 78 HP, diesel, Incl. Hourly Oper. Cost.		0	0	Day	\$ -	\$ -	\$ 637.33	\$ 7,010.60	RR	Year 2021 Quarter 4	TEXAS / AUSTIN (786-787)	
1	262416209000			Circuit breakers, minimum labor/equipment charge	1 Elec	3	2.667	Job	\$ -	\$ 103.02	\$ -	\$ 158.17	RR	Year 2021 Quarter 4	TEXAS / AUSTIN (786-787)	
1	260539409000			Rigid galvanized steel conduit, minimum labor/equipment charge	1 Elec	4	2	Job	\$ -	\$ 76.96	\$ -	\$ 118.78	RR	Year 2021 Quarter 4	TEXAS / AUSTIN (786-787)	
1	260539309000			Conduit, in concrete slab, incl terminations, fittings and supports, minimum labor/equipment charge	1 Elec	4	2	Job	\$ -	\$ 76.96	\$ -	\$ 118.78	RR	Year 2021 Quarter 4	TEXAS / AUSTIN (786-787)	
6	260533139480			PVC adapters, 1" diameter, to 15' H	ELEC	38	0.211	Ea.	\$ 0.43	\$ 8.12	\$ -	\$ 77.40	RR	Year 2021 Quarter 4	TEXAS / AUSTIN (786-787)	
1	260533169000			Outlet boxes, minimum labor/equipment charge	1 Elec	4	2	Job	\$ -	\$ 76.96	\$ -	\$ 118.78	RR	Year 2021 Quarter 4	TEXAS / AUSTIN (786-787)	
1	260519909000			Wire, minimum labor/equipment charge	1 Elec	4	2	Job	\$ -	\$ 76.96	\$ -	\$ 118.78	RR	Year 2021 Quarter 4	TEXAS / AUSTIN (786-787)	
40	015623100020			Barricades, wood, fixed, 3 rail, 5' high, 3 rail @ 2" x 8"	2 Carp	20	0.8	L.F.	\$ 10.96	\$ 28.69	\$ -	\$ 2,294.80	RR	Year 2021 Quarter 4	TEXAS / AUSTIN (786-787)	
1	224213139000			Water closet, minimum labor/equipment charge	Q1	4	4	Job	\$ -	\$ 149.82	\$ -	\$ 230.25	RR	Year 2021 Quarter 4	TEXAS / AUSTIN (786-787)	
1	221316309000			Drainage fittings, cast iron soil, minimum labor/equipment charge	1 Plum	4	2	Job	\$ -	\$ 82.89	\$ -	\$ 128.33	RR	Year 2021 Quarter 4	TEXAS / AUSTIN (786-787)	
1	221119109000			Flexible connectors, minimum labor/equipment charge	1 Plum	4	2	Job	\$ -	\$ 82.89	\$ -	\$ 128.33	RR	Year 2021 Quarter 4	TEXAS / AUSTIN (786-787)	
80	312216101050			Fine grading, fine grade for small irregular areas, to 15,000 S.Y.	B32C	2000	0.024	S.Y.	\$ -	\$ 1.23	\$ 1.41	\$ 278.40	RR	Year 2021 Quarter 4	TEXAS / AUSTIN (786-787)	
1	221113769990			Pipe fittings, plastic, pipe and tubing, minimum labor/equipment charge	1 Plum	4	2	Job	\$ -	\$ 82.89	\$ -	\$ 128.33	RR	Year 2021 Quarter 4	TEXAS / AUSTIN (786-787)	
1	221113259000			Pipe fittings, copper, minimum labor/equipment charge	1 Plum	4	2	Job	\$ -	\$ 82.89	\$ -	\$ 128.33	RR	Year 2021 Quarter 4	TEXAS / AUSTIN (786-787)	
1	220716109000			Insulation, minimum labor/equipment charge	1 Stpi	4	2	Job	\$ -	\$ 84.94	\$ -	\$ 130.82	RR	Year 2021 Quarter 4	TEXAS / AUSTIN (786-787)	
3	220576205130			Cleanout tee, plastic plug, PVC, 6" pipe size, type DWV, excludes tee	Q1	24	0.667	Ea.	\$ 30.78	\$ 25.11	\$ -	\$ 217.38	RR	Year 2021 Quarter 4	TEXAS / AUSTIN (786-787)	
1	220523209000			Valves, bronze, minimum labor/equipment charge	1 Plum	4	2	Job	\$ -	\$ 83.70	\$ -	\$ 129.58	RR	Year 2021 Quarter 4	TEXAS / AUSTIN (786-787)	
1	101419109000			Signs, minimum labor/equipment charge	1 Carp	4	2	Job	\$ -	\$ 89.49	\$ -	\$ 142.85	RR	Year 2021 Quarter 4	TEXAS / AUSTIN (786-787)	
1	075113409000			Felt, minimum labor and equipment charge	1 Rofc	4	2	Job	\$ -	\$ 68.52	\$ -	\$ 117.86	RR	Year 2021 Quarter 4	TEXAS / AUSTIN (786-787)	

400	260533131870		Rigid galvanized steel conduit, 2" diameter, to 10' H, incl 2 terminations, 2 elbows, 11 beam clamps, and 11 couplings per 100 LF	1 Elec	45	0.178	L.F.	\$ 9.60	\$ 6.85	\$ -	\$ 8,440.00	RR	Year 2021 Quarter 4	TEXAS / AUSTIN (786-787)
1	062516109000		Plywood paneling, minimum labor/equipment charge	1 Carp	2	4	Job	\$ -	\$ 120.45	\$ -	\$ 192.50	RR	Year 2021 Quarter 4	TEXAS / AUSTIN (786-787)
1	061110029000		Miscellaneous wood blocking, minimum labor/equipment charge	1 Carp	4	2	Job	\$ -	\$ 61.26	\$ -	\$ 97.79	RR	Year 2021 Quarter 4	TEXAS / AUSTIN (786-787)
1	044310459000		Granite, minimum labor/equipment charge	D1	2	8	Job	\$ -	\$ 254.28	\$ -	\$ 407.50	RR	Year 2021 Quarter 4	TEXAS / AUSTIN (786-787)
1	042210249000		Concrete block, exterior, minimum labor and equipment charge	D1	2	8	Job	\$ -	\$ 249.21	\$ -	\$ 399.38	RR	Year 2021 Quarter 4	TEXAS / AUSTIN (786-787)
1	038213101999		Concrete core drilling, includes bit cost, layout and set up time, minimum equipment/labor charge	B89A	2	8	Job	\$ -	\$ 247.05	\$ 60.39	\$ 459.78	RR	Year 2021 Quarter 4	TEXAS / AUSTIN (786-787)
1	033913509000		Curing, minimum labor/equipment charge	1 Clab	5	1.6	Job	\$ -	\$ 49.77	\$ -	\$ 79.21	RR	Year 2021 Quarter 4	TEXAS / AUSTIN (786-787)
1	033513309100		Concrete finishing, minimum labor/equipment charge, excl placing, striking off & consolidating	C10	2	12	Job	\$ -	\$ 413.59	\$ -	\$ 651.93	RR	Year 2021 Quarter 4	TEXAS / AUSTIN (786-787)
1	032111609000		Reinforcing steel, in place, minimum labor/equipment charge, A615, grade 60	1 Rodm	4	2	Job	\$ -	\$ 59.71	\$ -	\$ 93.10	RR	Year 2021 Quarter 4	TEXAS / AUSTIN (786-787)
1	030505101910		Selective concrete demolition, minimum labor/equipment charge	B9	2	20	Job	\$ -	\$ 545.95	\$ 176.22	\$ 1,063.29	RR	Year 2021 Quarter 4	TEXAS / AUSTIN (786-787)
1	024119259000		Selective demolition, saw cutting, minimum labor/equipment charge	A1	2	4	Job	\$ -	\$ 174.26	\$ 56.43	\$ 338.94	RR	Year 2021 Quarter 4	TEXAS / AUSTIN (786-787)
1	024116179000		Building footings and foundations demolition, excludes disposal costs and dump fees, minimum labor/equipment charge	A1	2	4	Job	\$ -	\$ 174.26	\$ 56.43	\$ 338.94	RR	Year 2021 Quarter 4	TEXAS / AUSTIN (786-787)
1	024113160160		New item, minimum labor/equipment charge	B6D	4	5	Ea.	\$ -	\$ 247.69	\$ 316.80	\$ 738.10	RR	Year 2021 Quarter 4	TEXAS / AUSTIN (786-787)
20	260533132370		Rigid galvanized steel conduit couplings, 2" diameter, to 10' high	1 Elec	67	0.119	Ea.	\$ 5.20	\$ 4.61	\$ -	\$ 256.60	RR	Year 2021 Quarter 4	TEXAS / AUSTIN (786-787)
4	260533132130		Rigid galvanized steel conduit elbows, 2" diameter, to 10' high	1 Elec	12	0.667	Ea.	\$ 19.60	\$ 25.76	\$ -	\$ 243.88	RR	Year 2021 Quarter 4	TEXAS / AUSTIN (786-787)
1	220523609000		Valves, plastic, minimum labor/equipment charge	1 Plum	3.5	2.286	Job	\$ -	\$ 96.10	\$ -	\$ 148.18	RR	Year 2021 Quarter 4	TEXAS / AUSTIN (786-787)
10	260533131996		Rigid galvanized steel conduit, field bends, 45 Deg. to 90 Deg., 2" diameter	1 Elec	13	0.615	Ea.	\$ -	\$ 23.63	\$ -	\$ 363.60	RR	Year 2021 Quarter 4	TEXAS / AUSTIN (786-787)
6	101423137100		Wayfinding signage, custom, plastic, flexible, 1/8" thick, 12" x 36", including mounting	1 Carp	20	0.4	Ea.	\$ 247.80	\$ 18.06	\$ -	\$ 1,807.92	RR	Year 2021 Quarter 4	TEXAS / AUSTIN (786-787)
20	015623100850		Barricades, traffic cones, PVC, 28" high		0	0	Ea.	\$ 30.16	\$ -	\$ -	\$ 661.20	RR	Year 2021 Quarter 4	TEXAS / AUSTIN (786-787)
1	312216109000		Fine grading, hand grading, includes compaction, minimum labor/equipment charge	1 Clab	2	4	Job	\$ -	\$ 175.15	\$ -	\$ 278.47	RR	Year 2021 Quarter 4	TEXAS / AUSTIN (786-787)
18	312216101150		Fine grading, fine grade for slab on grade, hand grading	B18	700	0.034	S.Y.	\$ -	\$ 1.53	\$ 0.24	\$ 48.24	RR	Year 2021 Quarter 4	TEXAS / AUSTIN (786-787)
700	312216101200		Fine grading, fine grade granular base for sidewalks and bikeways	B62	1200	0.02	S.Y.	\$ -	\$ 0.94	\$ 0.15	\$ 1,162.00	RR	Year 2021 Quarter 4	TEXAS / AUSTIN (786-787)
2	312213200120		Rough grading sites, 410-1,000 S.F., hand labor	B1	1	24	Ea.	\$ -	\$ 1,057.80	\$ -	\$ 3,394.80	RR	Year 2021 Quarter 4	TEXAS / AUSTIN (786-787)

1	265633109000		Exterior fixtures, minimum labor/equipment charge	1 Elec	3.75	2.133	Job	\$ -	\$ 82.42	\$ -	\$ 126.65	RR	Year 2021 Quarter 4	TEXAS / AUSTIN (786-787)
10	312323237540		Compaction, 4 passes, 24' wide, 6" lifts, walk behind, vibrating roller	B10A	210	0.057	E.C.Y.	\$ -	\$ 3.04	\$ 0.78	\$ 56.30	RR	Year 2021 Quarter 4	TEXAS / AUSTIN (786-787)
30	312323160200		Fill by borrow and utility bedding, for pipe and conduit, sand, dead or bank, excludes compaction	B6	150	0.16	L.C.Y.	\$ 16.80	\$ 7.58	\$ 1.43	\$ 957.00	RR	Year 2021 Quarter 4	TEXAS / AUSTIN (786-787)
6	015433201350		Rent vibratory plate compactor 21" plate 5000 lb blow, Incl. Hourly Oper. Cost.		0	0	Day	\$ -	\$ -	\$ 259.47	\$ 1,712.52	RR	Year 2021 Quarter 4	TEXAS / AUSTIN (786-787)
1	321123230310		Base course drainage layers, aggregate base course, minimum labor/equipment charge	B36	1	40	Job	\$ -	\$ 2,284.20	\$ 1,806.75	\$ 5,589.60	RR	Year 2021 Quarter 4	TEXAS / AUSTIN (786-787)
24	321123231530		Base course drainage layers, aggregate base course for roadways and large paved areas, gravel bank run, compacted, 6" deep	B36C	835	0.048	E.C.Y.	\$ 29.41	\$ 2.97	\$ 5.10	\$ 1,023.84	RR	Year 2021 Quarter 4	TEXAS / AUSTIN (786-787)
10	329113161300		Soil preparation, mulching, stone mulch, granite chips, hand spread	B1	10	2.4	C.Y.	\$ 74.48	\$ 101.74	\$ -	\$ 2,441.90	RR	Year 2021 Quarter 4	TEXAS / AUSTIN (786-787)
900	024113980900		Selective demolition, sod, edging, planters & tree guying, edging, granite, 5" x 16"	B1	600	0.04	L.F.	\$ -	\$ 1.76	\$ -	\$ 2,529.00	RR	Year 2021 Quarter 4	TEXAS / AUSTIN (786-787)
1	260526809000		Grounding, minimum labor/equipment charge	1 Elec	4	2	Job	\$ -	\$ 76.96	\$ -	\$ 118.78	RR	Year 2021 Quarter 4	TEXAS / AUSTIN (786-787)
1820	312514161000		Synthetic erosion control, silt fence, install and remove, 3' high	B62	650	0.037	L.F.	\$ 0.39	\$ 1.75	\$ 0.28	\$ 6,370.00	RR	Year 2021 Quarter 4	TEXAS / AUSTIN (786-787)
1820	015626500200		Temporary fencing, chain link, rented up to 12 months, 6' high, 11 ga, to 1000'	CLAB	400	0.04	L.F.	\$ 3.99	\$ 1.16	\$ -	\$ 11,338.60	RR	Year 2021 Quarter 4	TEXAS / AUSTIN (786-787)
60	015433406410		Rent toilet portable chemical, Incl. Hourly Oper. Cost.		0	0	Day	\$ -	\$ -	\$ 24.29	\$ 1,603.20	RR	Year 2021 Quarter 4	TEXAS / AUSTIN (786-787)
6	024119190840		Selective demolition, rubbish handling, dumpster, 40 C.Y., 10 ton capacity, weekly rental, includes one dump per week, cost to be added to demolition cost		0	0	Week	\$ 775.00	\$ -	\$ -	\$ 5,100.00	RR	Year 2021 Quarter 4	TEXAS / AUSTIN (786-787)
15	015433205206		Rent rock trencher, chain type, 18" wide x 7' deep, Incl. Hourly Oper. Cost.		0	0	Day	\$ -	\$ -	\$ 1,118.22	\$ 18,450.60	RR	Year 2021 Quarter 4	TEXAS / AUSTIN (786-787)
20	260519901650		Wire, copper, stranded, 600 volt, 2/0, type THWN-THHN, normal installation conditions in wireway, conduit, cable tray	ELEC	5.8	2.759	C.L.F.	\$ 211.30	\$ 106.66	\$ -	\$ 7,907.20	RR	Year 2021 Quarter 4	TEXAS / AUSTIN (786-787)
4	260519901400		Wire, copper, stranded, 600 volt, #4, type THWN-THHN, normal installation conditions in wireway, conduit, cable tray	ELEC	10.6	1.509	C.L.F.	\$ 73.84	\$ 58.18	\$ -	\$ 683.64	RR	Year 2021 Quarter 4	TEXAS / AUSTIN (786-787)
2	260533182300		Pull boxes, steel, type SC, raintight & weatherproof, 12" L x 12" W x 6" D, NEMA 3R	ELEC	5	1.6	Ea.	\$ 52.82	\$ 61.81	\$ -	\$ 306.16	RR	Year 2021 Quarter 4	TEXAS / AUSTIN (786-787)
1	260519909000		Wire, minimum labor/equipment charge	ELEC	4	2	Job	\$ -	\$ 76.96	\$ -	\$ 118.78	RR	Year 2021 Quarter 4	TEXAS / AUSTIN (786-787)
6	260519900960		Wire, copper, solid, 600 volt, #10, type THWN-THHN, normal installation conditions in wireway, conduit, cable tray	ELEC	10	0.8	C.L.F.	\$ 17.66	\$ 30.91	\$ -	\$ 402.00	RR	Year 2021 Quarter 4	TEXAS / AUSTIN (786-787)
1	262416209000		Circuit breakers, minimum labor/equipment charge	ELEC	3	2.667	Job	\$ -	\$ 103.02	\$ -	\$ 158.17	RR	Year 2021 Quarter 4	TEXAS / AUSTIN (786-787)

1	262416100500		Load centers, 1 phase, 3 wire, main lugs, rainproof, 120/240 V, 100 amp, 12 circuits, incl 20 A 1 pole plug-in breakers	ELEC	1.2	6.667	Ea.	\$ 281.73	\$ 257.55	\$ -	\$ 704.03	RR	Year 2021 Quarter 4	TEXAS / AUSTIN (786-787)	
4	262416202030		Circuit breakers, 120/240 volt, plug-in, 2 pole with NM cable, 100 amp	ELEC	6	1.333	Ea.	\$ 98.26	\$ 51.51	\$ -	\$ 746.80	RR	Year 2021 Quarter 4	TEXAS / AUSTIN (786-787)	
60	260533138750		EMT couplings, compression, steel, 2" diameter, to 15' H	ELEC	31	0.258	Ea.	\$ 13.75	\$ 9.97	\$ -	\$ 1,833.60	RR	Year 2021 Quarter 4	TEXAS / AUSTIN (786-787)	
8	260533135760		EMT elbows, 2" diameter, to 15' H	ELEC	20	0.4	Ea.	\$ 8.97	\$ 15.45	\$ -	\$ 268.08	RR	Year 2021 Quarter 4	TEXAS / AUSTIN (786-787)	
28628	320610101070		Sidewalks, driveways, and patios, sidewalk, crushed stone, granite chips, 1" thick, excludes base	CLAB	1700	0.009	S.F.	\$ 0.20	\$ 0.41	\$ -	\$ 25,192.64	RR	Year 2021 Quarter 4	TEXAS / AUSTIN (786-787)	
1	320610101070	A	Excavating, bulk bank measure, for heavy soil or stiff clay, add		0	0	B.C.Y.	\$ 0.12	\$ 0.25	\$ -	\$ 15,115.59	RR	Year 2021 Quarter 4	TEXAS / AUSTIN (786-787)	[Adjusted by 312316424100]
30	260533135300		Electric metallic tubing (EMT), field bends, 45 Deg. to 90 Deg., 2" diameter	ELEC	26	0.308	Ea.	\$ -	\$ 11.88	\$ -	\$ 545.40	RR	Year 2021 Quarter 4	TEXAS / AUSTIN (786-787)	
300	260533135100		Electric metallic tubing (EMT), 2" diameter, to 10' high, incl 2 terminations, 2 elbows, 11 beam clamps, and 11 couplings per 100 LF	ELEC	80	0.1	L.F.	\$ 4.34	\$ 3.85	\$ -	\$ 3,213.00	RR	Year 2021 Quarter 4	TEXAS / AUSTIN (786-787)	
5	260533139720		PVC-tee fitting & cover, 1" diameter, to 15' H	ELEC	10	0.8	Ea.	\$ 7.04	\$ 30.91	\$ -	\$ 276.45	RR	Year 2021 Quarter 4	TEXAS / AUSTIN (786-787)	
20	260533139316		PVC conduit couplings, 1" diameter, to 15' H	ELEC	35	0.229	Ea.	\$ 0.35	\$ 8.82	\$ -	\$ 280.60	RR	Year 2021 Quarter 4	TEXAS / AUSTIN (786-787)	
9	260533139225		PVC conduit elbows, 3/4" diameter, to 15' H	ELEC	42	0.19	Ea.	\$ 0.62	\$ 7.36	\$ -	\$ 107.91	RR	Year 2021 Quarter 4	TEXAS / AUSTIN (786-787)	
250	260533139120		PVC conduit, schedule 40, 1" diameter, to 10' H, incl terminations, fittings, & support	ELEC	125	0.064	L.F.	\$ 1.56	\$ 2.47	\$ -	\$ 1,377.50	RR	Year 2021 Quarter 4	TEXAS / AUSTIN (786-787)	
1	260533139990		Conduit, to 10' high, minimum labor/equipment charge	ELEC	4	2	Job	\$ -	\$ 76.96	\$ -	\$ 118.78	RR	Year 2021 Quarter 4	TEXAS / AUSTIN (786-787)	
4	260533139860		Cement, quart		0	0	Ea.	\$ 19.88	\$ -	\$ -	\$ 87.48	RR	Year 2021 Quarter 4	TEXAS / AUSTIN (786-787)	
10	260533139510		PVC adapters, 2" diameter, to 15' H	ELEC	27	0.296	Ea.	\$ 1.16	\$ 11.42	\$ -	\$ 188.40	RR	Year 2021 Quarter 4	TEXAS / AUSTIN (786-787)	
20	260533139322		PVC conduit couplings, 2" diameter, to 15' H	R1A	36.4	0.44	Ea.	\$ 0.91	\$ 15.15	\$ -	\$ 486.60	RR	Year 2021 Quarter 4	TEXAS / AUSTIN (786-787)	
20	260533139245		PVC conduit elbows, 2" diameter, to 15' H	R1A	36.4	0.44	Ea.	\$ 3.50	\$ 15.15	\$ -	\$ 543.60	RR	Year 2021 Quarter 4	TEXAS / AUSTIN (786-787)	
623	260533139150		PVC conduit, schedule 40, 2" diameter, to 10' H, incl terminations, fittings, & support	ELEC	90	0.089	L.F.	\$ 2.73	\$ 3.42	\$ -	\$ 5,158.44	RR	Year 2021 Quarter 4	TEXAS / AUSTIN (786-787)	
4	265619600100		Parking LED Luminaire, round pole mounting, 88 lamp watts, excl pole	ELEC	2	4	Ea.	\$ 1,448.40	\$ 154.53	\$ -	\$ 7,306.96	RR	Year 2021 Quarter 4	TEXAS / AUSTIN (786-787)	

1	330561104210		Storm drainage manholes, rubber boots, 6", dia. or smaller	CLAB	32	0.25	Ea.	\$ 105.74	\$ 10.87	\$ -	\$ 134.14	RR	Year 2021 Quarter 4	TEXAS / AUSTIN (786-787)
2	038213103060		Concrete core drilling, bits for core drill, diamond, premium, 6" diameter, included in drilling line items		0	0	Ea.	\$ 359.68	\$ -	\$ -	\$ 786.80	RR	Year 2021 Quarter 4	TEXAS / AUSTIN (786-787)
1	038213101999		Concrete core drilling, includes bit cost, layout and set up time, minimum equipment/labor charge	B89A	2	8	Job	\$ -	\$ 247.05	\$ 60.39	\$ 459.78	RR	Year 2021 Quarter 4	TEXAS / AUSTIN (786-787)
1	038213100700		Concrete core drilling, core, reinforced concrete slab, 6" diameter, up to 6" thick slab, includes bit cost, layout and set up time	B89A	14	1.143	Ea.	\$ 0.90	\$ 35.38	\$ 8.61	\$ 66.56	RR	Year 2021 Quarter 4	TEXAS / AUSTIN (786-787)
1	337119179990		Electrical underground ducts and manholes, minimum labor/equipment charge	ELEC	3.5	2.286	Job	\$ -	\$ 88.48	\$ -	\$ 135.74	RR	Year 2021 Quarter 4	TEXAS / AUSTIN (786-787)
3	220576205040		Cleanout tee, plastic tee, PVC, 4" pipe size, type DWV, excludes plug	Q1	16	1	Ea.	\$ 55.69	\$ 37.82	\$ -	\$ 359.49	RR	Year 2021 Quarter 4	TEXAS / AUSTIN (786-787)
3	220576205210		Cleanout tee, plastic adapter fitting, PVC, 6" pipe size, type DWV	Q1	24	0.667	Ea.	\$ 88.42	\$ 25.11	\$ -	\$ 407.88	RR	Year 2021 Quarter 4	TEXAS / AUSTIN (786-787)
1	220576209000		Cleanout tee, minimum labor/equipment charge	PLUM	2.75	2.909	Job	\$ -	\$ 122.14	\$ -	\$ 189.10	RR	Year 2021 Quarter 4	TEXAS / AUSTIN (786-787)
1	221316609000		Traps, minimum labor/equipment charge	PLUM	3	2.667	Job	\$ -	\$ 111.13	\$ -	\$ 170.69	RR	Year 2021 Quarter 4	TEXAS / AUSTIN (786-787)
1	221113749900		Pipe, plastic, minimum labor/equipment charge	PLUM	4	2	Job	\$ -	\$ 82.89	\$ -	\$ 128.33	RR	Year 2021 Quarter 4	TEXAS / AUSTIN (786-787)
623	221113741960		Pipe, plastic, PVC, 6" diameter, schedule 40, includes couplings 10' OC, and hangers 3 per 10'	Q1	39	0.41	L.F.	\$ 23.63	\$ 15.35	\$ -	\$ 30,919.49	RR	Year 2021 Quarter 4	TEXAS / AUSTIN (786-787)
1	221113239000		Pipe, copper tubing, minimum labor/equipment charge	PLUM	4	2	Job	\$ -	\$ 82.89	\$ -	\$ 128.33	RR	Year 2021 Quarter 4	TEXAS / AUSTIN (786-787)
678	221113232260		Pipe, copper, tubing, solder, 2" diameter, type L, includes coupling & clevis hanger assembly 10' OC	PLUM	42	0.19	L.F.	\$ 10.87	\$ 7.92	\$ -	\$ 16,387.26	RR	Year 2021 Quarter 4	TEXAS / AUSTIN (786-787)
900	320610100130		Sidewalks, driveways, and patios, bedding for brick or stone, sand, 2" thick, excludes base	B18	8000	0.003	S.F.	\$ 0.33	\$ 0.14	\$ 0.02	\$ 540.00	RR	Year 2021 Quarter 4	TEXAS / AUSTIN (786-787)
1	032111609000		Reinforcing steel, in place, minimum labor/equipment charge, A615, grade 60	RODM	4	2	Job	\$ -	\$ 59.71	\$ -	\$ 93.10	RR	Year 2021 Quarter 4	TEXAS / AUSTIN (786-787)
1	265633109000		Exterior fixtures, minimum labor/equipment charge	1 Elec	3.75	2.133	Job	\$ -	\$ 82.42	\$ -	\$ 126.65	RR	Year 2021 Quarter 4	TEXAS / AUSTIN (786-787)
5600	032111600602		Reinforcing steel, in place, slab on grade, #3 to #7, A615, grade 60, incl labor for accessories, excl material for accessories	RODM	4200	0.008	Lb.	\$ 1.45	\$ 0.23	\$ -	\$ 10,864.00	RR	Year 2021 Quarter 4	TEXAS / AUSTIN (786-787)

