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FIRST AMENDED AND RESTATED AGREEMENT 
FOR 

PLANNING, DESIGN & ENGINEERING SERVICES 

PROJECT: Brushy Creek Trail Extension Along Hairy Man Rd. (“Project”) 

PLANNER/ LANDSCAPE 
ARCHITECT/ ARCHITECT/ 
ENGINEER: RVE, Inc. dba RVI Planning + Landscape Architecture (“A/E”) 

Peter Dufrene, Associate Principal 
1611 W. 5th St., Suite 175 
Austin, TX 78703 

COUNTY’S DESIGNATED 
REPRESENTATIVE:  Williamson County Parks Department 

Director of Parks 
219 Perry Mayfield 
Leander, Texas 78641 

THIS FIRST AMENDED AND RESTATED AGREEMENT FOR PLANNING, DESIGN AND 
ENGINEERING SERVICES (“Amended Agreement”) is made and entered into effective as of 
the latest date of the signatories indicated at the conclusion of this document (the "Effective Date"), 
by and between Williamson County, Texas a political subdivision of the State of Texas 
(“County”) and A/E. 

R E C I T A L S 

WHEREAS, V.T.C.A., Government Code §2254.002(2)(A)(vii) under Subchapter A entitled 
“Professional Services Procurement Act” provides for the procurement by counties of services of 
professional planners, landscape architects, architects and engineers; and 

WHEREAS, County intends to extend the Brushy Creek Regional Trail along Hairy Man Rd. 
to a new trailhead; and 

WHEREAS, County desires that A/E perform certain professional services in connection with the 
Project; and 
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 WHEREAS, A/E represents that it is qualified and desires to perform such services; and 

WHEREAS, County and A/E desire to amend and restate that original Agreement for Planning, 
Design and Engineering Services (“Original Agreement”) being dated effective August 5, 2020, 
wherein A/E agreed to perform certain professional planning, design and engineering services in 
connection with the Project;  

NOW, THEREFORE, County and A/E, in consideration of the mutual covenants and agreements 
herein contained, do mutually agree as follows: 

ARTICLE 1 
SCOPE OF AMENDED AGREEMENT 

A/E agrees to perform professional services in connection with the Project as stated herein, and 
for having rendered such services, County agrees to pay to A/E compensation as stated in the 
articles to follow. 

ARTICLE 2 
CONTRACT DOCUMENTS AND APPLICABLE PROJECT DOCUMENTS 

2.1 Contract Documents.  
Contract Documents consist of this Amended Agreement, any exhibits attached hereto (which 
exhibits are hereby incorporated into and made a part of this Amended Agreement), and all fully 
executed Supplemental Agreements which are subsequently issued.  These form the entire 
Amended Agreement, and all are as fully a part of this Amended Agreement as if attached to this 
Amended Agreement or repeated herein. 

2.2 Existing Information.  
County shall provide A/E with all existing plans, maps, studies, reports, field notes, statistics, 
computations, and other data in its possession relative to existing facilities and to this particular 
Project at no cost to A/E; however, any and all such information shall remain the property of 
County and shall be returned, if County so instructs A/E. 

2.3 Project Documents. 
In addition to any other pertinent and necessary Project documents, the following documents 
shall be used in the development of the Project: 

2.3.1 
2012 Edition of the Texas Accessibility Standards (TAS) regarding the Elimination of 
Architectural Barriers Program, including latest revisions (see 16 Tex. Admin. Code § 
68.100; see also Tex. Gov’t Code, Ch. 469). 



8/21/2023 
Brushy Creek Trail Extension Along Hairy Man Rd 

Amended & Restated Professional Services Agreement  Page 3 of 26  0510-20-01-01 
Form rev. 08/2023    P551-E 

2.3.2 
Americans with Disabilities Act (ADA) 

2.3.3 
Williamson County Facilities Building Code Adoption List, 2020 edition as updated 

2.3.4 
Williamson County Consultant Design Submittal Guidelines, 2020 edition as updated 

ARTICLE 3 
NON-COLLUSION; DEBARMENT; AND FINANCIAL INTEREST PROHIBITED 

3.1 Non-collusion.  
A/E warrants that it has not employed or retained any company or persons, other than a bona 
fide employee working solely for A/E, to solicit or secure this Amended Agreement, and that it 
has not paid or agreed to pay any company or subconsultant any fee, commission, percentage, 
brokerage fee, gifts, or any other consideration, contingent upon or resulting from the award or 
making of this Amended Agreement. For breach or violation of this warranty, County reserves 
and shall have the right to annul this Amended Agreement without liability or, in its discretion 
and at its sole election, to deduct from the Amended Agreement price or compensation, or to 
otherwise recover, the full amount of such fee, commission, percentage, brokerage fee, gift or 
contingent fee. 

3.2 Debarment Certification. 
A/E must sign the Debarment Certification enclosed herewith as Exhibit E. 

3.3 Financial Interest Prohibited.  
A/E covenants and represents that A/E, its officers, employees, agents, consultants, and 
subcontractors will have no financial interest, direct or indirect, in the purchase or sale of any 
product, materials, or equipment that will be recommended or required for the construction of 
the Project. 

ARTICLE 4 
CHARACTER AND SCOPE OF SERVICES 

4.1 
In consideration of the compensation herein provided, A/E shall perform professional planning, 
design and engineering services for the Project, which are acceptable to County, based on 
standard planning, landscape architecture, architectural and engineering practices and the scope 
of work described on the Exhibits attached to this Amended Agreement.  A/E shall also serve as 
County's professional planner, landscape architect, architect and engineer in those phases of the 
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Project to which this Amended Agreement applies and will consult with and give advice to 
County during the performance of A/E's services. 

4.3 
A/E shall perform the following Basic Scope of Services (sometimes referred to herein as the 
“Basic Scope of Services”, “Basic Services” or the “Scope of Services”): 

4.3.1 
The Basic Scope of Services shall generally consist of all elements of work, meetings, 
materials, and equipment required for the development of the Project in accordance with 
the requirements, policies, and general practices of Williamson County.  

4.3.2 
As part of the Basic Services, A/E shall submit its work products to County for review as 
requested by County. 

4.3.3 
The detailed Basic Services for the Project is set forth herein as Exhibit A to this Amended 
Agreement, which is expressly incorporated and made a part hereof. 

ARTICLE 5 
TIME FOR PERFORMANCE 

5.1 Commencement. 
A/E shall not commence work until A/E has been thoroughly briefed on the scope of the Project 
and has been notified in writing to proceed, as evidenced by a Notice to Proceed. 

5.2 Duration. 
A/E agrees to complete the Basic Services within the time period set forth in Exhibit C.  The time 
limits set out therein may, for good cause, be extended, in writing, by County as the Project 
proceeds.  

ARTICLE 6 
COMPENSATION AND EXPENSES 

6.1  Basic Fee.  
For and in consideration of the Basic Services rendered by A/E, County shall pay to A/E up to 
Nine Hundred Thirty-Four Thousand, Two Hundred Nineteen Dollars ($ 934,219 ) hereinafter 
called the "Basic Fee." 1  

1 The Basic Fee includes those fees previously paid to A/E by County under the Original Agreement in the amount of 
$283,963.51. 
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The Basic Fee is based upon all estimated labor costs required in the performance of all items and 
phases of the Basic Services set forth in Exhibit A.  Compensation for Basic Services will be paid 
by County by monthly invoices of percentage completion of fees by phase of the Basic Fee as se 
forth in Exhibit B – Fee Schedule. 2  County will only be obligated to pay A/E for the performance 
of items and phases of the Basic Services actually rendered and incurred, which may be less than 
the above stated Basic Fee. 

6.2  Expenses.  
A/E shall be reimbursed for actual non-labor and subcontract expenses incurred in the 
performance of the services under this Amended Agreement in accordance with the Williamson 
County Vendor Reimbursement Policy set forth under Exhibit D.  Invoices requesting 
reimbursement for costs and expenditures related to the Project (reimbursables) must be 
accompanied by copies of the provider’s invoice and must strictly comply with the Williamson 
County Vendor Reimbursement Policy.  The copies of the provider’s invoice must evidence the 
actual costs billed to A/E without markup.  Reimbursable Expenses are in addition to 
compensation for Basic and Additional Services and must not exceed Nine Thousand Dollars    
($ 9,000 ).3  

ARTICLE 7 
ADDITIONAL SERVICES AND CHARGES 

For the performance of services not specifically described as Basic Services under Article 4 above 
(sometimes referred to herein as “Additional Services”), County shall pay and A/E shall receive, 
under a negotiated, written Supplemental Agreement, Additional Services compensation based 
upon invoices of percentage completion. 

A/E shall not, however, be compensated for work made necessary by A/E’s negligent errors or 
omissions.  In the event of any dispute over the classification of A/E’s services as Basic or 
Additional Services under this Amended Agreement, the decision of County shall be final and 
binding on A/E. 

It is expressly understood and agreed that A/E shall not furnish any Additional Services without 
the prior written authorization of County by a negotiated Supplemental Agreement.  County 
shall have no obligation to pay for such Additional Services which have been rendered without 
prior written authorization of County as hereinabove required.  

2 For purposes of clarity regarding the entire Project, including those portions already completed, the Fee Schedule 
includes both the fees previously paid by County to A/E for completed Basic Services under the Original Agreement 
and the fees to be paid upon completion of the remaining uncompleted Basic Services. 
3 The Reimbursable Expenses not-to-exceed amount includes those Reimbursable Expenses previously paid to A/E by 
County under the Original Agreement in the amount of $1,385.81. 
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ARTICLE 8 
TIME OF PAYMENT; PAYMENT AND INTEREST; AND RIGHT TO AUDIT 

8.1  Time of Payment.  
During the performance of the services provided for in this Amended Agreement, monthly 
payments shall be made based upon that portion of the services which has been completed.   

On or about the last day of each calendar month during the performance of the Basic Services to 
be provided under this Amended Agreement, A/E shall submit to County working documents in 
any stage of completion to demonstrate incremental progress of Basic Services and the 
compensation which is due for percentage completion of Basic Services. 

On or about the last day of each calendar month during the performance of the Additional 
Services to be provided under Article 7, A/E shall submit to County working documents in any 
stage of completion to demonstrate incremental progress of Additional Services under an 
applicable Supplemental Agreement related thereto, and the compensation which is due for 
percentage completion of particular Additional Services. 

County shall review the documentation and shall pay each statement as set forth in this Article 
8, however, the approval or payment of any statement shall not be considered evidence of 
performance by A/E to the point indicated by such statement or of receipt or acceptance by 
County of the services covered by such statement.  Final payment does not relieve A/E of the 
responsibility of correcting any errors or omissions resulting from A/E’s negligence. 

Upon submittal of the initial invoice, A/E shall provide the County Auditor with an Internal 
Revenue Form W-9, Request for Taxpayer Identification Number and Certification that is 
complete in compliance with the Internal Revenue Code, its rules and regulations. 

8.2  Prompt Payment Policy.  
In accordance with Chapter 2251, V.T.C.A., Texas Government Code, payment to A/E will be 
made within thirty (30) days of the day on which the performance of services was complete, or 
within thirty (30) days of the day on which the County Auditor receives a correct invoice for 
services, whichever is later.  A/E may charge a late fee (fee shall not be greater than that which is 
permitted by Texas law) for payments not made in accordance with this prompt payment policy; 
however, this policy does not apply in the event: 

8.2.1 
There is a bona fide dispute between County and A/E concerning the supplies, materials, 
or equipment delivered or the services performed that causes the payment to be late; or 

8.2.2 
There is a bona fide dispute between A/E and a subcontractor/ subconsultant or between 
a subcontractor/ subconsultant and its supplier concerning supplies, materials, or 



8/21/2023 
Brushy Creek Trail Extension Along Hairy Man Rd 

Amended & Restated Professional Services Agreement  Page 7 of 26  0510-20-01-01 
Form rev. 08/2023    P551-E 

equipment delivered or the Basic Services performed which causes the payment to be late; 
or 

8.2.3 
The invoice is not submitted to Williamson County in strict accordance with instructions, 
if any, on the purchase order, or this Amended Agreement or other such contractual 
agreement. 

The County Auditor shall document to A/E the issues related to disputed invoices within ten (10) 
calendar days of receipt of such invoice.  Any non-disputed invoices shall be considered correct 
and payable per the terms of Texas Government Code, Chapter 2251, V.T.C.A. 

ARTICLE 9 
PROJECT TEAM 

County’s Designated Representative for purposes of this Amended Agreement is as follows: 

Williamson County Parks Department 
Attn:  Director of Parks 
219 Perry Mayfield 
Leander, Texas 78641 

County shall have the right, from time to time, to change the County’s Designated Representative 
by giving A/E written notice thereof.  With respect to any action, decision, or determination which 
is to be taken or made by County under this Amended Agreement, the County’s Designated 
Representative may take such action or make such decision or determination or shall notify A/E 
in writing of an individual responsible for, and capable of, taking such action, decision, or 
determination, and shall forward any communications and documentation to such individual for 
response or action.  Actions, decisions or determinations by County’s Designated Representative 
on behalf of County shall be done in his or her reasonable business judgment unless express 
standards or parameters therefor are included in this Amended Agreement, in which case, actions 
taken by County’s Designated Representative shall be in accordance with such express standards 
or parameters.  Any consent, approval, decision, or determination hereunder by County’s 
Designated Representative shall be binding on County; provided, however, County’s Designated 
Representative shall not have any right to modify, amend, or terminate this Amended Agreement 
or executed Supplemental Agreement.  County’s Designated Representative shall not have any 
authority to execute a Supplemental Agreement unless otherwise granted such authority by the 
Williamson County Commissioners Court.   

A/E’s Designated Representative for purposes of this Amended Agreement is as follows: 

RVE, Inc. dba RVI Planning + Landscape Architecture 
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Peter Dufrene, Associate Principal 
1611 W. 5th St., Suite 175 
Austin, TX 78703 

A/E shall have the right, from time to time, to change A/E’s Designated Representative by giving 
County written notice thereof.  With respect to any action, decision, or determination which is 
to be taken or made by A/E under this Amended Agreement, A/E’s Designated Representative 
may take such action or make such decision or determination, or shall notify County in writing 
of an individual responsible for and capable of taking such action, decision, or determination 
and shall forward any communications and documentation to such individual for response or 
action.  Actions, decisions, or determinations by A/E’s Designated Representative on behalf of 
A/E shall be done in his or her reasonable business judgment unless express standards or 
parameters therefor are included in this Amended Agreement, in which case, actions taken by 
A/E’s Designated Representative shall be in accordance with such express standards or 
parameters.  Any consent, approval, decision, or determination hereunder by A/E’s Designated 
Representative shall be binding on A/E.  A/E’s Designated Representative shall have the right to 
modify, amend, and execute Supplemental Agreements on behalf of A/E. 

ARTICLE 10 
NOTICE 

Any notice required to be given under the provisions of this Amended Agreement shall be in 
writing and shall be duly served when it shall have been deposited, enclosed in a wrapper with 
the proper postage prepaid thereon, and duly registered or certified, return receipt requested, in 
a United States Post Office, addressed to County or A/E at the following addresses.  If mailed, 
any notice or communication shall be deemed to be received three (3) days after the date of 
deposit in the United States Mail.  Unless otherwise provided in this Amended Agreement, all 
notices shall be delivered to the following addresses: 

County: Williamson County Judge 
710 Main Street, Suite 101 
Georgetown, Texas 78626 

With copy to: Williamson County Parks Department 
Attn: Director of Parks 
219 Perry Mayfield 
Leander, Texas 78641 

and to: Office of General Counsel 
Williamson County Commissioners Court 
401 W. 6th Street 
Georgetown, Texas 78626 
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A/E: RVE, Inc. dba RVI Planning + Landscape Architecture 
1611 W. 5th Street, Suite 175 
Austin, TX 78703 

Attention: Peter Dufrene  
Associate Principal 

Either party may designate a different address by giving the other party ten (10) days written 
notice. 

ARTICLE 11 
PROGRESS EVALUATION 

A/E shall, from time to time during the progress of the Basic Services and, when applicable, 
progress of Additional Services, confer with County at County’s election.  A/E shall prepare and 
present such information as may be pertinent and necessary, or as may be reasonably requested 
by County, in order for County to evaluate features of the Basic Services and any applicable 
Additional Services.  At the request of County or A/E, conferences shall be provided at A/E's 
office, the offices of County, or at other locations designated by County.  When requested by 
County, such conferences shall also include evaluation of the Basic Services and any applicable 
Additional Services.  County may, from time to time, require A/E to appear and provide 
information to the Williamson County Commissioners Court. 

Should County determine that the progress in Basic Services or any applicable Additional 
Services does not satisfy the terms of this Agreement then County shall review same with A/E 
to determine corrective action required. 

A/E shall promptly advise County in writing of events which have or may have a significant 
impact upon the progress of the Basic Services and any applicable Additional Services, including 
but not limited to the following: 

11.1 
Problems, delays, adverse conditions which may materially affect the ability to meet the 
objectives of this Amended Agreement or preclude the attainment of Project Basic Services and 
any applicable Additional Services by established time periods; and such disclosure shall be 
accompanied by statement of actions taken or contemplated, and County assistance needed to 
resolve the situation, if any; and 

11.2 
Favorable developments or events which enable meeting goals sooner than anticipated in 
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relation to this Amended Agreement or any applicable Supplemental Agreement. 
 
 

ARTICLE 12 
CHANGES IN COMPLETED BASIC SERVICES 

 
If County deems it necessary to request changes to previously satisfactorily completed Basic 
Services or parts thereof which involve changes to the original Basic Services or character of Basic 
Services under this Agreement, then A/E shall make such revisions as requested and as directed 
by County.  Such revisions shall be considered as Additional Services and paid for as specified 
under Article 7 and Article 8.  A/E shall make revisions to Basic Services authorized hereunder 
as are necessary to correct errors appearing therein, when required to do so by County.  No 
additional compensation shall be due for such Basic Services. 

 
 

ARTICLE 13 
REVIEW PROCESS AND REVISIONS TO A/E WORK PRODUCT 

 
13.1 Review Process.  
A/E's Work Product will be reviewed by County under its applicable technical requirements and 
procedures, as follows: 
   

13.1.1 Submittal.   
Reports, plans, surveys, field notes, original drawings, computer tapes, graphic files, 
tracings, calculations, analyses, reports, specifications, data, sketches and/or schematics 
prepared by A/E and supporting documents (collectively referred to hereinabove and 
hereinafter as the "A/E Work Product(s)"), shall be submitted by A/E on or before the dates 
specified for completion, as set out in the Production Schedule set forth in Exhibit C. 

 
13.1.2 Completion.   
Reports, plans, specifications, and supporting documents shall be submitted by A/E on or 
before the dates specified in Exhibit C.  Upon receipt of same, the submission shall be 
checked for completion. "Completion" or “Complete” shall be defined as all of the 
required items, as set out in Exhibit A have been included in compliance with the 
requirements of this Agreement.  The completeness of any Basic Services submitted to 
County shall be determined by County within thirty (30) days of such submittal and 
County shall notify A/E in writing within such thirty (30) day period if such Basic Services 
have been found to be incomplete.  If the submission is Complete, County will notify A/E 
and County’s technical review process will begin. 

 
If the submission is not Complete, County will notify A/E, who shall perform such professional 
services as are required to complete the Basic Services and resubmit it to County. This process 
shall be repeated until a submission is Complete. 
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13.1.3 Acceptance.  
County will review the completed Basic Services in each design phase for compliance with 
this Agreement and general conformance with the Design Deliverable Guidelines. 
"Acceptance" or “Accepted” shall mean that in County’s reasonable opinion, substantial 
compliance with the requirements of this Agreement has been achieved. 

If a lack of coordination between subconsultant documents is discovered in the A/E work 
product, which is not specifically called-out by A/E as a pending coordination item, the 
work product will be returned to A/E along with written email notification which may 
describe preliminary deficiencies discovered and may reference the terms of Paragraph 
13.1.3 of this Agreement.  A/E shall perform any required corrections to Basic Services and 
resubmit to County. 

Should this process need to be repeated for the same or subsequent deficiencies related to 
the initial deficiencies, County will issue a marked-up work product to A/E indicating 
specific deficiencies for correction.  County will also issue a notice for A/E to deduct One 
Thousand Dollars ($ 1,000) from the A/E ‘s Basic Fee on the next invoice for each 
occurrence until the Basic Services are Accepted. 

13.1.4 Final Approval.  
After Acceptance, A/E shall perform any required modifications, changes, alterations, 
corrections, redesigns, and additional work necessary to receive Final Approval by 
County.  "Final Approval" in this sense shall mean formal recognition that the Basic 
Services have been fully carried out. 

13.2  Revision to A/E Work Product. 
A/E shall make, without expense to County, such revisions to A/E Work Product as may be 
required to correct negligent errors or omissions so A/E Work Product meets the needs of County, 
but after the approval of A/E Work Product any revisions, additions, or other modifications made 
at County's request which involve extra services and expenses to A/E shall entitle A/E to 
additional compensation for such extra services and expenses; provided, however, A/E hereby 
agrees to perform any necessary corrections to A/E Work Products which are found to be in 
negligent error or omission as a result of A/E’s development of A/E Work Product, at any time, 
without additional compensation.  If it is necessary, due to such error or omission by A/E, to 
revise any A/E Work Product in order to make the Project constructible, A/E shall do so without 
additional compensation.  In the event of any dispute over the classification of A/E’s Work 
Products as Complete, Accepted, or Approved under this Agreement, the decision of County 
shall be final and binding on A/E, subject to any civil remedy or determination otherwise 
available to the parties and deemed appropriate by the parties. 

13.3  Days.  
All references to a “day” in this Agreement shall mean a calendar day unless otherwise specified. 
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13.4  County’s Reliance on A/E.  
A/E’s duties as set forth herein shall at no time be in any way diminished by reason of any 
review, evaluation, or approval by County nor shall A/E be released from any liability by 
reason of such review, evaluation or approval by County, it being understood that County, at 
all times, is ultimately relying upon A/E’s skill, ability, and knowledge in performing the Basic 
Services required hereunder. 

ARTICLE 14 
SUSPENSION 

Should County desire to suspend the Basic Services, but not to terminate this Agreement, then 
such suspension may be effected by County giving A/E thirty (30) calendar days’ verbal 
notification followed by written confirmation to that effect.  Such thirty (30)-day notice may be 
waived in writing by agreement and signature of both parties.  The Basic Services may be 
reinstated and resumed in full force and effect within sixty (60) days of receipt of written notice 
from County to resume the Basic Services.  Such sixty (60)-day notice may be waived in writing 
by agreement and signature of both parties.  If this Agreement is suspended for more than thirty 
(30) days, A/E shall have the option of terminating this Agreement and, in the event, A/E shall be
compensated for all Basic Services performed and reimbursable expenses incurred, provided
such Basic Services and reimbursable expenses have been previously authorized and approved
by County, to the effective date of suspension.

County assumes no liability for Basic Services performed or costs incurred prior to the date 
authorized by County for A/E to begin Basic Services, and/or during periods when Basic Services 
are suspended, and/or subsequent to the completion date. 

ARTICLE 15 
VIOLATION OF CONTRACT TERMS/ BREACH OF CONTRACT 

Violation of contract terms or breach of contract by A/E shall be grounds for termination of this 
Agreement, and any increased costs arising from A/E’s default, breach of contract, or violation of 
contract terms shall be paid by A/E. 

ARTICLE 16 
TERMINATION 

This Agreement may be terminated as set forth below. 

16.1 
By mutual agreement and consent, in writing, of both parties. 
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16.2 
By County, by notice in writing to A/E, as a consequence of failure by A/E to perform the Basic 
Services set forth herein in a satisfactory manner. 

16.3 
By either party, upon the failure of the other party to fulfill its obligations as set forth herein. 

16.4 
By County, for reasons of its own and not subject to the mutual consent of A/E, upon not less than 
thirty (30) days written notice to A/E. 

16.5 
By satisfactory completion of all Basic Services and obligations described herein. 

Should County terminate this Agreement as herein provided, no fees other than fees due and 
payable at the time of termination plus reimbursable expenses incurred shall thereafter be paid 
to A/E.  In determining the value of the Basic Services performed by A/E prior to termination, 
County shall be the sole judge.  Compensation for Basic Services at termination will be based on 
a percentage of the Basic Services completed at that time.  Should County terminate this 
Agreement under Section 16.4 above, then the amount charged during the thirty (30)-day notice 
period shall not exceed the amount charged during the preceding thirty (30) days. 

If A/E defaults in the performance of this Agreement or if County terminates this Agreement for 
fault on the part of A/E, then County shall give consideration to the actual costs incurred by A/E 
in performing the Basic Services to the date of default, the amount of Basic Services required 
which was satisfactorily completed to date of default, the value of the Basic Services which are 
usable to County, the cost to County of employing another firm to complete the Basic Services 
required and the time required to do so, and other factors which affect the value to County of the 
Basic Services performed at the time of default. 

The termination of this Agreement and payment of an amount in settlement as prescribed above 
shall extinguish all rights, duties, and obligations of County under this Agreement. If the 
termination of this Agreement is due to the failure of A/E to fulfill its contractual obligations, then 
County may take over the Project and prosecute the Basic Services to completion.  In such case, 
A/E shall be liable to County for any additional and reasonable costs incurred by County. 

A/E shall be responsible for the settlement of all contractual and administrative issues arising out 
of any procurements made by A/E in support of the Basic Services under this Agreement. 

ARTICLE 17 
USE OF DOCUMENTS 
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All documents, including but not limited to drawings, specifications, and data or programs stored 
electronically, (hereinafter referred to as “A/E Work Products”) prepared by A/E and its 
subcontractors/ subconsultants are related exclusively to the services described in this Agreement 
and are intended to be used with respect to this Project.  However, it is expressly understood and 
agreed by and between the parties hereto that all of A/E’s designs under this Agreement 
(including but not limited to tracings, drawings, estimates, specifications, investigations, studies 
and other documents, completed or partially completed), shall be the property of County to be 
thereafter used in any lawful manner as County elects.  Any such subsequent use made of 
documents by County shall be at County’s sole risk and without liability to A/E. 

By execution of this Agreement and in confirmation of the fee for services to be paid under this 
Agreement, A/E hereby conveys, transfers, and assigns to County all rights under the Federal 
Copyright Act of 1976 (or any successor copyright statute), as amended, all common law 
copyrights and all other intellectual property rights acknowledged by law in the Project Designs 
and Work Product developed under this Agreement.  Copies may be retained by A/E.  A/E shall 
be liable to County for any loss or damage to any such documents while they are in the possession 
of or while being worked upon by A/E or anyone connected with A/E, including agents, 
employees, Engineers or subcontractors/ subconsultants.  All documents so lost or damaged shall 
be replaced or restored by A/E without cost to County. 

Upon execution of this Agreement, A/E grants to County permission to reproduce A/E’s work 
and documents for purposes of constructing, using, and maintaining the Project, provided that 
County will comply with its obligations, including prompt payment of all sums when due, under 
this Agreement. A/E shall obtain similar permission from A/E’s subcontractors/ subconsultants 
consistent with this Agreement.  If and upon the date A/E is adjudged in default of this 
Agreement, County is permitted to authorize other similarly credentialed design professionals to 
reproduce and, where permitted by law, to make changes, corrections, or additions to the work 
and documents for the purposes of completing, using, and maintaining the Project. 

County shall not assign, delegate, sublicense, pledge, or otherwise transfer any permission 
granted herein to another party without the prior written consent of A/E.  However, County shall 
be permitted to authorize the contractor, subcontractors, and material or equipment suppliers to 
reproduce applicable portions of A/E Work Products appropriate to and for use in the execution 
of the Work.  Submission or distribution of A/E Work Products to meet official regulatory 
requirements or for similar purposes in connection with the Project is permitted.  Any 
unauthorized use of A/E Work Products shall be at County's sole risk and without liability to A/E 
and its subconsultants. 

Prior to A/E providing to County any A/E Work Products in electronic form or County providing 
to A/E any electronic data for incorporation into A/E Work Products, County and A/E shall, by 
separate written agreement, set forth the specific conditions governing the format of such A/E 
Work Products or electronic data, including any special limitations not otherwise provided in this 
Agreement.  Any electronic files are provided by A/E for the convenience of County and use of 
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them is at County’s sole risk.  In the case of any defects in electronic files or any discrepancies 
between them and any hardcopy of the same documents prepared by A/E, the hardcopy shall 
prevail.  Only printed copies of documents conveyed by A/E shall be relied upon.   

A/E shall have no liability for changes made to the drawings by other consultants subsequent to 
the completion of the Project.  Any such change shall be sealed by A/E making that change and 
shall be appropriately marked to reflect what was changed or modified. 

ARTICLE 18 
PERSONNEL, EQUIPMENT, AND MATERIAL 

A/E shall furnish and maintain, at its own expense, quarters for the performance of all Basic 
Services, and adequate and sufficient personnel and equipment to perform the Basic Services as 
required.  All employees of A/E shall have such knowledge and experience as will enable them 
to perform the duties assigned to them.  Any employee of A/E who, in the reasonable opinion of 
County, is incompetent or whose conduct becomes detrimental to the Basic Services shall 
immediately be removed from association with the Project when so instructed by County.  A/E 
certifies that it presently has adequate qualified personnel in its employment for performance of 
the Basic Services required under this Agreement, or will obtain such personnel from sources 
other than County.  A/E may not change the Project Manager without prior written consent of 
County. 

ARTICLE 19 
SUBCONTRACTING 

A/E shall not assign, subcontract, or transfer any portion of the Basic Services under this 
Agreement without prior written approval from County.  All subcontracts shall include the 
provisions required in this Agreement.  No subcontract shall relieve A/E of any responsibilities 
under this Agreement. 

ARTICLE 20 
MODIFICATIONS 

This instrument contains the entire Agreement between the parties relating to the right herein 
granted and obligations herein assumed.  Any oral or written representations or modifications 
concerning this instrument shall be of no force and effect excepting a subsequent written 
modification signed by both parties hereto. 
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ARTICLE 21 
COMPLIANCE WITH LAWS 

21.1  Compliance.  
A/E shall render the services hereunder in accordance with generally accepted standards 
applicable thereto and shall use that degree of care and skill commensurate with the planning, 
landscape architecture, architecture and engineering professions, and in recognition of such 
standards, A/E shall comply with all applicable federal, state, and local laws, statutes, codes, 
ordinances, rules and regulations, and the orders and decrees of any court, or administrative 
bodies or tribunals in any manner affecting the performance of this Agreement, including, 
without limitation, minimum/ maximum salary and wage statutes and regulations, and licensing 
laws and regulations.  A/E shall furnish County with satisfactory proof of its compliance. 

A/E shall further obtain all permits and licenses required in the performance of the Basic Services 
contracted for herein. 

21.2  Taxes.  
A/E shall pay all taxes, if any, required by law arising by virtue of the Basic Services performed 
hereunder.  County is qualified for exemption pursuant to the provisions of Section 151.309 of 
the Texas Limited Sales, Excise, and Use Tax Act. 

ARTICLE 22 
INDEMNIFICATION 

A/E AGREES, TO THE FULLEST EXTENT PERMITTED BY LAW, TO INDEMNIFY AND HOLD COUNTY 
HARMLESS FROM AND AGAINST ANY AND ALL LIABILITIES, LOSSES, PENALTIES, JUDGMENTS, CLAIMS, 
LAWSUITS, DAMAGES, COSTS AND EXPENSES, INCLUDING, BUT NOT LIMITED TO, REASONABLE 
ATTORNEYS’ FEES, (“LOSSES”) TO THE EXTENT SUCH LOSSES ARE CAUSED BY OR RESULTS FROM A 
NEGLIGENT ACT OR OMISSION, NEGLIGENCE, OR INTENTIONAL TORT COMMITTED BY A/E, A/E’S 
EMPLOYEES, AGENTS, OR ANY OTHER PERSON OR ENTITY UNDER CONTRACT WITH A/E INCLUDING, 
WITHOUT LIMITATION, A/E’S SUBCONSULTANTS, OR ANY OTHER ENTITY OVER WHICH A/E EXERCISES 
CONTROL.   

A/E FURTHER AGREES, TO THE FULLEST EXTENT PERMITTED BY LAW, TO INDEMNIFY AND HOLD 
COUNTY HARMLESS FROM ANY AND ALL LIABILITIES, LOSSES, PENALTIES, JUDGMENTS, CLAIMS, 
LAWSUITS, DAMAGES, COSTS AND EXPENSES, INCLUDING, BUT NOT LIMITED TO, REASONABLE 
ATTORNEYS’ FEES, (“LOSSES”) TO THE EXTENT SUCH LOSSES ARE CAUSED BY OR RESULTS FROM A/E’S 
FAILURE TO PAY A/E’S EMPLOYEES, SUBCONTRACTORS, SUBCONSULTANTS, OR SUPPLIERS, IN 
CONNECTION WITH ANY OF THE WORK PERFORMED OR TO BE PERFORMED UNDER THIS AGREEMENT 
BY A/E.   

A/E FURTHER AGREES TO INDEMNIFY AND HOLD COUNTY HARMLESS FROM ANY AND ALL LIABILITIES, 
LOSSES, PENALTIES, CLAIMS, LAWSUITS, DAMAGES, COSTS AND EXPENSES, INCLUDING, BUT NOT 
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LIMITED TO, REASONABLE ATTORNEYS’ FEES, (“LOSSES”) TO THE EXTENT SUCH LOSSES ARE CAUSED BY 
OR RESULTS FROM THE INFRINGEMENT OF ANY INTELLECTUAL PROPERTY ARISING OUT OF THE USE OF 
ANY PLANS, DESIGN, DRAWINGS, OR SPECIFICATIONS FURNISHED BY A/E IN THE PERFORMANCE OF 
THIS AGREEMENT. 

THE LIMITS OF INSURANCE REQUIRED IN THIS AGREEMENT AND/OR THE CONTRACT DOCUMENTS 
SHALL NOT LIMIT A/E’S OBLIGATIONS UNDER THIS ARTICLE 22.  THE TERMS AND CONDITIONS 
CONTAINED IN THIS ARTICLE 22 SHALL SURVIVE THE TERMINATION OF THIS AMENDED AGREEMENT 
AND/OR CONTRACT DOCUMENTS OR THE SUSPENSION OF THE WORK HEREUNDER.  TO THE EXTENT 
THAT ANY LIABILITIES, PENALTIES, DEMANDS, CLAIMS, LAWSUITS, LOSSES, DAMAGES, COSTS AND 
EXPENSES ARE CAUSED IN PART BY THE ACTS OF COUNTY OR THIRD PARTIES FOR WHOM A/E IS NOT 
LEGALLY LIABLE, A/E’S OBLIGATIONS SHALL BE IN PROPORTION TO A/E’S FAULT.  THE OBLIGATIONS 
HEREIN SHALL ALSO EXTEND TO ANY ACTIONS BY COUNTY TO ENFORCE THIS INDEMNITY 
OBLIGATION. 

IN THE EVENT THAT CONTRACTORS INITIATE LITIGATION AGAINST COUNTY IN WHICH CONTRACTOR 
ALLEGES DAMAGES AS A RESULT OF ANY ACTS, ERRORS OR OMISSIONS OF A/E OR ANY OF ITS 
EMPLOYEES OR ANY PERSON, FIRM OR CORPORATION DIRECTLY OR INDIRECTLY EMPLOYED BY A/E, 
INCLUDING, BUT NOT LIMITED TO, DEFECTS, ERRORS, OR OMISSIONS IN THE CONSTRUCTION 
DOCUMENTS OR IN THE ADMINISTRATION OF THIS AMENDED AGREEMENT BY A/E OR ANY OF ITS 
EMPLOYEES OR ANY PERSON, FIRM OR CORPORATION DIRECTLY OR INDIRECTLY EMPLOYED BY A/E, 
AND/OR INADEQUATE SERVICES PURSUANT TO THE CONSTRUCTION PHASE-ADMINISTRATION OF 
THE CONSTRUCTION CONTRACT AS DEFINED AND REQUIRED BY THIS AGREEMENT, AGREEMENT 
EXHIBITS AND THE CONSTRUCTION CONTRACT DOCUMENTS, THEN COUNTY SHALL HAVE THE 
RIGHT TO JOIN A/E AT COUNTY’S COST.  A/E SHALL ALSO HOLD COUNTY HARMLESS AND INDEMNIFY 
COUNTY TO THE EXTENT THAT A/E, ANY OF ITS EMPLOYEES, AGENTS, SUBCONTRACTORS, 
SUBCONSULTANTS, OR SUPPLIERS, OR OTHER ENTITIES OVER WHICH A/E EXERCISES CONTROL, 
CAUSED SUCH DAMAGES TO CONTRACTOR, INCLUDING ANY AND ALL COSTS AND ATTORNEYS’ FEES 
INCURRED BY COUNTY IN CONNECTION WITH THE DEFENSE OF ANY CLAIMS WHERE A/E, ITS 
EMPLOYEES, AGENTS, SUBCONTRACTORS, SUBCONSULTANTS, OR SUPPLIERS, OR OTHER ENTITIES 
OVER WHICH A/E EXERCISES CONTROL, ARE ADJUDICATED AT FAULT. 

ARTICLE 23 
PROFESSIONAL’S RESPONSIBILITIES 

A/E shall be responsible for the accuracy of its Professional Services and shall promptly make 
necessary revisions or corrections to its Work Product resulting from errors, omissions, or 
negligent acts, and same shall be done without compensation.  County shall determine A/E’s 
responsibilities for all questions arising from design errors and/or omissions, subject to the 
dispute resolution provisions of Article 31.  A/E shall not be relieved of responsibility for 
subsequent correction of any such errors or omissions in its work product, or for clarification of 
any ambiguities until after the construction phase of the Project has been completed. 
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ARTICLE 24 
PROFESSIONAL’S SEAL 

The responsible planner, landscape architect, architect and engineer shall sign, seal, and date all 
appropriate submissions to County in accordance with Texas laws and the rules of the State 
Boards of Registration for Professionals. 

ARTICLE 25 
INSURANCE 

A/E shall comply with the following insurance requirements, at all times, during this Agreement: 

25.1  Coverage Limits.  
A/E, at A/E’s sole cost, shall purchase and maintain, during the entire term while this Agreement 
is in effect, the following insurance: 

25.1.1 
Worker's Compensation in accordance with statutory requirements. 

25.1.2 
Commercial General Liability Insurance with a combined minimum Bodily Injury and 
Property Damage limits of $1,000,000 per occurrence and $2,000,000 in the aggregate. 

25.1.3 
Automobile Liability Insurance for all owned, non-owned, and hired vehicles with 
combined minimum limits for Bodily Injury and Property Damage limits of $500,000 per 
occurrence and $1,000,000 in the aggregate. 

25.1.4 
Professional Liability Errors and Omissions Insurance in the amount of $ 2,000,000 per 
claim. 

25.2 Additional Insureds; Waiver of Subrogation.  
County, its directors, officers and employees shall be added as additional insureds under policies 
listed under (2) and (3) above, and on those policies where County, its directors, officers and 
employees are additional insureds, such insurance shall be primary; and, any insurance 
maintained by County shall be excess and not contribute with it.  Such policies shall also include 
waivers of subrogation in favor of County. 
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25.3 Premiums and Deductible.  
A/E shall be responsible for payment of premiums for all insurance coverages required under this 
Article 25.  A/E further agrees that for each claim, suit, or action made against insurance provided 
hereunder, with respect to all matters for which A/E is responsible hereunder, A/E shall be solely 
responsible for all deductibles and self-insured retentions.  Any deductibles or self-insured 
retentions over $50,000 in A/E’s insurance must be declared and approved in writing by County 
in advance. 

25.4 Commencement of Work.  
A/E shall not commence any work under this Agreement until it has obtained all required 
insurance and such insurance has been approved by County.  As further set out below, A/E shall 
not allow any subcontractor/ subconsultant(s) to commence work to be performed in connection 
with this Agreement until all required insurance has been obtained and approved; and, such 
approval shall not be unreasonably withheld.  Approval of the insurance by County shall not 
relieve or decrease the liability of A/E hereunder. 

25.5 Insurance Company Rating.  
Required insurance must be written by a company approved to do business in the State or Texas 
with a financial standing of at least an A-rating, as reflected in Best’s insurance ratings or by a 
similar rating system recognized within the insurance industry at the time the policy is issued. 

25.6 Certification of Coverage.  
A/E shall furnish County with a certification of coverage issued by the insurer.  A/E shall not 
cause any insurance to be canceled nor permit any insurance to lapse.  In addition to any other 
notification requirements set forth hereunder, A/E shall also notify County, within twenty-
four (24) hours of receipt, of any notices of expiration, cancellation, non-renewal, or material 
change in coverage it receives from its insurer. 

25.7 No Arbitration.  
It is the intention of County and agreed to and hereby acknowledged by A/E, that no provision 
of this Agreement shall be construed to require County to submit to mandatory arbitration in the 
settlement of any claim, cause of action or dispute, except as specifically required in direct 
connection with an insurance claim or threat of claim under an insurance policy required 
hereunder or as may be required by law or a court of law with jurisdiction over the provisions of 
this Agreement. 

25.8 Subcontractor/ Subconsultant’s Insurance.  
Without limiting any of the other obligations or liabilities of A/E, A/E shall require each 
subcontractor/ subconsultant performing work under this Agreement (to the extent a 
subcontractor/ subconsultant is allowed by County) to maintain during the term of this 
Agreement, at the subcontractor/ subconsultant’s own expense, the same stipulated minimum 
insurance required in this Article 25 above, including the required provisions and additional 
policy conditions as shown below in this Article 25. 
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A/E shall obtain and monitor the certificates of insurance from each subcontractor/ subconsultant 
in order to assure compliance with the insurance requirements.  A/E must retain the certificates 
of insurance for the duration of this Agreement and shall have the responsibility of enforcing 
these insurance requirements among its subcontractor/ subconsultants.  County shall be entitled, 
upon request and without expense, to receive copies of these certificates of insurance. 

25.9 Insurance Policy Endorsements.  
Each insurance policy shall include the following conditions by endorsement to the policy: 

25.9.1 
County shall be notified thirty (30) days prior to the expiration, cancellation, nonrenewal 
or any material change in coverage, and such notice thereof shall be given to County by 
certified mail to: 

Williamson County Purchasing 
100 Wilco Way 
Suite P101 
Georgetown, Texas 78626 

25.10.1 
The policy clause “Other Insurance” shall not apply to any insurance coverage currently 
held by County, to any such future coverage, or to County’s Self-Insured Retentions of 
whatever nature. 

25.10 Cost of Insurance.  
The cost of all insurance required herein to be secured and maintained by A/E shall be borne 
solely by A/E, with certificates of insurance evidencing such minimum coverage in force to be 
filed with County.  Such certificates of insurance are evidenced as Exhibit F. 

ARTICLE 26 
SUCCESSORS AND ASSIGNS 

This Agreement shall be binding upon and inure to the benefit of the parties hereto, their 
successors, lawful assigns, and legal representatives.  A/E may not assign, sublet, or transfer any 
interest in this Agreement, in whole or in part, by operation of law or otherwise, without 
obtaining the prior written consent of County. 

ARTICLE 27 
SEVERABILITY 

In the event any one or more of the provisions contained in this Agreement shall for any reason 
be held to be invalid, illegal or unenforceable in any respect, then such invalidity, illegality or 
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unenforceability shall not affect any other provision thereof and this Agreement shall be 
construed as if such invalid, illegal or unenforceable provision had never been contained herein. 

ARTICLE 28 
PRIOR AGREEMENTS SUPERSEDED 

This Agreement constitutes the sole agreement of the parties hereto and supersedes any prior 
understandings or written or oral agreements between the parties respecting the subject matter 
defined herein.  This Agreement may only be amended or supplemented by mutual agreement 
of the parties hereto in writing. 

ARTICLE 29 
A/E’S ACCOUNTING RECORDS 

A/E agrees to maintain, for a period of three (3) years after final payment under this Agreement, 
detailed records, books, documents, and papers which are directly pertinent to the services to be 
performed under this Agreement and records of reimbursable costs and expenses of other 
providers and provide such other details as may be requested by the County Auditor for the 
purposes of making audits, examinations, excerpts and transcriptions.  A/E agrees that County 
or its duly authorized representatives shall, until the expiration of three (3) years after final 
payment under this Agreement, have access to and the right to examine and photocopy any and 
all detailed records, books, documents, and papers which are directly pertinent to the services to 
be performed under this Agreement and records of reimbursable costs and expenses of other 
providers for the purposes of making audits, examinations, excerpts, and transcriptions.  A/E 
further agrees that County shall have access during normal working hours to all necessary A/E 
facilities and shall be provided adequate and appropriate workspace in order to conduct audits 
in compliance with the provisions of this Article 29.  County shall give A/E reasonable advance 
notice of intended audits. 

ARTICLE 30 
GENERAL PROVISIONS 

30.1 Time is of the Essence. 
A/E understands and agrees that time is of the essence and that any failure of A/E to complete 
the Basic Services within the agreed Production Schedule set out in Exhibit C may constitute a 
material breach of this Agreement.  A/E shall be fully responsible for its delays or for failures to 
use its reasonable efforts in accordance with the terms of this Agreement and A/E’s standard of 
performance as defined herein.  Where damage is caused to County due to A/E’s negligent failure 
to perform, County may accordingly withhold, to the extent of such damage, A/E’s payments 
hereunder without waiver of any of County’s additional legal rights or remedies. 
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30.2 Force Majeure. 
Neither County nor A/E shall be deemed in violation of this Agreement if prevented from 
performing any of their obligations hereunder by reasons for which they are not responsible or 
circumstances beyond their control.  However, notice of such impediment or delay in 
performance must be timely given, and all reasonable efforts undertaken to mitigate its effects. 

30.3 Enforcement and Venue. 
This Agreement shall be enforceable in Georgetown, Williamson County, Texas, and if legal 
action is necessary by either party with respect to the enforcement of any or all of the terms or 
conditions herein, exclusive venue for same shall lie in Williamson County, Texas.  This 
Agreement shall be governed by and construed in accordance with the laws and court decisions 
of the State of Texas excluding, however, its choice of law rules. 

30.4 Standard of Performance. 
The standard of care for all professional planning, landscape architecture, architecture, 
engineering, consulting and related services performed or furnished by A/E and its employees 
under this Agreement will be the care and skill ordinarily used by members of A/E’s profession, 
practicing under the same or similar circumstances at the same time and in the same locality. 

30.5 Opinion of Probable Cost.  
Any opinions of probable Project cost or probable construction cost provided by A/E are made 
on the basis of information available to A/E and on the basis of A/E’s experience and qualifications 
and represents its judgment as an experienced and qualified professional.  However, since A/E 
has no control over the cost of labor, materials, equipment, or services furnished by others, or 
over the contractor(s’) methods of determining prices, or over competitive bidding or market 
conditions, A/E does not guarantee that proposals, bids or actual Project or construction cost will 
not vary from opinions of probable cost A/E prepares. 

30.6 Opinions and Determinations.  
Where the terms of this Agreement provide for action to be based upon opinion, judgment, 
approval, review, or determination of either party hereto, such terms are not intended to be and 
shall never be construed as permitting such opinion, judgment, approval, review, or 
determination to be arbitrary, capricious, or unreasonable. 

30.7 Reports of Accidents. 
Within twenty-four (24) hours after A/E becomes aware of the occurrence of any accident or other 
event which results in, or might result in, injury to the person or property of any third person 
(other than an employee of A/E), whether or not it results from, or involves, any action or failure 
to act by A/E or any employee or agent of A/E and which arises in any manner from the 
performance of this Agreement, A/E shall send a written report of such accident or other event to 
County, setting forth a full and concise statement of the facts pertaining thereto.  A/E shall also 
immediately send to County a copy of any summons, subpoena, notice, or other documents 
served upon A/E, its agents, employees, or representatives, or received by it or them, in 
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connection with any matter before any court arising in any manner from A/E’s performance of 
work under this Agreement. 

30.8 Gender, Number, and Headings. 
Words of any gender used in this Agreement shall be held and construed to include any other 
gender, and words in the singular number shall be held to include the plural, unless the context 
otherwise requires.  The headings and section numbers are for convenience only and shall not be 
considered in interpreting or construing this Agreement. 

30.9 Construction. 
Each party hereto acknowledges that it and its counsel have reviewed this Agreement and that 
the normal rules of construction are not applicable and there will be no presumption that any 
ambiguities will be resolved against the drafting party in the interpretation of this Agreement. 

30.10 Independent Contractor Relationship. 
Both parties hereto, in the performance of this Agreement, shall act in an individual capacity and 
not as agents, employees, partners, joint ventures or associates of one another.  The employees or 
agents of one party shall not be deemed or construed to be the employees or agents of the other 
party for any purposes whatsoever. 

30.11 No Waiver of Immunities. 
Nothing in this Agreement shall be deemed to waive, modify, or amend any legal defense 
available at law or in equity to County, its past or present officers, employees, or agents, nor to 
create any legal rights or claim on behalf of any third party.  County does not waive, modify, or 
alter, to any extent whatsoever, the availability of the defense of governmental immunity under 
the laws of the State of Texas and of the United States. 

30.12 Texas Public Information Act. 
To the extent, if any, that any provision in this Agreement is in conflict with Texas Government 
Code 552.001 et seq., as amended (the “Public Information Act”), the same shall be of no force or 
effect.  Furthermore, it is expressly understood and agreed that County, its officers and employees 
may request advice, decisions and opinions of the Attorney General of the State of Texas in regard 
to the application of the Public Information Act to any items or data furnished to County as to 
whether or not the same are available to the public.  It is further understood that County’s officers 
and employees shall have the right to rely on the advice, decisions and opinions of the Attorney 
General, and that County, its officers and employees shall have no liability or obligation to any 
party hereto for the disclosure to the public, or to any person or persons, of any items or data 
furnished to County by a party hereto, in reliance of any advice, decision or opinion of the 
Attorney General of the State of Texas. 

30.13 Governing Terms and Conditions. 
If there is an irreconcilable conflict between the terms and conditions set forth in this Agreement 
or any Supplemental Agreement and the terms and conditions set forth in any Exhibit, Appendix 
to this Agreement, the terms and conditions set forth in this Agreement or any Supplemental 
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Agreement shall control over the terms and conditions set forth in any Exhibit, Appendix to this 
Agreement. 

30.14 Appropriation of Funds by County. 
County believes it has sufficient funds currently available and authorized for expenditure to 
finance the costs of this Agreement. A/E understands and agrees that County’s payment of 
amounts under this Agreement is contingent on the County receiving appropriations or other 
expenditure authority sufficient to allow the County, in the exercise of reasonable administrative 
discretion, to continue to make payments under this Agreement. It is further understood and 
agreed by A/E that County shall have the right to terminate this Agreement at the end of any 
County fiscal year if the governing body of County does not appropriate sufficient funds as 
determined by County’s budget for the fiscal year in question.  County may affect such 
termination by giving written notice of termination to A/E. 

ARTICLE 31 
DISPUTE RESOLUTION 

Except as otherwise specifically set forth herein, County and A/E shall work together in good 
faith to resolve any controversy, dispute, or claim between them which arises out of or relates to 
this Agreement, whether stated in tort, contract, statute, claim for benefits, bad faith, professional 
liability or otherwise ("Claim").  If the parties are unable to resolve the Claim within thirty (30) 
days following the date in which one party sent written notice of the Claim to the other party, 
and if a party wishes to pursue the Claim, such Claim shall be addressed through non-binding 
mediation.  A single mediator engaged in the practice of law, who is knowledgeable about subject 
matter of this Agreement, shall be selected by agreement of the parties and serve as the mediator.  
Any mediation under this Agreement shall be conducted in Williamson County, Texas.  The 
mediator’s fees shall be borne equally between the parties.  Such non-binding mediation is a 
condition precedent to seeking redress in a court of competent jurisdiction, but this provision 
shall not preclude either party from filing a lawsuit in a court of competent jurisdiction prior to 
completing a mediation, if necessary to preserve the statute of limitations, in which case such 
lawsuit shall be stayed pending completion of the mediation process contemplated herein.  This 
provision shall survive the termination of this Amended Agreement. 

ARTICLE 32 
EQUAL OPPORTUNITY IN EMPLOYMENT 

The parties to this Agreement agree that during the performance of the services under this 
Agreement they will not discriminate against any employee or applicant for employment because 
of race, color, religion, sex, or national origin.  The parties to this Agreement will take affirmative 
action to ensure that applicants are employed, and that employees are treated during 
employment, without regard to their race, color, religion, sex, or national origin.  Such action shall 
include, but not be limited to the following: employment, upgrading, demotion, or transfer; 
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termination; rates of pay or other forms of compensation, and selection for training, including 
apprenticeship.  

ARTICLE 33 
MERGER 

The Parties agree that this Agreement contains all of the terms and conditions of the 
understanding of the parties relating to the subject matter hereof.  All prior negotiations, 
discussions, correspondence and preliminary understandings between the parties and others 
relating hereto are superseded by this Agreement. 

ARTICLE 34 
PUBLIC CONTACT 

Contact with the news media, citizens of Williamson County or governmental agencies shall be 
the responsibility of County.  Under no circumstances shall A/E release any material or 
information developed in the performance of its services hereunder without the express written 
permission of County. 

ARTICLE 35 
A/E’s REPRESENTATIONS 

A/E represents that it is financially solvent, able to pay its debts as they become due, and 
possesses sufficient working capital to complete the services and perform its obligation under 
this Agreement and under the Contract Documents.  A/E further represents and acknowledges 
that: (a) it is a sophisticated business entity that possesses the required level of experience and 
expertise in business administration, construction, and contract administration of projects of 
similar or like size, complexity, and nature as the Project and (b) the fee stated in this Agreement 
is adequate compensation for the timely completion of the Basic Services. 

ARTICLE 36 
SIGNATORY WARRANTY 

The undersigned signatory for A/E hereby represents and warrants that the signatory is an officer 
of the organization for which he/she has executed this Agreement and that he/she has full and 
complete authority to enter into this Agreement on behalf of the firm. The above-stated 
representations and warranties are made for the purpose of inducing County to enter into this 
Agreement. 



8/21/2023 
Brushy Creek Trail Extension Along Hairy Man Rd 

Amended & Restated Professional Services Agreement  Page 26 of 26  0510-20-01-01 
Form rev. 08/2023    P551-E 

IN WITNESS WHEREOF, County has caused this Agreement to be signed in its name by its duly 
authorized County Judge, or presiding officer of the Williamson County Commissioners Court 
in the absence of the County Judge, thereby binding the parties hereto, their successors, assigns 
and representatives for the faithful and full performance of the terms and provisions hereof. NO 
OFFICIAL, EMPLOYEE, AGENT, OR REPRESENTATIVE OF THE COUNTY HAS ANY 
AUTHORITY, EITHER EXPRESS OR IMPLIED, TO AMEND, TERMINATE OR MODIFY THIS 
AGREEMENT, EXCEPT PURSUANT TO SUCH EXPRESS AUTHORITY AS MAY BE GRANTED 
BY THE WILLIAMSON COUNTY COMMISSIONERS COURT. 

A/E:  COUNTY: 
RVE, Inc. dba RVI Planning +   Williamson County, Texas 
Landscape Architecture 

By:  By: 
Signature Signature 

Printed Name Printed Name

Title Title

Date Signed: Date Signed: 

Chris Lalich

Vice President of Operations

August 21,2023
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EXHIBIT A 

SCOPE OF BASIC SERVICES 

THE FOLLOWING SCOPE OF SERVICES IS INTENDED TO BE CONSISTENT WITH THE 
AGREEMENT.  TO THE EXTENT THIS SCOPE OF SERVICES IS INCONSISTENT WITH THE 
AGREEMENT, THE AGREEMENT WILL SUPERSEDE THE SCOPE OF SERVICES AND WILL 
BE CONTROLLING. 

In consideration of the Basic Fee provided in the Agreement, A/E shall perform the following 
Basic Services, based on standard planning, landscape architectural, architectural, and 
engineering practices: 

These services may include, but are not limited to as-built drawings, programming, architectural, 
structural, civil, mechanical, plumbing, electrical, hazardous materials, IT and security, landscape 
and irrigation, cost estimates and construction administration, master planning, facility condition 
assessment, forensic investigations, real estate evaluations, and specialized studies and analyses 
as agreed to by County and A/E. 

GENERAL REQUIREMENTS 

Design Criteria.  A/E shall prepare all work in accordance with the latest version of applicable 
County’s procedures, specifications, manuals, guidelines, standard drawings, and standard 
specifications. A/E shall prepare each Plans, Specifications, & Estimates (PS&E) package in a form 
suitable for letting through County’s construction contract bidding and awarding process. 

Right-of-Entry and Coordination.  A/E shall notify County and secure permission to enter 
private property to perform any surveying, environmental, engineering or geotechnical activities 
needed off County property.  In pursuance of County’s policy with the general public, A/E shall 
not commit acts which would result in damages to private property, and A/E shall make every 
effort to comply with the wishes and address the concerns of affected private property owners. 
A/E shall contact each property owner prior to any entry onto the owner’s property and shall 
request concurrence from County prior to each entry. 

A/E shall notify County and coordinate with adjacent A/Es on all controls at project interfaces. 

A/E shall prepare each exhibit necessary for approval by each utility, and other governmental or 
regulatory agency in compliance with the applicable format and guidelines required by each 
entity and as approved by County. A/E shall notify County in writing prior to beginning any 
services on any outside agency’s exhibit. 
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Progress Reporting.  A/E shall submit monthly (at a minimum) a progress status e-mail to 
County’s Project Manager (PM) regardless of whether A/E is invoicing for that month. 

A/E shall prepare and maintain a design and estimated construction schedule in a format 
reasonably acceptable to County during project phases prior to the Construction Administration 
Phase.  A/E shall schedule milestone submittals per Exhibit C – Production Schedule.  Contractor 
shall prepare and maintain a construction schedule in Gantt chart format during the project 
Construction Administration Phase through the Close-out Phase.   

Within thirty (30) days of completion of construction of the project, A/E shall deliver all electronic 
files in formats reasonably acceptable to County. 

Final payment is contingent upon County’s receipt and confirmation by County’s PM that the 
electronic files function and are formatted in accordance with the Agreement and all review 
comments are addressed. 

A/E shall prepare a letter of transmittal to accompany each document submittal to County. At a 
minimum, the letter of transmittal must include County’s project name, Agreement and Work 
Authorization numbers, as well as facility name and address. 

Coordination.  A/E shall coordinate issues through County’s PM.  County will communicate, in 
writing, the resolution of issues and provide A/E direction through County’s PM. 

Level of Effort.  A/E shall base the level of effort at each phase on the prior work developed in 
earlier phases without unnecessary repetition or re-study. 

Quality Assurance (QA) and Quality Control (QC).  A/E shall provide peer review at all levels. 
For each deliverable, A/E shall maintain evidence of A/E’s internal review and mark-up of that 
deliverable as preparation for submittal.  When internal mark-ups are requested by County in 
advance, County, at its sole discretion, may reject the deliverable should A/E fail to provide the 
evidence of internal mark-ups.  A/E shall clearly label each document submitted for QA as an 
internal mark-up document. 

A/E shall perform QA and QC on all consultant products (when applicable to the project) prior 
to delivery to County.  If, during the course of reviewing a submittal, it becomes apparent to 
County that the submittal contains unreasonable errors, omissions, or inconsistencies, County 
may cease its review and immediately return the submittal for appropriate action by A/E. 

A submittal returned to A/E for this reason is not a submittal for purposes of the submission 
schedule.  Rejected submittals shall neither impact the overall deadline of the Project nor the 
review period allotted to County officials.  A/E shall provide an updated schedule showing 
interim submission date changes to make-up for any lost time.  A/E shall not submit an invoice 
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until County accepts the submittal as reasonably complete. 

Organization of Plan Sheets.  The PS&E package shall be complete and organized in a manner 
that is suitable for the bidding and awarding of a construction contract. 

Naming of Electronic Project Files and Organization of Design Project Folders.  A/E shall use 
succinct and understandable file names including project name, document content, and date 
created (i.e. “Project_DOCUMENT_yyyy.mm.dd”).  A/E shall maintain files in an organized folder 
structure that is readily understandable to outside users to facilitate communication and 
minimize complications in project close-out. 

Referenced Documents.  County standardized design and procedure documents are provided 
for public reference at the following web address: 

https://www.wilco.org/Departments/Facilities-Management/Documents 

SCOPE OF WORK: 

Brushy Creek Regional Trail 
Hairy Man Rd. near Sea Ash Cir. in Round Rock, TX to 
Sam Bass Rd. near Faith Missionary Baptist Church in Round Rock, TX 
P551 – E 

https://www.wilco.org/Departments/Facilities-Management/Documents
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Design services shall be conducted in phases as outlined herein.  Phases may be combined to 
expedite design process when defined in Exhibit C – Production Schedule.  Individual phases 
or groups of phases shall be authorized herein or by fully executed Supplemental Agreement. 

Phase I+II+III – INVENTORY, PRE-DESIGN, AND TRAIL ALIGNMENT PLAN  

Upon receipt of written Notice to Proceed, A/E shall accomplish the following services: 

A. Conduct a project initiation meeting and obtain data.

B. Assemble existing data and information into a base map of the proposed trail
corridor area and identify property ownership from current appraisal district data.

C. Conduct on-site inventory with team members and County to determine
surrounding influences, site conditions, environmental and hydrologic/floodplain
constraints, erosion, and access.

D. Assess all relevant data including applicable regulatory requirements,
development standards, property limits, and identify opportunities and
constraints.

E. Identify property ownership and acquisition or access easement requirements
necessary to develop the trail.

F. Identify anticipated permitting requirements (FEMA, US Army Corp of Engineers,
US Fish and Wildlife/Texas Parks and Wildlife, Texas Historic Commission, Texas
Commission on Environmental Quality, Brazos River Authority, Williamson
County, County Floodplain and TxDOT).

G. Prepare a Preliminary Trail Alignment Plan (PTA) exhibit showing preliminary
alignment, property ownership, and easement map for the entire trail corridor.

H. Provide PTA exhibit for review and comment by County.

I. Finalize PTA exhibit per County comments.

Deliverables:  Digital PDF format Preliminary Trail Alignment Package. 

Phase IV - SCHEMATIC DESIGN - 30% Program, Plans, Outline Specifications and Estimate 

Upon County acceptance of previous phase, A/E shall proceed with the following services: 

A. Prepare and submit schematic design for the Project (of approximately 3,700 LF)
including:
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1. Coordinate the trail alignment assessment with the design team and County,
including

a. Walk the site and mark/flag proposed trail route and up to four (4) possible
connections.

b. Create a digital photographic inventory as a resource of existing
conditions.

c. Identify opportunities and constraints

d. Initiate habitat and geologic assessments

2. Conduct preliminary meeting(s) and/or research with regulatory entities to
determine permit requirements including Pre-development meeting with City
of Round Rock Planning Development Services and Floodplain Administrator.

a. Site Plan Development permit through the City of Round Rock for the
trailhead parking or restroom is not included in the basic services of this
Work Authorization.

3. Prepare and submit schematic design studies including initial plan illustrating:

a. One (1) Trail alignment revision of existing schematic alignment including
one (1) alternative, if applicable.

b. Up to five (3) retaining walls

c. Trail access points

d. Faith Missionary Baptist Church trailhead:

i. Parking, circulation
ii. Prefabricated restroom building Trail Connection

iii. Drainage
iv. Security gate, fencing, and/or bollards

e. Up to five (3) Drainage Crossings

f. Seating areas

g. Interpretive signage locations

4. Review schematic plan design studies, including preliminary trails alignment
alternatives, with Registered Accessibility specialist and County maintenance
and operations staff.

5. Prepare and submit opinion of probable cost in sufficient detail to allow
County to make informed decisions about the budget and scope of the project.

a. Opinions of probable costs are based on experience and judgment of A/E
and are merely opinions. A/E does not warrant that actual costs will not
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vary from those opinions because among other things, A/E has no control 
over market conditions. 

6. Prepare and submit complete Schematic Plan Design Package including design 
studies, Schematic Alignment Roll Plot (with a horizontal scale of 100-ft, and
vertical scale of 10-ft) and opinion of probable costs for CoW1ty review.

7. Meet with representatives of stakeholder groups, which may include Faith
Missionary Baptist Church, Fern Bluff MUD, as arranged by the County, to
discuss possible design criteria and general needs, up to (4) meetings.

8. Structural Engineering is not included in the Basic Services of this Work
Authorization.

B. Prepare and submit a topographic survey along proposed route (approximately
4,000-ft by 75-ft wide minimum). AutoCAD file in surface coordinates shall utilize
NAD 1983 (HARN 1993) as the datum.

1. Locate all visible utility features and overhead obstructions along the route.

2. Locate and tag hardwood trees 8-in or greater.

3. Graphically locate property lines within the limits of the survey.

4. Provide up to four (3) metes & bounds descriptions with sketch for the use by
County to acquire easements and/or simple acquisition of properties along
route.

5. Flow lines and inverts of utilities will not be obtained.

6. County will secure right-of-entries for surveys.

C. Conduct a Texas Commission on Environmental Quality (TCEQ) Geologic
Assessment investigation and compile a report for inclusion in the project Water
Pollution Abatement Plan as required under the Edwards Aquifer Rules (TAC
Chapter 213).

1. The report will include a separate cover letter addressing the potential for any
geologic features identified to be associated with habitat for endangered karst
invertebrate species known from the area.

2. County will determine map scale at which the WPAP site maps will be
submitted to the TCEQ.

3. County will secure rights-of-entry for field surveys.

D. Produce Cultural Background Review using previously prepared Hicks & Co.
review as basis.
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E. Provide deliverables in accordance with County’s Design Submittal Guidelines.

Deliverables:  Digital Schematic Design Package 

Phase V - DESIGN DEVELOPMENT – 60% Plans, Specifications and Estimate 

Upon County acceptance of previous phase, A/E shall proceed with the following services: 

A. Provide any reports required by jurisdictions having review authority.

B. Consult freely with County concerning the principal phases of the work and
immediately advise County of any unusual requirements or features not apparent
during execution of the Schematic Design Phase.

C. Develop plans and specifications, which indicate materials, construction methods
and buildings systems. These building systems may include (but are not limited
to) architectural, structural, civil, mechanical, plumbing, electrical, hazardous
material remediation, landscaping and irrigation and site work.

D. Prepare a Design Development level cost estimate in a form acceptable to County.

E. Submit Plans, Specifications, and all other required documentation for Site
Development Permit application for the project with the local jurisdiction having
review authority.  Notify County’s PM of any required submittal fees to be paid
by County.

F. Provide deliverables in accordance with County’s Design Submittal Guidelines.

Phase VI – REGULATORY REVIEW AND PERMITTING 

Upon County acceptance of previous phase, A/E shall proceed with the following services: 

A. When applicable, register as the Owner’s Designated Agent for correspondence
with jurisdictions having review authority.

B. Participate in any Pre-submittal Meetings required by jurisdictions having review
authority prior to Permit application submittal.

C. Submit Plans, Specifications, and all other required documentation for
development and construction permit applications with the jurisdiction having
review authority.  Notify County’s PM of any required submittal fees to be paid
by County.

D. Submit Construction Documents and Specifications to the Registered Accessibility
Specialist (RAS) approved by County for Architectural Barriers plan review.
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E. Receive and respond to permitting comments by the jurisdictions having review
authority.  If multiple review cycles are required, pay for any resubmittal fees
required beyond initial fees paid by County.

F. Revise plans, specifications, and construction cost estimate as necessary to
conform to permitting, accessibility, and budget requirements without additional
charge to County.

G. Provide deliverables in accordance with County’s Design Submittal Guidelines.

Phase VII - CONSTRUCTION DOCUMENTS – 100% Plans, Specifications, and Estimate 

Upon County acceptance of previous phase, A/E shall proceed with the following services: 

A. Prepare complete plans, specifications and engineering calculations (without
professional seals) setting forth in detail the work required for the architectural,
structural, civil, mechanical, plumbing, electrical, landscaping and irrigation, and
site work.

B. Consult freely with County concerning the principal phases of the work
immediately advise County of any unusual requirements or features not apparent
during execution of the Schematic Design and Design Development Phases.

C. Prepare a detailed cost estimate of the project on a form acceptable to County.

D. Prepare a construction schedule with a Gantt chart or other County approved
format which lists the anticipated major activities required to complete the project.

E. Complete the PS&E for the entire Project and its component parts. The Project
detailed cost estimate shall not exceed the project construction budget as approved
in writing by County.

F. Provide deliverables in accordance with County’s Design Submittal Guidelines.

Phase VIII – CONSTRUCTION CONTRACT BIDDING, AWARD, AND EXECUTION 

Upon County acceptance of previous phase, A/E shall proceed with the following services: 

A. Participate in a Pre-bid Meeting, answer RFI’s from Contractors and suppliers, and
prepare addenda items as required.

B. Provide deliverables in accordance with County’s Design Submittal Guidelines.



8/21/2023 
Brushy Creek Trail Extension Along Hairy Man Rd

Exhibit A (Parks & Trails) – Scope Page 9 of 10 0510-20-01-01 
Form rev. 07/2023 P551-E 

Phase IX - CONSTRUCTION ADMINISTRATION - Project Observation and Reviews 

Upon County acceptance of previous phase, A/E shall perform the following services: 

A. Provide general administration and be County’s representative during the
construction of the project.  Advise, consult, and issue County’s instructions to
Contractor in writing with copies furnished to all parties.  Prepare change orders
and supplementary drawings.

B. Review and submit copies of each shop drawing and submittal of materials and
equipment to County.

C. Conduct site visits with personnel technically qualified by education and
experience to competently observe relevant aspects of construction. Make
necessary observations to determine if workmanship and quality of materials
generally conform to the plans and specifications, and that provisions of the
contract are complied with.

D. Reject work performed by Contractor which does not meet the requirements of the
Construction Documents; and, order removal and replacement of such work.

E. Review progress estimates of work performed and invoiced by Contractor. Within
one (1) week of receipt, submit written reviews to County.

F. Coordinate Texas Accessibility Standards (TAS) Inspection to be concurrent with
Substantial Completion Inspection.

G. Accompany County on Substantial Completion walk-through with appropriate
staff and affiliates.  Prepare a punch list of items needing correction.  After
Contractor has performed the required corrections, notify County in writing that
the contract has been performed in general conformance with the plans and
specifications and is ready for Final Inspection.

H. Provide deliverables in accordance with County’s Design Submittal Guidelines.

Phase X – PROJECT CLOSE-OUT – Final Inspection and Document Review: 

Upon County acceptance of previous phase, A/E shall perform the following services: 

A. Accompany County on Final Inspection to determine if construction has been
completed in general accordance with the Contract Documents.

B. Review warranties, guarantees, bonds, equipment operating instructions, and
similar deliverables to verify receipt, and general conformance to requirements of
the Contract.
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C. After determining that the general requirements of the Plans and Specifications
have been met, certify and approve Contractor's Final Application for Payment.

D. Upon completion of construction and prior to the request for final payment, make
changes in the original REVIT or model CAD files of the Project to show changes
made and noted by Contractor of the work and final location of the mechanical
service lines and outlets including outside utilities.  Develop project Record
Construction Drawings and Specifications.

E. Provide deliverables in accordance with County’s Design Submittal Guidelines.
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934,219$        100%

24% RVi (Landscape Architect) 228,462$        
57% Pape-Dawson (Civil) 529,430$        
7% Inland Geodetics (Surveyor) 69,867$          
1% Bay (MEP) 11,300$          
6% Cambrian (Environmental) 56,400$          
0% Jim Rogers (Parks Consultant) 3,000$            
3% HVJ (Geotechnical) 32,260$          
0% Altura (RAS) 3,500$            

Note: As of the date of this Amended and Restated Professional Services Agreement,
Phases I-IV have been completed in their entirety while Phase V is underway.

The Basic Fee includes those fees previously paid to A/E by County under the 
Original Agreement in the amount of $283,963.51.

16,515$          
RVi (Landscape Architect) 13,905$          

Pape-Dawson (Civil) 2,610$            

Inland Geodetics (Surveyor) -$  

Bay (MEP) -$  

Cambrian (Environmental) -$  

Jim Rogers (Parks Consultant) -$  

HVJ (Geotechnical) -$  

Altura (RAS) -$  

147,931$        
RVi (Landscape Architect) 27,934$          

Pape-Dawson (Civil) 48,430$          

Inland Geodetics (Surveyor) 62,867$          

Bay (MEP) 1,200$            

Cambrian (Environmental) 4,500$            

Jim Rogers (Parks Consultant) 3,000$            

FEE SCHEDULE

This schedule indicates fees by Phase of the Basic Fee:

EXHIBIT B

Phase I +II+III - PRE-DESIGN AND TRAIL ALIGNMENT		

Phase IV - SCHEMATIC DESIGN	

Exhibit B (Parks Trails) - Fee Schedule
Form rev. 03/2022 Page 1 of 3

 0510-20-01-01
P551-E
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HVJ (Geotechnical) -$  

Altura (RAS) -$  

310,789$        33%

RVi (Landscape Architect) 47,959$          

Pape-Dawson (Civil) 169,270$        

Inland Geodetics (Surveyor) 7,000$            

Bay (MEP) 2,400$            

Cambrian (Environmental) 51,900$          

Jim Rogers (Parks Consultant) -$  

HVJ (Geotechnical) 32,260$          

Altura (RAS) -$  

312,984$        34%

RVi (Landscape Architect) 45,584$          

Pape-Dawson (Civil) 259,000$        

Inland Geodetics (Surveyor) -$  

Bay (MEP) 4,900$            

Cambrian (Environmental) -$  

Jim Rogers (Parks Consultant) -$  

HVJ (Geotechnical) -$  

Altura (RAS) 3,500$            

26,680$          3%

RVi (Landscape Architect) 18,800$          

Pape-Dawson (Civil) 7,880$            

Inland Geodetics (Surveyor) -$  

Bay (MEP) -$  

Cambrian (Environmental) -$  

Jim Rogers (Parks Consultant) -$  

HVJ (Geotechnical) -$  

Altura (RAS) -$  

Phase VIII - BIDDING, AWARD, AND EXECUTION

Phase V - DESIGN DEVELOPMENT (60%)

Phase VI+VII - REGULATORY REVIEW & CDs (100%)

Exhibit B (Parks Trails) - Fee Schedule
Form rev. 03/2022 Page 2 of 3

 0510-20-01-01
P551-E
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108,320$        12%

RVi (Landscape Architect) 63,280$          

Pape-Dawson (Civil) 42,240$          

Inland Geodetics (Surveyor) -$  

Bay (MEP) 2,800$            

Cambrian (Environmental) -$  

Jim Rogers (Parks Consultant) -$  

HVJ (Geotechnical) -$  

Altura (RAS) -$  

11,000$          1%

RVi (Landscape Architect) 11,000$          

Pape-Dawson (Civil) -$  

Inland Geodetics (Surveyor) -$  

Bay (MEP) -$  

Cambrian (Environmental) -$  

Jim Rogers (Parks Consultant) -$  

HVJ (Geotechnical) -$  

Altura (RAS) -$  

Phase IX - CONSTRUCTION ADMINISTRATION

Phase X - PROJECT CLOSE-OUT

Exhibit B (Parks Trails) - Fee Schedule
Form rev. 03/2022 Page 3 of 3

 0510-20-01-01
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Agreement Execution Date 09/05/23

COMPLETE

COMPLETE

60% Plans, Specifications and Estimate deliverables 12/05/23

County written authorization to proceed to next phase 12/26/23

Complete Plans, Specifications and Estimate deliverables 04/24/24

Regulatory Clearances Received 05/15/24

County written authorization to proceed to next phase 06/05/24

Permitted Plans and Specifications and Estimate deliverables to County 06/12/24

County advertises project for Bid 06/26/24

Contract Award 07/25/24

PRODUCTION SCHEDULE

Phase I +II+III - PRE-DESIGN AND TRAIL ALIGNMENT		

EXHIBIT C

A/E agrees to complete the professional design services called for in Exhibit A of

date of this Amended Agreement.
this Amended Agreement within Seven Hundred Fifty ( 750 ) calendar days from the

Standard end-of-phase review periods for County shall be (21) calendar days.  

The above time limits may, for good cause, be extended, in writing, by County as the 
Project proceeds.

The schedule below indicates various project milestones and target dates.

Phase VIII - BIDDING, AWARD, AND EXECUTION

Phase IV - SCHEMATIC DESIGN

Phase V - DESIGN DEVELOPMENT

Phase VI+VII - REGULATORY REVIEW & CONSTRUCTION DOCUMENTS

Exhibit C (Parks Trails) - Schedule
Form rev. 03/2023 Page 1 of 2

 0510-20-01-01
P551-E
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Contractor Notice to Proceed 08/01/24

Construction Substantial Completion 07/31/25

Record Documents deliverables 08/29/25

All services shall be complete on, or before: 09/24/25

Phase IX - CONSTRUCTION ADMINISTRATION

Phase X - PROJECT CLOSE-OUT

Exhibit C (Parks Trails) - Schedule
Form rev. 03/2023 Page 2 of 2

 0510-20-01-01
P551-E
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EXHIBIT D 

WILLIAMSON COUNTY VENDOR REIMBURSEMENT POLICY 

The purpose of this Williamson County Vendor Reimbursement Policy (“Policy”) is to provide 
clear guidelines to vendors on Williamson County’s expectations and requirements regarding 
allowable reimbursable expenditures and required backup. The Policy will also minimize 
conflicts related to invoice payments and define non-reimbursable items. This Policy is 
considered a guideline and is not a contract. 

This Policy may be altered, deleted, or amended, at any time and without prior notice to vendors, 
by action of the Williamson County Commissioners Court. Unenforceable provisions of this 
Policy, as imposed by applicable law, regulations, or judicial decisions, shall be deemed to be 
deleted. Any revisions to this Policy will be distributed to all current vendors doing business with 
the County. 

1. Invoices and Affidavits

1.1 Invoices must adequately describe the goods or services provided to the County and
include all required backup (i.e. reimbursable expenses, mileage log, timesheets, 
receipts detailing expenses incurred etc.) that is in a form acceptable to the Williamson 
County Auditor. Invoices that do not adequately describe the goods or services 
provided to County or contain backup that is satisfactory to the Williamson County 
Auditor will be returned to vendor for revisions and the provision above relating to 
invoice errors resolved in favor of the County shall control as to the required actions 
of vendor and when such invoice must be paid by the County. 

1.2 In the event an invoice includes charges based upon hourly billing rates for services 
or any other rates based upon the amount of time worked by an individual or 
individuals in performing services, whether the charges are being billed directly to the 
County or whether they are the basis of invoices from subcontractors for which the 
vendor seeks reimbursement from the County, the charges shall be accompanied by 
an affidavit signed by an officer or principal of the vendor certifying that the work 
was performed, it was authorized by the County and that all information contained in 
the invoice that is being submitted is true and correct. 

1.3 Upon the County’s request, vendor must submit all bills paid affidavits wherein 
vendor must swear and affirm that vendor has paid each of its subcontractors, 
laborers, suppliers and material in full for all labor and materials provided to vendor 
for or in connection with services and work performed for the County and, further, 
vendor must swear and affirm that vendor is not aware of any unpaid bills, claims, 
demands, or causes of action by any of its subcontractors, laborers, suppliers, or 
material for or in connection with the furnishing of labor or materials, or both, for 
services and work performed for the County. 
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2. Travel Reimbursement

2.1 The County will only cover costs associated with travel for vendors outside a 45-mile
radius from the Williamson County Courthouse, 710 Main Street, Georgetown, Texas 
78626. 

2.2 The County will only cover costs associated with travel as documented work for 
County. If a vendor is also doing business for another client, the travel costs must be 
split in proportion to the amount of work actually performed for the County and the 
other client. The only allowable travel expense will be for the specific days worked for 
Williamson County. 

2.3 No advance payments will be made to vendor for travel expenditures. The travel 
expenditure may only be reimbursed after the expenditure/trip has already occurred 
and vendor has provided the Williamson County Auditor with all necessary and 
required backup. 

2.4 Vendors must submit all travel reimbursement requests on each employee in full. 
Specifically, a travel reimbursement request must include all related travel 
reimbursement expenses relating to a particular trip for which vendor seeks 
reimbursement. Partial travel reimbursement requests will not be accepted (i.e. 
vendor should not submit hotel and mileage one month then the next month submit 
rental car and airfare). If the travel reimbursement appears incomplete, the invoice 
will be sent back to the vendor to be submitted when all information is ready to submit 
in full. 

2.5 Reimbursement for transportation costs will be at the most reasonable means of 
transportation (i.e.: airline costs will be reimbursed for coach rate, rental car costs will 
only be reimbursed if rental car travel was most reasonable means of travel as 
compared to travel by air). 

2.6 The County will not be responsible for, nor will the County reimburse additional 
charges due to personal preference or personal convenience of individual traveling. 

2.7 The County will not reimburse airfare costs if airfare costs were higher than costs of 
mileage reimbursement. 

2.8 Additional expenses associated with travel that is extended to save costs (i.e. Saturday 
night stay) may be reimbursed if costs of airfare would be less than the cost of 
additional expenses (lodging, meals, car rental, mileage) if the trip had not been 
extended.  Documentation satisfactory to the Williamson County Auditor will be 
required to justify expenditure. 

2.9 The County will only reimburse travel expense to necessary personnel of the vendor 
(i.e. no spouse, friends or family members). 
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2.10 Except as otherwise set forth herein, a vendor must provide a paid receipt for all 
expenses. If a receipt cannot be obtained, a written sworn statement of the expense 
from the vendor may be substituted for the receipt. 

2.11 Sales tax for meals and hotel stays are the only sales taxes that will be reimbursed. 
Sales tax on goods purchased will not be reimbursed. A sales tax exemption form is 
available from the Williamson County Auditor’s Office upon request. 

2.12 The County will not pay for any late charges on reimbursable items. It is the 
responsibility of the vendor to pay the invoice first and seek reimbursement from the 
County. 

3. Meals

3.1 Meal reimbursements are limited to a maximum of $59.00 per day on overnight travel. 
On day travel (travel that does not require an overnight stay), meal reimbursements 
are limited to a maximum of $25.00 per day. The travel must be outside the Williamson 
County Courthouse, 710 main Street, Georgetown, Texas 78626 by a 45-mile radius. 

3.2 Receipts are required on meal reimbursement amounts up to the maximum per day 
amount stated for overnight or day travel. If receipts are not presented, the vendor 
can request per diem (per diem limits refer to 3.2). However, a vendor cannot combine 
per diem and meal receipts. Only one method shall be allowed. 

3.3 Meals are reimbursable only to vendors who do not have the necessary personnel 
located within a 45-mile radius of the Williamson County Courthouse, 710 Main 
Street, Georgetown, Texas 78626, who are capable of carrying the vendor’s obligations 
to the County. Meals will not be reimbursed to vendors who are located within a 45-
mile radius of Williamson County Courthouse. 

3.4 The County will not reimburse for alcoholic beverages. 

3.5 Tips are reimbursable but must be reasonable to limitation of meal allowance. 

3.6 No meals purchased for entertainment purposes will be allowed. 

3.7 Meal reimbursement must be substantiated with a hotel receipt. 

4. Lodging

4.1 Hotel accommodations require an itemized hotel folio as a receipt. The lodging receipt 
should include name of the motel/hotel, number of occupant(s), goods or services for 
each individual charge (room rental, food, tax, etc.) and the name of the occupant(s). 
Credit card receipts or any other form of receipt are not acceptable. 
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4.2 Vendors will be reimbursed for a single room rate charge plus any applicable tax. If a 
single room is not available, the vendor must provide documentation to prove that a 
single room was not available in order to justify the expense over and above the single 
room rate. A vendor may also be required to provide additional documentation if a 
particular room rate appears to be excessive. 

4.3 Personal telephone charges, whether local or long distance, will not be reimbursed. 

5. Airfare

5.1 The County will only reimburse up to a coach price fare for air travel. 

5.2 The County will exclude any additional charges due to personal preference or 
personal convenience of the individual traveling (i.e. early bird check in, seat 
preference charges, airline upgrades, etc. will not be an allowable reimbursement) 

5.3 Air travel expenses must be supported with receipt copy of an airline ticket or an 
itinerary with actual ticket price paid. If tickets are purchased through a website, 
vendor must submit a copy of the webpage showing the ticket price if no paper ticket 
was issued. 

5.4 Cancellation and/or change flight fees may be reimbursed by the County but vendor 
must provide the Williamson County Auditor with documentation in writing from a 
County department head providing authorization for the change. 

5.5 The County will not reimburse vendor for tickets purchased with frequent flyer miles. 

6. Car Rental

6.1 Vendors that must travel may rent a car at their destination when it is less expensive 
than other transportation such as taxis, airport shuttles or public transportation such 
as buses or subways. 

6.2 Cars rented must be economy or mid-size. Luxury vehicle rentals will not be 
reimbursed. Any rental costs over and above the cost of a mid-size rental will be 
adjusted. 

6.3 Vendors will be reimbursed for rental cars if the rental car cost would have been less 
than the mileage reimbursement cost (based on the distance from vendor’s point of 
origin to Williamson County, Texas) had the vendor driven vendor’s car. 

6.4 Vendors must return a car rental with appropriate fuel levels as required by rental 
agreement to avoid the car rental company from adding fuel charges. 

6.5 Rental agreement and credit card receipt must be provided to the County as back up 
for the request for reimbursement. 
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6.6 Insurance purchased when renting vehicle may also be reimbursed. 

6.7 Car Rental optional extras such as GPS, roadside assistance, and administrative fees 
on Tolls will not be reimbursed. 

7. Personal Car Usage

7.1 Personal vehicle usage will be reimbursed in an amount equal to the standard mileage 
rate allowed by the IRS. 

7.2 Per code of Federal Regulations, Title 26, Subtitle A, Chapter 1, Subchapter B, Part 
IX, Section 274(d), all expense reimbursement requests must include the following: 

7.2.1 Date 

7.2.2 Destination 

7.2.3 Purpose 

7.2.4 Name of traveler(s) 

7.2.5 Correspondence that verifies business purpose of the expense 

7.3 The mileage for a personal vehicle must document the date, location of travel to/from, 
number of miles traveled and purpose of trip. 

7.4 Mileage will be reimbursed on the basis of the most commonly used route. 

7.5 Reimbursement for mileage shall not exceed the cost of a round trip coach airfare. 

7.6 Reimbursement for mileage shall be prohibited between place of residence and usual 
place of work. 

7.7 Mileage should be calculated from employee’s regular place of work or their 
residence, whichever is the shorter distance when traveling to a meeting or traveling 
to Williamson County, Texas for vendors who are located outside of the Williamson 
County Courthouse, 710 Main Street, Georgetown, Texas 78626 by at least a 45-mile 
radius. 

7.8 When more than one person travels in same vehicle, only one person may claim 
mileage reimbursement. 

7.9 Tolls, if reasonable, are reimbursable. Receipts are required for reimbursement.  If a 
receipt is not obtainable, then written documentation of expense must be submitted 
for reimbursement (administrative fees on Tolls will not be reimbursed). 
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7.10 Parking fees, if reasonable are reimbursable for meetings and hotel stays. For vendors 
who contract with a third party for visitor parking at vendor’s place of business, 
Williamson County will not reimburse a vendor based on a percentage of its 
contracted visitor parking fees. Rather, Williamson County will reimburse Vendor for 
visitor parking on an individual basis for each time a visitor uses Vendor’s visitor 
parking. Receipts are required for reimbursement. If a receipt is not obtainable, then 
written documentation of expense must be submitted for reimbursement. 

7.11 Operating and maintenance expenses as well as other personal expenses, such as 
parking tickets, traffic violations, and car repairs and collision damage are not 
reimbursable. 

8. Other Expenses

8.1 Taxi fare, bus tickets, conference registrations, parking, etc. must have a proper
original receipt. 

9. Repayment of Non-reimbursable Expense

Vendors must, upon demand, immediately repay the County for all inappropriately
reimbursed expenses whenever an audit or subsequent review of any expense reimbursement
documentation finds that such expense was reimbursed contrary to these guidelines and this
Policy. Williamson County reserves the right to retain any amounts that are due or that
become due to a vendor in order to collect any inappropriately reimbursed expenses that a
vendor was paid.

10. Non-Reimbursable Expenses

In addition to the non-reimbursable items set forth above in this Policy, the following is a non-
exhaustive list of expenses that will not be reimbursed by Williamson County:

10.1 Alcoholic beverages/tobacco products 

10.2 Personal phone calls 

10.3 Laundry service 

10.4 Valet service (excludes hotel valet) 

10.5 Movie rentals 

10.6 Damage to personal items 

10.7 Flowers/plants 

10.8 Greeting cards 
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10.9 Fines and/or penalties 

10.10 Entertainment, personal clothing, personal sundries and services 

10.11 Transportation/mileage to places of entertainment or similar personal activities 

10.12 Upgrades to airfare, hotel and/or car rental 

10.13 Airport parking above the most affordable rate available 

10.14 Excessive weight baggage fees or cost associated with more than two airline bags 

10.15 Auto repairs 

10.16 Babysitter fees, kennel costs, pet or house-sitting fees 

10.17 Saunas, massages or exercise facilities 

10.18 Credit card delinquency fees or service fees 

10.19 Doctor bills, prescription and other medical services 

10.20 Hand tools 

10.21 Safety Equipment (hard hats, safety vests, etc.) 

10.22 Office Supplies 

10.23 Lifetime memberships to any association 

10.24 Donations to other entities 

10.25 Any items that could be construed as campaigning 

10.26 Technology Fees 

10.27 Sales tax on goods purchased 

10.28 Any other expenses which Williamson County deems, in its sole discretion, to be 
inappropriate or unnecessary expenditures. 
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EXHIBIT E 

DEBARMENT CERTIFICATION 

STATE OF TEXAS  § 
§ 

COUNTY OF WILLIAMSON § 

1. I, the undersigned, being duly sworn or under penalty of perjury under the laws of the United
States and the State of Texas, certifies that A/E and its principals:

a. Are not presently debarred, suspended, proposed for debarment, declared ineligible
or voluntarily excluded from covered transactions by any federal department or
agency:

b. Have not within a three-year period preceding this proposal been convicted of or had
a civil judgment rendered against them for commission of fraud or a criminal offense
in connection with obtaining, attempting to obtain, or performing a public*
transaction or contract under a public transaction; violation of federal or state antitrust
statutes or commission of embezzlement, theft, forgery, bribery, falsification or
destruction of records, making false statements, or receiving stolen property;

c. Are not presently indicted for or otherwise criminally or civilly charged by a
governmental entity* with commission of any of the offenses enumerated in
Paragraph 1(b) of this certification;

d. Have not, within a three-year period preceding this application/proposal, had one or
more public transactions* terminated for cause or default; and

e. Have not been disciplined or issued a formal reprimand by any State agency for
professional accreditation within the past three years.
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RVE, Inc. dba RVI Planning + Landscape Architecture 

__________________________________ 
Signature of Certifying Official 

__________________________________ 
Printed Name of Certifying Official 

__________________________________ 
Title of Certifying Official 

_____________________ 
Date 

2. Where the PROVIDER is unable to certify to any of the statements in this certification, such
PROVIDER shall attach an explanation to this certification.

* federal, state, or local

SUBSCRIBED and sworn to before me, the undersigned authority, by 
  Signatory Name 

the      of , on behalf of said firm. 
 Signatory Title   Entity Name

________________________________ 
Notary Public in and for the 
State of Texas 

My commission expires: 

Chris Lalich

Vice President of Operations

August 21, 2023
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EXHIBIT F 

CERTIFICATES OF INSURANCE 

A/E and Subconsultant Certificates of Insurance attached: 
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