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Agreement for Construction Services
(Cooperative Contract #CSP-22-049MF)

This Agreement (“Agreement”) between Williamson County, Texas, a political subdivision of the 
State of Texas (“Owner”) and The Brandt Companies, LLC (“Contractor”) is entered into in 
accordance with the following terms and conditions:

ARTICLE 1 SCOPE OF WORK:  The Owner desires to retain Contractor for the 
construction/replacement of Two (2) R22 Units and addition of access panel at JP4 (hereinafter 
called the “Project”). The Contractor shall have the overall responsibility for and shall provide 
complete construction services and furnish all materials, equipment, tools and labor as necessary or 
reasonably inferable to complete the Project, or any phase of the Project, in accordance with the 
Owner’s requirements and the terms of this Agreement (hereinafter collectively referred to as the 
“Work”).

ARTICLE 2 CONTRACT PRICE:  Owner agrees to pay to the Contractor, for the satisfactory 
performance of the Work, the sum of Seventy-Seven Thousand Six Hundred Twenty-Five and 
08/100_ Dollars ($_77,625.08) in accordance with the terms and conditions of this Agreement.

ARTICLE 3 PLANS AND SPECIFICATIONS:  The Work shall be performed pursuant to and 
in accordance with the plans and specifications attached hereto as Exhibit “A”, as well as any 
revisions made thereto.

ARTICLE 4 CONTRACT TIME:  

4.1 Contractor shall commence the Work upon instruction to do so from the Owner and shall 
achieve Substantial Completion within Thirty (_30_) calendar days from the date the Work is 
commenced; provided, however, Owner may extend said time period in the event bad weather 
affects the progress of the Work. Unless otherwise specified in writing, Contractor shall achieve 
Final Completion within Thirty (_30_) calendar days of Substantial Completion.  Owner shall 
determine when the Project has been fully and finally completed to its satisfaction. The time set 
forth for completion of the work is an essential element of the Agreement.

4.2 Liquidated Damages.  

Contractor acknowledges and recognizes that Owner is entitled to full and beneficial occupancy 
and use of the completed Work following expiration of the Contract Time and that Owner has 
entered into, or will enter into, binding agreements upon Contractor's achieving Substantial 
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Completion of the Work within the Contract Time.  Contractor further acknowledges and agrees 
that if Contractor fails to complete substantially or cause the Substantial Completion of any Phase 
of the Work within the Contract Time, Owner will sustain extensive damages and serious loss as 
a result of such failure.  In the cases of missed scheduled events, which incur exact losses of 
revenue and exact expenses for fees and other cancellation costs, Contractor shall be responsible 
for the exact amount of damages sustained by Owner.  In other cases, the exact amount of such 
damages will be extremely difficult to ascertain.  Therefore, Owner and Contractor agree as set 
forth below: 
 
4.2.1 Subject to the other terms and conditions herein, if Substantial Completion is not achieved 

by the date specified above or by such date to which the Contract Time may be extended, 
the Contract Price shall be reduced by Five Hundred and No/100 Dollars ($_500.00) per 
calendar day as liquidated damages and not as a penalty, until the date of Substantial 
Completion.  Force majeure shall apply relative to both rain/snow delays (acts of nature) 
and/or supply delays over which Contractor has no control, and such force majeure delays 
shall not be subject to such reduction of the Contract Price.  

 
4.2.2 Owner may deduct liquidated damages described herein from any unpaid amounts then or 

thereafter due Contractor under this Agreement.  Any liquidated damages not so deducted 
from any unpaid amounts due Contractor shall be payable by Contractor to Owner at the 
demand of Owner, together with the interest from the date of the demand at a rate equal to 
the prime interest rate as published by the Wall Street Journal on the first (1st) business 
day after such amounts are demanded. 
 

4.2.3 Notwithstanding anything to the contrary in this Agreement, if Owner is unable to recover 
any portion of liquidated damages in accordance with the terms and conditions herein 
because it is found to be unenforceable or invalid as a penalty or otherwise, then, Owner 
shall be entitled to recover from Contractor all of Owner's actual damages in connection 
with the failure by Contractor to achieve Substantial Completion of the Work within the 
Contract Time, including, without limitation, direct, indirect, or consequential damages. 

 
ARTICLE 5  PAYMENT:   
 
5.1 Contractor shall receive one lump sum payment of the Contract Price upon completion of 
the Project.   
 
ARTICLE 6  CONTRACTOR’S GENERAL RESPONSIBILITIES AND COVENANTS:   

 
6.1 Contractor shall render, diligently and competently in accordance with the highest 
standards used in the profession, all Contractor services which shall be necessary or advisable for 
the expeditious, economical and satisfactory completion of the Project.  Contractor agrees to use 
its best efforts, skill, judgment, and abilities to perform its obligations and to further the interests 
of Owner in accordance with Owner’s requirements and procedures. 
 
6.2 Contractor’s duties as set forth herein shall at no time be in any way diminished by reason 
of any approval by the Owner nor shall the Contractor be released from any liability by reason of 
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such approval by the Owner, it being understood that the Owner at all times is ultimately relying 
upon the Contractor’s skill and knowledge in performing the services required hereunder. 

 
6.3 Contractor is responsible for initiating, maintaining, and supervising all safety precautions 
and programs in connection with the Work.  The safety program shall comply with all applicable 
requirements of the current federal Occupational Safety and Health Act and all other applicable 
federal, state and local laws and regulations.   
 
6.4 Contractor shall be responsible for all construction means, methods, techniques, sequences 
and procedures, and for coordinating all portions of the Work.  The Contractor shall keep the 
Owner informed of the progress and quality of the Work. 

 
6.5 Insurance.  Contractor shall carry insurance in the types and amounts indicated below for 
the duration of the Agreement, which shall include items owned by Owner in the care, custody 
and control of Contractor prior to and during construction. Contractor must also complete and file 
the declaration pages from the insurance policies with Owner whenever a previously identified 
policy period expires during the term of the Agreement, as proof of continuing coverage.  
Contractor shall update all expired policies prior to submission of any payment requests hereunder.  
Failure to update policies shall be reason for payment to be withheld until evidence for renewal is 
provided to the Owner.  If the Contractor fails to obtain, maintain or renew any insurance required 
by this Agreement, the Owner may, among other remedies available hereunder or at law, obtain 
insurance coverage directly and recover the cost of that insurance from the Contractor or declare 
this Agreement void if the Contractor does not remedy the breach within ten (10) days after receipt 
of notice of breach from the Owner. All policies of insurance provided by the Contractor must 
comply with the requirements set forth herein, the Agreement and the laws of the State of Texas. 

 
6.5.1 The Contractor shall provide and maintain, until the Work covered in the Agreement is 

completed and accepted by the Owner, the minimum insurance coverages in the minimum 
amounts as described below.   

 
  Type of Coverage    Limits of Liability 

 
.1 Worker's Compensation   Statutory 
 
.2 Employer's Liability 

Bodily Injury by Accident   $500,000 Ea. Accident 
Bodily Injury by Disease   $500,000 Ea. Employee 
Bodily Injury by Disease   $500,000 Policy Limit 

 
.3 Commercial general liability including completed operations and contractual 

liability insurance for bodily injury, death, or property damages in the following 
amounts: 

 
COVERAGE    PER OCCURRENCE 
 
Commercial   
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General Liability    $1,000,000 
(including premises, 
completed operations 
and contractual)    

   
Aggregate policy limits:   $2,000,000 

 
.4 Comprehensive automobile and auto liability insurance (covering owned, hired, 

leased and non-owned vehicles): 
 

COVERAGE   PER PERSON       PER OCCURRENCE 
   

Bodily injury  
(including death)    $1,000,000  $1,000,000 
 
Property damage       $1,000,000  $1,000,000 

   
Aggregate policy limits   No aggregate limit 

 
.5 Damage to Rented Property/Premises (Ea. Occurrence):   $100,000 
 
.6 Builder’s Risk Insurance (all-risks) 
 

An all-risk policy, in the amount equal at all times to 100% of the Contract Price. 
The policy shall include coverage for loss or damage caused by certified acts of 
terrorism as defined in the Terrorism Risk Insurance Act.  The policy shall be issued 
in the name of the Contractor and shall name its Subcontractors as additional 
insureds.  The Owner shall be named as a loss payee on the policy.  The builders 
risk policy shall have endorsements as follow: 
 
a. This insurance shall be specific as to coverage and not considered as 

contributing insurance with any permanent insurance maintained on the present 
premises.  If off-site storage is permitted, coverage shall include transit and 
storage in an amount sufficient to protect property being transported or stored. 

 
b. For renovation projects and or portions of work contained within an existing 

structure, the Owner waives subrogation for damage by fire to existing building 
structure(s), if the Builder’s Risk Policy has been endorsed to include coverage 
for existing building structure(s) in the amount described in the Special 
Conditions.  However, Contractor shall not be required to obtain such an 
endorsement unless specifically required by the Special Conditions, if any.  The 
aforementioned waiver of subrogation shall not be effective unless such 
endorsement is obtained. 

 
.7 Flood insurance when specified in Supplementary General Conditions or Special 

Conditions. 
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.8 Umbrella coverage in the amount of not less than $5,000,000. 

 
6.5.2 Workers' Compensation Insurance Coverage: 
 

1. Definitions: 
 

(a) Certificate of coverage ("certificate") - A copy of a certificate of insurance, 
a certificate of authority to self-insure issued by the Texas Workers' Compensation 
Commission, or a coverage agreement (TWCC-81, TWCC-82, TWCC-83, or 
TWCC-84), showing statutory workers' compensation insurance coverage for the 
person's or entity's employees providing services on a project, for the duration of 
the Project. 
(b) Duration of the Project - includes the time from the beginning of the work 
on the Project until the Contractor's/person's work on the Project has been 
completed and accepted by the Owner. 
(c) Coverage – Workers’ compensation insurance meeting the statutory 
requirements of the Texas Labor Code, §401.011(44). 
(d) Persons providing services on the Project ("subcontractor") - includes all 
persons or entities performing all or part of the services the Contractor has 
undertaken to perform on the Project, regardless of whether that person contracted 
directly with the Contractor and regardless of whether that person has employees. 
This includes, without limitation, independent contractors, subcontractors, leasing 
companies, motor carriers, owner-operators, employees of any such entity, or 
employees of any entity which furnishes persons to provide services on the Project.  
"Services" include, without limitation, providing, hauling, or delivering equipment 
or materials, or providing labor, transportation, or other service related to a project.  
"Services" does not include activities unrelated to the Project, such as 
food/beverage vendors, office supply deliveries, and delivery of portable toilets. 
 

2. The Contractor shall provide coverage, based on proper reporting of classification 
codes and payroll amounts and filing of any coverage agreements, which meets the 
statutory requirements of Texas Labor Code, §401.011(44) for all employees of the 
Contractor providing services on the Project, for the duration of the Project. 

3. The Contractor must provide a certificate of coverage prior to execution of the 
Agreement/Contract, and in no event later than ten (10) days from Notice of Award.  
Failure to provide the insurance in a timely fashion may result in loss of Contractor’s 
bid bond. 

4. If the coverage period shown on the Contractor’s current certificate of coverage ends 
during the duration of the Project, the Contractor must, prior to the end of the coverage 
period, file a new certificate of coverage with the Owner showing that coverage has 
been extended. 

5. The Contractor shall obtain from each person providing services on a project, and 
provide to the Owner: 
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(a.) a certificate of coverage, prior to that person beginning work on the Project, 
so the Owner will have on file certificates of coverage showing coverage for all 
persons providing services on the Project; and 
(b.) no later than seven days after receipt by the Contractor, a new certificate of 
coverage showing extension of coverage, if the coverage period shown on the 
current certificate of coverage ends during the duration of the Project. 

 
6. The Contractor shall retain all required certificates of coverage for the duration of the 

Project and for one year thereafter. 
7. The Contractor shall notify the Owner in writing by certified mail or personal delivery, 

within 10 days after the Contractor knew or should have known, of any change that 
materially affects the provision of coverage of any person providing services on the 
Project. 

8. The Contractor shall post on each project site a notice, in the text, form and manner 
prescribed by the Texas Workers’ Compensation Commission, informing all persons 
providing services on the Project that they are required to be covered, and stating how 
a person may verify coverage and report lack of coverage. 

 
9. The Contractor shall contractually require each person with who it contracts to provide 

services on a project, to: 
 

(a) provide coverage, based on proper reporting of classification codes and 
payroll amounts and filing of any coverage agreements, which meets the statutory 
requirements of Texas labor Code, Section 401.011(44) for all of its employees 
providing services on the Project, for the duration of the Project; 
(b) provide to the Contractor, prior to that person beginning work on the 
Project, a certificate of coverage showing that coverage is being provided for all 
employees of the person providing services on the Project, for the duration of the 
Project; 
(c) provide the Contractor, prior to the end of the coverage period, a new 
certificate of coverage showing extension of coverage, if the coverage period 
shown on the current certificate of coverage ends during the duration of the Project; 
(d) obtain from each other person with whom it contracts, and provide to the 
Contractor: 

 
i. a certificate of coverage, prior to the other person beginning work 
on the Project; and 
ii. a new certificate of coverage showing extension of coverage, prior 
to the end of the coverage period, if the coverage period shown on the 
current certificate of coverage ends during the duration of the Project; 

 
(e) retain all required certificate of coverage on file for the duration of the 
Project and for one year thereafter; 
(f) notify the Owner in writing by certified mail or personal delivery, within 10 
days after the person knew or should have known, of any change that materially 
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affects the provision of coverage of any person providing services on the Project; 
and 
(g) contractually require each person with whom it contracts, to perform as 
required by paragraphs (a)-(g), with the certificates of coverage to be provided to 
the person for whom they are providing services. 

 
10. By signing the Agreement/Contract or providing or causing to be provided a certificate 

of coverage, the Contractor is representing to the Owner that all employees of the 
Contractor who will provide services on the Project will be covered by workers' 
compensation coverage for the duration of the Project, that the coverage will be based 
on proper reporting of classification codes and payroll amounts, and that all coverage 
agreements will be filed with the appropriate insurance carrier or, in the case of a self-
insured, with the Commission's Division of Self-Insurance Regulation.  Providing false 
or misleading information may subject the Contractor to administrative penalties, 
criminal penalties, civil penalties, or other civil actions. 

 
11. The Contractor's failure to comply with any of these provisions is a breach of contract 

by the Contractor which entitles the Owner to declare the Agreement/Contract void if 
the Contractor does not remedy the breach within ten days after receipt of notice of 
breach from the Owner. 

 
6.5.3 If insurance policies are not written for the amounts specified herein, Contractor shall carry 

Umbrella or Excess Liability Insurance for any differences in amounts specified.  If Excess 
Liability Insurance is provided, it shall follow the form of primary coverage.  
 

6.5.4 Insurance coverage required hereunder shall be written on an occurrence basis by 
companies authorized and admitted to do business in the State of Texas and rated A- or 
better by A.M. Best Company, or otherwise acceptable to Owner.  
 

6.5.5 The Owner (“Williamson County, Texas”), its officials, employees and volunteers 
shall be named as an additional insured on all required policies. These insurance 
policies shall contain the appropriate additional insured endorsement signed by a person 
authorized by that insurer to bind coverage on its behalf. 
 

6.5.6 The furnishing of the above listed insurance coverage, as may be modified by the 
Agreement, must be tendered prior to execution of the Agreement/Contract, and in no event 
later than ten (10) days from Notice of Award.  Failure to provide the insurance in a timely 
fashion may result in loss of Contractor’s bid bond. 
 

6.5.7 Owner reserves the right to review the insurance requirements set forth herein during the 
Agreement and to make reasonable adjustments to the insurance coverage and their limits 
when deemed necessary and prudent by the Owner based upon changes in statutory law, 
court decisions, or the claims history of the industry as well as the Contractor. 
 

6.5.8 Owner shall be entitled, upon request, and without expense, to receive complete copies of 
the policies with all endorsements and may make any reasonable requests for deletion, or 
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revision or modification of particular policy terms, conditions, limitations, or exclusions, 
except where policy provisions are established by law or regulation binding upon the 
Parties or the underwriter of any of such polices.  Damages caused by the Contractor and 
not covered by insurance shall be paid by the Contractor. 
 

6.5.9 Contractor shall be responsible for payment of premiums for all of the insurance coverages 
required hereunder. Contractor further agrees that for each claim, suit or action made 
against insurance provided hereunder, with respect to all matters for which the Contractor 
is responsible hereunder, Contractor shall be solely responsible for all deductibles and self-
insured retentions. Any deductibles or self-insured retentions over $75,000 in the 
Contractor’s insurance must be declared and approved in writing by Owner in advance. 
 

6.5.10 Contractor shall contractually require each person or entity with whom it contracts to provide 
services in relation to the Work, to comply with every insurance requirement that Contractor 
must comply with hereunder.  More specifically, each person or entity with whom Contractor 
contracts to provide services on the in relation to the Work must comply with each insurance 
requirement hereunder just as if such person or entity was the Contractor.  Thus, every 
reference to Contractor under each insurance requirement hereunder shall mean and include 
each person or entity with whom Contractor contracts to provide services in relation to the 
Work.  If any such person or entity with whom Contractor contracts to provide services in 
relation to the Work fails to obtain, maintain or renew any insurance required by this 
Agreement, Owner may, among other remedies available hereunder or at law, obtain 
insurance coverage directly and recover the cost of that insurance from the Contractor or 
declare this Agreement void if the Contractor does not remedy the breach within ten (10) 
days after receipt of notice of breach from the Owner. 
 

ARTICLE 7 INDEMNITY: 
 
7.1 INDEMNIFICATION - EMPLOYEE PERSONAL INJURY CLAIMS.  TO THE FULLEST EXTENT 
PERMITTED BY LAW, Contractor SHALL INDEMNIFY, DEFEND (WITH COUNSEL OF OWNER’S CHOOSING), 
AND HOLD HARMLESS OWNER, AND OWNER’S EMPLOYEES, AGENTS, REPRESENTATIVES, PARTNERS, 
OFFICERS, AND DIRECTORS (COLLECTIVELY, THE “INDEMNITEES”) AND SHALL ASSUME ENTIRE 
RESPONSIBILITY AND LIABILITY (OTHER THAN AS A RESULT OF INDEMNITEES’ GROSS NEGLIGENCE) FOR 
ANY CLAIM OR ACTION BASED ON OR ARISING OUT OF THE PERSONAL INJURY, OR DEATH, OF ANY 
EMPLOYEE OF CONTRACTOR, OR OF ANY SUBCONTRACTOR, OR OF ANY OTHER ENTITY FOR WHOSE ACTS 
THEY MAY BE LIABLE, WHICH OCCURRED OR WAS ALLEGED TO HAVE OCCURRED ON THE PROJECT SITE 
OR IN CONNECTION WITH THE PERFORMANCE OF THE WORK.  CONTRACTOR HEREBY INDEMNIFIES THE 
INDEMNITEES EVEN TO THE EXTENT THAT SUCH PERSONAL INJURY WAS CAUSED OR ALLEGED TO HAVE 
BEEN CAUSED BY THE SOLE, COMPARATIVE OR CONCURRENT NEGLIGENCE OR THE STRICT LIABILITY OF 
ANY INDEMNIFIED PARTY.  THIS INDEMNIFICATION SHALL NOT BE LIMITED TO DAMAGES, 
COMPENSATION, OR BENEFITS PAYABLE UNDER INSURANCE POLICIES, WORKERS COMPENSATION ACTS, 
DISABILITY BENEFITS ACTS, OR OTHER EMPLOYEES BENEFIT ACTS. 
 
INDEMNIFICATION - OTHER THAN EMPLOYEE PERSONAL INJURY CLAIMS.  TO THE FULLEST EXTENT 
PERMITTED BY LAW, CONTRACTOR SHALL INDEMNIFY, DEFEND (WITH COUNSEL OF OWNER’S 
CHOOSING), AND HOLD HARMLESS  OWNER, AND OWNER’S EMPLOYEES, AGENTS, REPRESENTATIVES, 
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PARTNERS, OFFICERS, AND DIRECTORS (COLLECTIVELY, THE “INDEMNITEES”) FROM AND AGAINST 
CLAIMS, DAMAGES, LOSSES AND EXPENSES, INCLUDING BUT NOT LIMITED TO ATTORNEYS’ FEES, 
ARISING OUT OF OR ALLEGED TO BE RESULTING FROM THE PERFORMANCE OF THIS AGREEMENT OR THE 
WORK DESCRIBED HEREIN, TO THE EXTENT CAUSED BY THE NEGLIGENCE, ACTS, ERRORS, OR OMISSIONS 
OF CONTRACTOR OR ITS SUBCONTRACTORS, ANYONE EMPLOYED BY THEM OR ANYONE FOR WHOSE 
ACTS THEY MAY BE LIABLE, REGARDLESS OF WHETHER OR NOT SUCH CLAIM, DAMAGE, LOSS OR 
EXPENSE IS CAUSED IN WHOLE OR IN PART BY A PARTY INDEMNIFIED HEREUNDER. 
 
7.2  Except for the obligation of Owner to pay Contractor the Contract Price pursuant to the 
terms of this Agreement, and to perform certain other obligations pursuant to the terms and 
conditions explicitly set forth herein, Owner shall have no liability to Contractor or to anyone 
claiming through or under Contractor by reason of the execution or performance of this 
Agreement.  Notwithstanding any obligation or liability of Owner to Contractor, no present or 
future partner or affiliate of Owner or any agent, officer, director, or employee of Owner, or of the 
various departments comprising Owner, or anyone claiming under Owner has or shall have any 
personal liability to Contractor or to anyone claiming through or under Contractor by reason of the 
execution or performance of this Agreement. 
 
ARTICLE 8 WARRANTY: 
 
8.1 Contractor hereby warrants that the materials and equipment provided for the Work will 
be of good quality and new unless otherwise required or permitted by the Owner; that the 
construction will be free from faults and defects; and that the construction will conform with the 
requirements of the plans, specifications, drawings and the terms of this Agreement. 
 
8.2 Contractor shall provide warranty services for the Work for a full twelve (12) months 
following Final Completion and final payment.  Just before the warranty period expires, Contractor 
shall attend an on-site meeting with the Owner to ensure that all warranty issues have been 
identified and properly remedied. 
 
ARTICLE 9 PREVAILING WAGE RATE: 
 
9.1 Duty to Pay Prevailing Wage Rates.  The Contractor shall pay not less than the wage 
scale of the various classes of labor as shown on the “Prevailing Wage Schedule”, as defined 
below.  The specified wage rates are minimum rates only, and are not representations that qualified 
labor adequate to perform the Work is available locally at the prevailing wage rates.  The Owner 
is not bound to pay—and will not consider—any claims for additional compensation made by any 
Contractor because the Contractor pays wages in excess of the applicable minimum rate contained 
in the Agreement.  The “Prevailing Wage Schedule” is not a representation that quantities of 
qualified labor adequate to perform the Work may be found locally at the specified wage rates. 
 

9.1.2 For classifications not shown, workers shall not be paid less than the wage indicated 
for Laborers. The Contractor shall notify each worker commencing work on the Project 
of the worker’s job classification and the established minimum wage rate required to 
be paid, as well as the actual amount being paid.  The notice must be delivered to and 
signed in acknowledgement of receipt by the employee and must list both the monetary 
wages and fringe benefits to be paid or furnished for each classification in which the 
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worker is assigned duties.  When requested by Owner, competent evidence of 
compliance with the Texas Prevailing Wage Law shall be furnished by Contractor. 

 
9.1.3 A copy of each worker wage rate notification shall be submitted to the Owner with the 

Application for Payment for the period during which the worker began on-site 
activities. 

 
9.2 Prevailing Wage Schedule.  Pursuant to Texas Government Code Section 2258.022(2), 
the general prevailing rate of per diem wages for each craft or type of worker needed to execute 
the Contract and the prevailing rate for legal holiday and overtime work shall be the most recent 
prevailing wage rate for Williamson County, Texas for building construction as determined by the 
United States Department of Labor in accordance with the Davis-Bacon Act (40 U.S.C. Section 
276a et seq.), and its subsequent amendments, which are published and can be obtained online at 
https://sam.gov/search/?index=dbra (the “Prevailing Wage Schedule”).  Should the Contractor at 
any time become aware that a particular skill or trade not reflected on the  Prevailing Wage 
Schedule will be or is being employed in the Work, whether by the Contractor or by a 
subcontractor, the Contractor shall promptly inform the Owner and shall specify a wage rate for 
that skill or trade, which shall bind the Contractor. 
 
9.3 Penalty for Violation.  The Contractor and any Subcontractor shall pay to the Owner a 
penalty of sixty dollars ($60.00) for each worker employed for each calendar day, or portion 
thereof, that the worker is paid less than the wage rates stipulated in the Prevailing Wage Schedule 
or any supplement or update thereto pursuant to previsions above. The Contractor and each 
Subcontractor shall keep, or cause to be kept, an accurate record showing the names and 
occupations of all workers employed in connection with the Work, and showing the actual per 
diem wages paid to each worker, which records shall be open at all reasonable hours for the 
inspection by the Owner. 
 
9.4 Complaints of Violations of Prevailing Wage Rates.  Within thirty-one (31) days of 
receipt of information concerning a violation of Texas Government Code, Chapter 2258, the 
Owner shall make an initial determination as to whether good cause exists to believe a violation 
occurred.  The Owner’s decision on the initial determination shall be reduced to writing and sent 
to the Contractor or Subcontractor against whom the violation was alleged, and to the affected 
worker.  When a good cause finding is made, the Owner shall retain the full amounts claimed by 
the claimant or claimants as the difference between wages paid and wages due under the Prevailing 
Wage Schedule and any supplements thereto, together with the applicable penalties, such amounts 
being subtracted from successive progress payments pending a final decision on the violation. 
 
9.5 Arbitration Required if Violation not Resolved.  After the Owner makes its initial 
determination, the affected Contractor or Subcontractor and worker have fourteen (14) days in 
which to resolve the issue of whether a violation occurred, including the amount that should be 
retained by Owner or paid to the affected worker.  If the Contractor or Subcontractor and affected 
worker reach an agreement concerning the worker’s claim, the Contractor shall promptly notify 
the Owner in a written document signed by the worker. If the Contractor or Subcontractor and 
affected worker do not agree before the fifteenth (15th) day after the Owner’s determination, the 
Contractor or Subcontractor and affected worker must participate in binding arbitration in 
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accordance with the Texas General Arbitration Act, Chapter 171, Tex. Civ. Prac. & Rem. Code.  
The parties to the arbitration have ten (10) days after the expiration of the fifteen (15) days referred 
to above, to agree on an arbitrator; if by the eleventh (11th) day there is no agreement to an 
arbitrator, a district court shall appoint an arbitrator on the petition of any of the parties to the 
arbitration. 
 
9.6 Arbitration Award.  If an arbitrator determines that a violation has occurred, the arbitrator 
shall assess and award against the Contractor or Subcontractor the amount of penalty as provided 
herein and the amount owed the worker.  The Owner may use any amounts retained hereunder to 
pay the worker the amount as designated in the arbitration award. If the Owner has not retained 
enough from the Contractor or Subcontractor to pay the worker in accordance with the arbitration 
award, the worker has a right of action against the Contractor and Subcontractor as appropriate, 
and the surety of either to receive the amount owed, attorneys’ fees and court costs. The Contractor 
shall promptly furnish a copy of the arbitration award to the Owner. 
 
9.7 Prevailing Wage Retainage.  Money retained pursuant to this section shall be used to pay 
the claimant or claimants the difference between the amount the worker received in wages for 
labor on the Project at the rate paid by the Contractor or Subcontractor and the amount the worker 
would have received at the general prevailing wage rate as provided by the agreement of the 
claimant and the Contractor or Subcontractor affected, or in the arbitrator’s award. The full 
statutory penalty of sixty dollars ($60.00) per day of violation per worker shall be retained by the 
Owner to offset its administrative costs, pursuant to Texas Government Code, §2258.023. Any 
retained funds in excess of these amounts shall be paid to the Contractor on the earlier of the next 
progress payment or final payment. Provided, however, that the Owner shall have no duty to 
release any funds to either the claimant or the Contractor until it has received the notices of 
agreement or the arbitration award as provided in this section. 
 
9.8 No Extension of Time.  If the Owner determines that good cause exists to believe a 
violation has occurred, the Contractor shall not be entitled to an extension of time for any delay 
arising directly or indirectly from of the procedures set forth in this section. 
 
 
ARTICLE 10 BONDS: 
 
10.1 Performance Bond.  Upon execution of this Agreement, Contractor shall provide a 
Performance Bond in the amount of 100% of the Contract Price.  The surety for a Performance 
Bond shall meet the requirements of Texas law and the requirements set forth in the Agreement.   
 
10.2 Payment Bond.  Upon execution of this Agreement, Contractor shall provide a Payment 
Bond in the amount of 100% of the Contract Price, as security for the true and faithful payment in 
full of all subcontractors and persons performing labor, services, materials, machinery, and fixtures 
in connection with the Work. The surety for a Payment Bond shall meet the requirements of Texas 
law and the requirements set forth in the Agreement.   
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10.3 Warranty Bond.  Upon Final Completion, Contractor shall provide a Warranty Bond in 
the amount of 20% of the Contract Price, as security for the true and faithful performance of all 
warranties set forth in the Agreement.   
 
ARTICLE 11 TERMINATION OR SUSPENSION OF THE AGREEMENT 
 
11.1 Termination by Contractor 
 
If one of the reasons described below exists, the Contractor may, upon thirty (30) business days 
written notice to the Owner, terminate the Agreement and recover from the Owner payment for 
Work executed, including reasonable overhead, profit, and costs incurred by reason of such 
termination: 
 

11.1.1 Issuance of an order of a court or other public authority having jurisdiction that 
requires all Work to be stopped; 

11.1.2 An act of government, such as a declaration of national emergency that requires all 
Work to be stopped;  

11.1.3 If the Work is stopped for a period of ninety (90) consecutive days through no act 
or fault of the Contractor or a Subcontractor, Sub-subcontractor or their agents or 
employees or any other persons or entities performing portions of the Work under 
direct or indirect contract with the Agreement. 

 
11.2 Termination by the Owner for Cause 
 

11.2.1 The Owner may terminate the Agreement if the Contractor: 
 

11.2.1.1  Fails to commence the Work in accordance with the provisions of the 
Agreement; 
11.2.1.2  Fails to prosecute the Work to completion thereof in a diligent, efficient, 

timely,  workmanlike, skillful and careful manner and in strict accordance with 
the provisions of the Agreement; 

11.2.1.3 Fails to use an adequate amount or quality of personnel or equipment to 
complete the Work without undue delay; 

11.2.1.4 Fails to perform any of its obligations under the Agreement; 
11.2.1.5 Fails to make prompt payments when due to its Subcontractors and 

Suppliers, or as required by Texas Government Code, Chapter 2251; 
11.2.1.6 Files any petition or other pleading seeking any relief under any provisions 

of the Federal Bankruptcy Act, as amended, or any other federal or state statute 
or law providing for reorganization of debts or other relief from creditors, permits 
a receiver or other person to be appointed on account of its insolvency or financial 
condition, or becomes insolvent; 

11.2.1.7 Creates any situation or state of facts which would authorize or permit an 
involuntary petition in bankruptcy to be filed against Contractor; or 

11.2.1.8 Has not met or in Owner’s opinion will not meet the dates of Substantial 
Completion set forth in the Agreement. 
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11.2.2 When any of the reasons under Paragraph 11.2.1 exist, the Owner, in its sole and 
absolute discretion, may without prejudice to any other rights or remedies of the Owner 
and after giving the Contractor and the Contractor’s surety, if any, thirty (30) calendar 
days written notice, terminate employment of the Contractor and may, subject to any prior 
rights of the surety, exclude the Contractor from the Project site and take possession of all 
materials, equipment, tools, and construction equipment and machinery thereon owned by 
the Contractor; accept assignment of subcontracts of Contractors subcontractors; and finish 
the Work by whatever reasonable method the Owner may deem expedient. Upon written 
request of the Contractor, the Owner shall furnish to the Contractor a detailed accounting 
of the costs incurred by the Owner in finishing the Work. 

 
11.2.3 When the Owner terminates the Agreement for one of the reasons stated in 
Paragraph 11.2.1, the Contractor shall not be entitled to receive payment until the Work 
is finished.  In the event that it is determined that sufficient cause did not exist for 
termination under this Section 11.2, then the termination shall be considered a termination 
for convenience, under Section 11.4, below.   

 
11.2.4 If the unpaid balance of the Contract Price exceeds costs of finishing the Work, 
including compensation for expenses made necessary thereby, and other damages and costs 
incurred by the Owner in finishing the Work and not expressly waived, such excess shall 
be paid to the Contractor. If such costs and damages exceed the unpaid balance, the 
Contractor shall pay the difference to the Owner. 

 
11.3 Suspension by the Owner for Convenience 
 
11.3.1 The Owner may, without cause, order the Contractor in writing to suspend, delay or 
interrupt the Work in whole or in part for such period of time as the Owner may determine. 

 
11.3.2 The Contract Price and Contract Time shall be adjusted for increases in the cost and time 
caused by suspension, delay or interruption as described in Paragraph 11.3.1.  Adjustment of the 
Contract Price shall include profit. No adjustment shall be made to the extent: 

 
11.3.2.1 that performance is, was or would have been so suspended, delayed or interrupted 

by another cause for which the Contractor is responsible; or 
 
11.3.2.2 that an equitable adjustment is made or denied under another provision of the 

Agreement. 
 
11.4    Termination by the Owner for Convenience 

 
11.4.1 The Owner may, at any time, terminate the Agreement for the Owner’s convenience and 
without cause. 

 
11.4.2 Upon receipt of written notice from the Owner of such termination for the Owner’s 
convenience, the Contractor shall 
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11.4.2.1 Cease operations as directed by the Owner in the notice; 
11.4.2.2 Take actions necessary, or that the Owner may direct, for the protection and 

preservation of the Work; and 
11.4.2.3 Except for Work directed to be performed prior to the effective date of 

termination stated in the notice, terminate all existing subcontracts and purchase 
orders and enter into no further subcontracts and purchase orders. 

 
11.4.3 Upon Owner’s termination for convenience, costs of the Work executed, including 
reasonable overhead and profit, incurred to and including the date of termination, will be due and 
payable to Contractor in accordance with the Agreement. 
 
ARTICLE 12 MISCELLANEOUS PROVISIONS: 
 
12.1 Interest and Late Payments. Owner’s payment for goods and services shall be governed 
by Chapter 2251 of the Texas Government Code.  Interest charges for any overdue payments shall 
be paid by Owner in accordance with Texas Government Code Section 2251.025.  More 
specifically, the rate of interest that shall accrue on a late payment is the rate in effect on September 
1 of Owner’s fiscal year in which the payment becomes due.  The said rate in effect on September 
1 shall be equal to the sum of one percent (1%); and (2) the prime rate published in the Wall Street 
Journal on the first day of July of the preceding fiscal year that does not fall on a Saturday or 
Sunday.   
 
In the event that an error appears in an invoice/application for payment submitted by Contractor, 
Owner shall notify Contractor of the error not later than the twenty first (21st) day after the date 
Owner receives the invoice/application for payment.  If the error is resolved in favor of Contractor, 
Contractor shall be entitled to receive interest on the unpaid balance of the invoice/application for 
payment submitted by Contractor beginning on the date that the payment for the 
invoice/application for payment became overdue.  If the error is resolved in favor of the Owner, 
Contractor shall submit a corrected invoice/application for payment that must be paid in 
accordance within the time set forth above.  The unpaid balance accrues interest as provided by 
Chapter 2251 of the Texas Government Code if the corrected invoice/application for payment is 
not paid by the appropriate date. 
 
12.2 Audits.  Contractor agrees that Owner or its duly authorized representatives shall, until the 
expiration of three (3) years after final payment under this Agreement, have access to and the right 
to examine and photocopy any and all books, documents, papers and records of Contractor which 
are directly pertinent to the services to be performed under this Agreement for the purposes of 
making audits, examinations, excerpts, and transcriptions.  Contractor agrees that Owner shall 
have access during normal working hours to all necessary Contractor facilities and shall be 
provided adequate and appropriate work space in order to conduct audits in compliance with the 
provisions of this section.  Owner shall give Contractor reasonable advance notice of intended 
audits. 
 
12.3 Assignment.  This Agreement is a personal service contract for the services of Contractor, 
and Contractor’s interest in this Agreement, duties hereunder and/or fees due hereunder may not be 
assigned or delegated to a third party. 
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12.4 Governing Law and Venue.  This Agreement and all of the rights and obligations of the 
parties and all of the terms and conditions shall be construed, interpreted and applied in accordance 
with and governed by and enforced under the laws of the State of Texas without reference to its 
conflicts of law provisions.  Williamson County, Texas where the Project is located shall be the 
sole place of venue for any legal action arising from or related to this Agreement or the Project in 
which the Owner is a party. 
 
12.5 Binding Effect.  This Agreement shall be binding upon and inure to the benefit of the 
parties and their respective permitted assigns and successors. 
 
12.6 Notices.  All notices, consents, approvals, demands, requests or other communications relied 
on by the parties shall be in writing.  Written notice shall be deemed to have been given when 
delivered in person to the designated representative of the Contractor or Owner for whom it is 
intended; or sent by U. S. Mail to the last known business address of the designated representative. 
 
12.7 Severability.  Should any term or provision of this Agreement be held invalid or 
unenforceable in any respect, the remaining terms and provisions shall not be affected and this 
Agreement shall be construed as if the invalid or unenforceable term or provision had never been 
included. 
 
12.8Relationship of the Parties.  Contractor shall be an independent contractor under this 

agreement and shall assume all of the rights, obligations, liabilities, applicable to it as such 
independent contractor hereunder and any provisions in this agreement which may appear to 
give Owner the right to direct Contractor as to details of doing the Work herein covered or to 
exercise a measure of control over the Work shall be deemed to mean that Contractor shall 
follow the desires of Owner in the results of the Work only.  Owner shall not retain or have 
the right to control the Contractor’s means, methods or details pertaining to the Contractor’s 
performance of the Work described herein, nor shall Owner have the power to direct the order 
in which Contractor’s Work is performed under this agreement.  Owner and Contractor hereby 
agree and declare that Contractor is an Independent Contractor and as such meets the 
qualifications of an Independent Contractor under Texas Worker’s Compensation Act, Texas 
Labor Code, Section 406.141, that the Contractor is not an employee of Owner for purposes 
of this Agreement, and that the Contractor and its employees, agents and sub-subcontractors 
shall not be entitled to worker’s compensation coverage or any other type of insurance 
coverage held by Owner. 

 
12.9 Force Majeure.  If the party obligated to perform is prevented from performance by an act 
of war, order of legal authority, act of God, or other unavoidable cause not attributable to the fault 
or negligence of said party, the other party shall grant such party relief from the performance of 
this Agreement.  The burden of proof for the need of such relief shall rest upon the party obligated 
to perform.  To obtain release based on force majeure, the party obligated to perform shall file a 
written request with the other party. 
 
12.10 No Waiver of Sovereign Immunity.  Nothing herein shall be construed as a waiver of 
sovereign immunity by Owner. 
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12.11 Current Revenues.  Under Texas law, a contract with a governmental entity that contains 
a claim against future revenues is void; therefore, each party paying for the performance of 
governmental functions or services must make those payments from current revenues available to 
the paying party.  
 
12.12 Compliance with Laws.  Contractor shall comply with all federal, state, and local laws, 
statutes, ordinances, rules and regulations, and the orders and decrees of any courts or 
administrative bodies or tribunals in any matter affecting the performance of this Agreement, 
including, without limitation, Worker’s Compensation laws, minimum and maximum salary and 
wage statutes and regulations, licensing laws and regulations.  When required, Contractor shall 
furnish the Owner with certification of compliance with said laws, statutes, ordinances, rules, 
regulations, orders, and decrees above specified. 
 
12.13 Entire Agreement & Incorporated Documents; Conflicting Terms.  This Agreement 
constitutes the entire agreement between the parties and may not be modified or amended other 
than by a written instrument executed by both parties.  
 

The following documents shall comprise the Contract Documents: 
 
1. This Agreement between Owner and Contractor; 
2. Exhibit “A” – Plans and Specifications; 
3. Addenda issued prior to the Effective Date of this Agreement; 
4. Cooperative Contract #CSP-22-049MF; and 
5. All Change Orders and any other Modifications issued after the Effective Date of this 

Agreement. 
 
In the event of a dispute or conflict relating to the terms and conditions of the Contract 
Documents, applicable documents will be referred to for the purpose of clarification, conflict 
resolution or for additional detail in the following order of precedence: 
 
1. This Agreement between Owner and Contractor; 
2. Exhibit “A” – Plans and Specifications; 
3. Addenda issued prior to the Effective Date of this Agreement; 
4. Cooperative Contract #CSP-22-049MF; and 
5. All Change Orders and any other Modifications issued after the Effective Date of this 

Agreement. 
 
 
 
 
 
 
BY SIGNING BELOW, the Parties have executed and bound themselves to this Agreement to be 
effective as of the date of the last party’s execution hereof. 
 





 

 
 

Exhibit “A” 
 

Plans and Specifications 
 

Location: JP4 321 Ed Schmidt Blvd, Ste 200, Hutto, TX 78634 
 
Scope of Work: 

 Recover the refrigerant and disconnect the line sets from units 1 and 3. 
 Disconnect electrical and piping at the indoor and outdoor units. 
 Remove old equipment and install new Carrier heat pump split units. Includes new smoke detectors 

and surface mount alarm control. 
 Upsize the condenser electrical feed and install (2) new breaker.   

o Breakers to be replaced after normal business hours. 
 Flush lines with r11 flush to remove old oil residue and reconnect. 
 Evacuate (2) systems and start. 

o Top off refrigerant charge on both. 
 Install (10) return air filter grilles for all units on site. (20x20x1 filters included). 
 Lobby unit to be completed after normal business hours. 
 Install new retractable ceiling ladder and additional framing and support. 
 Patch ceiling and paint after installation completed.  
 Disconnect and reconnect controls on units 1 and 3. 

o Controls handled by ALC controls. 
 Clean up work area at the completion of each workday. 

 
Exclusions: 
 

 Parts, materials and equipment will have a restocking fee up to 100% if cancelled. Some items may 
be non-returnable. 

 Items not listed in Scope of Work or after normal business hours. 
 Contractor not responsible for unlocated utilities. 

 

 


