WILLIAMSON COUNTY
CONTRACT FOR ENGINEERING SERVICES

FIRM: DCCM (“Engineer”)
ADDRESS: 2401 Double Creek Drive, Suite 200
Round Rock, TX 78664
PROJECT: 25RFSQ35 Utility Coordination and Utility Engineering Services (“Project”)
THE STATE OF TEXAS §
§
COUNTY OF WILLIAMSON §

THIS CONTRACT FOR ENGINEERING SERVICES (“Contract”) i1s made and
entered into, effective as the date of the last party’s execution hereinbelow, by and between
Williamson County, Texas, a political subdivision of the State of Texas, whose offices are
located at 710 Main Street, Suite 101, Georgetown, Texas, 78626 (hereinafter referred to as
“County”), and Engineer, and such Contract is for the purpose of contracting for professional
engineering services.

RECITALS:

WHEREAS, V.T.C.A., Government Code §2254.002(2)(A)(vii) under Subchapter A
entitled “Professional Services Procurement Act” provides for the procurement by counties of
services of professional engineers; and

WHEREAS, County and Engineer desire to contract for such professional engineering
services; and

WHEREAS, County and Engineer wish to document their agreement concerning the
requirements and respective obligations of the parties;

NOW, THEREFORE, WITNESSETH:

That for and in consideration of the mutual promises contained herein and other good and
valuable considerations, and the covenants and agreements hereinafter contained to be kept and
performed by the respective parties hereto, it is agreed as follows:

ARTICLE 1
CONTRACT DOCUMENTS AND APPLICABLE PROJECT DOCUMENTS

A. Contract Documents. The Contract Documents consist of this Contract, any
exhibits attached hereto (which exhibits are hereby incorporated into and made a part of this
Contract), any fully executed Work Authorizations; any fully executed Supplemental Work
Authorizations and all fully executed Contract Amendments (as defined herein in Article 14)
which are subsequently issued. These form the entire contract, and all are as fully a part of this
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Contract as if attached to this Contract or repeated herein.

B. Project Documents. In addition to any other pertinent and necessary Project
documents, the following documents shall be used in the development of the Project:

A. TxDOT 2011 Texas Manual of Uniform Traffic Control Devices for Streets
and Highways, including latest revisions

B. Texas Department of Transportation's Standard Specifications for
Construction of Highways, Streets, and Bridges, 2014 or 2024, as applicable
and as amended

C. National Environmental Policy Act (NEPA)

D. 2012 Edition of the Texas Accessibility Standards (TAS) regarding the
Elimination of Architectural Barriers Program, including latest revisions (see
16 Tex. Admin. Code § 68.100; see also Tex. Gov’t Code, Ch. 469), including
latest revisions

E. Americans with Disabilities Act (ADA) Regulations

F. U.S. Army Corps Regulations

G. International Building Code, current edition as updated

H. Williamson County Design Criteria & Project Development Manual, latest
edition

I. Williamson County Multi-Corridor Transportation Plan Project Level

Environmental Review and Compliance Protocol, latest edition
J. Williamson County Protocol for Sustainable Roadsides, latest edition

ARTICLE 2
NON-COLLUSION: DEBARMENT: AND FINANCIAL INTEREST
PROHIBITED
A. Non-collusion. Engineer warrants that he/she/it has not employed or retained

any company or persons, other than a bona fide employee working solely for Engineer, to solicit
or secure this Contract, and that he/she/it has not paid or agreed to pay any company or engineer
any fee, commission, percentage, brokerage fee, gifts, or any other consideration, contingent
upon or resulting from the award or making of this Contract. For breach or violation of this
warranty, County reserves and shall have the right to annul this Contract without liability or, in
its discretion and at its sole election, to deduct from the contract price or compensation, or to
otherwise recover, the full amount of such fee, commission, percentage, brokerage fee, gift or
contingent fee.

B. Debarment Certification. Engineer must sign the Debarment Certification
enclosed herewith as Exhibit A.

C. Financial Interest Prohibited. Engineer covenants and represents that
Engineer, his/her/its officers, employees, agents, consultants and subcontractors will have no
financial interest, direct or indirect, in the purchase or sale of any product, materials or
equipment that will be recommended or required for the construction of the Project.



ARTICLE 3
ENGINEERING SERVICES

Engineer shall perform Engineering Services as identified in Exhibit B entitled
“Engineering Services.”

County will prepare and issue Work Authorizations, in substantially the same form
identified and attached hereto as Exhibit C and entitled “Work Authorization No.  ”, to
authorize the Engineer to perform one or more tasks of the Engineering Services. Each Work
Authorization will include a description of the work to be performed, a description of the tasks
and milestones, a work schedule for the tasks, definite review times by County and Engineer of
all Engineering Services and a fee amount agreed upon by the County and Engineer. The
amount payable for a Work Authorization shall be supported by the estimated cost of each work
task as described in the Work Authorization. The Work Authorization will not waive the
Engineer’s responsibilities and obligations established in this Contract. The executed Work
Authorizations shall become part of this Contract.

All work must be completed on or before the date specified in the Work Authorization.
The Engineer shall promptly notify the County of any event which will affect completion of the
Work Authorization, although such notification shall not relieve the Engineer from costs or
liabilities resulting from delays in completion of the Work Authorization. Should the review
times or Engineering Services take longer than shown on the Work Authorization, through no
fault of Engineer, Engineer may submit a timely written request for additional time, which shall
be subject to the approval of the County. Request for additional time shall be submitted at least
15 business days before termination or expiration of the Work Authorization. Any changes in a
Work Authorization shall be enacted by a written Supplemental Work Authorization before
additional costs may be incurred. Any Supplemental Work Authorization must be executed by
both parties within the period specified in the Work Authorization.

ARTICLE 4
CONTRACT TERM

A. Term. The Engineer is expected to complete the Engineering Services described
herein in accordance with the above-described Work Authorizations or any Supplemental Work
Authorization related thereto. If Engineer does not perform the Engineering Services in
accordance with each applicable Work Authorization or any Supplemental Work Authorization
related thereto, then County shall have the right to terminate this Contract as set forth below in
Article 20. So long as the County elects not to terminate this Contract, it shall continue from day
to day until such time as the Engineering Services are completed in accordance with each
applicable Work Authorization or any Supplemental Work Authorization related thereto. Any
Engineering Services performed or costs incurred after the date of termination shall not be
eligible for reimbursement. Engineer shall notify County in writing as soon as possible if
he/she/it determines, or reasonably anticipates, that the Engineering Services will not be



completed on or before the date specified in the Work Authorization or any Supplemental Work
Authorization and in full accordance with the terms of the applicable Work Authorization or any
Supplemental Work Authorization .

B. Work Authorizations. Engineer acknowledges that each Work Authorization is
of critical importance and agrees to undertake all reasonably necessary efforts to expedite the
performance of Engineering Services required herein so that construction of the Project will be
commenced and completed as scheduled. In this regard, and subject to adjustments in a particular
Work Authorization, as provided in Article 3 herein, Engineer shall proceed with sufficient
qualified personnel and consultants necessary to fully and timely accomplish all Engineering
Services required under this Contract in a professional manner.

C. Commencement of Engineering Services. After execution of this Contract,
Engineer shall not proceed with Engineering Services until Engineer has been thoroughly briefed
on the scope of the Project and has received an executed Work Authorization, which serves as
the County’s written notice to proceed, as provided in Article 8.

ARTICLE 5§
COMPENSATION AND EXPENSES

County shall pay and Engineer agrees to accept up to the amount shown below as full
compensation for the Engineering Services performed and to be performed under this Contract.
The basis of compensation for the services of principals and employees engaged in the
performance of the Engineering Services shall be based on the Rate Schedule set forth in the
attached Exhibit D.

The maximum amount payable under this Contract, without modification, is One Million
Dollars ($1,000.000.00) (the “Compensation Cap”), provided that any amounts paid or payable
shall be solely pursuant to a validly issued Work Authorization or any Supplemental Work
Authorization related thereto. In no event may the aggregate amount of compensation authorized
under Work Authorizations and Supplemental Work Authorizations exceed the Compensation
Cap. The Compensation Cap shall be revised equitably only by written Contract Amendments
executed by both parties in the event of a change the overall scope of the Engineering Services
set forth in Exhibit B, as authorized by County.

The Compensation Cap is based upon all labor and non-labor costs estimated to be
required in the performance of the Engineering Services provided for under this Contract. Should
the actual costs of all labor and non-labor costs rendered under this Contract be less than the
above stated Compensation Cap, then Engineer shall receive compensation for only actual fees
and costs of the Engineering Services actually rendered and incurred, which may be less than the
above stated Compensation Cap.

The Compensation Cap herein referenced may be adjusted for Additional Engineering
Services requested and performed only if mutually approved by a written Contract Amendment
signed by both parties.



Engineer shall prepare and submit to County monthly progress reports in sufficient detail
to support the progress of the Engineering Services and to support invoices requesting monthly
payment. The format for such monthly progress reports and invoices must be in a format
acceptable to County. Satisfactory progress of Engineering Services shall be an absolute
condition of payment.

Engineer shall be reimbursed for actual non-labor and subcontract expenses incurred in
the performance of the services under this Contract in accordance with the Williamson County
Vendor Reimbursement Policy set forth under Exhibit E. Invoices requesting reimbursement
for costs and expenditures related to the Project (reimbursables) must be accompanied by copies
of the provider’s invoice and comply with the Williamson County Vendor Reimbursement
Policy. The copies of the provider’s invoice must evidence the actual costs billed to Engineer
without mark-up.

ARTICLE 6
METHOD OF PAYMENT

Payments to Engineer shall be made while Engineering Services are in progress.
Engineer shall prepare and submit to the Williamson County Department of Infrastructure, to the
attention of the Director of Road & Bridge, not more frequently than once per month, a progress
report as referenced in Article 5 above. Such progress report shall state the percentage of
completion of Engineering Services accomplished for an applicable Work Authorization or any
Supplemental Work Authorization related thereto during that billing period and to date. This
submittal shall also include a progress assessment report in a form acceptable to the County
Auditor.

Simultaneous with submission of each progress report, Engineer shall provide the
following documentation through the County’s Director of Road & Bridge in a form acceptable
to the County Auditor (“Invoice Package™):

(1) One (1) original certified invoice to the County ; and

(2) One (1) original complete packet of supporting documentation and time sheets
detailing hours worked by staff persons with a description of the work performed by
such persons, their work category, and approved billing rates as set forth in Exhibit D
— Rate Schedule as part of this Contract

For Additional Engineering Services performed pursuant to this Contract, a separate
Invoice Package of the Additional Engineering Services must be presented with the same
aforementioned requirements.

Payments shall be made by County based upon Engineering Services actually provided
and performed. Upon timely receipt of a complete Invoice Package and approval thereof,
County shall make a good faith effort to pay the amount which is due and payable within thirty
(30) days of the County Auditor’s receipt. Failure to submit a Complete Invoice Package
may delay payments. County reserves the right to reasonably withhold payment pending
verification of satisfactory Engineering Services performed. Engineer has the responsibility to



submit proof to County, adequate and sufficient in its determination, that tasks of an applicable
Work Authorization or any Supplemental Work Authorization related thereto were completed.

The certified invoices shall show the total amount earned to the date of submission and
shall show the amount due and payable as of the date of the current invoice. Final payment does
not relieve Engineer of the responsibility of correcting any errors and/or omissions resulting
from his/her/its negligence.

Upon submittal of the initial invoice, Engineer shall provide the County Auditor with an
Internal Revenue Form W-9, Request for Taxpayer Identification Number and Certification that
is complete in compliance with the Internal Revenue Code, its rules and regulations.

ARTICLE 7
PROMPT PAYMENT POLICY

In accordance with Chapter 2251, V.T.C.A., Texas Government Code, payment to
Engineer will be made within thirty (30) days of the day on which the performance of services
was complete, or within thirty (30) days of the day on which the County Auditor receives a
correct invoice for services, whichever is later.

Engineer may charge a late fee (fee shall not be greater than that which is permitted by
Texas law) for payments not made in accordance with this prompt payment policy; however, the
Engineer’s ability to charge a late fee shall not apply in the event:

A. There is a bona fide dispute between County and Engineer concerning the
supplies, materials, or equipment delivered or the services performed that causes
the payment to be late; or

B. The terms of a federal contract, grant, regulation, or statute prevent County from
making a timely payment with federal funds; or
C. There is a bona fide dispute between Engineer and a subcontractor/subconsultant

or between a subcontractor/subconsultant and its supplier concerning supplies,
materials, or equipment delivered or the Engineering Services performed which
causes the payment to be late;

D. Engineer’s failure to submit a Complete Invoice Package in accordance with the
requirements of this Contract; or

E. The Complete Invoice Package is not submitted to the County’s Director of Road
& Bridge in strict accordance with any necessary instructions or requests provided
by the Director of Road & Bridge.

The County Auditor shall document to Engineer the issues related to disputed invoices
within ten (10) calendar days of receipt of such invoice. Any non-disputed invoices shall be
considered correct and payable per the terms of Chapter 2251, V.T.C.A., Texas Government
Code.

ARTICLE 8



COMMENCEMENT OF ENGINEERING SERVICES

The Engineer shall not proceed with any task of the Engineering Services until Engineer
has been thoroughly briefed on the scope of the Project and received an executed Work
Authorization, which serves as the County’s written notice to, to proceed with the applicable
Engineering Services. The County shall not be responsible for work performed or costs incurred
by Engineer related to any task for which a Work Authorization or a Supplemental Work
Authorization related thereto has not been issued and signed by both parties. Engineer shall not
be required to perform any work for which a Work Authorization or a Supplemental Work
Authorization related thereto has not been issued and signed by both parties.

ARTICLE 9
PROJECT TEAM

County’s Designated Representative for purposes of this Contract is as follows:

Williamson County Dept. of Infrastructure
Attn: Director of Road & Bridge

3151 SE Inner Loop, Suite B

Georgetown, Texas 78626

County shall have the right, from time to time, to change the County’s Designated
Representative by giving Engineer written notice thereof. With respect to any action, decision or
determination which is to be taken or made by County under this Contract, the County’s
Designated Representative may take such action or make such decision or determination or shall
notify Engineer in writing of an individual responsible for and capable of taking such action,
decision or determination and shall forward any communications and documentation to such
individual for response or action. Actions, decisions or determinations by the County’s
Designated Representative on behalf of County shall be done in his or her reasonable business
judgment unless express standards or parameters therefor are included in this Contract, in which
case, actions taken by the County’s Designated Representative shall be in accordance with such
express standards or parameters. Any consent, approval, decision or determination hereunder by
the County’s Designated Representative shall be binding on County; provided, however, the
County’s Designated Representative shall not have any right to modify, amend or terminate this
Contract, an Executed Work Authorization, an executed Supplemental Work Authorization or
executed Contract Amendment. County’s Designated Representative shall not have any
authority to execute a Contract Amendment, Work Authorization or any Supplemental Work
Authorization unless otherwise granted such authority by the Williamson County Commissioners
Court.

Engineer’s Designated Representative for purposes of this Contract is as follows:

Youssef Laham, PE
2401 Double Creek Dr, Suite 200
Round Rock , ITX 78664




Engineer shall have the right, from time to time, to change the Engineer’s Designated
Representative by giving County written notice thereof. With respect to any action, decision or
determination which is to be taken or made by Engineer under this Contract, the Engineer’s
Designated Representative may take such action or make such decision or determination or shall
notify County in writing of an individual responsible for and capable of taking such action,
decision or determination and shall forward any communications and documentation to such
individual for response or action. Actions, decisions or determinations by the Engineer’s
Designated Representative on behalf of Engineer shall be done in his or her reasonable business
judgment unless express standards or parameters therefor are included in this Contract, in which
case, actions taken by the Engineer’s Designated Representative shall be in accordance with
such express standards or parameters. Any consent, approval, decision or determination
hereunder by the Engineer’s Designated Representative shall be binding on Engineer.
Engineer’s Designated Representative shall have the right to modify, amend and execute Work
Authorizations, Supplemental Work Authorizations and Contract Amendments on behalf of
Engineer.

ARTICLE 10
PROGRESS EVALUATION

Engineer shall, from time to time during the progress of the Engineering Services, confer
with County at County’s election. Engineer shall prepare and present such information as may
be pertinent and necessary, or as may be reasonably requested by County, in order for County to
evaluate features of the Engineering Services. At the request of County or Engineer, conferences
shall be provided at Engineer's office, the offices of County, or at other locations designated by
County. When requested by County, such conferences shall also include evaluation of the
Engineering Services. County may, from time to time, require Engineer to appear and provide
information to the Williamson County Commissioners Court.

Should County determine that the progress in Engineering Services does not satisfy an
applicable Work Authorization or any Supplemental Work Authorization related thereto, then
County shall review same with Engineer to determine corrective action required.

Engineer shall promptly advise County in writing of events which have or may have a
significant impact upon the progress of the Engineering Services, including but not limited to
the following:

A. Problems, delays, adverse conditions which may materially affect the ability to meet the
objectives of an applicable Work Authorization or any Supplemental Work
Authorization related thereto, or preclude the attainment of Project Engineering Services
units by established time periods; and such disclosure shall be accompanied by statement
of actions taken or contemplated, and County assistance needed to resolve the situation,
if any; and

B. Favorable developments or events which enable meeting goals sooner than anticipated in
relation to an applicable Work Authorization’s or any Supplemental Work Authorization
related thereto.



ARTICLE 11
SUSPENSION

Should County desire to suspend the Engineering Services, but not to terminate this
Contract, then such suspension may be effected by County giving Engineer thirty (30) calendar
days’ verbal notification followed by written confirmation to that effect. Such thirty-day notice
may be waived in writing by agreement and signature of both parties. The Engineering Services
may be reinstated and resumed in full force and effect within sixty (60) days of receipt of
written notice from County to resume the Engineering Services. Such sixty-day (60) notice may
be waived in writing by agreement and signature of both parties. If this Contract is suspended
for more than thirty (30) days, Engineer shall have the option of terminating this Contract and,
in the event, Engineer shall be compensated for all Engineering Services performed and
reimbursable expenses incurred, provided such Engineering Services and reimbursable expenses
have been previously authorized and approved by County, to the effective date of suspension.

If County suspends the Engineering Services, the contract period as determined in
Article 4, and the Work Authorization or any Supplemental Work Authorization related thereto,
shall be extended for a time period equal to the suspension period.

County assumes no liability for Engineering Services performed or costs incurred prior
to the date authorized by County for Engineer to begin Engineering Services, and/or during
periods when Engineering Services is suspended, and/or subsequent to the completion date.

ARTICLE 12
ADDITIONAL ENGINEERING SERVICES

If Engineer forms a reasonable opinion that any work he/she/it has been directed to
perform is beyond the overall scope of this Contract, as set forth in Exhibit B, and as such
constitutes extra work (“Additional Engineering Services”), he/she/it shall promptly notify
County in writing through the County’s Designated Representative. In the event County finds
that such work does constitute Additional Engineering Services, County shall so advise
Engineer and a written Contract Amendment will be executed between the parties as provided in
Article 14. Any increase to the Compensation Cap due to Additional Engineering Services must
be set forth in such Contract Amendment. Engineer shall not perform any proposed Additional
Engineering Services nor incur any additional costs prior to the execution, by both parties, of a
written Contract Amendment. Following the execution of a Contract Amendment that provides
for Additional Engineering Services, a written Work Authorization, which sets forth the
Additional Engineering Services to be performed, must be executed by the parties. County shall
not be responsible for actions by Engineer nor for any costs incurred by Engineer relating to
Additional Engineering Services not directly associated with the performance of the
Engineering Services authorized in this Contract, by a fully executed Work Authorization or a
fully executed Contract Amendment thereto.

ARTICLE 13
CHANGES IN COMPLETED ENGINEERING SERVICES




If County deems it necessary to request changes to previously satisfactorily completed
Engineering Services or parts thereof which involve changes to the original Engineering
Services or character of Engineering Services under this Contract, then Engineer shall make
such revisions as requested and as directed by County. Such revisions shall be considered as
Additional Engineering Services and paid for as specified under Article 12.

Engineer shall make revisions to Engineering Services authorized hereunder as are
necessary to correct errors appearing therein, when required to do so by County. No additional
compensation shall be due for such Engineering Services.

ARTICLE 14
CONTRACT AMENDMENTS

The terms set out in this Contract may be modified by a written fully executed Contract
Amendment. Changes and modifications to a fully executed Work Authorization shall be made
in the form of a Supplemental Work Authorization. To the extent that such changes or
modifications to a Work Authorization do not also require modifications to the terms of this
Contract (i.e. changes to the overall scope of Engineering Services set forth in Exhibit B,
modification of the Compensation Cap, etc.) a Contract Amendment will not be required.

ARTICLE 15
USE OF DOCUMENTS

All documents, including but not limited to drawings, specifications and data or
programs stored electronically, (hereinafter referred to as “Engineering Work Products”)
prepared by Engineer and its subcontractors/subconsultants are related exclusively to the services
described in this Contract and are intended to be used with respect to this Project. However, it is
expressly understood and agreed by and between the parties hereto that all of Engineer’s designs
under this Contract (including but not limited to tracings, drawings, estimates, specifications,
investigations, studies and other documents, completed or partially completed), shall be the
property of County to be thereafter used in any lawful manner as County elects. Any such
subsequent use made of documents by County, without written verification or adaptation by
Engineer for the specific purpose intended, shall be at County’s sole risk and without liability to
Engineer.

By execution of this Contract and in confirmation of the fee for services to be
paid under this Contract, Engineer hereby conveys, transfers and assigns to County all rights
under the Federal Copyright Act of 1976 (or any successor copyright statute), as amended, all
common law copyrights and all other intellectual property rights acknowledged by law in the
Project Designs and work product developed under this Contract. Copies may be retained by
Engineer. Engineer shall be liable to County for any loss or damage to any such documents
while they are in the possession of or while being worked upon by Engineer or anyone connected
with Engineer, including agents, employees, Engineers or subcontractors/subconsultants. All
documents so lost or damaged shall be replaced or restored by Engineer without cost to County.

Upon execution of this Contract, Engineer grants to County permission to
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reproduce Engineer’s work and documents for purposes of constructing, using and maintaining
the Project, provided that County shall comply with its obligations, including prompt payment of
all sums when due, under this Contract. Engineer shall obtain similar permission from
Engineer’s subcontractors/subconsultants consistent with this Contract. If and upon the date
Engineer is adjudged in default of this Contract, County is permitted to authorize other similarly
credentialed design professionals to reproduce and, where permitted by law, to make changes,
corrections or additions to the work and documents for the purposes of completing, using and
maintaining the Project.

County shall not assign, delegate, sublicense, pledge or otherwise transfer any permission
granted herein to another party without the prior written consent of Engineer. However, County
shall be permitted to authorize the contractor, subcontractors and material or equipment suppliers
to reproduce applicable portions of the Engineering Work Products appropriate to and for use in
the execution of the Work. Submission or distribution of Engineering Work Products to meet
official regulatory requirements or for similar purposes in connection with the Project is
permitted. Any unauthorized use of the Engineering Work Products shall be at County's sole
risk and without liability to Engineer and its Engineers.

The parties shall mutually agree to an electronic format for Engineering Work Products
or other data, including any special limitations not otherwise provided in this Contract, prior to
any such Engineering Work Products or data being submitted electronically by either party to the
other party. Upon such agreement between the parties, Engineering Work Products or other data
provided in the agreed upon electronic format may be relied upon by the receiving party. In the
event the parties cannot agree on an acceptable electronic format, only printed copies of
documents conveyed by a party shall be relied upon by the receiving party.

Engineer shall have no liability for changes made to the drawings by other engineers
subsequent to the completion of the Project. Any such change shall be sealed by the engineer
making that change and shall be appropriately marked to reflect what was changed or modified.

ARTICLE 16
PERSONNEL, EQUIPMENT AND MATERIAL

Engineer shall furnish and maintain, at its own expense, quarters for the performance of
all Engineering Services, and adequate and sufficient personnel and equipment to perform the
Engineering Services as required. All employees of Engineer shall have such knowledge and
experience as will enable them to perform the duties assigned to them. Any employee of
Engineer who, in the reasonable opinion of County, is incompetent or whose conduct becomes
detrimental to the Engineering Services shall immediately be removed from association with the
Project when so instructed by County. Engineer certifies that it presently has adequate qualified
personnel in its employment for performance of the Engineering Services required under this
Contract, or will obtain such personnel from sources other than County. Engineer may not
change the Project Manager without prior written consent of County.

ARTICLE 17
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SUBCONTRACTING

Engineer shall not assign, subcontract or transfer any portion of the Engineering Services
under this Contract without prior written approval from County. All subcontracts shall include
the provisions required in this Contract. No subcontract shall relieve Engineer of any
responsibilities under this Contract.

ARTICLE 18
REVIEW OF ENGINEERING SERVICES

Engineer's Engineering Services will be reviewed by County under its applicable
technical requirements and procedures.

A. Completion. Reports, plans, specifications, and supporting documents shall be
submitted by Engineer on or before the dates specified in the applicable Work Authorization or
Supplemental Work Authorization related thereto. Upon receipt of same, the submission shall be
checked for completion. "Completion" or “Complete” shall be defined as all of the required
items, as set out in the applicable Work Authorization, have been included in compliance with
the requirements of this Contract. The completeness of any Engineering Services submitted to
County shall be determined by County within thirty (30) days of such submittal and County shall
notify Engineer in writing within such thirty (30) day period if such Engineering Services have
been found to be incomplete. If the submission is Complete, County shall notify Engineer and
County’s technical review process will begin.

If the submission is not Complete, County shall notify Engineer, who shall perform such
professional services as are required to complete the Engineering Services and resubmit it to
County. This process shall be repeated until a submission is Complete.

B. Acceptance. County shall review the completed Engineering Services for
compliance with this Contract. If necessary, the completed Engineering Services shall be
returned to Engineer, who shall perform any required Engineering Services and resubmit it to
County. This process shall be repeated until the Engineering Services are Accepted.
"Acceptance" or “Accepted” shall mean that in the County’s reasonable opinion, substantial
compliance with the requirements of this Contract has been achieved.

C. Final Approval. After Acceptance, Engineer shall perform any required
modifications, changes, alterations, corrections, redesigns, and additional work necessary to
receive Final Approval by the County. "Final Approval" in this sense shall mean formal
recognition that the Engineering Services have been fully carried out.

D. Errors and Omissions. After Final Approval, Engineer shall, without additional
compensation, perform any work required as a result of Engineer's development of the work
which is found to be in error or omission due to Engineer’s negligence. However, any work
required or occasioned for the convenience of County after Final Approval shall be paid for as
Additional Engineering Services.
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E. Disputes Over Classifications. In the event of any dispute over the classification
of Engineer’s Engineering Services as Complete, Accepted, or having attained Final Approved
under this Contract, the decision of the County shall be final and binding on Engineer, subject to
any civil remedy or determination otherwise available to the parties and deemed appropriate by
the parties.

F. County’s Reliance on Engineer. ENGINEER’S DUTIES AS SET FORTH HEREIN
SHALL AT NO TIME BE IN ANY WAY DIMINISHED BY REASON OF ANY REVIEW, EVALUATION OR
APPROVAL BY THE COUNTY OR ITS AUTHORIZED REPRESENTATIVE NOR SHALL THE ENGINEER
BE RELEASED FROM ANY LIABILITY BY REASON OF SUCH REVIEW, EVALUATION OR APPROVAL
BY THE COUNTY, IT BEING UNDERSTOOD THAT THE COUNTY AT ALL TIMES IS ULTIMATELY
RELYING UPON THE ENGINEER’S SKILL, ABILITY AND KNOWLEDGE IN PERFORMING THE
ENGINEERING SERVICES REQUIRED HEREUNDER.

ARTICLE 19
VIOLATION OF CONTRACT TERMS/BREACH OF CONTRACT

Violation of contract terms or breach of contract by Engineer shall be grounds for
termination of this Contract, and any increased costs arising from Engineer’s default, breach of
contract, or violation of contract terms shall be paid by Engineer.

ARTICLE 20
TERMINATION

This Contract may be terminated as set forth below.

A. By mutual agreement and consent, in writing, of both parties.

B. By County, by notice in writing to Engineer, as a consequence of failure
by Engineer to perform the Engineering Services set forth herein in a
satisfactory manner.

C. By either party, upon the failure of the other party to fulfill its obligations
as set forth herein.

D. By County, for reasons of its own and not subject to the mutual consent
of Engineer, upon not less than thirty (30) days’ written notice to
Engineer.

E. By satisfactory completion of all Engineering Services and obligations

described herein.

Should County terminate this Contract as herein provided, no fees other than fees due
and payable at the time of termination plus reimbursable expenses incurred shall thereafter be
paid to Engineer. In determining the value of the Engineering Services performed by Engineer
prior to termination, County shall be the sole judge. Compensation for Engineering Services at
termination will be based on a percentage of the Engineering Services completed at that time.
Should County terminate this Contract under Subsection (D) immediately above, then the
amount charged during the thirty-day notice period shall not exceed the amount charged during
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the preceding thirty (30) days.

If Engineer defaults in the performance of this Contract or if County terminates this
Contract for fault on the part of Engineer, then County shall give consideration to the actual
costs incurred by Engineer in performing the Engineering Services to the date of default, the
amount of Engineering Services required which was satisfactorily completed to date of default,
the value of the Engineering Services which are usable to County, the cost to County of
employing another firm to complete the Engineering Services required and the time required to
do so, and other factors which affect the value to County of the Engineering Services performed
at the time of default.

The termination of this Contract and payment of an amount in settlement as prescribed
above shall extinguish all rights, duties, and obligations of County under this Contract. If the
termination of this Contract is due to the failure of Engineer to fulfill his/her/its contractual
obligations, then County may take over the Project and prosecute the Engineering Services to
completion. In such case, Engineer shall be liable to County for any additional and reasonable
costs incurred by County.

Engineer shall be responsible for the settlement of all contractual and administrative
issues arising out of any procurements made by Engineer in support of the Engineering Services
under this Contract.

ARTICLE 21
COMPLIANCE WITH LAWS

A. Compliance. Engineer shall comply with all applicable federal, state and local
laws, statutes, codes, ordinances, rules and regulations, and the orders and decrees of any court,
or administrative bodies or tribunals in any manner affecting the performance of this Contract,
including without limitation, minimum/maximum salary and wage statutes and regulations, and
licensing laws and regulations. Engineer shall furnish County with satisfactory proof of
his/her/its compliance.

Engineer shall further obtain all permits and licenses required in the performance of the
Engineering Services contracted for herein.

B. Taxes. Engineer will pay all taxes, if any, required by law arising by virtue of
the Engineering Services performed hereunder. County is qualified for exemption pursuant to
the provisions of Section 151.309 of the Texas Limited Sales, Excise, and Use Tax Act.

County agrees to pay the amount of any sales, value added, use, excise or similar taxes
applicable to the performance of the Services, if any, or County shall provide Engineer with a
certificate acceptable to the taxing authorities exempting County from payment of such taxes.

ARTICLE 22
INDEMNIFICATION
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ENGINEER AGREES, TO THE FULLEST EXTENT PERMITTED BY LAW, TO INDEMNIFY AND HOLD
THE COUNTY HARMLESS FROM AND AGAINST ANY AND ALL LIABILITIES, LOSSES, PENALTIES,
JUDGMENTS, CLAIMS, LAWSUITS, DAMAGES, COSTS AND EXPENSES, INCLUDING, BUT NOT LIMITED
TO, REASONABLE ATTORNEYS’ FEES, (“LOSSES”) TO THE EXTENT SUCH LOSSES ARE CAUSED BY OR
RESULTS FROM A NEGLIGENT ACT, ERROR OR OMISSION, NEGLIGENCE, OR INTENTIONAL TORT
COMMITTED BY ENGINEER, ENGINEER’S EMPLOYEES, AGENTS, OR ANY OTHER PERSON OR ENTITY
UNDER CONTRACT WITH ENGINEER INCLUDING, WITHOUT LIMITATION, ENGINEER’S
SUBCONSULTANTS, OR ANY OTHER ENTITY OVER WHICH ENGINEER EXERCISES CONTROL.

ENGINEER FURTHER AGREES, TO THE FULLEST EXTENT PERMITTED BY LAW, TO INDEMNIFY
AND HOLD THE COUNTY HARMLESS FROM ANY AND ALL LIABILITIES, LOSSES, PENALTIES,
JUDGMENTS, CLAIMS, LAWSUITS, DAMAGES, COSTS AND EXPENSES, INCLUDING, BUT NOT LIMITED
TO, ATTORNEYS’ FEES, (“LOSSES”) TO THE EXTENT SUCH LOSSES ARE CAUSED BY OR RESULTS
FROM ENGINEER’S FAILURE TO PAY ENGINEER’S EMPLOYEES, SUBCONTRACTORS,
SUBCONSULTANTS, OR SUPPLIERS, IN CONNECTION WITH ANY OF THE WORK PERFORMED OR TO BE
PERFORMED UNDER THIS CONTRACT BY ENGINEER.

ENGINEER FURTHER AGREES TO INDEMNIFY AND HOLD THE COUNTY HARMLESS FROM ANY
AND ALL LIABILITIES, LOSSES, PENALTIES, CLAIMS, LAWSUITS, DAMAGES, COSTS AND EXPENSES,
INCLUDING, BUT NOT LIMITED TO, ATTORNEYS’ FEES, (“LOSSES”) TO THE EXTENT SUCH LOSSES
ARE CAUSED BY OR RESULTS FROM THE INFRINGEMENT OF ANY INTELLECTUAL PROPERTY ARISING
OUT OF THE USE OF ANY PLANS, DESIGN, DRAWINGS, OR SPECIFICATIONS FURNISHED BY ENGINEER
IN THE PERFORMANCE OF THIS CONTRACT.

THE LIMITS OF INSURANCE REQUIRED IN THIS CONTRACT AND/OR THE CONTRACT
DOCUMENTS SHALL NOT LIMIT ENGINEER’S OBLIGATIONS UNDER THIS SECTION. THE TERMS AND
CONDITIONS CONTAINED IN THIS SECTION SHALL SURVIVE THE TERMINATION OF THE CONTRACT
AND/OR CONTRACT DOCUMENTS OR THE SUSPENSION OF THE WORK HEREUNDER. TO THE EXTENT
THAT ANY LIABILITIES, PENALTIES, DEMANDS, CLAIMS, LAWSUITS, LOSSES, DAMAGES, COSTS AND
EXPENSES ARE CAUSED IN PART BY THE ACTS OF THE COUNTY OR THIRD PARTIES FOR WHOM
ENGINEER IS NOT LEGALLY LIABLE, ENGINEER’S OBLIGATIONS SHALL BE IN PROPORTION TO
ENGINEER’S FAULT. THE OBLIGATIONS HEREIN SHALL ALSO EXTEND TO ANY ACTIONS BY THE
COUNTY TO ENFORCE THIS INDEMNITY OBLIGATION.

IN THE EVENT THAT CONTRACTORS INITIATE LITIGATION AGAINST THE COUNTY IN WHICH
THE CONTRACTOR ALLEGES DAMAGES AS A RESULT OF ANY NEGLIGENT ACTS, ERRORS OR
OMISSIONS OF ENGINEER, ITS EMPLOYEES, AGENTS, SUBCONTRACTORS, SUBCONSULTANTS, OR
SUPPLIERS, OR OTHER ENTITIES OVER WHICH ENGINEER EXERCISES CONTROL, INCLUDING, BUT NOT
LIMITED TO, DEFECTS, ERRORS, OR OMISSIONS, THEN THE COUNTY SHALL HAVE THE RIGHT TO JOIN
ENGINEER IN ANY SUCH PROCEEDINGS AT THE COUNTY’S COST. ENGINEER SHALL ALSO HOLD THE
COUNTY HARMLESS AND INDEMNIFY THE COUNTY TO THE EXTENT THAT ENGINEER, ANY OF ITS
EMPLOYEES, AGENTS, SUBCONTRACTORS, SUBCONSULTANTS, OR SUPPLIERS, OR OTHER ENTITIES
OVER WHICH ENGINEER EXERCISES CONTROL, CAUSED SUCH DAMAGES TO CONTRACTOR,
INCLUDING ANY AND ALL COSTS AND REASONABLE ATTORNEYS’ FEES INCURRED BY THE COUNTY
IN CONNECTION WITH THE DEFENSE OF ANY CLAIMS WHERE ENGINEER, ITS EMPLOYEES, AGENTS,
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SUBCONTRACTORS, SUBCONSULTANTS, OR SUPPLIERS, OR OTHER ENTITIES OVER WHICH ENGINEER
EXERCISES CONTROL, ARE ADJUDICATED AT FAULT.

TO THE FULLEST EXTENT PERMITTED BY LAW, NEITHER PARTY SHALL BE LIABLE TO THE OTHER
PARTY FOR ANY SPECIAL, PUNITIVE, CONSEQUENTIAL OR INDIRECT DAMAGES RESULTING IN ANY
WAY FROM THIS AGREEMENT.

ARTICLE 23
ENGINEER’S RESPONSIBILITIES

Engineer shall be responsible for the accuracy of his/her/its Engineering Services and
shall promptly make necessary revisions or corrections to its work product resulting from errors,
omissions, or negligent acts, and same shall be done without compensation. County shall
determine Engineer’s responsibilities for all questions arising from design errors and/or
omissions, subject to the dispute resolution provisions of Article 33. Engineer shall not be
relieved of responsibility for subsequent correction of any such errors or omissions in its work
product, or for clarification of any ambiguities until after the construction phase of the Project
has been completed.

ARTICLE 24
ENGINEER’S SEAL

The responsible engineer shall sign, seal and date all appropriate engineering
submissions to County in accordance with the Texas Engineering Practice Act and the rules of
the State Board of Registration for Professional Engineers.

ARTICLE 25
INSURANCE

Engineer must comply with the following insurance requirements at all times during this
Contract:

A. Coverage Limits. Engineer, at Engineer’s sole cost, shall purchase and maintain
during the entire term while this Contract is in effect the following insurance:

1. Worker's Compensation in accordance with statutory requirements.

2. Commercial General Liability Insurance with a combined minimum Bodily
Injury and Property Damage limits of $1,000,000.00 per occurrence and
$2.000,000.00 in the aggregate.

3. Business Automobile Liability Insurance for all owned, non-owned, and hired
vehicles with combined minimum limits for Bodily Injury and Property Damage
of $1,000,000.00 each accident.

4. Professional Liability Insurance in the amount of $2,000,000.00 per claim and
annual aggregate.
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B. Certification of Coverage. Prior to the performance of any Engineering
Services, Engineer shall furnish County with a Certificate of Insurance issued by the insurer
evidencing the required coverages and terms under this article. The initial Certificate of
Insurance is evidenced as Exhibit F herein entitled “Certificates of Insurance.” As further set
out below, Engineer shall not allow any subcontractor/subconsultant(s) to commence work to be
performed in connection with this Contract until all required insurance has been obtained and
approved and such approval shall not be unreasonably withheld. Approval of the insurance by
County shall not relieve or decrease the liability of Engineer hereunder.

C. Additional Insureds; Waiver of Subrogation. “Williamson County, Texas,
its directors, officers and employees” shall be added as additional insureds under policies
listed under (2) and (3) above, and on those policies where “Williamson County, Texas, its
directors, officers and employees” are additional insureds, such insurance shall be primary and
any insurance maintained by County shall be excess and not contribute with it. Such policies
shall also include waivers of subrogation in favor of County.

D. Certificate Holder. The name of the Certificate Holder in the Certificate of
Insurance issued by the insurer shall be as follows:

Williamson County, Texas

C/0O: Williamson County Risk Management
301 SE Inner Loop

Georgetown, TX. 78626

Email: coi.submission@wilco.org

E. Insurance Policy Endorsements. Each insurance policy shall include the
following conditions by endorsement to the policy:

1. County shall be notified ten (10) days prior to the expiration, cancellation, non-
renewal or any material change in coverage, and such notice thereof shall be
given to County by certified mail, and by email to:

Williamson County, Texas

C/O: Williamson County Risk Management
301 SE Inner Loop

Georgetown, TX. 78626

Email: coi.submission@wilco.org

2. The policy clause “Other Insurance” shall not apply to any insurance coverage
currently held by County, to any such future coverage, or to County’s Self-
Insured Retentions of whatever nature.

F. Notices by Engineer. Engineer shall not cause any insurance to be canceled nor
permit any insurance to lapse. In addition to any other notification requirements set forth
hereunder, Engineer shall also notify County, within twenty-four (24) hours of receipt of
any notices of expiration, cancellation, non-renewal, or material change in coverage it
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receives from its insurer.

G. Premiums and Deductible. Engineer shall be responsible for payment of
premiums for all of the insurance coverages required under this section. Engineer further agrees
that for each claim, suit or action made against insurance provided hereunder, with respect to all
matters for which the Engineer is responsible hereunder, Engineer shall be solely responsible for
all deductibles and self-insured retentions. Any deductibles or self-insured retentions over
$200,000 in the Engineer’s insurance must be declared and approved in writing by County in
advance.

H. Insurance Company Rating. The required insurance must be written by a
company approved to do business in the State or Texas with a financial standing of at least an
A- rating, as reflected in Best’s insurance ratings or by a similar rating system recognized within
the insurance industry at the time the policy is issued.

I. No Arbitration. It is the intention of the County and agreed to and hereby
acknowledged by the Engineer, that no provision of this Contract shall be construed to require
the County to submit to mandatory arbitration in the settlement of any claim, cause of action or
dispute, except as specifically required in direct connection with an insurance claim or threat of
claim under an insurance policy required hereunder or as may be required by law or a court of
law with jurisdiction over the provisions of this Contract.

J. Subcontractor/Subconsultant’s Insurance. Without limiting any of the other
obligations or liabilities of Engineer, Engineer shall require each subcontractor/subconsultant
performing work under this Contract (to the extent a subcontractor/subconsultant is allowed by
County) to maintain during the term of this Contract, at the subcontractor/subconsultant’s own
expense, the same stipulated minimum insurance required in this Article, including the required
provisions and additional policy conditions as shown below in this Article. Any requests for
consent to reduce any insurance coverage limits requirements for Engineer’s
subcontractors/subconsultants must be provided to County in writing and must set forth
reasoning and justifications for decreasing such coverage limits. County may, at its sole
discretion, consent to a reduction in the insurance coverage limits requirements for Engineer’s
subcontractors/subconsultants; provided, however, consent by County must be in writing and
such consent shall not relieve or decrease the liability of Engineer hereunder.

Engineer shall obtain and monitor the Certificates of Insurance from each
subcontractor/subconsultant in order to assure compliance with the insurance requirements.
Engineer must retain the Certificates of Insurance for the duration of this Contract, and shall
have the responsibility of enforcing these insurance requirements among its
subcontractor/subconsultants. County shall be entitled, upon request and without expense, to
receive copies of these Certificates of Insurance.

K. Cost of Insurance. The cost of all insurance required herein to be secured and
maintained by Engineer shall be borne solely by Engineer.

ARTICLE 26
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COPYRIGHTS

County shall have the royalty-free, nonexclusive and irrevocable right to reproduce,
publish or otherwise use, and to authorize others to use, any reports developed by Engineer for
governmental purposes.

ARTICLE 27
SUCCESSORS AND ASSIGNS

This Contract shall be binding upon and inure to the benefit of the parties hereto, their
successors, lawful assigns, and legal representatives. Engineer may not assign, sublet or transfer
any interest in this Contract, in whole or in part, by operation of law or otherwise, without
obtaining the prior written consent of County.

ARTICLE 28
SEVERABILITY

In the event any one or more of the provisions contained in this Contract shall for any
reason be held to be invalid, illegal or unenforceable in any respect, then such invalidity,
illegality or unenforceability shall not affect any other provision thereof and this Contract shall
be construed as if such invalid, illegal or unenforceable provision had never been contained
herein.

ARTICLE 29
PRIOR AGREEMENTS SUPERSEDED

This Contract constitutes the sole agreement of the parties hereto, and supersedes any
prior understandings or written or oral contracts between the parties respecting the subject
matter defined herein. This Contract may only be amended or supplemented by mutual
agreement of the parties hereto in writing.

ARTICLE 30
ENGINEER’S ACCOUNTING RECORDS

Engineer agrees to maintain, for a period of three (3) years after final payment under this
Contract, detailed records identifying each individual performing the Engineering Services, the
date or dates the services were performed, the applicable hourly rates, the total amount billed for
each individual and the total amount billed for all persons, records of reimbursable costs and
expenses of other providers and provide such other details as may be requested by the County
Auditor for verification purposes. Engineer agrees that County or its duly authorized
representatives shall, until the expiration of three (3) years after final payment under this
Contract, have access to and the right to examine and photocopy any and all books, documents,
papers and records of Engineer which are directly pertinent to the services to be performed under
this Contract for the purposes of making audits, examinations, excerpts, and transcriptions.
Engineer further agrees that County shall have access during normal working hours to all
necessary Engineer facilities and shall be provided adequate and appropriate work space in order
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to conduct audits in compliance with the provisions of this section. County shall give Engineer
reasonable advance notice of intended audits.

ARTICLE 31
NOTICES

All notices to either party by the other required under this Contract shall be personally
delivered or mailed to such party at the following respective addresses:

County: Williamson County Judge
710 Main Street, Suite 101
Georgetown, Texas 78626

With copy to: Williamson County Dept. of Infrastructure
Attn: Director of Road & Bridge
3151 SE Inner Loop, Suite B
Georgetown, Texas 78626

and to:
Office of General Counsel
Williamson County Commissioners Court
401 W. 6™ Street
Georgetown, Texas 78626

Engineer: Youssef Laham, PE
2401 Double Creek Dr, Suite 200

Houston , IX 78664
ARTICLE 32
GENERAL PROVISIONS
A. Time is of the Essence. Subject to Article 3 hereof, Engineer understands and

agrees that time is of the essence and that any failure of Engineer to complete the Engineering
Services for each phase of this Contract within the agreed work schedule set out in the
applicable Work Authorization may constitute a material breach of this Contract. Engineer shall
be fully responsible for his/her/its delays or for failures to use his/her/its reasonable efforts in
accordance with the terms of this Contract and the Engineer’s standard of performance as
defined herein. Where damage is caused to County due to Engineer’s negligent failure to
perform County may accordingly withhold, to the extent of such damage, Engineer’s payments
hereunder without waiver of any of County’s additional legal rights or remedies.

B. Force Majeure. Neither County nor Engineer shall be deemed in violation of
this Contract if prevented from performing any of their obligations hereunder by reasons for
which they are not responsible or circumstances beyond their control. However, notice of such
impediment or delay in performance must be timely given, and all reasonable efforts undertaken

20



to mitigate its effects.

C. Enforcement and Venue. This Contract shall be enforceable in Georgetown,
Williamson County, Texas, and if legal action is necessary by either party with respect to the
enforcement of any or all of the terms or conditions herein, exclusive venue for same shall lie in
Williamson County, Texas. This Contract shall be governed by and construed in accordance
with the laws and court decisions of the State of Texas excluding, however, its choice of law
rules.

D. Standard of Performance. The standard of care for all professional
engineering, consulting and related services performed or furnished by Engineer and its
employees under this Contract will be the care and skill ordinarily used by members of
Engineer’s profession practicing under the same or similar circumstances at the same time and
in the same locality.

E. Opinion of Probable Cost. Any opinions of probable Project cost or probable
construction cost provided by Engineer are made on the basis of information available to
Engineer and on the basis of Engineer’s experience and qualifications and represents its
judgment as an experienced and qualified professional engineer. However, since Engineer has
no control over the cost of labor, materials, equipment or services furnished by others, or over
the contractor(s’) methods of determining prices, or over competitive bidding or market
conditions, Engineer does not guarantee that proposals, bids or actual Project or construction
cost will not vary from opinions of probable cost Engineer prepares.

F. Opinions and Determinations. Where the terms of this Contract provide for
action to be based upon opinion, judgment, approval, review, or determination of either party
hereto, such terms are not intended to be and shall never be construed as permitting such
opinion, judgment, approval, review, or determination to be arbitrary, capricious, or
unreasonable.

G. Reports of Accidents. Within 24 hours after Engineer becomes aware of the
occurrence of any accident or other event which results in, or might result in, injury to the
person or property of any third person (other than an employee of the Engineer), whether or not
it results from or involves any action or failure to act by the Engineer or any employee or agent
of the Engineer and which arises in any manner from the performance of this Contract, the
Engineer shall send a written report of such accident or other event to the County, setting forth a
full and concise statement of the facts pertaining thereto. The Engineer shall also immediately
send the County a copy of any summons, subpoena, notice, or other documents served upon the
Engineer, its agents, employees, or representatives, or received by it or them, in connection with
any matter before any court arising in any manner from the Engineer’s performance of work
under this Contract.

H. Gender, Number and Headings. Words of any gender used in this Contract
shall be held and construed to include any other gender, and words in the singular number shall
be held to include the plural, unless the context otherwise requires. The headings and section
numbers are for convenience only and shall not be considered in interpreting or construing this
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Contract.

I. Construction. Each party hereto acknowledges that it and its counsel have
reviewed this Contract and that the normal rules of construction are not applicable and there will
be no presumption that any ambiguities will be resolved against the drafting party in the
interpretation of this Contract.

J. Independent Contractor Relationship. Both parties hereto, in the performance
of this Contract, shall act in an individual capacity and not as agents, employees, partners, joint
ventures or associates of one another. The employees or agents of one party shall not be deemed
or construed to be the employees or agents of the other party for any purposes whatsoever.

K. No Waiver of Immunities. Nothing in this Contract shall be deemed to waive,
modify or amend any legal defense available at law or in equity to County, its past or present
officers, employees, or agents or employees, nor to create any legal rights or claim on behalf of
any third party. County does not waive, modify, or alter to any extent whatsoever the
availability of the defense of governmental immunity under the laws of the State of Texas and of
the United States.

L. Texas Public Information Act. To the extent, if any, that any provision in this
Contract is in conflict with Tex. Gov’t Code 552.001 et seq., as amended (the ‘“Public
Information Act”), the same shall be of no force or effect. Furthermore, it is expressly
understood and agreed that County, its officers and employees may request advice, decisions and
opinions of the Attorney General of the State of Texas in regard to the application of the Public
Information Act to any items or data furnished to County as to whether or not the same are
available to the public. It is further understood that County’s officers and employees shall have
the right to rely on the advice, decisions and opinions of the Attorney General, and that County,
its officers and employees shall have no liability or obligation to any party hereto for the
disclosure to the public, or to any person or persons, of any items or data furnished to County by
a party hereto, in reliance of any advice, decision or opinion of the Attorney General of the State
of Texas.

M. Governing Terms and Conditions. If there is an irreconcilable conflict between
the terms and conditions set forth in this Contract or any Contract Amendment and the terms and
conditions set forth in any Exhibit, Appendix, Work Authorization or Supplemental Work
Authorization to this Contract, the terms and conditions set forth in this Contract or any Contract
Amendment shall control over the terms and conditions set forth in any Exhibit, Appendix, Work
Authorization or Supplemental Work Authorization to this Contract.

N. Meaning of Day. For purposes of this Contract, all references to a “day” or
“days” shall mean a calendar day or calendar days.

O. Appropriation of Funds by County. County believes it has sufficient funds
currently available and authorized for expenditure to finance the costs of this Contract.
Engineer understands and agrees that County’s payment of amounts under this Contract is
contingent on the County receiving appropriations or other expenditure authority sufficient to
allow the County, in the exercise of reasonable administrative discretion, to continue to make
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payments under this Contract. It is further understood and agreed by Engineer that County shall
have the right to terminate this Contract at the end of any County fiscal year if the governing
body of County does not appropriate sufficient funds as determined by County’s budget for the
fiscal year in question. County may effect such termination by giving written notice of
termination to Engineer.

ARTICLE 33
DISPUTE RESOLUTION

Except as otherwise specifically set forth herein, County and Engineer shall work
together in good faith to resolve any controversy, dispute or claim between them which arises out
of or relates to this Contract, whether stated in tort, contract, statute, claim for benefits, bad faith,
professional liability or otherwise ("Claim"). If the parties are unable to resolve the Claim within
thirty (30) days following the date in which one party sent written notice of the Claim to the
other party, and if a party wishes to pursue the Claim, such Claim shall be addressed through
non-binding mediation. A single mediator engaged in the practice of law, who is knowledgeable
about subject matter of this Contract, shall be selected by agreement of the parties and serve as
the mediator. Any mediation under this Contract shall be conducted in Williamson County,
Texas. The mediator’s fees shall be borne equally between the parties. Such non-binding
mediation is a condition precedent to seeking redress in a court of competent jurisdiction, but this
provision shall not preclude either party from filing a lawsuit in a court of competent jurisdiction
prior to completing a mediation if necessary to preserve the statute of limitations, in which case
such lawsuit shall be stayed pending completion of the mediation process contemplated herein.
This provision shall survive the termination of the Contract.

ARTICLE 34
EQUAL OPPORTUNITY IN EMPLOYMENT

During the performance of this Contract and to the extent the Project is a federally funded
project, Engineer, for itself, its assignees and successors in interest agrees as follows:

A. Compliance with Regulations. The Engineer shall comply with the Regulations
relative to nondiscrimination in Federally assisted programs of the Department of Transportation
(hereinafter, "DOT") Title 49, Code of Federal Regulations, Part 21, as they may be amended
from time to time, (hereinafter referred to as the Regulations), which are herein incorporated by
reference and made a part of this Contract.

B. Nondiscrimination. The Engineer, with regard to the work performed by it
during the Contract, shall not discriminate on the grounds of race, color, or national origin in the
selection and retention of subcontractors/subconsultants, including procurements of materials
and leases of equipment. The Engineer shall not participate either directly or indirectly in the
discrimination prohibited by section 21.5 of the Regulations, including employment practices
when the contract covers a program set forth in Appendix B of the Regulations.

C. Solicitations for Subcontracts, Including Procurements of Materials and

Equipment. In all solicitations either by competitive bidding or negotiation made by the
Engineer for work to be performed under a subcontract, including procurements of materials or
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leases of equipment, each potential subcontractor/subconsultant or supplier shall be notified by
the Engineer of the Engineer's obligations under this Contract and the Regulations relative to
nondiscrimination on the grounds of race, color, or national origin.

D. Information and Reports. The Engineer shall provide all information and
reports required by the Regulations or directives issued pursuant thereto, and shall permit access
to its books, records, accounts, other sources of information, and its facilities as may be
determined by the County (referred to in this Article as the “Recipient”) or the Texas Department
of Transportation to be pertinent to ascertain compliance with such Regulations, orders and
instructions. Where any information required of a contractor is in the exclusive possession of
another who fails or refuses to furnish this information the Engineer shall so certify to the
Recipient, or the Texas Department of Transportation as appropriate, and shall set forth what
efforts it has made to obtain the information.

E. Sanctions for Noncompliance. In the event of the Engineer's noncompliance
with the nondiscrimination provisions of this contract, the Recipient shall impose such contract
sanctions as it or the Texas Department of Transportation may determine to be appropriate,
including, but not limited to:

1. withholding of payments to the Engineer under the contract until the
Engineer complies, and/or;
2. cancellation, termination or suspension of the Contract, in whole or in
part.
F. Incorporation of Provisions. The Engineer shall include the provisions of

Subsections (A) through (F) above in every subcontract, including procurements of materials and
leases of equipment, unless exempt by the Regulations, or directives issued pursuant thereto. The
Engineer shall take such action with respect to any subcontract or procurement as the Recipient
or the Texas Department of Transportation may direct as a means of enforcing such provisions
including sanctions for non-compliance: Provided, however, that, in the event a contractor
becomes involved in, or is threatened with, litigation with a subcontractor/subconsultant or
supplier as a result of such direction, the Engineer may request the Recipient to enter into such
litigation to protect the interests of the Recipient, and, in addition, the Engineer may request the
United States to enter into such litigation to protect the interests of the United States.

SIGNATORY WARRANTY

The undersigned signatory for Engineer hereby represents and warrants that the
signatory is an officer of the organization for which he/she has executed this Contract and that
he/she has full and complete authority to enter into this Contract on behalf of the firm. The
above-stated representations and warranties are made for the purpose of inducing County to
enter into this Contract.

IN WITNESS WHEREOF, County has caused this Contract to be signed in its name by
its duly authorized County Judge, as has Engineer, signing by and through its duly authorized
representative(s), thereby binding the parties hereto, their successors, assigns and representatives
for the faithful and full performance of the terms and provisions hereof, to be effective as of the
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date of the last party’s execution below. NO OFFICIAL, EMPLOYEE, AGENT, OR
REPRESENTATIVE OF THE COUNTY HAS ANY AUTHORITY, EITHER EXPRESS OR
IMPLIED, TO AMEND, TERMINATE OR MODIFY THIS CONTRACT, EXCEPT
PURSUANT TO SUCH EXPRESS AUTHORITY AS MAY BE GRANTED BY THE
WILLIAMSON COUNTY COMMISSIONERS COURT.

COUNTY

WILLIAMSON COUNTY, TEXAS

By:

Printed Name:

Title: As Presiding Officer of the Williamson
County Commissioners Court

Date: , 20

ENGINEER
DCCM

By: W(I S W /W |
—

Printed Name: Youssef ILaham, PE

Title:  President

Date: May 1. 2025
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EXHIBIT A
DEBARMENT CERTIFICATION

STATE OF TEXAS §
§
COUNTY OF WILLIAMSON §

I, the undersigned, being duly sworn or under penalty of perjury under the laws of the United
States and the State of Texas, certifies that Engineer and its principals:

(a) Are not presently debarred, suspended, proposed for debarment, declared ineligible or
voluntarily excluded from covered transactions by any federal department or agency:
(b) Have not within a three-year period preceding this proposal been convicted of or had
a civil judgment rendered against them for commission of fraud or a criminal offense in
connection with obtaining, attempting to obtain, or performing a public* transaction or
contract under a public transaction; violation of federal or state antitrust statutes or
commission of embezzlement, theft, forgery, bribery, falsification or destruction of
records, making false statements, or receiving stolen property;
(c) Are not presently indicted for or otherwise criminally or civilly charged by a
governmental entity* with commission of any of the offenses enumerated in paragraph
(1)(b) of this certification;
(d) Have not within a three-year period preceding this application/proposal had one or
more public transactions* terminated for cause or default; and
(e) Have not been disciplined or issued a formal reprimand by any State agency for
professional accreditation within the past three years.

WA

S:énaturéq? Certiffing Official

MIKE. GlllaG1EA—
Printed Name of Certifying Official

[Fo

Title of Certifying Official

wd %2 , 2025

(2) Where the PROVIDER is unable to certify to any of the statements in this certification, such
PROVIDER shall attach an explanation to this certification.

* federal, state, or local



SUBSCRIBED and sworn to before me the under51gned authority by h’\ Y-(‘ J ('] Q l I aq W
the  CyrO I>CC .MM y\A eon behalf of

said firm.
o JutE il
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Ascotim'tgsh\/‘o%cégms WMy commission expires: -. 2.2 . 71 p
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EXHIBIT B

ENGINEERING SERVICES

General Work Description: Provide professional utility coordination and engineering services
including but not limited to: the identification of utilities, locating utilities, evaluation of potential
utility conflicts, coordinating the relocation of utilities and the design of utilities to be relocated.

The Engineer may perform any or all of the following tasks listed below, as described in detail in
each Work Authorization:

TASK 1 - PROJECT MANAGEMENT

TASK 2 — ROUTE AND DESIGN STUDIES

TASK 3 — PUBLIC INVOLVEMENT

TASK 4 — TRAFFIC EVALUATION AND PROJECTIONS
TASK 5 - SURVEYING

TASK 6 — RIGHT-OF-WAY (ROW) MAPPING

TASK 7 - SCHEMATIC DEVELOPMENT

TASK 8 — DRAINAGE STUDY

TASK 9 — ENVIRONMENTAL STUDIES & DOCUMENTS
TASK 10 - GEOTECHNICAL SERVICES

TASK 11 — PLANS, SPECIFICATIONS AND ESTIMATE (PS&E)
TASK 12 — BIDDING PHASE SERVICES

TASK 13 — CONSTRUCTION PHASE SERVICES



EXHIBIT C

WORK AUTHORIZATION

(To Be Completed and Executed After Contract Execution)

WORK AUTHORIZATION NO.
PROJECT:

This Work Authorization is made pursuant to the terms and conditions of the Williamson County
Contract for Engineering Services, being dated , 20 and entered into
by and between Williamson County, Texas, a political subdivision of the State of Texas, (the
"County") and (the "Engineer").

Partl. The Engineer will provide the following Engineering Services set forth in Attachment “B”
of this Work Authorization.

Part 2. The maximum amount payable for services under this Work Authorization without
modification is

Part 3. Payment to the Engineer for the services established under this Work Authorization shall
be made in accordance with the Contract.

Part 4. This Work Authorization shall become effective on the date of final acceptance and full
execution of the parties hereto and shall terminate on , 20 . The
Engineering Services set forth in Attachment “B” of this Work Authorization shall be fully
completed on or before said date unless extended by a Supplemental Work Authorization.

Part 5. This Work Authorization does not waive the parties’ responsibilities and obligations
provided under the Contract.

Part 6. County believes it has sufficient funds currently available and authorized for
expenditure to finance the costs of this Work Authorization. Engineer understands and agrees
that County’s payment of amounts under this Work Authorization is contingent on the County
receiving appropriations or other expenditure authority sufficient to allow the County, in the
exercise of reasonable administrative discretion, to continue to make payments under this
Contract. It is further understood and agreed by Engineer that County shall have the right to
terminate this Contract at the end of any County fiscal year if the governing body of County
does not appropriate sufficient funds as determined by County’s budget for the fiscal year in
question. County may effect such termination by giving written notice of termination to
Engineer.

Part 7. This Work Authorization is hereby accepted and acknowledged below.



EXECUTED this day of

» 20

ENGINEER:

By:
Signature
Printed Name
Title
LIST OF ATTACHMENTS

COUNTY:
Williamson County, Texas
By:

Signature

Printed Name

Title

Attachment A - Services to be Provided by County

Attachment B - Services to be Provided by Engineer

Attachment C - Work Schedule

Attachment D - Fee Schedule



EXHIBIE D

RATE SCHEDULE

DCCM - 2025 Billable Rates by Classification

Clagsiflcation - Unit. " 7 Billable Raté.
Principal Hour $372.00
Sr. Project Manager Hour $340,00
Projoct Manager Hour $263.00
Structural Engineer Hour $263.00
Construclion Manager Hour $263.00
8r. Project Englneer Hour $223.00
Project Engineer Hour $188.00
Fiald Engineer Hour $205.00
Elecfrical & instrumentation Engineer Hour $223.00
Engineer Techrician Hour $185.00
EIT Hour $170.00
Graduate Englneer/EIT | Hour $160.00
Structural Inspector Haour $170.00
Consiruction Observer/Sr. Inspector Il Hour $170.00
Construction Observer/inspecior i Hour $168.00
Consiruction Observer/inspector | Hour $120.00
Sr. Deslgnator w/Equipment Hour $183.00
One Perscn Designator w/izquipmant Hour §171.00
Two Person Deslgnator wiSguisment Hour $268.00
5r. Liility Goordinator Hour $207.00
Utility Coordinator Hour $181.00
Production Manager Hour $277.00
Producticn Technician Hour $116.00
Sr. Electrical Designer Hour $154.00
Sr. CADD/Creslgner Hour $184.00
CADD/Designer Hour $167.00
CADD Technician Hour $138.00
GIS Manager Hour $175.00
GIS Analyst Hour $126.00
8r. Clerical/Admin'strator/Document Specialist/Recordkeeper Hour $117.00
Clerical/Adminlstrator Hour $108.00
3D Madeling Day $1,115.00
SUE QIL-D Records Research L.F $0.74
SUE QL-C Pole Inventory Survey LF 0.7

SUE QL-B Designation {5,000 fl min) LF $2.00

SUE QL-A Test Hole @' to 5' Each $1,500.00

SUE QL-A Test Hole =5"to &' Each $1,800.0C

SUE QI-A Test Hole =8"to 13° Each $2,670.00
SUE QL-A Test Hole >13' to 20' Each $3,370.00

SUE QI-A Test Hole >20° VF $267.00

SUE QL-A Mobilization Milz $6.37

*These rates are subject to a Consumer Price Index (CPI) adjustment.

Williamson County
Utility Coordination and Subsurface Utllity Engineering Contract
Contract Number 25RFSQ35

The Rios Group, Inc.
5/2/2025

Direct Labor

Consultant Proposal

Loaded
Joh Classification Yis Exp Rate
Project Manager 10+ 235.14
Senior Enginear 15+ 260.23




Project Engineer 10to 15 206,93
Uilities Enginaer 5tal15 173.35
Engineer-in-Training 0to5 120.99
Engineer Techniclan 120,71
Engineer Technician - Junior 94.06
Senlor CADD Operator 15+ 116,00
CADD Operatar 5tol5 90.92
Junior CARD Operator lto5 63.98
SUE Manager 15+ 142.65
SUE Field Manager 109.73
Senior Utilities Coordinator 203.78
Utilitjes Caordinator 137.95
Engineering Speclalist {Utlity} 81.52
Admin/Clerical 100.33

Williamson County

Utility Coordinatlon and Subsurface Utility Engineering Contract

SUE UNIT PRICES & FIELD CREW HOURLY RATES

1. Utitity Deslgnation/ Investigation/ Mapping Services Unif Prices

THE RIO$ GROUP, INC.

Prlce lncludes all associafed costs including but not imifed 1o designation, engfneering, survey, CADD and
fraffic control. 1,060 linear foot minimum, otherwise hourly rates for designaling crew are used.

2. Subsurface Utllity Location (Test Hole) Services Unit Prices

Price per lingar foot:

§1.86

Price Includes all associated ccsts Including buf not limifed to vacuum excavalion, enginesring, CADD and
limited fraffic control, Traffic eonlrol plans and signs/ barricades are saparats. Assumes benchmark

provided, standard workweek.

Price per test hole:

0 feat to & feet

Over 5 feet to B feet
Over B feet to 13 foet
Over 13 feet to 20 fest
Over 20 feet
Pavement Coring

Nofe: Depih will be determined from surface to the botfom of the ulilify.

3.Mobkilization Demofition Unit Prices

$1,380.00
$1,680.00
$2,100.00
$2,700.00
$3,200.00

$300.00

Price includes the cost to mobilize and demobilize personnel and equipment fo/from the project site. Thisisa

ane time cost per profsct assignment.

Vacuum excavation lruck:
Utility Designating vehicle:

$5.50/mile
§2.75/mile

Note: All rates include equipment and personnel travel fime.

4. Miscellaneous Expenses Unit Prices

Utility designating services, without
mapping:

Quality Level G/D SUE

Requlred Permil Fees:

Designed Traffic Contral Pian

$1.26/7
$0.750f

al cost
at cost




Traffic Control; Lane Closures, Detours,

Fiagging: af cost
Spacial selact backfill/pavernsnt restoration: at cost
Reproducitle beyond normal requirements: at cost
Other SUE related activities: at cost
5. Hourly Fleld Crew Rates
FIELD PERSONNEL HOURLY SERVICE: Hourly Rate
QOne Designating Person w/ Equipment $168.00/r
Two Parson Deslgnating Craw w/ Equipment $262.00/hr
Three Persen Locating Craw v
Excavation Vehicle $385.00/hr
SAM
PROIECT - Williamson County
RATE SCHEDULE
IN PSA
EXHIBIT D
{per hour)

BURVER NG ELTATE

Principsl/Department Manager 300.00 hr
Senior Project Manager 250.00 hr
Project Manager 205.00 hr
Staff Surveyor 150.00 hr
Fhase Manager 170.00 hr
Project Coordinator 150.00 hr
Senior Survey Techniclan 135.00 hr
Survey Technician 120.00 hr
Project Speciallst 125.00 hr
Administration / Clerlcal Support 105.00 {_hr

ECSEATIA GQNNE

One (1) Person Survey Field Crew 135.00 hr
Two {2) Person Survey Field Crew 185,00 hr
Three (3} Person Survey Fleld Crew 260.00 hr
Field Coordinater 140.00 hr
Field Ops Manager 195.00 hr
I Additional Rodperson, Chainperson or Flagperson 80.00 hr

Director/Operations Manager 360,00 hr
Sanior Project Manager 275.00 hr
Acquisition Manager 240,00 hr
Project Manager 210.00 hr
Alrcraft Pilot 205.00 hr
Two {2) Person UAS Crew — Unmanned Pilot & Observer 235,00 hr
Three {3) Person UAS Crew — Unmanned Pilot & 2 Observers 365.00 hr
Photogrammetrist / Project Lead /sensor aperator (Tech3) 135.00 hr
Acguisltion / Callbration / Aerial Triangulation Technician {Tech2) 120.00 hr

hnician (Techl)

GPS Receiver

10.00 hr

ATV 25.00 hr
5X-10 35.00 hr
Digital Lavel 5.00 hr
Aluminum Boat 15.00 hr
VMB10 Survey 5.75 hr
RD8100 Survey 11.25 hr




SPAR 300 Kit 5.00 hr
Weather Station 6.00 hr
Tier 1 HDS Scanner (BLK360 & Faro) 33.00 hr
Robotic Total Station 5-7 20.00 hr
Robotic Total Station 5-9 20.00 hr
GEOSPATIAL EQUIPMENT RATES:
Riegl VQ 15601 or 156011 LIDAR System 1300.00 hr
Riegl VQ 48011 or 7801 LiDAR System 10000.00 hr
Mobile Mapping System, includes 360° Camera System (Equipment
Only) 1000.00 hr
Mobhile Mapping Equipment Stand-by Fee (Equipment Only) 200.00 hr
HDS Laser Scanner 100.00 hr
High Rail Equipped Vehicle 10.00 hr
Obligue HD Camera System 30.00 hr
Video Camera System — Manned Aircraft 5.00 hr
360° Camera System — Terrestrial or Marine Stand Alone 100.00 hr
Helicopter (Turbine Engine Powered) 1450.00 hr
Helicopter {Reciprocal Engine Powered) 850.00 hr
Fixed Wing Twin Engine piston 1300.00 hr
Fixed Wing Single Engine (piston) 750.00 hr
Fixed wing single engine turhine 1400.00 hr
M600 or equivalent multirotor Unmanned Aerial System 750.00 hr
GPS Receiver (Unmanned) 10.00 hr
Geospatial Work Station 15.00 hr
Digital Imagery Processing 32.00 ea
Aerial Photography Flight Crew (Fixed Wing Aircraft) 205.00 hr

" LiDAR Flight Crew Fixed Wing Aircraft (Includes Pilot and LIDAR
Operator) 120.00 hr
Helicopter Flight Crew {Includes Pilot and LiDAR Operator) 325.00 hr
AP Transit Miles 12.00 mile
AP Project Flight Miles 32.00 mile
AP ABGPS Processing 3000.00 project
FWAL Transit Miles 12.00 mile
FWAL Project Flight Miles 32.00 mile
B&W Processing (film, development, scanning) 10.00 ea
CIR Processing (film, development, scanning) 10.00 ea
Color Processing (Film, development, scanning) 15.00 ea
Digital Image Processing 27.00 ea
DIRECT EXPENSES
Primary Control Monuments 90.00 ea

Current Federal

Mileage (per mile) Rate
Ground Target 20.00 ea

INLAND GEODETICS

Cand Surveyors

INLAND GEODETICS

EFFECTIVE JANUARY 1, 2025
SURVEY HOURLY RATE SCHEDULE

Field Crew Services
One (1) Person Field Crew $125.00 per hour
Two (2) Person Field Crew $225.00 per hour
Three (3) Person Field Crew  $335.00 per hour
All-Terrain Vehicle$120.00 per day




Crew Rates include one vehicle. There is no mileage charge for fully equipped field vehicles when the job site
is within 50 miles of the office from which the survey crew originates. Field crew stand by time will be charged
at stated rates. Field party rates include conventional and GPS equipment, supplies and survey vehicles.
Abnormal use of stakes, lathes, etc., used such as during the construction phase of a project will be charged as
indicated. A minimum of two (2) hours field party time charge will be made for show-up time and return to

office, resulting from inclement weather conditions, etc.
Office Personnel Services
Office personnel are available at fixed hourly rates.
Principal ~ $225.00 per hour
Licensed State Land Surveyor $200.00 per hour
Project Manager ~ $190.00 per hour
Registered Professional Land Surveyor $190.00 per hour
Sr. Survey Technician / SIT ~ $130.00 per hour
Survey Technician §110.00 per hour
Field Coordinator  $ 110.00 per hour
Clerical Support % 90.00 per hour
LiDAR Services
Unmanned Aerial System $3,600.00 per day
LiDAR Mobile Mapping System  $9,000.00 per day
LiDAR Office Technician $140.00 per hour

1504 Chisholm Trail Road, Suite 103 Round Rock.
TX 78681
512-238-1200
TBPELS Firm Reg. No. 10059100

-ARS

ENGINEERS, INC,

Civil Engineering
Land Surveying
Utilities

ARS RATES 2024

Employee Type Hourly Rate
Support Manager — Ulility 1$270.77 |
Project Manager 1$260.89 |
CADD Operator - Senior $128.55
CADD Cperator 1$109.40
CADD Operator - Junior $82.05
Administrative/Clerical $98.63
Engineer-In-Training | 15114.87
Engineer Technician - Senior $134.02
Engineer Technician $112.14
Engineer Technician - Junior $86.15
GIS Operator - Senior 1$125.81 |
Engineer (Utilities) - Senior $237.02 |
Utilities Coordinator - Senior $187.84
SUE Manager $202.39 |
Engineer (Utilities) $172.58 |
Engineering Specialist (Utility) - Senior ~ [$166.84
Utilities Coordinator $130.44
Utilities Field Inspector - Senior 1$131.28
Utilities Field Inspector $111.45
SUE Field Manager 1$128.55 )




Utility Engineering Unit Costs

SUE Mobilization/Demobilization
This cost is intended to be an expense compensation per request for

mobilizing/demobilizing personnel and equipment portal to portal. mile $6.75
Vacuum excavation truck, equipment, travel time for 2-man crew, fuel.
SUE (Quality Level D)
Includes labor and equipment for records research and CADD (Including |
| overhead utilities) linear foot  $0.85
For overhead utilities measurement for payment will be LF per utility |
owner ‘
SUE (Quality Level C)
Includes labor and equipment for records research, CADD, and surveying| .
linear foot $1.03

(including overhead utilities) per utility owner. For overhead utilities
measurement for payment will be LF per utility owner (Apurtenance must
be

surveyed)

3440 Sojourn Drive | Suite 230 I Carrollton, TX 75006 1214.739.3152
arsengineers.com



ARS

ENGINEERS, INC.

Utility Engineering Unit Costs

SUE (Quality Level B - Utility Designation)
includes labor and equipment for records research, designating,
engineering, CADD, mapping and limited traffic control;

linear foot $2.20

SUE (Quality Level A - Utility Locate, Test Holes)
{Includes [abor and equipment for engineering, CADD)
{Includes labor and equipment for surveying and limited traffic control)
(Includes labor and equipment for vacuum excavation and limited traffic control)

0to 5 ft {Includes labor and equipment for engineering, CADD) each $1,525.00

>51o 8 ft (Includes labor and equipment for engineering, CADD) | each $1,800.00

> 810 13 ft (Includes labor and equipment for engineering, CADD) | each $2,400.00

> 13 to 20 ft (Includes labor and equipment for engineering, each $3,100.00

CADD)

> 20 ft (Includes labor and equipment for engineering, CADD) foot $280.00
One (1) Designating Person (personnel, standard equipment, vehicle |5, - $180.00

excluding mileage)

Two (2) Designating Person (personnel, standard equipment, vehicle |4 - $240.00
excluding mileage)

Two (2) Person Vacuum Excavation with equipment hour $470.00
Coring and repairing the pavement includes labor, equipment, and each $460.00

materials

" Other Direct Exﬁensé's' :

Travel
Mileage Accordance with the Williamson
Lodging/Hotel (plus Taxes/fees) Coitity Vender Relmbumement
Meals (Excluding alcohol & tips) (Overnight stay required) Pl
Utility Engineering

Ground Penetrating Radar (equipment only)(GPR owned by provider) | day $250.00

Push Camera Mapping (Equipment){owned by provider) per day $300.00

Ground Penetrating Radar (equipment only) day $200.00

Push Camera Mapping (Equipment) per day $350.00
Hydro-vacuum Excavation (equipment, materials, and labor) hour $450.00

Bacifill (off-site purchase) CY $200.00

Expenses are reimbursed in accordance with Williamson County Vendor Reimbursement Policy




3440 Sojourn Drive I Suite 230 I Carrollton, TX 75006 1214.739.3152

arsengineers.com

CPI Rate Adjustments: Rates shall remain firm for the initial first year of the Contract and such
rates shall be deemed the “Initial Base Rates.” Engineer may request rate adjustments, in
writing, at least thirty (30) days prior to each annual anniversary date of the Contract. Upon
County’s receipt of a rate adjustment request, County will prepare a Contract Amendment
setting forth the CPI rate adjustments and will provide such Contract Amendment to Engineer
for its execution. Rate adjustments will take effect on the later of (1) one year after the Contract
execution date or (2) the first (1*) day following the parties’ complete execution of a Contract
Amendment. Such rates shall remain in effect until the later of (1) the next annual anniversary
date of the Contract; or (2) the date of the parties’ complete execution of a new Contract
Amendment that set forth adjustments to the prior rates. Any new rate adjustments will not
become effective until a Contract Amendment is fully executed by the parties and no retroactive
rate adjustments will be allowed.

Price adjustments will be made in accordance with changes in the U.S. Department of Labor
Consumer Price Index (CPI-U) for All Urban Consumers, All Items, South Region (Base 1982-
84 =100).

The rate adjustment will be determined by multiplying the Initial Base Rates by a fraction, the
numerator of which is the index number for most recently released index and the denominator of
which is the index number for the first month of the Contract (the index number for the month
in which the Contract was originally executed). If the products are greater than the Initial Base
Rates, County will pay the greater amounts as the rates during the successive year until the next
rate adjustment. Rates for each successive year will never be less than the Initial Base Rates.



EXHIBIT E

Williamson County
Vendor Reimbursement Policy

The purpose of this Williamson County Vendor Reimbursement Policy (“Policy”) is to provide clear
guidelines to vendors on Williamson County’s expectations and requirements regarding allowable
reimbursable expenditures and required backup. The Policy will also minimize conflicts related to
invoice payments and define non-reimbursable items. This Policy is considered a guideline and is not a
contract.

This Policy may be altered, deleted or amended, at any time and without prior notice to vendors, by
action of the Williamson County Commissioners Court. Unenforceable provisions of this Policy, as
imposed by applicable law, regulations, or judicial decisions, shall be deemed to be deleted. Any
revisions to this Policy will be distributed to all current vendors doing business with the County.

1. Invoices and Affidavits

1.1 Invoices must adequately describe the goods or services provided to County and include all
required backup (i.e., reimbursable expenses, mileage log, timesheets, receipts detailing
expenses incurred etc.) that is in a form acceptable to the Williamson County Auditor.
Invoices that do not adequately describe the goods or services provided to County or
contain backup that is satisfactory to the Williamson County Auditor will be returned to
vendor for revisions and the provision above relating to invoice errors resolved in favor of
the County shall control as to the required actions of vendor and when such invoice must
be paid by the County.

1.2 In the event an invoice includes charges based upon hourly billing rates for services or any
other rates based upon the amount of time worked by an individual or individuals in
performing services, whether the charges are being billed directly to the County or whether
they are the basis of invoices from subcontractors for which the vendor seeks
reimbursement from the County, the charges shall be accompanied by an affidavit signed
by an officer or principal of the vendor certifying that the work was performed, it was
authorized by the County and that all information contained in the invoice that is being
submitted is true and correct.

1.3 Upon County’s request, vendor must submit all bills paid affidavits wherein vendor must
swear and affirm that vendor has paid each of its subcontractors, laborers, suppliers and
material in full for all labor and materials provided to vendor for or in connection with
services and work performed for County and, further, vendor must swear and affirm that
vendor is not aware of any unpaid bills, claims, demands, or causes of action by any of its
subcontractors, laborers, suppliers, or material for or in connection with the furnishing of
labor or materials, or both, for services and work performed for County.

2. Travel Reimbursement
2.1 The County will only cover costs associated with travel for vendors outside a 45-mile
radius from the Williamson County Courthouse, 710 Main Street, Georgetown, Texas
78626.

2.2 The County will only cover costs associated with travel as documented work for County. If
a vendor is also doing business for another client, the travel costs must be split in

March 29, 2023
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2.12

3.1

3.2

3.3

proportion to the amount of work actually performed for the County and the other client.
The only allowable travel expense will be for the specific days worked for Williamson
County.

No advance payments will be made to vendor for travel expenditures. The travel
expenditure may only be reimbursed after the expenditure/trip has already occurred and
vendor has provided the Williamson County Auditor with all necessary and required
backup.

Vendors must submit all travel reimbursement requests on each employee in full.
Specifically, a travel reimbursement request must include all related travel reimbursement
expenses relating to a particular trip for which vendor seeks reimbursement. Partial travel
reimbursement requests will not be accepted (i.e., vendor should not submit hotel and
mileage one month then the next month submit rental car and airfare). If the travel
reimbursement appears incomplete, the invoice will be sent back to the vendor to be
submitted when all information is ready to submit in full.

Reimbursement for transportation costs will be at the most reasonable means of
transportation (i.e.: airline costs will be reimbursed for coach rate, rental car costs will only
be reimbursed if rental car travel was most reasonable means of travel as compared to
travel by air).

The County will not be responsible for, nor will the County reimburse additional charges
due to personal preference or personal convenience of individual traveling.

The County will not reimburse airfare costs if airfare costs were higher than costs of
mileage reimbursement.

Additional expenses associated with travel that is extended to save costs (i.e., Saturday
night stay) may be reimbursed if costs of airfare would be less than the cost of additional
expenses (lodging, meals, car rental, mileage) if the trip had not been extended.
Documentation satisfactory to the Williamson County Auditor will be required to justify
expenditure.

County will only reimburse travel expense to necessary personnel of the vendor (i.e., no
spouse, friends or family members).

Except as otherwise set forth herein, a vendor must provide a paid receipt for all expenses.
If a receipt cannot be obtained, a written sworn statement of the expense from the vendor
may be substituted for the receipt.

Sales tax for meals and hotel stays are the only sales taxes that will be reimbursed. Sales
tax on goods purchased will not be reimbursed. A sales tax exemption form is available
from the Williamson County Auditor’s Office upon request.

The County will not pay for any late charges on reimbursable items. It is the responsibility
of the vendor to pay the invoice first and seek reimbursement from the County.

Meals

Meal reimbursements are limited to a maximum of $59.00 per day on overnight travel. On
day travel (travel that does not require an overnight stay), meal reimbursements are limited
to a maximum of $25.00 per day. The travel must be outside the Williamson County
Courthouse, 710 Main Street, Georgetown, Texas 78626 by a 45-mile radius.

Receipts are required on meal reimbursement amounts up to the maximum per day amount
stated for overnight or day travel. If receipts are not presented, the vendor can request per
diem (per diem limits refer to 3.2). However, a vendor cannot combine per diem and meal
receipts. Only one method shall be allowed.

Meals are reimbursable only to vendors who do not have necessary personnel located
within a 45-mile radius of the Williamson County Courthouse, 710 Main Street,



Georgetown, Texas 78626, who are capable of carrying the vendor’s obligations to the
County. Meals will not be reimbursed to vendors who are located within a 45-mile radius
of the Williamson County Courthouse.

34 County will not reimburse for alcoholic beverages.

3.5 Tips are reimbursable but must be reasonable to limitation of meal allowance

3.6 No meals purchased for entertainment purposes will be allowed.

3.7 Meal reimbursement must be substantiated with a hotel receipt.

. Lodging

4.1 Hotel accommodations require an itemized hotel folio as a receipt. The lodging receipt
should include name of the motel/hotel, number of occupant(s), goods or services for each
individual charge (room rental, food, tax, etc.) and the name of the occupant(s). Credit card
receipts or any other form of receipt are not acceptable.

4.2 Vendors will be reimbursed for a single room rate charge plus any applicable tax. If a
single room is not available, the vendor must provide documentation to prove that a single
room was not available in order to justify the expense over and above the single room rate.
A vendor may also be required to provide additional documentation if a particular room
rate appears to be excessive.

4.3 Personal telephone charges, whether local or long distance, will not be reimbursed.

Airfare

5.1 The County will only reimburse up to a coach price fare for air travel.

5.2 The County will exclude any additional charges due to personal preference or personal
convenience of the individual traveling (i.e., seat preference charges, airline upgrades, etc.
will not be an allowable reimbursement)

5.3 Air travel expenses must be supported with receipt copy of an airline ticket or an itinerary
with actual ticket price paid. If tickets are purchased through a website, vendor must
submit a copy of the webpage showing the ticket price if no paper ticket was issued.

5.4 Cancellation and/or change flight fees may be reimbursed by the County but vendor must
provide the Williamson County Auditor with documentation in writing from a County
department head providing authorization for the change.

5.5 The County will not reimburse vendor for tickets purchased with frequent flyer miles.

Car Rental

6.1 Vendors that must travel may rent a car at their destination when it is less expensive than
other transportation such as taxis, airport shuttles or public transportation such as buses or
subways.

6.2 Cars rented must be economy or mid-size. Luxury vehicle rentals will not be reimbursed.
Any rental costs over and above the cost of a mid-size rental will be adjusted.

6.3 Vendors will be reimbursed for rental cars if the rental car cost would have been less than
the mileage reimbursement cost (based on the distance from vendor’s point of origin to
Williamson County, Texas) had the vendor driven vendor’s car.

6.4 Vendors must return a car rental with appropriate fuel levels as required by rental
agreement to avoid the car rental company from adding fuel charges.

6.5 Rental agreement and credit card receipt must be provided to County as back up for the
request for reimbursement.

6.6 Insurance purchased when renting vehicle may also be reimbursed.

6.7 Car Rental optional extras such as GPS, roadside assistance, and administrative fees on

Tolls will not be reimbursed.



7.1

7.2

7.2.1.1 Date

7. Personal Car Usage
Personal vehicle usage will be reimbursed in an amount equal to the standard mileage
rate allowed by the IRS.
Per code of Federal Regulations, Title 26, Subtitle A, Chapter 1, Subchapter B, Part
IX, Section 274(d), all expense reimbursement requests must include the following:

7.2.1.2 Destination
7.2.1.3 Purpose

7.3
7.4
7.5
7.6

7.7

7.8

7.9

7.10

7.11

7.2.1.4 Name of traveler(s)

7.2.1.5 Correspondence that verifies business purpose of the expense

The mileage for a personal vehicle must document the date, location of travel to/from,
number of miles traveled and purpose of trip.

Mileage will be reimbursed on the basis of the most commonly used route.

Reimbursement for mileage shall not exceed the cost of a round trip coach airfare.
Reimbursement for mileage shall be prohibited between place of residence and usual place
of work.

Mileage should be calculated from employee’s regular place of work or their residence,
whichever is the shorter distance when traveling to a meeting or traveling to Williamson
County, Texas for vendors who are located outside of the Williamson County Courthouse,
710 Main Street, Georgetown, Texas 78626 by at least a 45-mile radius.

When more than one person travels in same vehicle, only one person may claim mileage
reimbursement.

Tolls, if reasonable, are reimbursable. Receipts are required for reimbursement. If a receipt
is not obtainable, then written documentation of expense must be submitted for
reimbursement (administrative fees on Tolls will not be reimbursed).

Parking fees, if reasonable are reimbursable for meetings and hotel stays. For vendors who
contract with a third party for visitor parking at vendor’s place of business, Williamson
County will not reimburse a vendor based on a percentage of its contracted visitor parking
fees. Rather, Williamson County will reimburse Vendor for visitor parking on an
individual basis for each time a visitor uses Vendor’s visitor parking. Receipts are required
for reimbursement. If a receipt is not obtainable, then written documentation of expense
must be submitted for reimbursement.

Operating and maintenance expenses as well as other personal expenses, such as parking
tickets, traffic violations, and car repairs and collision damage are not reimbursable.

8. Other Expenses

8.1

Taxi fare, bus tickets, conference registrations, parking, etc. must have a proper original
receipt.

9. Repayment of Non-reimbursable Expense.

Vendors must, upon demand, immediately repay County for all inappropriately reimbursed expenses
whenever an audit or subsequent review of any expense reimbursement documentation finds that such
expense was reimbursed contrary to these guidelines and this Policy. Williamson County reserves the
right to retain any amounts that are due or that become due to a vendor in order to collect any
inappropriately reimbursed expenses that a vendor was paid.

10.

Non-Reimbursable Expenses

In addition to the non-reimbursable items set forth above in this Policy, the following is a
non- exhaustive list of expenses that will not be reimbursed by Williamson County:



10.1  Alcoholic beverages/tobacco products
10.2  Personal phone calls

10.3  Laundry service

10.4  Valet service (excludes hotel valet)
10.5 Movie rentals

10.6  Damage to personal items

10.7  Flowers/plants

10.8  Greeting cards

10.9  Fines and/or penalties

10.10 Entertainment, personal clothing, personal sundries and services

10.11 Transportation/mileage to places of entertainment or similar personal activities

10.12 Upgrades to airfare, hotel and/or car rental

10.13 Airport parking above the most affordable rate available

10.14 Excessive weight baggage fees or cost associated with more than two airline bags

10.15 Auto repairs

10.16 Babysitter fees, kennel costs, pet or house-sitting fees

10.17 Saunas, massages or exercise facilities

10.18 Credit card delinquency fees or service fees

10.19 Doctor bills, prescription and other medical services

10.20 Hand tools

10.21 Safety Equipment (hard hats, safety vests, etc.)

10.22 Office Supplies

10.23 Lifetime memberships to any association

10.24 Donations to other entities

10.25 Any items that could be construed as campaigning

10.26 Technology Fees

10.27 Sales tax on goods purchased

10.28 Any other expenses which Williamson County deems, in its sole discretion, to be
inappropriate or unnecessary expenditures.



EXHIBIT F

CERTIFICATES OF INSURANCE
ATTACHED BEHIND THIS PAGE

Additional Insured Requirement: The following additional insured endorsement must appear
in the “Description of Operations or Additional Remarks” section of the Certificate of Insurance
issued by the insurer:

“Williamson County, Texas, its directors, officers and employees” shall be
additional insureds under policies listed with respect to General Liability and Auto
Policies (excluding Workers’ Compensation and Professional Liability).

Waiver of Subrogation Requirement: Insurance policies shall include blanket or scheduled
waivers of subrogation in favor of County.

Certificate Holder: The name of the Certificate Holder in the Certificate of Insurance issued
by the insurer shall be as follows:

Williamson County, Texas

C/0O: Williamson County Risk Management
301 SE Inner Loop

Georgetown, TX. 78626

Email: coi.submission@wilco.org

Additional Insurance Policy Endorsements: FEach insurance policy shall include the
following conditions by endorsement to the policy:

1. County shall be notified ten (10) days prior to the expiration, cancellation, non-
renewal or any material change in coverage, and such notice thereof shall be given to
County by certified mail, and by email to:

Williamson County, Texas

C/0O: Williamson County Risk Management Department
301 SE Inner Loop

Georgetown, TX. 78626

Email: coi.submission@wilco.org

2. The policy clause “Other Insurance” shall not apply to any insurance coverage
currently held by County, to any such future coverage, or to County’s Self-Insured
Retentions of whatever nature.






