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AGREEMENT FOR DESIGN & ENGINEERING SERVICES 
 

PROJECT:   Inner Loop Annex Dehumidification (“Project”) 
 
ARCHITECT/  
ENGINEER:   DBR Engineering Consultants, Inc. (“A/E”) 

Zac Morton, PE, LEED AP, Partner 
2500 South Highway 183, Suite 500 
Austin, Texas 78744 

 
COUNTY’S DESIGNATED 
REPRESENTATIVE:  Williamson County Facilities Department 

Director of Facilities  
3101 SE Inner Loop 
Georgetown, Texas 78626 

 
 
THIS AGREEMENT FOR DESIGN AND ENGINEERING SERVICES (“Agreement”) is made and 
entered into effective as of the latest date of the signatories indicated at the conclusion of this 
document (the "Effective Date"), by and between Williamson County, Texas, a body corporate 
and politic under the laws of the State of Texas (“County”) and A/E. 
 

R E C I T A L S 
 
WHEREAS, V.T.C.A., Government Code §2254.002(2)(A)(vii) under Subchapter A entitled 
“Professional Services Procurement Act” provides for the procurement by counties of services of 
professional architects and engineers; and 
 
WHEREAS, County intends to upgrade HVAC system at Williamson County Inner Loop 
Annex (ILA); and 
 
WHEREAS, County desires that A/E perform certain professional services in connection with the 
Project; and 
 
 WHEREAS, A/E represents that it is qualified and desires to perform such services; 
 
NOW, THEREFORE, County and A/E, in consideration of the mutual covenants and agreements 
herein contained, do mutually agree as follows: 
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ARTICLE 1 
SCOPE OF AGREEMENT 

 
A/E agrees to perform professional services in connection with the Project as stated herein, and 
for having rendered such services, County agrees to pay to A/E compensation as stated in the 
articles to follow. 

 
 

ARTICLE 2 
CONTRACT DOCUMENTS AND APPLICABLE PROJECT DOCUMENTS 

 
2.1 Contract Documents.   
Contract Documents consist of this Agreement, any exhibits attached hereto (which exhibits are 
hereby incorporated into and made a part of this Agreement), and all fully executed Supplemental 
Agreements which are subsequently issued.  These form the entire Agreement, and all are as 
fully a part of this Agreement as if attached to this Agreement or repeated herein. 
 
2.2 Existing Information.   
County shall provide A/E with all existing plans, maps, studies, reports, field notes, statistics, 
computations, and other data in its possession relative to existing facilities and to this particular 
Project at no cost to A/E; however, any and all such information shall remain the property of 
County and shall be returned, if County so instructs A/E. 
 
2.3 Project Documents.  
In addition to any other pertinent and necessary Project documents, the following documents shall 
be used in the development of the Project: 

 
 2.3.1 

2012 Edition of the Texas Accessibility Standards (TAS) regarding the Elimination of 
Architectural Barriers Program, including latest revisions (see 16 Tex. Admin. Code § 
68.100; see also Tex. Gov’t Code, Ch. 469). 
 

 2.3.2 
Americans with Disabilities Act (ADA) 
 

 2.3.3 
Williamson County Facilities Building Code Adoption List, 2020 edition as updated 
 

 2.3.4 
Williamson County Consultant Design Submittal Guidelines, 2020 edition as updated 

 
 

ARTICLE 3 
NON-COLLUSION; DEBARMENT; AND FINANCIAL INTEREST PROHIBITED 

 
3.1 Non-collusion.   
A/E warrants that it has not employed or retained any company or persons, other than a bona fide 
employee working solely for A/E, to solicit or secure this Agreement, and that it has not paid or 
agreed to pay any company or subconsultant any fee, commission, percentage, brokerage fee, 
gifts, or any other consideration, contingent upon or resulting from the award or making of this 
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Agreement. For breach or violation of this warranty, County reserves and shall have the right to 
annul this Agreement without liability or, in its discretion and at its sole election, to deduct from 
the Agreement price or compensation, or to otherwise recover, the full amount of such fee, 
commission, percentage, brokerage fee, gift or contingent fee. 
 
3.2 Debarment Certification.  
A/E must sign the Debarment Certification enclosed herewith as Exhibit E. 

 
3.3 Financial Interest Prohibited.   
A/E covenants and represents that A/E, its officers, employees, agents, consultants, and 
subcontractors will have no financial interest, direct or indirect, in the purchase or sale of any 
product, materials, or equipment that will be recommended or required for the construction of the 
Project. 
 
 

ARTICLE 4 
CHARACTER AND SCOPE OF SERVICES 

 
4.1 
In consideration of the compensation herein provided, A/E shall perform professional design and 
engineering services for the Project, which are acceptable to County, based on standard 
architectural and engineering practices and the scope of work described on the Exhibits attached 
to this Agreement.  A/E shall also serve as County's professional architect and engineer in those 
phases of the Project to which this Agreement applies and will consult with and give advice to 
County during the performance of A/E's services. 

 
4.2 
A/E shall perform the following Basic Scope of Services (sometimes referred to herein as the 
“Basic Scope of Services”, “Basic Services” or the “Scope of Services”): 

 
4.2.1 
The Basic Scope of Services shall generally consist of all elements of work, meetings, 
materials, and equipment required for the development of the Project in accordance with 
the requirements, policies, and general practices of Williamson County.  

 
4.2.2 
As part of the Basic Services, A/E shall submit its work products to County for review as 
requested by County. 

 
4.2.3 
The detailed Basic Services for the Project is set forth herein as Exhibit A to this 
Agreement, which is expressly incorporated and made a part hereof. 

 
 
 
 
 

ARTICLE 5 
TIME FOR PERFORMANCE 
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5.1 Commencement. 
A/E shall not commence work until A/E has been thoroughly briefed on the scope of the Project 
and has been notified in writing to proceed, as evidenced by a Notice to Proceed. 
 
5.2 Duration. 
A/E agrees to complete the Basic Services within the time period set forth in Exhibit C.  The time 
limits set out therein may, for good cause, be extended, in writing, by County as the Project 
proceeds.  
 
 

ARTICLE 6 
COMPENSATION AND EXPENSES 

 
6.1  Basic Fee.   
For and in consideration of the Basic Services rendered by A/E, County shall pay to A/E up to 
One Hundred Twelve Thousand Four Hundred Twenty-Five and No/100 Dollars 
($112,425.00) hereinafter called the "Basic Fee".   
 
The Basic Fee is based upon all estimated labor costs required in the performance of all items 
and phases of the Basic Services set forth in Exhibit A.  Compensation for Basic Services will be 
paid by County by monthly invoices of percentage completion of fees by phase of the Basic Fee 
as set forth in Exhibit B.  County will only be obligated to pay A/E for the performance of items 
and phases of the Basic Services actually rendered and incurred, which may be less than the 
above stated Basic Fee. 
 
6.2  Expenses.   
A/E shall be reimbursed for actual non-labor and subcontract expenses incurred in the 
performance of the services under this Agreement in accordance with the Williamson County 
Vendor Reimbursement Policy set forth under Exhibit D.  Invoices requesting reimbursement for 
costs and expenditures related to the Project (reimbursables) must be accompanied by copies of 
the provider’s invoice and must strictly comply with the Williamson County Vendor 
Reimbursement Policy.  The copies of the provider’s invoice must evidence the actual costs 
billed to A/E without markup.  Reimbursable Expenses are in addition to compensation for Basic 
and Additional Services and must not exceed One Thousand One Hundred Twenty-Four and 
No/100 Dollars ($ 1,124.00 ). 
 

 
ARTICLE 7 

ADDITIONAL SERVICES AND CHARGES 
 

For the performance of services not specifically described as Basic Services under Article 4 
above (sometimes referred to herein as “Additional Services”), County shall pay and A/E shall 
receive, under a negotiated, written Supplemental Agreement, Additional Services compensation 
based upon invoices of percentage completion. 
 
A/E shall not, however, be compensated for work made necessary by A/E’s negligent errors or 
omissions.  In the event of any dispute over the classification of A/E’s services as Basic or 
Additional Services under this Agreement, the decision of County shall be final and binding on 
A/E. 
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It is expressly understood and agreed that A/E shall not furnish any Additional Services without 
the prior written authorization of County by a negotiated Supplemental Agreement.  County shall 
have no obligation to pay for such Additional Services which have been rendered without prior 
written authorization of County as hereinabove required. 
 
 

ARTICLE 8 
TIME OF PAYMENT; PAYMENT AND INTEREST; AND RIGHT TO AUDIT 

 
8.1  Time of Payment.   
During the performance of the services provided for in this Agreement, monthly payments shall 
be made based upon that portion of the services which has been completed.   
 
On or about the last day of each calendar month during the performance of the Basic Services to 
be provided under this Agreement, A/E shall submit to County working documents in any stage 
of completion to demonstrate incremental progress of Basic Services and the compensation 
which is due for percentage completion of Basic Services. 
 
On or about the last day of each calendar month during the performance of the Additional Services 
to be provided under Article 7, A/E shall submit to County working documents in any stage of 
completion to demonstrate incremental progress of Additional Services under an applicable 
Supplemental Agreement related thereto, and the compensation which is due for percentage 
completion of particular Additional Services. 
 
 
County shall review the documentation and shall pay each statement as set forth in this Article 
8, however, the approval or payment of any statement shall not be considered evidence of 
performance by A/E to the point indicated by such statement or of receipt or acceptance by County 
of the services covered by such statement.  Final payment does not relieve A/E of the 
responsibility of correcting any errors or omissions resulting from A/E’s negligence. 
 
Upon submittal of the initial invoice, A/E shall provide the County Auditor with an Internal Revenue 
Form W-9, Request for Taxpayer Identification Number and Certification that is complete in 
compliance with the Internal Revenue Code, its rules and regulations. 
 
8.2  Prompt Payment Policy.   
In accordance with Chapter 2251, V.T.C.A., Texas Government Code, payment to A/E will be 
made within thirty (30) days of the day on which the performance of services was complete, or 
within thirty (30) days of the day on which the County Auditor receives a correct invoice for 
services, whichever is later.  A/E may charge a late fee (fee shall not be greater than that which 
is permitted by Texas law) for payments not made in accordance with this prompt payment policy; 
however, this policy does not apply in the event: 

 
8.2.1 
There is a bona fide dispute between County and A/E concerning the supplies, materials, 
or equipment delivered or the services performed that causes the payment to be late; or 

 
8.2.2 
There is a bona fide dispute between A/E and a subcontractor/ subconsultant or between 
a subcontractor/ subconsultant and its supplier concerning supplies, materials, or 
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equipment delivered or the Basic Services performed which causes the payment to be 
late; or 

 
8.2.3 
The invoice is not submitted to Williamson County in strict accordance with instructions, if 
any, on the purchase order, or this Agreement or other such contractual agreement. 

 
The County Auditor shall document to A/E the issues related to disputed invoices within ten (10) 
calendar days of receipt of such invoice.  Any non-disputed invoices shall be considered correct 
and payable per the terms of Texas Government Code, Chapter 2251, V.T.C.A. 

 
 

ARTICLE 9 
PROJECT TEAM 

 
County’s Designated Representative for purposes of this Agreement is as follows: 
 

Williamson County Facilities Department 
Attn:  Director of Facilities  
3101 SE Inner Loop 
Georgetown, Texas 78626 

 
County shall have the right, from time to time, to change the County’s Designated Representative 
by giving A/E written notice thereof.  With respect to any action, decision, or determination which 
is to be taken or made by County under this Agreement, the County’s Designated Representative 
may take such action or make such decision or determination or shall notify A/E in writing of an 
individual responsible for, and capable of, taking such action, decision, or determination, and shall 
forward any communications and documentation to such individual for response or action.  
Actions, decisions or determinations by County’s Designated Representative on behalf of County 
shall be done in his or her reasonable business judgment unless express standards or parameters 
therefor are included in this Agreement, in which case, actions taken by County’s Designated 
Representative shall be in accordance with such express standards or parameters.  Any consent, 
approval, decision, or determination hereunder by County’s Designated Representative shall be 
binding on County; provided, however, County’s Designated Representative shall not have any 
right to modify, amend, or terminate this Agreement or executed Supplemental Agreement.  
County’s Designated Representative shall not have any authority to execute a Supplemental 
Agreement unless otherwise granted such authority by the Williamson County Commissioners 
Court.   
 
 A/E’s Designated Representative for purposes of this Agreement is as follows: 
 

DBR Engineering Consultants, Inc. 
Zac Morton, PE, LEED AP, Partner 
2500 South Highway 183, Suite 500 
Austin, Texas 78744 

 
A/E shall have the right, from time to time, to change A/E’s Designated Representative by giving 
County written notice thereof.  With respect to any action, decision, or determination which is to 
be taken or made by A/E under this Agreement, A/E’s Designated Representative may take such 
action or make such decision or determination, or shall notify County in writing of an individual 
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responsible for and capable of taking such action, decision, or determination and shall forward 
any communications and documentation to such individual for response or action.  Actions, 
decisions, or determinations by A/E’s Designated Representative on behalf of A/E shall be done 
in his or her reasonable business judgment unless express standards or parameters therefor are 
included in this Agreement, in which case, actions taken by A/E’s Designated Representative 
shall be in accordance with such express standards or parameters.  Any consent, approval, 
decision, or determination hereunder by A/E’s Designated Representative shall be binding on 
A/E.  A/E’s Designated Representative shall have the right to modify, amend, and execute 
Supplemental Agreements on behalf of A/E. 
 
 

ARTICLE 10 
NOTICE 

 
Any notice required to be given under the provisions of this Agreement shall be in writing and 
shall be duly served when it shall have been deposited, enclosed in a wrapper with the proper 
postage prepaid thereon, and duly registered or certified, return receipt requested, in a United 
States Post Office, addressed to County or A/E at the following addresses.  If mailed, any notice 
or communication shall be deemed to be received three (3) days after the date of deposit in the 
United States Mail.  Unless otherwise provided in this Agreement, all notices shall be delivered to 
the following addresses: 
 
County: Williamson County Judge 

710 Main Street, Suite 101 
Georgetown, Texas 78626 

 
With copy to:  Williamson County Facilities Department 

Attn: Director of Facilities 
3101 SE Inner Loop 
Georgetown, Texas 78626  

 
and to:  Office of General Counsel 

Williamson County Commissioners Court 
401 W. 6th Street 
Georgetown, Texas 78626 

 
 
A/E:  DBR Engineering Consultants, Inc. 

2500 South Highway 183, Suite 500 
Austin, Texas 78744 

 
Attention: Zac Morton, PE, LEED AP 

    Partner 
  
Either party may designate a different address by giving the other party ten (10) days written 
notice. 

 
ARTICLE 11 

PROGRESS EVALUATION 
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A/E shall, from time to time during the progress of the Basic Services and, when applicable, 
progress of Additional Services, confer with County at County’s election.  A/E shall prepare and 
present such information as may be pertinent and necessary, or as may be reasonably requested 
by County, in order for County to evaluate features of the Basic Services and any applicable 
Additional Services.  At the request of County or A/E, conferences shall be provided at A/E's 
office, the offices of County, or at other locations designated by County.  When requested by 
County, such conferences shall also include evaluation of the Basic Services and any applicable 
Additional Services.  County may, from time to time, require A/E to appear and provide information 
to the Williamson County Commissioners Court. 
 
Should County determine that the progress in Basic Services or any applicable Additional 
Services does not satisfy the terms of this Agreement, then County shall review same with A/E 
to determine corrective action required. 
 
A/E shall promptly advise County in writing of events which have or may have a significant impact 
upon the progress of the Basic Services and any applicable Additional Services, including but 
not limited to the following: 
 
11.1 
Problems, delays, adverse conditions which may materially affect the ability to meet the objectives 
of this Agreement or preclude the attainment of Project Basic Services and any applicable 
Additional Services by established time periods; and such disclosure shall be accompanied by 
statement of actions taken or contemplated, and County assistance needed to resolve the 
situation, if any; and 

 
11.2 
Favorable developments or events which enable meeting goals sooner than anticipated in 
relation to this Agreement or any applicable Supplemental Agreement. 
 
 

ARTICLE 12 
CHANGES IN COMPLETED BASIC SERVICES 

 
If County deems it necessary to request changes to previously satisfactorily completed Basic 
Services or parts thereof which involve changes to the original Basic Services or character of 
Basic Services under this Agreement, then A/E shall make such revisions as requested and as 
directed by County.  Such revisions shall be considered as Additional Services and paid for as 
specified under Article 7 and Article 8.  A/E shall make revisions to Basic Services authorized 
hereunder as are necessary to correct errors appearing therein, when required to do so by 
County.  No additional compensation shall be due for such Basic Services. 
 

 
ARTICLE 13 

REVIEW PROCESS AND REVISIONS TO A/E WORK PRODUCT 
 
13.1 Review Process.  
A/E's Work Product will be reviewed by County under its applicable technical requirements and 
procedures, as follows: 
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13.1.1 Submittal.   
Reports, plans, surveys, field notes, original drawings, computer tapes, graphic files, 
tracings, calculations, analyses, reports, specifications, data, sketches and/or schematics 
prepared by A/E and supporting documents (collectively referred to hereinabove and 
hereinafter as the "A/E Work Product(s)"), shall be submitted by A/E on or before the dates 
specified for completion, as set out in the Production Schedule set forth in Exhibit C. 

 
13.1.2 Completion.   
Reports, plans, specifications, and supporting documents shall be submitted by A/E on or 
before the dates specified in Exhibit C.  Upon receipt of same, the submission shall be 
checked for completion. "Completion" or “Complete” shall be defined as all of the required 
items, as set out in Exhibit A, have been included in compliance with the requirements of 
this Agreement.  The completeness of any Basic Services submitted to County shall be 
determined by County within thirty (30) days of such submittal and County shall notify A/E 
in writing within such thirty (30) day period if such Basic Services have been found to be 
incomplete.  If the submission is Complete, County will notify A/E and County’s technical 
review process will begin. 

 
If the submission is not Complete, County will notify A/E, who shall perform such professional 
services as are required to complete the Basic Services and resubmit it to County. This process 
shall be repeated until a submission is Complete. 

 
13.1.3 Acceptance.   
County will review the completed Basic Services in each design phase for compliance with 
this Agreement and general conformance with the Design Deliverable Guidelines.  
"Acceptance" or “Accepted” shall mean that in County’s reasonable opinion, substantial 
compliance with the requirements of this Agreement has been achieved. 
 
If a lack of coordination between subconsultant documents is discovered in the A/E work 
product, which is not specifically called-out by A/E as a pending coordination item, the 
work product will be returned to A/E along with written email notification which may 
describe preliminary deficiencies discovered and may reference the terms of Paragraph 
13.1.3 of this Agreement.  A/E shall perform any required corrections to Basic Services 
and resubmit to County. 
 
Should this process need to be repeated for the same or subsequent deficiencies related 
to the initial deficiencies, County will issue a marked-up work product to A/E indicating 
specific deficiencies for correction.  County will also issue a notice for A/E to deduct One 
Thousand Dollars ($ 1,000 ) from the A/E ‘s Basic Fee on the next invoice for each 
occurrence until the Basic Services are Accepted. 

 
13.1.4 Final Approval.   
After Acceptance, A/E shall perform any required modifications, changes, alterations, 
corrections, redesigns, and additional work necessary to receive Final Approval by 
County.  "Final Approval" in this sense shall mean formal recognition that the Basic 
Services have been fully carried out. 

 
13.2  Revision to A/E Work Product.   
A/E shall make, without expense to County, such revisions to A/E Work Product as may be 
required to correct negligent errors or omissions so A/E Work Product meets the needs of County, 
but after the approval of A/E Work Product any revisions, additions, or other modifications made 
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at County's request which involve extra services and expenses to A/E shall entitle A/E to 
additional compensation for such extra services and expenses; provided, however, A/E hereby 
agrees to perform any necessary corrections to A/E Work Products which are found to be in 
negligent error or omission as a result of A/E’s development of A/E Work Product, at any time, 
without additional compensation.  If it is necessary, due to such error or omission by A/E, to revise 
any A/E Work Product in order to make the Project constructible, A/E shall do so without additional 
compensation.  In the event of any dispute over the classification of A/E’s Work Products as 
Complete, Accepted, or Approved under this Agreement, the decision of County shall be final and 
binding on A/E, subject to any civil remedy or determination otherwise available to the parties and 
deemed appropriate by the parties. 
 
13.3  Days.   
All references to a “day” in this Agreement shall mean a calendar day unless otherwise specified. 
 
13.4  County’s Reliance on A/E.   
A/E’s duties as set forth herein shall at no time be in any way diminished by reason of any 
review, evaluation, or approval by County nor shall A/E be released from any liability by 
reason of such review, evaluation or approval by County, it being understood that County, 
at all times, is ultimately relying upon A/E’s skill, ability, and knowledge in performing the 
Basic Services required hereunder. 

 
 

ARTICLE 14 
SUSPENSION 

 
Should County desire to suspend the Basic Services, but not to terminate this Agreement, then 
such suspension may be effected by County giving A/E thirty (30) calendar days’ verbal 
notification followed by written confirmation to that effect.  Such thirty (30)-day notice may be 
waived in writing by agreement and signature of both parties.  The Basic Services may be 
reinstated and resumed in full force and effect within sixty (60) days of receipt of written notice 
from County to resume the Basic Services.  Such sixty (60)-day notice may be waived in writing 
by agreement and signature of both parties.  If this Agreement is suspended for more than thirty 
(30) days, A/E shall have the option of terminating this Agreement and, in the event, A/E shall be 
compensated for all Basic Services performed and reimbursable expenses incurred, provided 
such Basic Services and reimbursable expenses have been previously authorized and approved 
by County, to the effective date of suspension. 
 
County assumes no liability for Basic Services performed or costs incurred prior to the date 
authorized by County for A/E to begin Basic Services, and/or during periods when Basic Services 
are suspended, and/or subsequent to the completion date. 
 
 

ARTICLE 15 
VIOLATION OF CONTRACT TERMS/ BREACH OF CONTRACT 

 
Violation of contract terms or breach of contract by A/E shall be grounds for termination of this 
Agreement, and any increased costs arising from A/E’s default, breach of contract, or violation of 
contract terms shall be paid by A/E. 
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ARTICLE 16 
TERMINATION 

 
This Agreement may be terminated as set forth below. 
 
16.1 
By mutual agreement and consent, in writing, of both parties. 

 
16.2 
By County, by notice in writing to A/E, as a consequence of failure by A/E to perform the Basic 
Services set forth herein in a satisfactory manner. 

 
16.3 
By either party, upon the failure of the other party to fulfill its obligations as set forth herein. 

 
16.4 
By County, for reasons of its own and not subject to the mutual consent of A/E, upon not less than 
thirty (30) days written notice to A/E. 

 
16.5 
By satisfactory completion of all Basic Services and obligations described herein. 
 
Should County terminate this Agreement as herein provided, no fees other than fees due and 
payable at the time of termination plus reimbursable expenses incurred shall thereafter be paid 
to A/E.  In determining the value of the Basic Services performed by A/E prior to termination, 
County shall be the sole judge.  Compensation for Basic Services at termination will be based on 
a percentage of the Basic Services completed at that time.  Should County terminate this 
Agreement under Section 16.4 above, then the amount charged during the thirty (30)-day notice 
period shall not exceed the amount charged during the preceding thirty (30) days. 
 
If A/E defaults in the performance of this Agreement or if County terminates this Agreement for 
fault on the part of A/E, then County shall give consideration to the actual costs incurred by A/E 
in performing the Basic Services to the date of default, the amount of Basic Services required 
which was satisfactorily completed to date of default, the value of the Basic Services which are 
usable to County, the cost to County of employing another firm to complete the Basic Services 
required and the time required to do so, and other factors which affect the value to County of the 
Basic Services performed at the time of default. 
 
The termination of this Agreement and payment of an amount in settlement as prescribed above 
shall extinguish all rights, duties, and obligations of County under this Agreement. If the 
termination of this Agreement is due to the failure of A/E to fulfill its contractual obligations, then 
County may take over the Project and prosecute the Basic Services to completion.  In such case, 
A/E shall be liable to County for any additional and reasonable costs incurred by County. 
 
A/E shall be responsible for the settlement of all contractual and administrative issues arising out 
of any procurements made by A/E in support of the Basic Services under this Agreement. 
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ARTICLE 17 
USE OF DOCUMENTS 

 
All documents, including but not limited to drawings, specifications, and data or programs stored 
electronically, (hereinafter referred to as “A/E Work Products”) prepared by A/E and its 
subcontractors/ subconsultants are related exclusively to the services described in this 
Agreement and are intended to be used with respect to this Project.  However, it is expressly 
understood and agreed by and between the parties hereto that all of A/E’s designs under this 
Agreement (including but not limited to tracings, drawings, estimates, specifications, 
investigations, studies and other documents, completed or partially completed), shall be the 
property of County to be thereafter used in any lawful manner as County elects.  Any such 
subsequent use made of documents by County shall be at County’s sole risk and without liability 
to A/E. 

 
By execution of this Agreement and in confirmation of the fee for services to be paid under this 
Agreement, A/E hereby conveys, transfers, and assigns to County all rights under the Federal 
Copyright Act of 1976 (or any successor copyright statute), as amended, all common law 
copyrights and all other intellectual property rights acknowledged by law in the Project Designs 
and Work Product developed under this Agreement.  Copies may be retained by A/E.  A/E shall 
be liable to County for any loss or damage to any such documents while they are in the possession 
of or while being worked upon by A/E or anyone connected with A/E, including agents, employees, 
Engineers or subcontractors/ subconsultants.  All documents so lost or damaged shall be 
replaced or restored by A/E without cost to County. 
 
Upon execution of this Agreement, A/E grants to County permission to reproduce A/E’s work and 
documents for purposes of constructing, using, and maintaining the Project, provided that County 
will comply with its obligations, including prompt payment of all sums when due, under this 
Agreement. A/E shall obtain similar permission from A/E’s subcontractors/ subconsultants 
consistent with this Agreement.  If and upon the date A/E is adjudged in default of this Agreement, 
County is permitted to authorize other similarly credentialed design professionals to reproduce 
and, where permitted by law, to make changes, corrections, or additions to the work and 
documents for the purposes of completing, using, and maintaining the Project. 

 
County shall not assign, delegate, sublicense, pledge, or otherwise transfer any permission 
granted herein to another party without the prior written consent of A/E.  However, County shall 
be permitted to authorize the contractor, subcontractors, and material or equipment suppliers to 
reproduce applicable portions of A/E Work Products appropriate to and for use in the execution 
of the Work.  Submission or distribution of A/E Work Products to meet official regulatory 
requirements or for similar purposes in connection with the Project is permitted.  Any unauthorized 
use of A/E Work Products shall be at County's sole risk and without liability to A/E and its 
subconsultants. 

 
Prior to A/E providing to County any A/E Work Products in electronic form or County providing to 
A/E any electronic data for incorporation into A/E Work Products, County and A/E shall, by 
separate written agreement, set forth the specific conditions governing the format of such A/E 
Work Products or electronic data, including any special limitations not otherwise provided in this 
Agreement.  Any electronic files are provided by A/E for the convenience of County and use of 
them is at County’s sole risk.  In the case of any defects in electronic files or any discrepancies 
between them and any hardcopy of the same documents prepared by A/E, the hardcopy shall 
prevail.  Only printed copies of documents conveyed by A/E shall be relied upon.   
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A/E shall have no liability for changes made to the drawings by other consultants subsequent to 
the completion of the Project.  Any such change shall be sealed by A/E making that change and 
shall be appropriately marked to reflect what was changed or modified. 
 
 

ARTICLE 18 
PERSONNEL, EQUIPMENT, AND MATERIAL 

 
A/E shall furnish and maintain, at its own expense, quarters for the performance of all Basic 
Services, and adequate and sufficient personnel and equipment to perform the Basic Services as 
required.  All employees of A/E shall have such knowledge and experience as will enable them 
to perform the duties assigned to them.  Any employee of A/E who, in the reasonable opinion of 
County, is incompetent or whose conduct becomes detrimental to the Basic Services shall 
immediately be removed from association with the Project when so instructed by County.  A/E 
certifies that it presently has adequate qualified personnel in its employment for performance of 
the Basic Services required under this Agreement, or will obtain such personnel from sources 
other than County.  A/E may not change the Project Manager without prior written consent of 
County. 
 
 

ARTICLE 19 
SUBCONTRACTING 

 
A/E shall not assign, subcontract, or transfer any portion of the Basic Services under this 
Agreement without prior written approval from County.  All subcontracts shall include the 
provisions required in this Agreement.  No subcontract shall relieve A/E of any responsibilities 
under this Agreement. 
 
 

ARTICLE 20 
MODIFICATIONS 

 
This instrument contains the entire Agreement between the parties relating to the right herein 
granted and obligations herein assumed.  Any oral or written representations or modifications 
concerning this instrument shall be of no force and effect excepting a subsequent written 
modification signed by both parties hereto. 
 
 

ARTICLE 21 
COMPLIANCE WITH LAWS 

 
21.1  Compliance.   
A/E shall render the services hereunder in accordance with generally accepted standards 
applicable thereto and shall use that degree of care and skill commensurate with the  architecture 
and engineering professions, and in recognition of such standards, A/E shall comply with all 
applicable federal, state, and local laws, statutes, codes, ordinances, rules and regulations, and 
the orders and decrees of any court, or administrative bodies or tribunals in any manner affecting 
the performance of this Agreement, including, without limitation, minimum/ maximum salary and 
wage statutes and regulations, and licensing laws and regulations.  A/E shall furnish County with 
satisfactory proof of its compliance. 
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A/E shall further obtain all permits and licenses required in the performance of the Basic Services 
contracted for herein. 

 
21.2  Taxes.   
A/E shall pay all taxes, if any, required by law arising by virtue of the Basic Services performed 
hereunder.  County is qualified for exemption pursuant to the provisions of Section 151.309 of 
the Texas Limited Sales, Excise, and Use Tax Act. 
 
 

ARTICLE 22 
INDEMNIFICATION 

 
A/E AGREES, TO THE FULLEST EXTENT PERMITTED BY LAW, TO INDEMNIFY AND HOLD COUNTY 
HARMLESS FROM AND AGAINST ANY AND ALL LIABILITIES, LOSSES, PENALTIES, JUDGMENTS, CLAIMS, 
LAWSUITS, DAMAGES, COSTS AND EXPENSES, INCLUDING, BUT NOT LIMITED TO, REASONABLE 
ATTORNEYS’ FEES, (“LOSSES”) TO THE EXTENT SUCH LOSSES ARE CAUSED BY OR RESULTS FROM A 
NEGLIGENT ACT OR OMISSION, NEGLIGENCE, OR INTENTIONAL TORT COMMITTED BY A/E, A/E’S 
EMPLOYEES, AGENTS, OR ANY OTHER PERSON OR ENTITY UNDER CONTRACT WITH A/E INCLUDING, 
WITHOUT LIMITATION, A/E’S SUBCONSULTANTS, OR ANY OTHER ENTITY OVER WHICH A/E EXERCISES 
CONTROL.   
 
A/E FURTHER AGREES, TO THE FULLEST EXTENT PERMITTED BY LAW, TO INDEMNIFY AND HOLD COUNTY 
HARMLESS FROM ANY AND ALL LIABILITIES, LOSSES, PENALTIES, JUDGMENTS, CLAIMS, LAWSUITS, 
DAMAGES, COSTS AND EXPENSES, INCLUDING, BUT NOT LIMITED TO, REASONABLE ATTORNEYS’ FEES, 
(“LOSSES”) TO THE EXTENT SUCH LOSSES ARE CAUSED BY OR RESULTS FROM A/E’S FAILURE TO PAY 
A/E’S EMPLOYEES, SUBCONTRACTORS, SUBCONSULTANTS, OR SUPPLIERS, IN CONNECTION WITH ANY 
OF THE WORK PERFORMED OR TO BE PERFORMED UNDER THIS AGREEMENT BY A/E.   
 
A/E FURTHER AGREES TO INDEMNIFY AND HOLD COUNTY HARMLESS FROM ANY AND ALL LIABILITIES, 
LOSSES, PENALTIES, CLAIMS, LAWSUITS, DAMAGES, COSTS AND EXPENSES, INCLUDING, BUT NOT 
LIMITED TO, REASONABLE ATTORNEYS’ FEES, (“LOSSES”) TO THE EXTENT SUCH LOSSES ARE CAUSED 
BY OR RESULTS FROM THE INFRINGEMENT OF ANY INTELLECTUAL PROPERTY ARISING OUT OF THE USE 
OF ANY PLANS, DESIGN, DRAWINGS, OR SPECIFICATIONS FURNISHED BY A/E IN THE PERFORMANCE OF 
THIS AGREEMENT. 
 
THE LIMITS OF INSURANCE REQUIRED IN THIS AGREEMENT AND/OR THE CONTRACT DOCUMENTS 
SHALL NOT LIMIT A/E’S OBLIGATIONS UNDER THIS ARTICLE 22.  THE TERMS AND CONDITIONS 
CONTAINED IN THIS ARTICLE 22 SHALL SURVIVE THE TERMINATION OF THIS AGREEMENT AND/OR 
CONTRACT DOCUMENTS OR THE SUSPENSION OF THE WORK HEREUNDER.  TO THE EXTENT THAT ANY 
LIABILITIES, PENALTIES, DEMANDS, CLAIMS, LAWSUITS, LOSSES, DAMAGES, COSTS AND EXPENSES 
ARE CAUSED IN PART BY THE ACTS OF COUNTY OR THIRD PARTIES FOR WHOM A/E IS NOT LEGALLY 
LIABLE, A/E’S OBLIGATIONS SHALL BE IN PROPORTION TO A/E’S FAULT.  THE OBLIGATIONS HEREIN 
SHALL ALSO EXTEND TO ANY ACTIONS BY COUNTY TO ENFORCE THIS INDEMNITY OBLIGATION. 
 
IN THE EVENT THAT CONTRACTORS INITIATE LITIGATION AGAINST COUNTY IN WHICH CONTRACTOR 
ALLEGES DAMAGES AS A RESULT OF ANY ACTS, ERRORS OR OMISSIONS OF A/E OR ANY OF ITS 
EMPLOYEES OR ANY PERSON, FIRM OR CORPORATION DIRECTLY OR INDIRECTLY EMPLOYED BY A/E, 
INCLUDING, BUT NOT LIMITED TO, DEFECTS, ERRORS, OR OMISSIONS IN THE CONSTRUCTION 
DOCUMENTS OR IN THE ADMINISTRATION OF THIS AGREEMENT BY A/E OR ANY OF ITS EMPLOYEES OR 
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ANY PERSON, FIRM OR CORPORATION DIRECTLY OR INDIRECTLY EMPLOYED BY A/E, AND/OR 
INADEQUATE SERVICES PURSUANT TO THE CONSTRUCTION PHASE-ADMINISTRATION OF THE 
CONSTRUCTION CONTRACT AS DEFINED AND REQUIRED BY THIS AGREEMENT, AGREEMENT EXHIBITS 
AND THE CONSTRUCTION CONTRACT DOCUMENTS, THEN COUNTY SHALL HAVE THE RIGHT TO JOIN 
A/E AT COUNTY’S COST.  A/E SHALL ALSO HOLD COUNTY HARMLESS AND INDEMNIFY COUNTY TO THE 
EXTENT THAT A/E, ANY OF ITS EMPLOYEES, AGENTS, SUBCONTRACTORS, SUBCONSULTANTS, OR 
SUPPLIERS, OR OTHER ENTITIES OVER WHICH A/E EXERCISES CONTROL, CAUSED SUCH DAMAGES TO 
CONTRACTOR, INCLUDING ANY AND ALL COSTS AND ATTORNEYS’ FEES INCURRED BY COUNTY IN 
CONNECTION WITH THE DEFENSE OF ANY CLAIMS WHERE A/E, ITS EMPLOYEES, AGENTS, 
SUBCONTRACTORS, SUBCONSULTANTS, OR SUPPLIERS, OR OTHER ENTITIES OVER WHICH A/E 
EXERCISES CONTROL, ARE ADJUDICATED AT FAULT. 
 
 

ARTICLE 23 
PROFESSIONAL’S RESPONSIBILITIES 

 
A/E shall be responsible for the accuracy of its Professional Services and shall promptly make 
necessary revisions or corrections to its Work Product resulting from errors, omissions, or 
negligent acts, and same shall be done without compensation.  County shall determine A/E’s 
responsibilities for all questions arising from design errors and/or omissions, subject to the dispute 
resolution provisions of Article 31.  A/E shall not be relieved of responsibility for subsequent 
correction of any such errors or omissions in its work product, or for clarification of any ambiguities 
until after the construction phase of the Project has been completed. 
 
 

ARTICLE 24 
PROFESSIONAL’S SEAL 

 
The responsible architect and engineer shall sign, seal, and date all appropriate submissions to 
County in accordance with Texas laws and the rules of the State Boards of Registration for 
Professionals. 

 
 

ARTICLE 25 
INSURANCE 

 
A/E must comply with the following insurance requirements at all times during this Agreement: 
 
25.1 Coverage Limits.  A/E, at A/E’s sole cost, shall purchase and maintain during the entire 

term while this Agreement is in effect the following insurance: 
 

25.1.1 Worker's Compensation in accordance with statutory requirements. 
25.1.2 Commercial General Liability Insurance with a combined minimum Bodily Injury 

and Property Damage limits of $1,000,000.00 per occurrence and $2,000,000.00 
in the aggregate.  

25.1.3 Business Automobile Liability Insurance for all owned, non-owned, and hired 
vehicles with combined minimum limits for Bodily Injury and Property Damage of 
$1,000,000.00 each accident.  

25.1.4 Professional Liability Insurance in the amount of $2,000,000.00 per claim and 
annual aggregate. 
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25.2 Certification of Coverage.  Prior to the performance of any A/Eing Services, A/E shall 
furnish County with a Certificate of Insurance issued by the insurer evidencing the required 
coverages and terms under this article.  The initial Certificate of Insurance is evidenced as Exhibit 
F herein entitled “Certificates of Insurance.”  As further set out below, A/E shall not allow any 
subcontractor/subconsultant(s) to commence work to be performed in connection with this 
Agreement until all required insurance has been obtained and approved and such approval shall 
not be unreasonably withheld. Approval of the insurance by County shall not relieve or decrease 
the liability of A/E hereunder. 
 
25.3 Additional Insureds; Waiver of Subrogation.  “Williamson County, Texas, its 
directors, officers and employees” shall be added as additional insureds under policies 
listed under (2) and (3) above, and on those policies where “Williamson County, Texas, its 
directors, officers and employees” are additional insureds, such insurance shall be primary and 
any insurance maintained by County shall be excess and not contribute with it.  Such policies 
shall also include waivers of subrogation in favor of County. 

 
25.4 Certificate Holder.  The name of the Certificate Holder in the Certificate of Insurance 
issued by the insurer shall be as follows: 

 
Williamson County, Texas 
C/O: Williamson County Risk Management  
301 SE Inner Loop 
Georgetown, TX. 78626 
Email:  coi.submission@wilco.org 

 
25.5 Insurance Policy Endorsements.  Each insurance policy shall include the following 
conditions by endorsement to the policy: 

 
1. County shall be notified ten (10) days prior to the expiration, cancellation, non-

renewal or any material change in coverage, and such notice thereof shall be given 
to County by certified mail, and by email to: 
 

Williamson County, Texas 
C/O: Williamson County Risk Management  
301 SE Inner Loop 
Georgetown, TX. 78626 
Email:  coi.submission@wilco.org 
 

2. The policy clause “Other Insurance” shall not apply to any insurance coverage 
currently held by County, to any such future coverage, or to County’s Self-Insured 
Retentions of whatever nature. 

 
25.6 Notices by A/E.  A/E shall not cause any insurance to be canceled nor permit any 
insurance to lapse. In addition to any other notification requirements set forth hereunder, 
A/E shall also notify County, within twenty-four (24) hours of receipt of any notices of 
expiration, cancellation, non-renewal, or material change in coverage it receives from its 
insurer. 
 
25.7 Premiums and Deductible.  A/E shall be responsible for payment of premiums for all of 
the insurance coverages required under this section. A/E further agrees that for each claim, suit 

mailto:coi.submission@wilco.org
mailto:coi.submission@wilco.org
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or action made against insurance provided hereunder, with respect to all matters for which the 
A/E is responsible hereunder, A/E shall be solely responsible for all deductibles and self-insured 
retentions. Any deductibles or self-insured retentions over $50,000 in the A/E’s insurance must 
be declared and approved in writing by County in advance. 

 
25.8 Insurance Company Rating.  The required insurance must be written by a company 
approved to do business in the State or Texas with a financial standing of at least an A- rating, 
as reflected in Best’s insurance ratings or by a similar rating system recognized within the 
insurance industry at the time the policy is issued.  

 
25.9 No Arbitration.  It is the intention of the County and agreed to and hereby acknowledged 
by the A/E, that no provision of this Agreement shall be construed to require the County to submit 
to mandatory arbitration in the settlement of any claim, cause of action or dispute, except as 
specifically required in direct connection with an insurance claim or threat of claim under an 
insurance policy required hereunder or as may be required by law or a court of law with 
jurisdiction over the provisions of this Agreement. 

 
25.10 Subcontractor/Subconsultant’s Insurance. Without limiting any of the other 
obligations or liabilities of A/E, A/E shall require each subcontractor/subconsultant performing 
work under this Agreement (to the extent a subcontractor/subconsultant is allowed by County) to 
maintain during the term of this Agreement, at the subcontractor/subconsultant’s own expense, 
the same stipulated minimum insurance required in this Article, including the required provisions 
and additional policy conditions as shown below in this Article.  Any requests for consent to 
reduce any insurance coverage limits requirements for A/E’s subcontractors/subconsultants 
must be provided to County in writing and must set forth reasoning and justifications for 
decreasing such coverage limits.  County may, at its sole discretion, consent to a reduction in 
the insurance coverage limits requirements for A/E’s subcontractors/subconsultants; provided, 
however,  consent by County must be in writing and such consent shall not relieve or decrease 
the liability of A/E hereunder.  
 
A/E shall obtain and monitor the Certificates of Insurance from each subcontractor/subconsultant 
in order to assure compliance with the insurance requirements. A/E must retain the Certificates 
of Insurance for the duration of this Agreement and shall have the responsibility of enforcing these 
insurance requirements among its subcontractor/subconsultants. County shall be entitled, upon 
request and without expense, to receive copies of these Certificates of Insurance. 

 
25.11 Cost of Insurance.  The cost of all insurance required herein to be secured and 
maintained by A/E shall be borne solely by A/E. 

 
 

ARTICLE 26 
SUCCESSORS AND ASSIGNS 

 
This Agreement shall be binding upon and inure to the benefit of the parties hereto, their 
successors, lawful assigns, and legal representatives.  A/E may not assign, sublet, or transfer any 
interest in this Agreement, in whole or in part, by operation of law or otherwise, without obtaining 
the prior written consent of County. 
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ARTICLE 27 
SEVERABILITY 

 
In the event any one or more of the provisions contained in this Agreement shall for any reason 
be held to be invalid, illegal or unenforceable in any respect, then such invalidity, illegality or 
unenforceability shall not affect any other provision thereof and this Agreement shall be construed 
as if such invalid, illegal or unenforceable provision had never been contained herein. 

 
 

ARTICLE 28 
PRIOR AGREEMENTS SUPERSEDED 

 
This Agreement constitutes the sole agreement of the parties hereto and supersedes any prior 
understandings or written or oral agreements between the parties respecting the subject matter 
defined herein.  This Agreement may only be amended or supplemented by mutual agreement of 
the parties hereto in writing. 

 
 

ARTICLE 29 
A/E’S ACCOUNTING RECORDS 

 
A/E agrees to maintain, for a period of three (3) years after final payment under this Agreement, 
detailed records, books, documents, and papers which are directly pertinent to the services to be 
performed under this Agreement and records of reimbursable costs and expenses of other 
providers and provide such other details as may be requested by the County Auditor for the 
purposes of making audits, examinations, excerpts and transcriptions.  A/E agrees that County 
or its duly authorized representatives shall, until the expiration of three (3) years after final 
payment under this Agreement, have access to and the right to examine and photocopy any and 
all detailed records, books, documents, and papers which are directly pertinent to the services to 
be performed under this Agreement and records of reimbursable costs and expenses of other 
providers for the purposes of making audits, examinations, excerpts, and transcriptions.  A/E 
further agrees that County shall have access during normal working hours to all necessary A/E 
facilities and shall be provided adequate and appropriate workspace in order to conduct audits in 
compliance with the provisions of this Article 29.  County shall give A/E reasonable advance 
notice of intended audits. 
 
 

ARTICLE 30 
GENERAL PROVISIONS 

 
30.1 Time is of the Essence.   
A/E understands and agrees that time is of the essence and that any failure of A/E to complete 
the Basic Services within the agreed Production Schedule set out in Exhibit C may constitute a 
material breach of this Agreement.  A/E shall be fully responsible for its delays or for failures to 
use its reasonable efforts in accordance with the terms of this Agreement and A/E’s standard of 
performance as defined herein.  Where damage is caused to County due to A/E’s negligent failure 
to perform, County may accordingly withhold, to the extent of such damage, A/E’s payments 
hereunder without waiver of any of County’s additional legal rights or remedies. 
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30.2 Force Majeure.   
Neither County nor A/E shall be deemed in violation of this Agreement if prevented from 
performing any of their obligations hereunder by reasons for which they are not responsible or 
circumstances beyond their control.  However, notice of such impediment or delay in performance 
must be timely given, and all reasonable efforts undertaken to mitigate its effects. 

 
30.3 Enforcement and Venue.   
This Agreement shall be enforceable in Georgetown, Williamson County, Texas, and if legal 
action is necessary by either party with respect to the enforcement of any or all of the terms or 
conditions herein, exclusive venue for same shall lie in Williamson County, Texas.  This 
Agreement shall be governed by and construed in accordance with the laws and court decisions 
of the State of Texas excluding, however, its choice of law rules. 

 
30.4 Standard of Performance.   
The standard of care for all professional, architecture, engineering, consulting and related 
services performed or furnished by A/E and its employees under this Agreement will be the care 
and skill ordinarily used by members of A/E’s profession, practicing under the same or similar 
circumstances at the same time and in the same locality. 

 
30.5 Opinion of Probable Cost.   
Any opinions of probable Project cost or probable construction cost provided by A/E are made on 
the basis of information available to A/E and on the basis of A/E’s experience and qualifications 
and represents its judgment as an experienced and qualified professional.  However, since A/E 
has no control over the cost of labor, materials, equipment, or services furnished by others, or 
over the contractor(s’) methods of determining prices, or over competitive bidding or market 
conditions, A/E does not guarantee that proposals, bids or actual Project or construction cost will 
not vary from opinions of probable cost A/E prepares. 

 
30.6 Opinions and Determinations.   
Where the terms of this Agreement provide for action to be based upon opinion, judgment, 
approval, review, or determination of either party hereto, such terms are not intended to be and 
shall never be construed as permitting such opinion, judgment, approval, review, or determination 
to be arbitrary, capricious, or unreasonable. 

 
30.7 Reports of Accidents.   
Within twenty-four (24) hours after A/E becomes aware of the occurrence of any accident or 
other event which results in, or might result in, injury to the person or property of any third person 
(other than an employee of A/E), whether or not it results from, or involves, any action or failure 
to act by A/E or any employee or agent of A/E and which arises in any manner from the 
performance of this Agreement, A/E shall send a written report of such accident or other event to 
County, setting forth a full and concise statement of the facts pertaining thereto.  A/E shall also 
immediately send to County a copy of any summons, subpoena, notice, or other documents 
served upon A/E, its agents, employees, or representatives, or received by it or them, in 
connection with any matter before any court arising in any manner from A/E’s performance of 
work under this Agreement. 

 
30.8 Gender, Number, and Headings.   
Words of any gender used in this Agreement shall be held and construed to include any other 
gender, and words in the singular number shall be held to include the plural, unless the context 
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otherwise requires.  The headings and section numbers are for convenience only and shall not 
be considered in interpreting or construing this Agreement. 

 
30.9 Construction.  
Each party hereto acknowledges that it and its counsel have reviewed this Agreement and that 
the normal rules of construction are not applicable and there will be no presumption that any 
ambiguities will be resolved against the drafting party in the interpretation of this Agreement. 
 
30.10 Independent Contractor Relationship.   
Both parties hereto, in the performance of this Agreement, shall act in an individual capacity and 
not as agents, employees, partners, joint ventures or associates of one another.  The employees 
or agents of one party shall not be deemed or construed to be the employees or agents of the 
other party for any purposes whatsoever. 

 
30.11 No Waiver of Immunities.   
Nothing in this Agreement shall be deemed to waive, modify, or amend any legal defense 
available at law or in equity to County, its past or present officers, employees, or agents, nor to 
create any legal rights or claim on behalf of any third party.  County does not waive, modify, or 
alter, to any extent whatsoever, the availability of the defense of governmental immunity under 
the laws of the State of Texas and of the United States. 

 
30.12 Texas Public Information Act.   
To the extent, if any, that any provision in this Agreement is in conflict with Texas Government 
Code 552.001 et seq., as amended (the “Public Information Act”), the same shall be of no force 
or effect.  Furthermore, it is expressly understood and agreed that County, its officers and 
employees may request advice, decisions and opinions of the Attorney General of the State of 
Texas in regard to the application of the Public Information Act to any items or data furnished to 
County as to whether or not the same are available to the public.  It is further understood that 
County’s officers and employees shall have the right to rely on the advice, decisions and opinions 
of the Attorney General, and that County, its officers and employees shall have no liability or 
obligation to any party hereto for the disclosure to the public, or to any person or persons, of any 
items or data furnished to County by a party hereto, in reliance of any advice, decision or opinion 
of the Attorney General of the State of Texas. 

 
30.13 Governing Terms and Conditions.   
If there is an irreconcilable conflict between the terms and conditions set forth in this Agreement 
or any Supplemental Agreement and the terms and conditions set forth in any Exhibit, Appendix 
to this Agreement, the terms and conditions set forth in this Agreement or any Supplemental 
Agreement shall control over the terms and conditions set forth in any Exhibit, Appendix to this 
Agreement. 

 
30.14 Appropriation of Funds by County.   
County believes it has sufficient funds currently available and authorized for expenditure to 
finance the costs of this Agreement. A/E understands and agrees that County’s payment of 
amounts under this Agreement is contingent on the County receiving appropriations or other 
expenditure authority sufficient to allow the County, in the exercise of reasonable administrative 
discretion, to continue to make payments under this Agreement. It is further understood and 
agreed by A/E that County shall have the right to terminate this Agreement at the end of any 
County fiscal year if the governing body of County does not appropriate sufficient funds as 
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determined by County’s budget for the fiscal year in question.  County may affect such termination 
by giving written notice of termination to A/E. 
 
 

ARTICLE 31 
DISPUTE RESOLUTION 

 
Except as otherwise specifically set forth herein, County and A/E shall work together in good faith 
to resolve any controversy, dispute, or claim between them which arises out of or relates to this 
Agreement, whether stated in tort, contract, statute, claim for benefits, bad faith, professional 
liability or otherwise ("Claim").  If the parties are unable to resolve the Claim within thirty (30) 
days following the date in which one party sent written notice of the Claim to the other party, and 
if a party wishes to pursue the Claim, such Claim shall be addressed through non-binding 
mediation.  A single mediator engaged in the practice of law, who is knowledgeable about subject 
matter of this Agreement, shall be selected by agreement of the parties and serve as the mediator.  
Any mediation under this Agreement shall be conducted in Williamson County, Texas.  The 
mediator’s fees shall be borne equally between the parties.  Such non-binding mediation is a 
condition precedent to seeking redress in a court of competent jurisdiction, but this provision shall 
not preclude either party from filing a lawsuit in a court of competent jurisdiction prior to completing 
a mediation, if necessary to preserve the statute of limitations, in which case such lawsuit shall 
be stayed pending completion of the mediation process contemplated herein.  This provision shall 
survive the termination of this Agreement. 
 

ARTICLE 32 
EQUAL OPPORTUNITY IN EMPLOYMENT 

 
The parties to this Agreement agree that during the performance of the services under this 
Agreement they will not discriminate against any employee or applicant for employment because 
of race, color, religion, sex, or national origin.  The parties to this Agreement will take affirmative 
action to ensure that applicants are employed, and that employees are treated during 
employment, without regard to their race, color, religion, sex, or national origin.  Such action shall 
include, but not be limited to the following: employment, upgrading, demotion, or transfer; 
termination; rates of pay or other forms of compensation, and selection for training, including 
apprenticeship.  

 
 

ARTICLE 33 
MERGER 

 
The Parties agree that this Agreement contains all of the terms and conditions of the 
understanding of the parties relating to the subject matter hereof.  All prior negotiations, 
discussions, correspondence and preliminary understandings between the parties and others 
relating hereto are superseded by this Agreement. 
 
 

ARTICLE 34 
PUBLIC CONTACT 
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Contact with the news media, citizens of Williamson County or governmental agencies shall be 
the responsibility of County.  Under no circumstances shall A/E release any material or 
information developed in the performance of its services hereunder without the express written 
permission of County. 
 
 

ARTICLE 35 
A/E’s REPRESENTATIONS 

 
A/E represents that it is financially solvent, able to pay its debts as they become due, and 
possesses sufficient working capital to complete the services and perform its obligation under this 
Agreement and under the Contract Documents.  A/E further represents and acknowledges that: 
(a) it is a sophisticated business entity that possesses the required level of experience and 
expertise in business administration, construction, and contract administration of projects of 
similar or like size, complexity, and nature as the Project and (b) the fee stated in this Agreement 
is adequate compensation for the timely completion of the Basic Services. 
 

ARTICLE 36 
CONFIDENTIALITY OF SECURED FACILITIES 

 
To the extent the services hereunder relate to a secured facility or a critical infrastructure type 
facility of the County (“Secured Facility”), A/E must ensure that information relating all areas of 
the  Secured Facility must not be disclosed to third parties.  A/E expressly agrees that its 
employees, agents, or any other person or entity under contract with A/E including, without 
limitation, A/E’s subconsultants, or any other entity over which A/E exercises control will not use 
any information relating to the Secured Facility that may be obtained while providing services 
hereunder for any purpose other than for what is necessary to perform the required services.  A/E 
agrees to use the same degree of care as it uses to protect the confidentiality of its own 
confidential information, but no less than reasonable precautions to maintain confidentiality with 
respect to the Secured Facility, and to prevent disclosure thereof to persons other than its 
employees, agents, any other person or entity under contract with A/E including, without limitation, 
A/E’s subconsultants, or any other entity over which A/E exercises control who need access to 
information regarding the Secured Facility to carry out their obligations under this Agreement.  
A/E agrees that A/E and its employees, agents, any other person or entity under contract with A/E 
including, without limitation, A/E’s subconsultants, or any other entity over which A/E exercises 
control will not enter any unauthorized areas of the Secured Facility and will not disclose any 
information to unauthorized third parties and will take care to guard the security of the information 
at all times. A/E agrees that all of its employees, agents, any other person or entity under contract 
with A/E including, without limitation, A/E’s subconsultants, or any other entity over which A/E 
exercises control shall be subject to background checks and that the County will perform checks.  
County shall retain the right to deny right of entry to the Secured Facility to anyone. 
 
 

ARTICLE 37 
SIGNATORY WARRANTY 

 
The undersigned signatory for A/E hereby represents and warrants that the signatory is an officer 
of the organization for which he/she has executed this Agreement and that he/she has full and 
complete authority to enter into this Agreement on behalf of the firm. The above-stated 
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representations and warranties are made for the purpose of inducing County to enter into this 
Agreement. 

IN WITNESS WHEREOF, County has caused this Agreement to be signed in its name by its duly 
authorized County Judge, or presiding officer of the Williamson County Commissioners Court in 
the absence of the County Judge, thereby binding the parties hereto, their successors, assigns 
and representatives for the faithful and full performance of the terms and provisions hereof. NO 
OFFICIAL, EMPLOYEE, AGENT, OR REPRESENTATIVE OF THE COUNTY HAS ANY 
AUTHORITY, EITHER EXPRESS OR IMPLIED, TO AMEND, TERMINATE OR MODIFY THIS 
AGREEMENT, EXCEPT PURSUANT TO SUCH EXPRESS AUTHORITY AS MAY BE 
GRANTED BY THE WILLIAMSON COUNTY COMMISSIONERS COURT. 

A/E:  COUNTY: 
DBR Engineering Consultants, Inc Williamson County, Texas 

By: By: 
Signature Signature

Printed Name Printed Name

Title Title

Date Signed: Date Signed: 

Zac Morton PE, LEED AP

Partner

10/15/2025
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EXHIBIT A 

SCOPE OF BASIC SERVICES 

THE FOLLOWING SCOPE OF SERVICES IS INTENDED TO BE CONSISTENT WITH THE 
AGREEMENT.  TO THE EXTENT THIS SCOPE OF SERVICES IS INCONSISTENT WITH THE 
AGREEMENT, THE AGREEMENT WILL SUPERSEDE THE SCOPE OF SERVICES AND WILL 
BE CONTROLLING. 

In consideration of the Basic Fee provided in the Agreement, A/E shall perform the following Basic 
Services, based on standard architectural and engineering practices: 

These services may include, but are not limited to as-built drawings, programming, architectural, 
structural, civil, mechanical, plumbing, electrical, hazardous materials, IT and security, landscape 
and irrigation, cost estimates and construction administration, master planning, facility condition 
assessment, forensic investigations, real estate evaluations, and specialized studies and 
analyses as agreed to by County and A/E. 

GENERAL REQUIREMENTS 

Design Criteria.  A/E shall prepare all work in accordance with the latest version of applicable 
County’s procedures, specifications, manuals, guidelines, standard drawings, and standard 
specifications. A/E shall prepare each Plans, Specifications, and Estimates (PS&E) package in a 
form suitable for letting through County’s construction contract bidding and awarding process. 

Right-of-Entry and Coordination.  A/E shall notify County and secure permission to enter 
private property to perform any surveying, environmental, engineering or geotechnical activities 
needed off County property.  In pursuance of County’s policy with the general public, A/E shall 
not commit acts which would result in damages to private property, and A/E shall make every 
effort to comply with the wishes and address the concerns of affected private property owners.  
A/E shall contact each property owner prior to any entry onto the owner’s property and shall 
request concurrence from County prior to each entry. 

A/E shall notify County and coordinate with adjacent A/Es on all controls at project interfaces.  

A/E shall prepare each exhibit necessary for approval by each utility, and other governmental or 
regulatory agency in compliance with the applicable format and guidelines required by each entity 
and as approved by County. A/E shall notify County in writing prior to beginning any services on 
any outside agency’s exhibit. 

Progress Reporting.  A/E shall submit monthly (at a minimum) a progress status e-mail to 
County’s Project Manager (PM) regardless of whether A/E is invoicing for that month. 

A/E shall prepare and maintain a design and estimated construction schedule in a format 
reasonably acceptable to County during project phases prior to the Construction Administration 
Phase.  A/E shall schedule milestone submittals per Exhibit C – Production Schedule.  
Contractor shall prepare and maintain a construction schedule in Gantt chart format during the 
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project Construction Administration Phase through the Close-out Phase.   

Within thirty (30) days of completion of construction of the project, A/E shall deliver all electronic 
files in formats reasonably acceptable to County. 

Final payment is contingent upon County’s receipt and confirmation by County’s PM that the 
electronic files function and are formatted in accordance with the Agreement and all review 
comments are addressed. 

A/E shall prepare a letter of transmittal to accompany each document submittal to County. At a 
minimum, the letter of transmittal must include County’s project name, facility name and address. 

Coordination.  A/E shall coordinate issues through County’s PM.  County will communicate, in 
writing, resolution of issues and provide A/E direction through County’s PM. 

Level of Effort.  A/E shall base the level of effort at each phase on the prior work developed in 
earlier phases without unnecessary repetition or re-study. 

Quality Assurance (QA) and Quality Control (QC).  A/E shall provide peer review at all levels.  
For each deliverable, A/E shall maintain evidence of A/E’s internal review and mark-up of that 
deliverable as preparation for submittal.  When internal mark-ups are requested by County in 
advance, County, at its sole discretion, may reject the deliverable should A/E fail to provide the 
evidence of internal mark-ups.  A/E shall clearly label each document submitted for quality 
assurance as an internal mark-up document. 

A/E shall perform QA and QC on all consultant products (when applicable to the project) prior to 
delivery to County.  If, during the course of reviewing a submittal, it becomes apparent to County 
that the submittal contains unreasonable errors, omissions, or inconsistencies, County may cease 
its review and immediately return the submittal for appropriate action by A/E. 

A submittal returned to A/E for this reason is not a submittal for purposes of the submission 
schedule.  Rejected submittals shall neither impact the overall deadline of the Project nor the 
review period allotted to County officials.  A/E shall provide an updated schedule showing interim 
submission date changes to make-up for any lost time.  A/E shall not submit an invoice until 
County accepts the submittal as reasonably complete. 

Organization of Plan Sheets.  The PS&E package shall be complete and organized in a manner 
that is suitable for the bidding and awarding of a construction contract. 

Naming of Electronic Project Files and Organization of Design Project Folders.  A/E shall 
use succinct and understandable file names including project name, document content, and date 
created (i.e. “Project_DOCUMENT_yyyy.mm.dd”).  A/E shall maintain files in an organized folder 
structure that is readily understandable to outside users to facilitate communication and minimize 
complications in project close-out. 

Referenced Documents.  County standardized design and procedure documents are provided 
for public reference at the following web address: 
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https://www.wilcotx.gov/376/Facilities-Management 

 

SCOPE OF WORK:         
Inner Loop Annex 
301 SE Inner Loop, Georgetown, TX 78626 
4100-1043 
 

Engineering services for upgrades to the HVAC system at the Williamson County Inner Loop 
Annex (ILA) to include evaluation and replacement of up to nineteen rooftop units with new 
equipment provided with dehumidification control, evaluation and possible replacement of the 
existing dedicated outdoor air unit, and modifications to HVAC for additional panels and power 
recently added to some spaces. Panels were added to a storage room that is to be converted to 
an electrical room. 
 

HVAC evaluation to include analyzing whether the best course of action is to retain the 
configuration with the makeup air unit or utilize each rooftop unit for providing outdoor air. 
Existing HVAC units to be evaluated based on age, condition, and whether they are equipped 
with hot gas reheat humidity control or not.  

Following evaluation and cost estimating, the replacement of up to nineteen RTUs or the 
replacement of one makeup air unit and the addition of a second makeup air unit to be 
designed. 

Local code requirements to be reviewed concerning condensate collection and routing, and a 
compliant solution designed. 

Services to include: 

• Mechanical 

o Duct layout 

o Piping layout 

o Final specification 

o Mechanical details 

o Mechanical schedules 

o Control sequences (drawings) 

• Electrical  

o Power plans 

o Panelboard schedules 

o Load analysis 

o One line diagram 

https://www.wilcotx.gov/376/Facilities-Management
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o Schedules 

o Details 

• Plumbing 

o Piping plans 

o Details 

• Fire Protection 

o Fire sprinkler performance specifications only 

 

Design services shall be conducted in phases as outlined herein.  Phases may be combined to 
expedite design process when defined in Exhibit C – Production Schedule.  Individual phases 
or groups of phases shall be authorized herein or by fully-executed Supplemental Agreement. 

Phase I - SCHEMATIC DESIGN - 30% Program, Plans, Outline Specifications and Estimate 

Upon receipt of written Notice to Proceed, A/E shall accomplish the following: 

A. Investigate site/facility and verify known existing or available utility locations. 

B. Review International Building Code (IBC), ASHRAE 90.1, ASHRAE 62.1, 
International Mechanical Code (IMC), National Electric Code (NEC), International 
Energy Conservation Code (IECC), and any other applicable codes and 
ordinances. 

C. Advise County of any changes, additions, or corrections to the preliminary 
program, plans, specifications, and budget. 

D. Provide deliverables in accordance with County’s Design Submittal Guidelines. 

 

Phase II - DESIGN DEVELOPMENT – 60% Plans, Specifications and Estimate 

Upon County acceptance of previous phase, A/E shall proceed with the following: 

A. Consult freely with County concerning the principal phases of the work and 
immediately advise County of any unusual requirements or features not apparent 
during execution of the Schematic Design Phase. 

B. Develop plans and specifications, which indicate materials, construction methods 
and buildings systems. These building systems may include (but are not limited to) 
structural, mechanical, plumbing, and electrical. 

C. Provide preliminary materials selection board to County for review with internal 
departments. 

D. Prepare a Design Development level cost estimate in a form acceptable to County. 
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E. Submit Plans, Specifications, and all other required documentation for Site 
Development Permit application for the project with the local jurisdiction having 
review authority.  Notify County’s PM of any required submittal fees to be paid by 
County. 

F. Provide deliverables in accordance with County’s Design Submittal Guidelines. 

 

Phase III - CONSTRUCTION DOCUMENTS – 100% Plans, Specifications, and Estimate 

Upon County acceptance of previous phase, A/E shall proceed with the following: 

A. Prepare complete plans, specifications and engineering calculations (without 
professional seals) setting forth in detail the work required for the architectural, 
structural, civil, mechanical, plumbing, electrical, landscaping and irrigation, and 
site work. 

B. Consult freely with County concerning the principal phases of the work immediately 
advise County of any unusual requirements or features not apparent during 
execution of the Schematic Design and Design Development Phases. 

C. Prepare a detailed cost estimate of the project on a form acceptable to County.   

D. Prepare a construction schedule with a Gantt chart or other County approved 
format which lists the anticipated major activities required to complete the project. 

E. Complete the PS&E for the entire Project and its component parts. The Project 
detailed cost estimate shall not exceed the project construction budget as 
approved in writing by County. 

F. Update preliminary materials selection board or provide new for County project 
records. 

G. Provide deliverables in accordance with County’s Design Submittal Guidelines. 

 

Phase IV – REGULATORY REVIEW AND PERMITS - Plans, Specifications, and Permits: 

Upon County acceptance of previous phase, A/E shall proceed with the following: 

A. When applicable, register the project with the Texas Department of Licensing and 
Regulation (TDLR) and obtain an EABPRJ number for inclusion on the project 
coversheet prior to Permit application submittal to the local jurisdiction having 
review authority.  Register as the Owner’s Designated Agent for further 
correspondence with TDLR and Registered Accessibility Specialist (RAS). 

B. Participate in any Pre-submittal Meetings required by local jurisdiction prior to 
Permit application submittal. 

C. Submit Plans, Specifications, and all other required documentation for construction 
Permit application for the project with the local jurisdiction having review authority.  
Notify County’s PM of any required submittal fees to be paid by County. 
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D. Submit Construction Documents and Specifications to the Registered Accessibility 
Specialist (RAS) approved by County for Architectural Barriers plan review. 

E. Receive and respond to permitting comments by the local jurisdiction having 
review authority. 

F. Revise plans and specifications as necessary to conform to permitting, 
accessibility, and budget requirements without additional charge to County. 

G. Provide deliverables in accordance with County’s Design Submittal Guidelines. 

 

Phase V – CONSTRUCTION CONTRACT BIDDING, AWARD, AND EXECUTION 

Upon County acceptance of previous phase, A/E shall proceed with the following: 

A. Participate in a Pre-bid Meeting, answer RFI’s from Contractors and suppliers, and 
prepare addenda items as required.  

B. Provide deliverables in accordance with County’s Design Submittal Guidelines. 

 

Phase VI - CONSTRUCTION ADMINISTRATION - Project Observation 

Upon County acceptance of previous phase, A/E shall perform the following services: 

A. Provide general administration and be County’s representative during the 
construction of the project.  Advise, consult, and issue County’s instructions to 
Contractor in writing with copies furnished to all parties.  Prepare change orders 
and supplementary drawings. 

B. Provide conformed construction drawing and specification sets for each issuance 
of Architect’s Supplemental Instructions. 

C. Conduct and oversee pre-construction meeting. 

D. Process/ respond to Requests for Information, Change Proposals, Change Orders, 
Change Directives. 

E. Review/ approve shop drawings, submittals, samples and mock-ups.  Submit 
copies of each shop drawing and submittal of materials and equipment to County. 

F. Conduct and oversee bi-weekly progress meetings. 
G. Conduct site visits with personnel technically qualified by education and 

experience to competently observe relevant aspects of construction. Make 
necessary observations to determine if workmanship and quality of materials 
generally conform to the plans and specifications, and that provisions of the 
contract are complied with. 

H. Reject work performed by Contractor which does not meet the requirements of the 
Construction Documents; and, order removal and replacement of such work. 

I. Review progress estimates of work performed and invoiced by Contractor. Within 
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three (3) business days of receipt, submit written reviews to County. 

J. Coordinate Texas Accessibility Standards (TAS) Inspection to be concurrent with 
Substantial Completion Inspection. 

K. Accompany County on Substantial Completion Inspection with appropriate staff 
and affiliates.  Prepare a punch list of items needing correction.  After Contractor 
has performed the required corrections, notify County in writing that the contract 
has been performed in general conformance with the plans and specifications and 
is ready for Final Inspection. 

L. Provide deliverables in accordance with County’s Design Submittal Guidelines. 

 

Phase VII – PROJECT CLOSE-OUT – Final Inspection and Document Review: 

Upon County acceptance of previous phase, A/E shall perform the following services: 

A. Accompany County on Final Inspection to determine if construction has been 
completed in general accordance with the Contract Documents.  

B. Review warranties, guarantees, bonds, equipment operating instructions, and 
similar deliverables to verify receipt, and general conformance to requirements of 
the Contract. 

C. After determining that the general requirements of the Plans and Specifications 
have been met, certify and approve Contractor's Final Application for Payment. 

D. Upon completion of construction and prior to the request for final payment, make 
changes in the original REVIT or model CAD files of the Project to show changes 
made and noted by Contractor of the work and final location of the mechanical 
service lines and outlets including outside utilities.  Develop project Record 
Construction Drawings and Specifications. 

E. Provide deliverables in accordance with County’s Design Submittal Guidelines. 
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112,425.00$   100%

78% DBR 88,000.00$     
11% Method Architecture 11,925.00$     
11% Alpha Consulting Engineers 12,500.00$     

16,863.75$     15%

DBR 13,200.00$     

Method Architecture 1,788.75$      
Alpha Consulting Engineers 1,875.00$      

22,485.00$     20%

DBR 17,600.00$     

Method Architecture 2,385.00$      
Alpha Consulting Engineers 2,500.00$      

33,727.50$     30%

DBR 26,400.00$     

Method Architecture 3,577.50$      
Alpha Consulting Engineers 3,750.00$      

5,621.25$      5%

DBR 4,400.00$      

Method Architecture 596.25$         
625.00$         

5,621.25$      5%

DBR 4,400.00$      

Method Architecture 596.25$         
Alpha Consulting Engineers 625.00$         

22,485.00$     20%

DBR 17,600.00$     

Method Architecture 2,385.00$      
Alpha Consulting Engineers 2,500.00$      

Phase VI - CONSTRUCTION ADMINISTRATION

Phase I - SCHEMATIC DESIGN

Phase II - DESIGN DEVELOPMENT

Phase III - CONSTRUCTION DOCUMENTS

Phase IV - REGULATORY REVIEW AND PERMITS

Phase V - BIDDING, AWARD, AND EXECUTION

FEE SCHEDULE

This schedule indicates fees by Phase of the Basic Fee:

EXHIBIT B

Exhibit B - Fee Schedule 
Form rev. 06/2025 Page 1 of 2

 4100-1043



10/13/2025
ILA Dehumidification

5,621.25$      5%

DBR 4,400.00$      

Method Architecture 596.25$         
Alpha Consulting Engineers 625.00$         

Phase VII - PROJECT CLOSE-OUT

Exhibit B - Fee Schedule 
Form rev. 06/2025 Page 2 of 2

 4100-1043
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Supplemental Agreement Execution Date 11/04/25

Preliminary Scope and Budget analysis deliverables 12/09/25

30% Plans, Specifications and Estimate deliverables 01/13/26

County written authorization to proceed to next phase 01/27/26

60% Plans, Specifications and Estimate deliverables 02/24/26

County written authorization to proceed to next phase 03/10/26

Complete Plans, Specifications and Estimate deliverables 04/07/26

County written authorization to proceed to next phase 04/21/26

Sealed Plans and Specifications and Estimate deliverables to County 05/05/26

Plans submittal to TDLR and Permit application submittal to City 05/12/26

Construction Permits received from City 06/11/26

Permitted Plans and Specifications and Estimate deliverables to County 06/18/26

County advertises project for Bid 07/14/26

Contract Award 08/18/26

PRODUCTION SCHEDULE

EXHIBIT C

A/E agrees to complete the professional design services called for in Exhibit A of this 
Agreement within Five Hundred Thirty-Five (535) calendar days from the date of the Agreem

Standard end-of-phase review periods for County shall be (21) calendar days.  

The above time limits may, for good cause, be extended, in writing, by County as the 
Project proceeds.

The schedule below indicates various project milestones and target dates.

Phase I - SCHEMATIC DESIGN

Phase II - DESIGN DEVELOPMENT

Phase III - CONSTRUCTION DOCUMENTS

Phase IV - REGULATORY REVIEW AND PERMITS

Phase V - BIDDING, AWARD, AND EXECUTION

Exhibit C - Schedule
Form rev. 05/2025 Page 1 of 2

4100-1043
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Contractor Notice to Proceed 08/25/26

Construction Substantial Completion 02/22/27

Record Documents deliverables 03/24/27

All services shall be complete on, or before: 04/23/27

Phase VI - CONSTRUCTION ADMINISTRATION	

Phase VII - PROJECT CLOSE-OUT

Exhibit C - Schedule
Form rev. 05/2025 Page 2 of 2

4100-1043
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Williamson County 
Vendor Reimbursement Policy 

The purpose of this Williamson County Vendor Reimbursement Policy (“Policy”) is to provide clear 
guidelines to vendors on Williamson County’s expectations and requirements regarding allowable 
reimbursable expenditures and required backup. The Policy will also minimize conflicts related to 
invoice payments and define non-reimbursable items. This Policy is considered a guideline and is not a 
contract. 

This Policy may be altered, deleted or amended, at any time and without prior notice to vendors, by action 
of the Williamson County Commissioners Court. Unenforceable provisions of this Policy, as imposed by 
applicable law, regulations, or judicial decisions, shall be deemed to be deleted. Any revisions to this 
Policy will be distributed to all current vendors doing business with the County. 

1. Invoices and Affidavits
1.1 Invoices must adequately describe the goods or services provided to County and include all

required backup (i.e. reimbursable expenses, mileage log, timesheets, receipts detailing 
expenses incurred etc.) that is in a form acceptable to the Williamson County Auditor. Invoices 
that do not adequately describe the goods or services provided to County or contain backup 
that is satisfactory to the Williamson County Auditor will be returned to vendor for revisions 
and the provision above relating to invoice errors resolved in favor of the County shall control 
as to the required actions of vendor and when such invoice must be paid by the County. 

1.2 In the event an invoice includes charges based upon hourly billing rates for services or any 
other rates based upon the amount of time worked by an individual or individuals in 
performing services, whether the charges are being billed directly to the County or whether 
they are the basis of invoices from subcontractors for which the vendor seeks reimbursement 
from the County, the charges shall be accompanied by an affidavit signed by an officer or 
principal of the vendor certifying that the work was performed, it was authorized by the 
County and that all information contained in the invoice that is being submitted is true and 
correct. 

1.3 Upon County’s request, vendor must submit all bills paid affidavits wherein vendor must 
swear and affirm that vendor has paid each of its subcontractors, laborers, suppliers and 
material in full for all labor and materials provided to vendor for or in connection with services 
and work performed for County and, further, vendor must swear and affirm that vendor is not 
aware of any unpaid bills, claims, demands, or causes of action by any of its subcontractors, 
laborers, suppliers, or material for or in connection with the furnishing of labor or materials, or 
both, for services and work performed for County. 

2. Travel Reimbursement
2.1 The County will only cover costs associated with travel for vendors outside a 45-mile radius

from the Williamson County Courthouse, 710 Main Street, Georgetown, Texas 78626.
2.2 The County will only cover costs associated with travel as documented work for County. If a

vendor is also doing business for another client, the travel costs must be split in proportion to 
the amount of work actually performed for the County and the other client. The only allowable 
travel expense will be for the specific days worked for Williamson County. 

2.3 No advance payments will be made to vendor for travel expenditures. The travel expenditure 
may only be reimbursed after the expenditure/trip has already occurred and vendor has 
provided the Williamson County Auditor with all necessary and required backup. 

EXHIBIT D

Exhibit D - Vendor Reimbursement Policy
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2.4 Vendors must submit all travel reimbursement requests on each employee in full. Specifically, 
a travel reimbursement request must include all related travel reimbursement expenses relating 
to a particular trip for which vendor seeks reimbursement. Partial travel reimbursement 
requests will not be accepted (i.e. vendor should not submit hotel and mileage one month then 
the next month submit rental car and airfare). If the travel reimbursement appears incomplete, 
the invoice will be sent back to the vendor to be submitted when all information is ready to 
submit in full. 

2.5 Reimbursement for transportation costs will be at the most reasonable means of transportation 
(i.e.: airline costs will be reimbursed for coach rate, rental car costs will only be reimbursed if 
rental car travel was most reasonable means of travel as compared to travel by air). 

2.6 The County will not be responsible for, nor will the County reimburse additional charges due 
to personal preference or personal convenience of individual traveling. 

2.7 The County will not reimburse airfare costs if airfare costs were higher than costs of mileage 
reimbursement. 

2.8 Additional expenses associated with travel that is extended to save costs (i.e. Saturday night 
stay) may be reimbursed if costs of airfare would be less than the cost of additional expenses 
(lodging, meals, car rental, mileage) if the trip had not been extended. Documentation 
satisfactory to the Williamson County Auditor will be required to justify expenditure. 

2.9 County will only reimburse travel expense to necessary personnel of the vendor (i.e. no 
spouse, friends or family members). 

2.10 Except as otherwise set forth herein, a vendor must provide a paid receipt for all expenses. If a 
receipt cannot be obtained, a written sworn statement of the expense from the vendor may be 
substituted for the receipt. 

2.11 Sales tax for meals and hotel stays are the only sales taxes that will be reimbursed. Sales tax 
on goods purchased will not be reimbursed. A sales tax exemption form is available from the 
Williamson County Auditor’s Office upon request. 

2.12 The County will not pay for any late charges on reimbursable items. It is the responsibility of 
the vendor to pay the invoice first and seek reimbursement from the County. 

3. Meals
3.1 Meal reimbursements are limited to a maximum of $59.00 per day on overnight travel. On 

day travel (travel that does not require an overnight stay), meal reimbursements are limited to a 
maximum of $25.00 per day. The travel must be outside the Williamson County Courthouse, 
710 Main Street, Georgetown, Texas 78626 by a 45-mile radius. 

3.2 Receipts are required on meal reimbursement amounts up to the maximum per day amount 
stated for overnight or day travel. If receipts are not presented, the vendor can request per diem 
(per diem limits refer to 3.2). However, a vendor cannot combine per diem and meal receipts. 
Only one method shall be allowed. 

3.3 Meals are reimbursable only to vendors who do not have necessary personnel located within a 
45-mile radius of the Williamson County Courthouse, 710 Main Street, Georgetown, Texas
78626, who are capable of carrying the vendor’s obligations to the County. Meals will not be
reimbursed to vendors who are located within a 45-mile radius of the Williamson County
Courthouse.

3.4 County will not reimburse for alcoholic beverages. 
3.5 Tips are reimbursable but must be reasonable to limitation of meal allowance 
3.6 No meals purchased for entertainment purposes will be allowed. 
3.7 Meal reimbursement must be substantiated with a hotel receipt. 

Exhibit C - Vendor Reimbursement PolicyExhibit D - Vendor Reimbursement Policy
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4. Lodging
4.1 Hotel accommodations require an itemized hotel folio as a receipt. The lodging receipt should

include name of the motel/hotel, number of occupant(s), goods or services for each individual 
charge (room rental, food, tax, etc.) and the name of the occupant(s). Credit card receipts or 
any other form of receipt are not acceptable. 

4.2 Vendors will be reimbursed for a single room rate charge plus any applicable tax. If a single 
room is not available, the vendor must provide documentation to prove that a single room was 
not available in order to justify the expense over and above the single room rate. A vendor may 
also be required to provide additional documentation if a particular room rate appears to be 
excessive. 

4.3 Personal telephone charges, whether local or long distance, will not be reimbursed. 

5. Airfare
5.1 The County will only reimburse up to a coach price fare for air travel. 
5.2 The County will exclude any additional charges due to personal preference or personal 

convenience of the individual traveling (i.e. seat preference charges, airline upgrades, etc. will 
not be an allowable reimbursement) 

5.3 Air travel expenses must be supported with receipt copy of an airline ticket or an itinerary with 
actual ticket price paid. If tickets are purchased through a website, vendor must submit a copy 
of the webpage showing the ticket price if no paper ticket was issued. 

5.4 Cancellation and/or change flight fees may be reimbursed by the County but vendor must 
provide the Williamson County Auditor with documentation in writing from a County 
department head providing authorization for the change. 

5.5 The County will not reimburse vendor for tickets purchased with frequent flyer miles. 

6. Car Rental
6.1 Vendors that must travel may rent a car at their destination when it is less expensive than other 

transportation such as taxis, airport shuttles or public transportation such as buses or subways. 
6.2 Cars rented must be economy or mid-size. Luxury vehicle rentals will not be reimbursed. Any 

rental costs over and above the cost of a mid-size rental will be adjusted. 
6.3 Vendors will be reimbursed for rental cars if the rental car cost would have been less than the 

mileage reimbursement cost (based on the distance from vendor’s point of origin to 
Williamson County, Texas) had the vendor driven vendor’s car. 

6.4 Vendors must return a car rental with appropriate fuel levels as required by rental agreement to 
avoid the car rental company from adding fuel charges. 

6.5 Rental agreement and credit card receipt must be provided to County as back up for the request 
for reimbursement. 

6.6 Insurance purchased when renting vehicle may also be reimbursed. 
6.7 Car Rental optional extras such as GPS, roadside assistance, and administrative fees on Tolls 

will not be reimbursed. 

7. Personal Car Usage
7.1 Personal vehicle usage will be reimbursed in an amount equal to the standard mileage rate 

allowed by the IRS. 
7.2 Per code of Federal Regulations, Title 26, Subtitle A, Chapter 1, Subchapter B, Part IX, 

Section 274(d), all expense reimbursement requests must include the following: 
7.2.1.1 Date 
7.2.1.2 Destination 
7.2.1.3 Purpose 
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7.2.1.4 Name of traveler(s) 
7.2.1.5 Correspondence that verifies business purpose of the expense 

7.3 The mileage for a personal vehicle must document the date, location of travel to/from, number 
of miles traveled and purpose of trip. 

7.4 Mileage will be reimbursed on the basis of the most commonly used route. 
7.5 Reimbursement for mileage shall not exceed the cost of a round trip coach airfare. 
7.6 Reimbursement for mileage shall be prohibited between place of residence and usual place of 

work. 
7.7 Mileage should be calculated from employee’s regular place of work or their residence, 

whichever is the shorter distance when traveling to a meeting or traveling to Williamson 
County, Texas for vendors who are located outside of the Williamson County Courthouse, 710 
Main Street, Georgetown, Texas 78626 by at least a 45-mile radius. 

7.8 When more than one person travels in same vehicle, only one person may claim mileage 
reimbursement. 

7.9 Tolls, if reasonable, are reimbursable. Receipts are required for reimbursement. If a receipt is 
not obtainable, then written documentation of expense must be submitted for reimbursement 
(administrative fees on Tolls will not be reimbursed). 

7.10 Parking fees, if reasonable are reimbursable for meetings and hotel stays. For vendors who 
contract with a third party for visitor parking at vendor’s place of business, Williamson County 
will not reimburse a vendor based on a percentage of its contracted visitor parking fees. 
Rather, Williamson County will reimburse Vendor for visitor parking on an individual basis 
for each time a visitor uses Vendor’s visitor parking. Receipts are required for reimbursement. 
If a receipt is not obtainable, then written documentation of expense must be submitted for 
reimbursement. 

7.11 Operating and maintenance expenses as well as other personal expenses, such as parking 
tickets, traffic violations, and car repairs and collision damage are not reimbursable. 

8. Other Expenses
8.1 Taxi fare, bus tickets, conference registrations, parking, etc. must have a proper original

receipt. 

9. Repayment of Non-reimbursable Expense.
Vendors must, upon demand, immediately repay County for all inappropriately reimbursed expenses
whenever an audit or subsequent review of any expense reimbursement documentation finds that such
expense was reimbursed contrary to these guidelines and this Policy. Williamson County reserves the
right to retain any amounts that are due or that become due to a vendor in order to collect any
inappropriately reimbursed expenses that a vendor was paid.

10. Non-Reimbursable Expenses
In addition to the non-reimbursable items set forth above in this Policy, the following is a non- 
exhaustive list of expenses that will not be reimbursed by Williamson County:

10.1 Alcoholic beverages/tobacco products 
10.2 Personal phone calls 
10.3 Laundry service 
10.4 Valet service (excludes hotel valet) 
10.5 Movie rentals 
10.6 Damage to personal items 
10.7 Flowers/plants 

Exhibit D - Vendor Reimbursement Policy



Page 5 March 29, 2023 
 

 

10.8 Greeting cards 
10.9 Fines and/or penalties 
10.10 Entertainment, personal clothing, personal sundries and services 
10.11 Transportation/mileage to places of entertainment or similar personal activities 
10.12 Upgrades to airfare, hotel and/or car rental 
10.13 Airport parking above the most affordable rate available 
10.14 Excessive weight baggage fees or cost associated with more than two airline bags 
10.15 Auto repairs 
10.16 Babysitter fees, kennel costs, pet or house-sitting fees 
10.17 Saunas, massages or exercise facilities 
10.18 Credit card delinquency fees or service fees 
10.19 Doctor bills, prescription and other medical services 
10.20 Hand tools 
10.21 Safety Equipment (hard hats, safety vests, etc.) 
10.22 Office Supplies 
10.23 Lifetime memberships to any association 
10.24 Donations to other entities 
10.25 Any items that could be construed as campaigning 
10.26 Technology Fees 
10.27 Sales tax on goods purchased 
10.28 Any other expenses which Williamson County deems, in its sole discretion, to be inappropriate 

or unnecessary expenditures. 
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EXHIBIT E 
DEBARMENT CERTIFICATION 

STATE OF TEXAS    § 
      § 
COUNTY OF WILLIAMSON    § 
 
1. I, the undersigned, being duly sworn or under penalty of perjury under the laws of the United 

States and the State of Texas, certifies that A/E and its principals: 

a. Are not presently debarred, suspended, proposed for debarment, declared ineligible 
or voluntarily excluded from covered transactions by any federal department or 
agency: 

b. Have not, within a three-year period preceding this proposal, been convicted of or had 
a civil judgment rendered against them for commission of fraud or a criminal offense 
in connection with obtaining, attempting to obtain, or performing a public* transaction 
or contract under a public transaction; violation of federal or state antitrust statutes or 
commission of embezzlement, theft, forgery, bribery, falsification or destruction of 
records, making false statements, or receiving stolen property; 

c. Are not presently indicted for or otherwise criminally or civilly charged by a 
governmental entity* with commission of any of the offenses enumerated in 
Paragraph 1(b) of this certification; 

d. Have not, within a three-year period preceding this application/proposal, had one or 
more public transactions* terminated for cause or default; and 

e. Have not been disciplined or issued a formal reprimand by any State agency for 
professional accreditation within the past three years. 
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EXHIBIT F 

CERTIFICATES OF INSURANCE 

A/E and Subconsultant Certificates of Insurance attached: 
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DESIGN DELIVERABLE 
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Facilities Management Division 
3101 SE Inner Loop 

Georgetown, TX 78626 
 
 

 
 
 
 
 
 
 
Design services shall be conducted in Phases as outlined herein.  Depending on project scope, not all 
items apply.  Depending on project complexity and scope, Phases may be consolidated to expedite 
design delivery.  Rejection procedures are outlined at the end of this document. 
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SCHEMATIC DESIGN PHASE 
The interim deliverable early in this phase shall be used to document and validate project requirements 
and allocated construction budget. 
 
This deliverable shall consist of the following PDF documents: 
 

1) Opinion of probable cost to validate or modify preliminary construction budget provided by 
County. 

2) Detailed design narrative to validate or modify Preliminary Scope of Work provided by County. 
3) Initial design delivery schedule. 

 
The deliverable at the end of this phase represents approximately 30% of the design effort and shall be of 
sufficient detail to show how the users' functional and technical requirements will be met. 
 
This deliverable shall consist of the following PDF documents: 
 

1) Budget Analysis 
a. If self-performed, provide an updated opinion of probable cost. 
b. If utilizing a professional cost estimator, participating in a CMAR or Design-Build project, 

coordinate with Cost Estimator or General Contractor to provide a preliminary cost 
estimate based upon schematic design information. 

2) Design narrative 
a. include modifications to Preliminary Scope of Work provided by County. 
b. include preliminary engineering calculations for ALL disciplines required for project 

scope. 
3) Schematic Specifications 

a. include completed Cover Sheet with draft Table of Contents for ALL disciplines required 
for project scope. 

4) Schematic drawing set for ALL disciplines required for project scope 
a. Sheet size shall not exceed ANSI-D (22x34) at 150 dpi max. 
b. PDF documents shall be of emailable size (i.e. 10MB max.) 
c. include completed Cover Sheet with draft Index of Drawings for ALL disciplines required 

for project scope and applicable code compliance list. 
d. See specific minimum requirements for each discipline (if required for project scope): 
 
Civil: Provide concept Site Plan with grading and roadway layout 
 Determine water supply and wastewater service 
 If septic system is required, determine system type and size 
Structural: Determine concept structural system(s) 
Architecture: Plans, Elevations, overall Sections marked for Detail Sections 
 Block-out window, door, finish and wall type schedules 
Electrical: Determine lighting type(s)  
 Determine electrical distribution type(s) 
 Review drawings for adequate space for electrical system(s) 
 Initiate contacts with electric and telephone service providers 
Mechanical: Determine HVAC type(s) 
 Review drawings for adequate space for HVAC system(s) 
Plumbing: Verify adequate sanitary sewer fall from building elevation 
IT / Security: TBD 

 
5) Updated design delivery schedule. 
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DESIGN DEVELOPMENT PHASE 
The deliverable at the end of this phase represents approximately 60% of the design effort and is 
intended to verify that the drawings, design analysis, specifications, and cost estimate are proceeding in a 
timely manner and that the design criteria and previous review comments have been correctly interpreted. 
 
This deliverable shall consist of the following PDF documents: 
 

1) Budget Analysis 
a. If self-performed, Architect shall provide an updated opinion of probable cost 
b. If utilizing a professional cost estimator or participating in a CMAR project, coordinate 

with Cost Estimator or General Contractor to provide a detailed cost estimate based upon 
design development information. 

2) Design Analysis developed to approximately 60% completion 
3) Red-lined marked-up specification sections for ALL disciplines required for project scope. 
4) Approximately 60% complete drawings including those addressing construction phasing 

a. Sheet size shall not exceed ANSI-D (22x34) at 150 dpi max. 
b. PDF documents shall be of emailable size (i.e. 10MB max.) 
c. See specific requirements for each discipline (if required for project scope): 
 
Civil: Provide refined Site Plan with grading, roadway and parking 
 Establish license / service agreements for water and wastewater 

 If septic system is required, submit permit application to Wilco 
OSSF 

Structural: Provide preliminary design of structural systems 
 Assist in obtaining Geotech borings 
Architectural: Noted Plans, Elevations, and Sections 
 Floor, wall, roof Sections marked for Details 
 Draft window, door, finish and wall type Schedules 
Electrical: Light fixtures located on drawings 
 Receptacles located on drawings 
 Panels located on drawings 
 Circuits laid-out in single-line form 
 Fixture schedule 60% complete 
 Panels schedule 60% complete 
 Riser diagram(s) 60% complete 
Mechanical: Equipment schedule complete 
 Equipment located 
 Ductwork laid-out 
 Diffuser schedule complete 
Plumbing: Plumbing fixtures located on drawings 
 Plumbing lines laid-out 
 Fixture schedule(s) 60% complete 
 Riser diagram(s) 60% complete 
IT / Security: TBD 

 
5) Preliminary Material Finishes and Selections board 
6) Updated design delivery schedule. 
7) Sealed Site Permit drawings. 
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CONSTRUCTION DOCUMENTATION PHASE 
The deliverable at the end of this phase represents completion of proposed Construction Documents (NO 
SEALS) subject to incorporation of any review comments resulting from review of deliverable. 
 
This deliverable shall consist of the following PDF documents: 
 

1) Budget Analysis 
a. If self-performed, Architect shall provide an updated opinion of probable cost 
b. If utilizing a professional cost estimator or participating in a CMAR project, coordinate 

with Cost Estimator or General Contractor to provide a final detailed cost estimate based 
upon construction documents. 

2) Design Analysis with all items complete. It shall include all backup material previously submitted 
and revised (as necessary), all design calculations, all explanatory material giving the design 
rationale for any design decisions which would not be obvious to an engineer reviewing the final 
drawings and specifications. 

3) Final edited specifications (NO SEALS). 
4) Complete Drawings including those addressing project construction phasing. (NO SEALS) 

a. Sheet size shall not exceed ANSI-D (22x34) at 150 dpi max. 
b. PDF documents shall be of emailable size (i.e. 10MB max.) 
c. TDLR registration number included on Cover Sheet. 
d. See specific requirements for each discipline (if required for project scope): 
 
Civil: Details complete 
 Approved licensing agreements and permits 
Structural: Details complete 
Architecture: Door / Window schedules complete 
 Interior finish schedule(s) complete 
 Details complete 
Electrical: Fixture schedule complete 
 Panels schedule complete 
 Riser diagram(s) complete 
 Details complete 
Mechanical: Equipment schedule complete 
 Diffuser schedule complete 
 Details complete 
Plumbing: Fixture schedule complete 
 Riser diagram(s) complete 
 Irrigation connections complete (if required) 
 Details complete 
IT / Security TBD 

 
5) Final Material Finishes and Selections board 
6) Proposed construction schedule. 
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REGULATORY REVIEW & PERMITTING PHASE 
The deliverable at the end of this phase includes BIM/AutoCAD files and permitted Construction 
Documents. 
 
At the beginning of this phase provide the following PDF documents for record: 
 

1) Sealed Construction Drawings. 
a. Sheet size shall not exceed ANSI-D (22x34) at 150 dpi max. 
b. PDF documents shall be of emailable size (i.e. 10MB max.) 

2) Sealed Specifications. 
3) Complete Drawings submitted to Registered Accessibility Specialist (RAS) for review. 

 
This deliverable shall consist of updated REVIT model / AutoCAD DWGs and the following PDF 
documents: 
 

1) Permitted Site Development Drawings. 
a. Sheet size shall not exceed ANSI-D (22x34) at 150 dpi max. 
b. PDF documents shall be of emailable size (i.e. 10MB max.) 

2) Permitted Construction Drawings. 
a. Sheet size shall not exceed ANSI-D (22x34) at 150 dpi max. 
b. PDF documents shall be of emailable size (i.e. 10MB max.) 

3) Permitted Specifications. 
 
 
 
 
CONSTRUCTION CONTRACT BIDDING, AWARD, & EXECUTION PHASE 
The deliverable at the end of this phase includes BIM/AutoCAD files and revised Construction 
Documents. 
 
This deliverable shall consist of updated REVIT model / AutoCAD DWGs and the following PDF 
documents: 
 

1) Construction Drawings Addenda. 
a. Sheet size shall not exceed ANSI-D (22x34) at 150 dpi max. 
b. PDF documents shall be of emailable size (i.e. 10MB max.) 

2) Specifications Addenda. 
3) Bid Tabulation 

 
 
 
 
CONSTRUCTION ADMINISTRATION PHASE 
Various deliverables are required throughout this phase 
 
As required, provide the following PDF documents: 
 

1) Copies of Change Orders and Supplementary Drawings 
2) Copies of reviewed shop drawings and submittals 
3) Conformed drawing set for each issuance of Architect’s Supplemental Instructions. 
4) Reviews of Contractor’s Pay Applications 
5) Punch list of items needing correction before Substantial Completion Inspection 
6) Written notice that contract has been performed in general conformance with plans and 

specifications and is ready for Final Inspection. 
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PROJECT CLOSE-OUT PHASE 
The deliverable at the end of this phase includes record BIM/AutoCAD files and record Construction 
Documents. 
 
This deliverable shall consist of updated REVIT model / AutoCAD DWGs and the following PDF 
documents: 
 

1) “Clean” PDF of Building Plan(s) w/ Room #s coordinated with Fire Marshal review. 
2) Record Construction Drawings. 

a. Sheet size shall not exceed ANSI-D (22x34) at 150 dpi max. 
b. PDF documents shall be of emailable size (i.e. 10MB max.) 

3) Record Specifications. 
4) Reviewed and compiled warranties, guarantees, and operation manuals 

 
 
 
DELIVERABLE REVIEW STAMP 

For standardization purposes during design Phases:  
 

1) DO NOT track design review deliverables in the Revisions table of 
the Title Block. 
 

2) Affix Interim Stamp with appropriate information in the location the 
Architect / Engineer seal will appear on each drawing sheet and 
Specifications title page. 

 
3) See adjacent example for “Interim Stamp” 

 
 
 
REJECTION OF DELIVERABLE 

If the requirements of any deliverable phase are not met, the County will implement the following 
procedures: 
 

1) The County will provide e-mail notice to Consultant that deliverable is rejected as soon as 
practical.  Notice may include summary of deficiencies, red-line mark-ups, etc. 
 

2) Consultant shall have seven (7) business days to resubmit with all required elements of the given 
review phase. 

 
3) Within two (2) days of receipt of resubmission, the County will provide notice to Consultant that 

deliverable is accepted. At which point, the regular the County review process shall restart for the 
given review phase. 

 
4) Rejected Consultant deliverables shall not impact overall deadline of the Project nor the review 

period allotted to the County officials. 
 

5) Consultant shall provide an updated schedule showing interim submission date changes to make-
up for any lost time. 

 
6) Consultant shall not submit an invoice until the County accepts a Phase deliverable as 

functionally complete. 
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