

WORK AUTHORIZATION NO. 07

WILLIAMSON COUNTY ROAD BOND PROJECT: CR 332 (at CR 314)

This Work Authorization is made pursuant to the terms and conditions of the Williamson County Contract for Surveying Services, being dated May 9, 2024 (the "Contract"), and entered into by and between Williamson County, Texas, a political subdivision of the State of Texas, (the "County") and McGray & McGray Land Surveyors, Inc. (the "Surveyor").

Part 1. The Surveyor will provide the following Surveying Services set forth in Attachment "B" of this Work Authorization.

Part 2. The maximum amount payable for services under this Work Authorization without modification is \$19,337.25.

Part 3. Payment to the Surveyor for the services established under this Work Authorization shall be made in accordance with the Contract.

Part 4. This Work Authorization shall become effective **on the date of final acceptance and full execution of the parties hereto** and shall terminate on **July 31, 2026**. The Surveying Services set forth in Attachment "B" of this Work Authorization shall be fully completed on or before said date, unless extended by a Supplemental Work Authorization.

Part 5. This Work Authorization does not waive the parties' responsibilities and obligations provided under the Contract.

Part 6. County believes it has sufficient funds currently available and authorized for expenditure to finance the costs of this Work Authorization. Surveyor understands and agrees that County's payment of amounts under this Work Authorization is contingent on the County receiving appropriations or other expenditure authority sufficient to allow the County, in the exercise of reasonable administrative discretion, to continue to make payments under this Contract. It is further understood and agreed by Surveyor that County shall have the right to terminate this Contract at the end of any County fiscal year if the governing body of County does not appropriate sufficient funds as determined by County's budget for the fiscal year in question. County may effect such termination by giving written notice of termination to Surveyor.

Part 7. This Work Authorization is hereby accepted and acknowledged below.


Continued next page

EXECUTED this _____.

SURVEYOR:

McGray & McGray Land Surveyors, Inc.

By:



Signature

Chris Conrad

Printed Name

Vice President

Title

COUNTY:

Williamson County, Texas

By:

Signature

Printed Name

Title

LIST OF ATTACHMENTS

Attachment A - Services to be Provided by County

Attachment B - Services to be Provided by Surveyor

Attachment C - Work Schedule

Attachment D - Fee Schedule

APPROVED

By Christen Eschberger at 10:16 am, Nov 10, 2025

ATTACHMENT A
SERVICES TO BE PROVIDED BY THE COUNTY FOR
CR 332 (at CR 314)

In general, Williamson County and its representatives to their best efforts will render services as follows:

1. Name, business address, and phone number of County's project manager.
2. Assistance to the Surveyor, as necessary, with obtaining data and information from other local, regional, State and Federal agencies required for this project.
3. Provide available criteria and full information as to the client's requirements for the project. Provide examples of acceptable format for the required deliverables.
4. Provide timely reviews and decisions necessary for the Surveyor to maintain the project work schedule. Review recommendations offered by the Surveyor, progress of work, and final acceptance of all documents.
5. Submittal of documentation and permits to regulatory agencies for review and comment, when specified.
6. Assist with coordination between the Surveyor and the County's other consultants.
7. The horizontal datum for this project will be on the Texas Coordinate System, Central zone (4203), NAD83 (2011) EPOCH 2010.00, with a scale factor of 1.00012, unless otherwise provided by the County.
8. Facilitate resolution of any refusals to grant ROE and/or communication with landowners, who are hostile with respect to completion of the WA.

ATTACHMENT B
SERVICES TO BE PROVIDED BY THE SURVEYOR FOR
CR 332 (at CR 314)

PROJECT DESCRIPTION

PROJECT LIMITS

From FM487 to east of CR 313 for approximately 1.2 miles.

EXISTING FACILITY

The existing road is a 2-lane roadway with asphalt pavement and with varying widths of existing ROW (40 feet to 120 feet).

PROPOSED FACILITY

Will construct 2 lanes of a future 4-lane roadway with a proposed ROW width of 136 feet, from the project limits mentioned above.

1. PROJECT MANAGEMENT

a. **MONTHLY PROGRESS REPORTS, INVOICES, AND BILLINGS (2 months assumed):**

- Submit monthly progress status reports to the GEC.
 1. Progress reports will include: deliverable table, tasks completed, tasks/objectives that are planned for the upcoming periods, lists or descriptions of items or decisions needed from the County and its representatives. Subconsultant progress will be incorporated into the monthly progress report. A copy of the monthly progress report will be uploaded to ProjectWise.
- Prepare correspondence, invoices, and progress reports, on a monthly basis, in accordance with current County requirements.

2. SURVEYING

a. RIGHT OF ENTRY (ROE):

- Surveyor is to utilize the ROEs previously obtained. If additional ROEs are warranted for this scope, Surveyor is to notify the County and GEC for assistance.

b. FIELD SURVEYING:

- Surveyor will locate existing control and reconcile any discrepancies found.
- Surveyor will establish supplemental survey control as needed to be used during the course of the survey.
- Surveyor will locate boundary monuments sufficient to determine existing ROW and easement lines and parcel boundaries.

c. PARCEL ACQUISITION DOCUMENTS (up to **3** parcel documents assumed)

- Surveyor shall prepare preliminary parcel descriptions with associated parcel plats for 3 acquisitions. Surveyor will perform sufficient 2-dimensional location of substantial features found within 25 feet of the proposed ROW lines and note any improvements requiring removal/relocation.
- After receipt of title commitments, set appropriate monumentation in accordance with County requirements (if applicable). Prepare signed and sealed documents for the easement acquisition.
- Stake proposed right of way (ROW), with suitable markers as requested, for the purposes of fence reconstruction, utility installation, or at property owner request.

d. DELIVERABLES:

- Draft Parcel Acquisition Documents (pdf)
- Final Signed and Sealed Parcel Acquisition Documents (pdf)
- Survey CADD files
- ASCII point file of all points located/set during the course of the survey

**ATTACHMENT C
WORK SCHEDULE
CR 332 (at CR 314)**

Work shall begin in 1 week after receiving written Notice-to-Proceed. McGray and McGray Land Surveyors, Inc. estimates project completion by December 31, 2025 with the following deliverable schedule:

- Draft Parcel Acquisition Documents (pdf) by, December 12, 2025
- Final Signed and Sealed Parcel Acquisition Documents (pdf) by, December 31, 2025
- Survey CADD files by, December 31, 2025
- ASCII point file of all points located/set during the course of the survey by, December 31, 2025

NOTE: Weather and access issues may affect timing for actual delivery of scoped items.

TASK DESCRIPTION	Surveyor (RPLS) Senior	Survey Technician (Surveyor-In-Training) - SIT	Survey Technician	Abstractor	2 man survey crew, with vehicle and data collection	Survey Field Crew Coordinator	TOTAL LABOR HRS & COSTS
Surveyor shall prepare preliminary the parcel description with associated parcel plat for the ROW parcel acquisition (up to three Parcels). Surveyor will perform sufficient 2-dimensional location of substantial features found within 25 feet of the proposed ROW lines and note any improvements requiring removal/relocation.	8	24	48	8	50	3	\$ 19,317.25
							\$ -
							\$ -
HOURS SUB-TOTALS	8.00	24.00	48.00	8.00	50.00	3.00	141
CONTRACT RATE PER HOUR	\$188.06	\$115.53	\$95.38	\$85.97	\$190.00	\$91.35	
TOTAL LABOR COSTS	\$1,504.48	\$2,772.72	\$4,578.24	\$687.76	\$9,500.00	\$274.05	\$19,317.25
% DISTRIBUTION OF STAFFING	5.67%	17.02%	34.04%	5.67%	35.46%	2.13%	62.41%
SUBTOTAL:							\$19,317.25

OTHER DIRECT EXPENSES	UNIT	RATE	QUANTITY	TOTAL
Deed Copies	sheet	\$1.00	20	\$20.00
SUBTOTAL OTHER DIRECT EXPENSES				\$20.00

SUMMARY	
TOTAL LABOR COSTS (DIRECT LABOR)	\$19,317.25
(OTHER DIRECT EXPENSES)	\$20.00
GRAND TOTAL	\$19,337.25