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WILLIAMSON COUNTY 

PURCHASING DEPARTMENT 
301 SE INNER LOOP – SUITE 106 

GEORGETOWN, TEXAS 78626 
 

http://www.williamson-county.org/Purchasing 

INVITATION FOR BIDS 

 
REGIONAL PARK HEADQUARTERS 

 

BID NUMBER: 11WC907 
 

BIDS MUST BE RECEIVED ON OR BEFORE:  March 29, 2011 – 1:30 PM 
 

BIDS WILL BE PUBLICLY OPENED:  March 29, 2011 – 1:30 PM 
 

A NON-MANDATORY PRE-BID MEETING WILL BE HELD ON: 
TUESDAY, MARCH 8, 2011 AT 1:30 PM 

AT THE WILLIAMSON COUNTY REGIONAL PARK 
3005 COUNTY ROAD 175, LEANDER, TEXAS 78641 

 
Williamson County is soliciting sealed bids from vendors for the construction of a new regional park 

office building to be located at 3005 County Road 175 Leander, TX. The new office is to be a 2,930 
square foot, single story, wood frame structure to house park administration functions. For additional 
information please review the separate documents, Park HQ Project Specifications and Park HQ 
Structural Diagrams.   

 
 

BID SUBMISSION 
DEADLINE: Bids must be received in the Williamson 
County Purchasing Department at or before 1:30 PM 
on Tuesday, March 29, 2011.  Bids will be publicly 
opened at 1:30 PM or soon thereafter in the 
Williamson County Purchasing Dept., 301 SE Inner 
Loop-Suite 106, Georgetown, Texas. 
 
METHODS: Sealed bids may be hand-delivered or 
mailed to the Williamson County Purchasing 
Department, Attn: Jonathan Harris, Suite 106, 
Williamson County Inner Loop Annex, 301 SE Inner 
Loop, Georgetown, Texas 78626. 
 
LOCATION DIRECTIONS: Please see page 9 of this 
document for a map and directions to the 
Williamson County Inner Loop Annex.  
 
FAX/EMAIL: Facsimile and electronic mail transmittals 
will not be accepted. 
 

 

BID REQUIREMENTS 
NON-MANDATORY PRE-BID MEETING: All vendors 
interested in submitting a bid are invited to attend the 
non-mandatory pre-bid meeting at 1:30 PM on 
Tuesday, March 8, 2011, Williamson County 
Regional Park, 3005 County Road 175, Leander, 
Texas 78641. The meeting point will be the traffic 
circle approximately 100 yards from the park 
entrance, near the flagpoles.  
 
QUADRUPLICATE: All bids must be submitted in 
quadruplicate (1 original complete bid set and 3 copies 
of the bid set). The bid sets should be marked “original” 
or “copy”. A “bid set” consists of the COMPLETED AND 
SIGNED Bid Form and any other required 
documentation. All copies must have the same 
attachments as the original. 
 
SEALED: All bids must be returned in a sealed envelope 
with the bid name, number, opening date and time 
clearly marked on the outside. If an overnight delivery 
service is used, the bid name, number, opening date 

http://www.williamson-county.org/Portals/0/Departments/Parks/Docs/Direction_Map_SWRP.pdf
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and time must be clearly marked on the outside of the 
delivery service envelope. 
 
REFERENCES: Williamson County requires bidder to 
supply with this bid, a list of at least three (3) 
references where like services have been supplied by 
their firm.  Include name of firm, address, telephone 
number and name of representative.  
 
LEGIBLITY:  Bids must be legible and of a quality that 
can be reproduced. 
 
FORMS: All bids must be submitted on the forms 
provided in this bid document. Electronically generated 
bid forms will not be accepted.Changes to bid forms 
made by bidders may disqualify the bid. Bids cannot be 
altered or amended after submission deadline.  
 
LATE BID: Bids received after the submission deadline 
will not be opened and will be considered void and 
unacceptable.  Williamson County is not responsible for 
lateness of mail, courier service, etc. 
 

RESPONSIBILITY:  It is expected that a prospective 

bidder will be able to affirmatively demonstrate bidder's 
responsibility.  A prospective bidder should be able to 
meet the following requirements: 
 
a) have adequate financial resources, or the ability to 

obtain such resources as required; 
b) be able to comply with the required or proposed      

delivery schedule; 
c) have a satisfactory record of performance; 
d) be otherwise qualified and eligible to receive an 

award. 
 
Williamson County may request representation and 
other information sufficient to determine bidder's ability 
to meet these minimum standards listed above. 
 
 

AWARD 
THIRTY DAYS: Awards should be made approximately 
thirty (30) days after the bid opening date. Results may 
be obtained by contacting the Technical Contact.   
 

REJECTION OR ACCEPTANCE: No more than one bid 
will be awarded for any item, single department or area.  
Bids may be rejected for some items, departments or 
areas, even though awards are made for others.  The 
convenience of having a single source for similar items 
will be taken into consideration together with price in 
determining the lowest and best bid. 
 
It is understood that the Commissioners Court of 
Williamson County, Texas, reserves the right to accept 
or reject any and/or all bids for any or all materials 
and/or services covered in this bid request, and to waive 
informalities or defects in the bid or to accept such bid it 
shall deem to be in the best interest of Williamson 

County.  In determining the overall best bid, the County 
may exercise either (or both) of the following options 
granted to local government’s under the Texas Local 
Government Code.  
   
Option 1 – TLGC § 271.905.  This option allows the 
County to consider a bidder’s principal business location 
in determining the overall lowest and best bid. 
 
Option 2 – TLGC § 271.907.  This option allows the 
County to evaluate bids and give preference to goods 
and/or services of a vendor that demonstrates that the 
vendor meets or exceeds any and all state or federal 
environmental standards, including voluntary standards, 
relating to air quality.  If the bid being submitted will have 
an effect on air quality for Williamson County (as it 
relates to any state, federal, or voluntary air quality 
standard), then the bidder should provide information in 
narrative form indicating the anticipated air quality 
impact.  Bidders are expected to meet all mandated 
state and federal air quality standards. 
 

CONTRACT: This Bid, when properly accepted by 
Williamson County, shall constitute a contract equally 
binding between the successful bidder and Williamson 
County.   
 

The successful bidder may be required to sign an 
additional agreement containing terms necessary to 
ensure compliance with the bid.   
 

CONTRACT ADMINISTRATION: Under this contract, 
Jim Rodgers, Parks & Recreation Director, Williamson 
County, shall be the contract administrator with 
designated responsibility to ensure compliance with 
contract requirements, such as but not limited to, 
acceptance, inspection and delivery. The contract 
administrator will serve as liaison between Williamson 
County Commissioners Court and the successful bidder.  
 

CONTRACT PERIOD: The Contract Period is the date of 
award through completion of project. This project is to be 
completed 270 calendar days after notice to proceed is 
issued.  
 

Upon the failure of Commissioners Court to so 
appropriate in any year, the Vendor may elect to 
terminate this agreement, with no additional liability to 
the County. The County and the Vendor agree that 
termination shall be the Vendor’s sole remedy under this 
circumstance.  
 

BID CONTACTS 
 

PURCHASING CONTACT: 
Jonathan Harris 

  301 SE Inner Loop – Suite 106 
  Georgetown, TX 78626 
  (512) 943-1692 
  joharris@wilco.org 
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TECHNICAL CONTACT: 

David Rothenberg 
BWM Group 

  102 E. Main – Suite 200 
  Round Rock, TX 78664 
  (512) 238-8912 ext. 204 

drothenberg@bwmgrp.com 
 

MISCELLANEOUS 
CONFLICT OF INFORMATION: In the event a conflict of 
information exists between the County bidder 
instructions and the Design Consultant instructions the 
County’s bidder instructions will supercede. 
 
FOB DESTINATION: All of the items listed are to be 
Free On Board to final destination (FOB Destination) 
with all transportation charges if applicable to be 
included in the price, unless otherwise specified in the 
Invitation for Bids. The title and risk of loss of the goods 
shall not pass to the County until receipt and acceptance 
takes place at the FOB point. 
 
FIRM PRICING: All of the items listed are to be on a "per 
unit" basis, stating a firm price per unit or unit quantity of 
each item.  This price must be good from the date of bid 
opening for a fixed period of time. Unless the Bid 
expressly states otherwise, this period shall be until the 
end of the current fiscal year on September 30, 2011.  
Bids which do not state a fixed price, or which are 
subject to change without notice, will not be considered.  
The Court may award a contract for the period implied or 
expressly stated in the lowest and best bid, but for no 
longer than the current fiscal year. 
 
ESTIMATED QUANTITIES: The estimated quantity of 
each item listed in the notice is only an estimate – the 
actual quantity to be purchased may be more or less. 
The County is not obligated to purchase any minimum 
amount, and the County may purchase any reasonable 
amount greater than the estimate for the same unit price.  
Any limit on quantities must be stated expressly in the 
bid. 
 
FUNDING: Funds for payment have been provided 
through the Williamson County budget approved by 
Commissioners’ Court for the October 1, 2010 thru 
September 30, 2011 fiscal year. 
 
SALES TAX: Williamson County is by statute, exempt 
from the State Sales Tax and Federal Excise Tax. 
 
STATEMENTS: No oral statement of any person shall 
modify or otherwise change, or affect the terms, 
conditions, plans and/or specifications stated in the  
various Bid Packages and/or Bid Instructions or 
Requirements. 
 

DELIVERY: The delivery time and location for the 
commodity and/or service covered by this bid shall be as 
stated in the various bid packages. 
 
PURCHASE ORDER: If required by the Williamson 
County Purchasing Department a purchase order(s) may 
be generated to the successful bidder for products 
and/or services. If a purchase order is issued the 
purchase order number must appear on all itemized 
invoices and/or requests for payment. 
 
PAYMENT: Payment shall be made by check from the 
County upon satisfactory completion and acceptance of 
items and submission of the Invoice to the ordering 
department for work specified by this Contract 
Document. All payments owed will be paid no later than 
thirty (30) days after the goods or services are received 
OR the date that the invoice is received by the Auditor’s 
Office whichever is later. As a minimum, invoices shall 
include: 
 
(1) Name, address, and telephone number of Vendor 

and similar information in the event the payment is 
to be made to a different address 

(2) County contract, Purchase Order, and/or delivery 
order number 

(3) Identification of items or service as outlined in the 
contract 

(4) Quantity or quantities, applicable unit prices, total 
prices, and total amount 

(5) Any additional payment information which may be 
called for by the contract 

 
Payment inquiries should be directed to the Auditor's 
Office, Accounts Payable Department: Donna McKitrick, 
943-1558 or Kathy Blankenship, 943-1557. 
 
CONFLICT OF INTEREST: No public official shall have 
interest in a contract, in accordance with Vernon's Texas 
Codes Annotated, Local Government Code Title 5, 
Subtitle C, Chapter 171. 
 
As of January 1, 2006 Vendor’s are responsible for 
complying with Local Government Code Title 5, Subtitle 
C, Chapter 176.  Additional information may be obtained 
from the County website at the following link:    
http://wcportals.wilco.org/Interest_Conflict/index.html 
 
The Williamson County Conflict of Interest 
Statement is located on Page 7 of this Invitation for 
Bids. This form must be completed, signed, and 
submitted with your Bid.  
 
 
ETHICS:  The bidder shall not accept or offer gifts or 
anything of value nor enter into any business 
arrangement with any employee, official or agent of 
Williamson County. 
 
 



Regional Park Headquarters Page 4 
 

DOCUMENTATION: Bidder shall provide with this bid 
response, all documentation required by this bid.  Failure 
to provide this information may result in rejection of the 
bid. 
 
TERMINATION FOR CAUSE: In the event of breach or 
default of this contract or any other additional agreement 
containing terms necessary to ensure compliance with 
the Proposer’s proposal, Williamson County reserves the 
right to enforce the performance of this contract or any 
additional agreement by any manner prescribed by law 
or deemed to be in the best interest of Williamson 
County.  At Williamson County’s sole discretion, the 
Proposer may be given a reasonable opportunity to cure 
its breach or default prior to Williamson County’s 
termination under this provision. Williamson County’s 
option to offer time to cure a default or breach shall, 
however, in no way be construed as negating the basis 
for termination for non-performance. 
 
TERMINATION FOR CONVENIENCE:  Williamson 
County may terminate this contract and/or any additional 
agreement containing terms necessary to ensure 
compliance with the Proposer’s proposal, for 
convenience and without cause or further liability, upon 
thirty (30) days written notice to Proposer.  In the event 
Williamson County exercises its right to terminate without 
cause, it is understood and agreed that only the amounts 
due to Proposer for goods, commodities and/or services 
provided and expenses incurred to and including the date 
of termination, will be due and payable.  No penalty will be 
assessed for Williamson County’s termination for 
convenience.   

 
SILENCE OF SPECIFICATIONS: The apparent silence 
of these specifications as to any detail or to the apparent 
omission from it of a detailed description concerning any 
point, shall be regarded as meaning that only the best 
practices are to prevail. All interpretations of these 
specifications shall be made on the basis of this 
statement. 
 
COMPLIANCE WITH LAWS: The successful bidder shall 
comply with all applicable federal, state and local laws 
and regulations pertaining to the practice of the 
profession and the execution of duties under this bid 
including the TEXAS HAZARD COMMUNICATION ACT 
and THE WILLIAMSON COUNTY HAZARD 
COMMUNICATION PROGRAM POLICY. 
 

 

WORKER’S COMPENSATION 
The Texas Labor Code, §406.096, requires workers' 
compensation insurance coverage for all persons 
providing services on a building or construction project 
for a governmental entity.  The rule requires a 
governmental entity to timely obtain certificates of 
coverage and retain them for the duration of the project.  
The rule also sets out the language to be included in bid 

specifications and in contracts awarded by a 
governmental entity and the information required to be in 
the posted notice to employees.  The rule is adopted 
under the Texas Labor Code, §402.061.  The 
information provided below is a result of this rule.  By 
submitting your bid to the county, you are acknowledging 
that this rule is a part of these bid specifications, and that 
you will observe and abide by all of the requirements 
outlined in the rule.  You are further agreeing that should 
your bid or proposal be accepted by the Williamson 
County Commissioners' Court, the necessary certificates 
of coverage showing workers' compensation coverage, 
will be provided to the following name and address, prior 
to beginning work: 
 

Jonathan Harris 
Williamson County Purchasing Department 
301 SE Inner Loop - Suite 106 
Georgetown, TX  78626 

 
If you have any questions related to this ruling and/or 
requirement, you are encouraged to contact either the 
Williamson County Purchasing Department at (512) 943-
3553, or you may call the Division of Workers' 
Compensation at (512) 804-4000. 

 
 

Workers' Compensation Insurance Coverage: 
 A. Definitions: Certificate of coverage ("certificate")-A 

copy of a certificate of insurance, a certificate of 
authority to self-insure issued by the commission, or a 
coverage agreement (TWCC-81, TWCC-82, TWCC-83, 
or TWCC-84), showing statutory workers' compensation 
insurance coverage for the person's or entity's 
employees providing services on a project, for the 
duration of the project. 
 
Duration of the project - includes the time from the 
beginning of the work on the project until the 
contractor's/person's work on the project has been 
completed and accepted by the governmental entity. 
 
Persons providing services on the project 
("subcontractor" in S406.096) - includes all persons or 
entities performing all or part of the services the 
contractor has undertaken to perform on the project, 
regardless of whether that person contracted directly 
with the contractor and regardless of whether that 
person has employees.  This includes, without limitation, 
independent contractors, subcontractors, leasing 
companies, motor carriers, owner-operators, employees 
of any such entity, or employees of any entity which 
furnishes persons to provide services on the project.  
"Services" include, without limitation, providing, hauling, 
or delivering equipment or materials, or providing labor, 
transportation, or other service related to a project.  
"Services" does not include activities unrelated to the 
project, such as food/beverage vendors, office supply 
deliveries, and delivery of portable toilets. 
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 B. The contractor shall provide coverage, based on 
proper reporting of classification codes and payroll 
amounts and filing of any coverage agreements, which 
meets the statutory requirements of Texas Labor Code, 
Section 401.011(44) for all employees of the contractor 
providing services on the project, for the duration of the 
project. 
 

 C.  The Contractor must provide a certificate of coverage 
to the governmental entity prior to being awarded the 
contract. 
 

 D. If the coverage period shown on the contractor's 
current certificate of coverage ends during the duration 
of the project, the contractor must, prior to the end of the 
coverage period, file a new certificate of coverage with 
the governmental entity showing that coverage has been 
extended. 
 

 E. The contractor shall obtain from each person 
providing services on a project, and provide to the 
governmental entity: 
 

(1) a certificate of coverage, prior to that person 
beginning work on the project, so the governmental 
entity will have on file certificates of coverage showing 
coverage for all persons providing services on the 
project; 
 

(2) no later than seven (7) days after receipt by 
the contractor, a new certificate of coverage showing 
extension of coverage, if the coverage period shown on 
the current certificate of coverage ends during the 
duration of the project. 
 
F. The contractor shall retain all required certificates of 
coverage for the duration of the project and for one year 
thereafter. 
 
G. The contractor shall notify the governmental entity in 
writing by certified mail or personal delivery, within ten 
(10) days after the contractor knew or should have 
known, of any change that materially affects the 
provision of coverage of any person providing services 
on the project. 
 
H. The contractor shall post on each project site a 
notice, in the text, form and manner prescribed by the 
Division of Workers' Compensation, informing all 
persons providing services on the project that they are 
required to be covered, and stating how a person may 
verify coverage and report lack of coverage. 

 
 I. The contractor shall contractually require each person 

with whom it contracts to provide services on a project, 
to: 
 

(1) provide coverage, based on proper reporting 
of classification codes and payroll amounts and filing of 
any coverage agreements, which meets the statutory 

requirements of Texas Labor Code, Section 401.011(44) 
for all of its employees providing services on the project, 
for the duration of the project; 
 

(2) provide to the contractor, prior to that person 
beginning work on the project, a certificate of coverage 
showing that coverage is being provided for all 
employees of the person providing services on the 
project, for the duration of the project; 
 

(3) provide the contractor, prior to the end of the 
coverage period, a new certificate of coverage showing 
extension of coverage, if the coverage period shown on 
the current certificate of coverage ends during the 
duration of the project; 
 

(4) obtain from each other person with whom it 
contracts, and provide to the contractor: 
 

(a) a certificate of coverage, prior to the 
other person beginning work on the project; and 

 
(b) a new certificate of coverage 

showing extension of coverage, prior to the end of the 
coverage period, if the coverage period shown on the 
current certificate of coverage ends during the duration 
of the project; 
 

(5) retain all required certificates of coverage on 
file for the duration of the project and for one year 
thereafter; 
 

(6) notify the governmental entity in writing by 
certified mail or personal delivery, within ten (10) days 
after the person knew or should have known, of any 
change that materially affects the provision of coverage 
of any person providing services on the project; and 
 

(7) contractually require each person with whom 
it contracts, to perform as required by paragraphs (1) - 
(7), with the certificates of coverage to be provided to the 
person for whom they are providing services. 
 
J. By signing this contract or providing or causing to be 
provided a certificate of coverage, the contractor is 
representing to the governmental entity that all 
employees of the contractor who will provide services on 
the project will be covered by workers' compensation 
coverage for the duration of the project, that the 
coverage will be based on proper reporting of 
classification codes and payroll amounts, and that all 
coverage agreements will be filed with the appropriate 
insurance carrier or, in the case of a self-insured, with 
the commission's Division of Self-Insurance Regulation.  
Providing false or misleading information may subject 
the contractor to administrative penalties, criminal 
penalties, civil penalties, or other civil actions. 
 
K. The contractor's failure to comply with any of these 
provisions is a breach of contract by the contractor which 
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entitles the governmental entity to declare the contract 
void if the contractor does not remedy the breach within 
ten (10) days after receipt of notice of breach from the 
governmental entity. 
 
PERFORMANCE AND PAYMENT BONDS: Chapter 
262.032 of the Texas Local Government Code governs 
the requirements for performance bonds for government 
entities making public work contracts.  A performance 
bond is required if the contract is in excess of $50,000 
and is to be made for the full amount of the contract.  
Chapter 2253.021 of the Texas Government Code 
governs the requirements for payment bonds for 
government entities making public work contracts. A 
payment bond is required if the contract is in excess of 
$25,000 and is to be made for the full amount of the 
contract. The bonds are to be executed within fourteen 
(14) calendar days after receipt of written notification of 
award of contract and prior to beginning work on the 
project. The bonds must be executed by a corporate 
surety or sureties in accordance with the Texas 
Insurance Code. 

 
If the public works contract is less than $50,000 the 
performance bond will not be required as long as the 
contract provides that payment is not due until the work 
is completed and accepted by the County. 

 
BIDDER’S BOND: All bids shall be accompanied by a 
certified cashier's check upon a National or State 

bank in an amount not less than five percent (5%) of 
the total maximum bid price, payable without 
recourse to Williamson County, or a bid bond in the 
same amount from a reliable surety company, as a 
guarantee that the bidder will enter into a contract and 
execute performance and payment bonds within 
fourteen (14) calendar days after notice of award of 
contract to him. Bid guarantees must be submitted in the 
same sealed envelope with the bid. Bids submitted 
without check or bid bonds will not be considered. 
 
EXECUTION OF CONTRACT: Failure to execute the 
construction contract within fourteen (14) calendar days 
of written notification of award or failure to furnish the 
performance bond, or letter of credit if applicable, and 
payment bond as required shall be just cause for the 
annulment of the award. In case of the annulment of the 
award, the bid guarantee shall become the property of 
Williamson County, not as a penalty, but as a liquidated 
damage. 
 
The Contractor shall not commence work under this 
contract until he has furnished certification of all 
insurance required and such has been approved by 
Williamson County, nor shall the contractor allow any 
subcontractor to commence work on his subcontract 
until proof of all similar insurance that is required of the 
subcontractor has been furnished and approved. 
 

 

 

 
 

Bid Submission: All bid submissions shall include the following completed forms and required 
information: 
 

 Williamson County Conflict of Interest Statement 

 Williamson County Bid Form 

 Park HQ Schedule of Bid Items 

 Bidder’s Bond 

 Three (3) References 
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WILLIAMSON COUNTY CONFLICT OF INTEREST STATEMENT 
 

 
I hereby acknowledge that I am aware of the Local Government Code of the State of Texas, 
Section 176.006 regarding conflicts of interest and will abide by all provisions as required by 
Texas law. 
  
  

 
 
 
 
 
 
 
 
 
 

 
 
 
 
 
 
 
 
 
Notarized: 
 

 

 
 
 

Printed name of person submitting form: 

 
Signature of person submitting form: 
 
 
_________________________________________________________ 

Name of Company: 

Date: 

 

 
Sworn and subscribed before me 
by:_________________________________________ 
 
on _________________________. 

  (date) 
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WILLIAMSON COUNTY BID FORM 
 

REGIONAL PARK HEADQUARTERS 
 

BID NUMBER: 11WC907 
 

NAME OF BIDDER: ____________________________________________________________________________                   
 
 
Mailing Address: _______________________________________________________________________________                                          
 

        City: ___________________________________  State: __________ Zip:_________________ 
 
 
Email Address:  _______________________________________________________________________________ 
 
 
Telephone:  (________) ________________________________  Fax:  (________) __________________________ 
 
 
 

TOTAL BID AMOUNT (To include all costs: materials, labor, equipment, installation, delivery, possible 
bonds, etc): 
 
_$__________________________________________________________________________________ 
 
 
The undersigned, by his/her signature, represents that he/she is authorized to bind the bidder to fully comply with the 
terms and conditions of the attached Request for Bid, Specifications, and Special Provisions for the amount(s) shown 
on the accompanying bid sheet(s).  By signing below, you have read the entire document and agreed to the terms 
therein. 
 

 
____________________________________________________________________ Date:  ___________________ 
Signature of Person Authorized to Sign Bid 
 
 
Printed Name and Title of 
Signer:_______________________________________________________________________________________ 
 
 

ACKNOWLEDGEMENT OF ADDENDA 
The bidder shall acknowledge receipt of any addenda issued to the solicitation by completing the blocks 
below or by completion of the applicable information on the addendum and returning it no later than the 
date and time for receipt of the bid. Failure to acknowledge an addendum that has a material impact on 
the solicitation may negatively impact the responsiveness of your bid. Material impacts include but are not 
limited to changes to specifications/scope of work, delivery time, quantities, bonds, qualifications, etc. 
 
Addendum No._____, Date____________ Addendum No._____, Date___________ 

Addendum No._____, Date____________ Addendum No._____, Date___________ 
 
 

DO NOT SIGN OR SUBMIT WITHOUT READING ENTIRE DOCUMENT 
THIS FORM MUST BE COMPLETED, SIGNED, AND RETURNED WITH BID  
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CONTRACT DOCUMENT 
 

The successful bidder shall be required to execute a formal contract at Williamson County’s offices in 

Georgetown, Texas within ten (10) days after the bid award.  Said contract shall be in the same form as the 

contract which begins on the following page. The only anticipated changes in the contract will be to 

include additional exhibits, to fill in blanks to identify the contractor, and terms relating to the 

compensation, or to revise the contract to accommodate corrections, changes in the scope of services, or 

changes pursuant to addenda issued. Bidders should raise any questions regarding the terms of the 

contract, or submit requested changes in said terms, in the form of written questions or submittals. 

Because the signed contract will be substantively and substantially derived from the attached contract, each 

bidder is urged to seek independent legal counsel as to any questions about the terms, conditions or 

provisions contained in the attached contract before submitting a bid. Again, the attached contract contains 

important legal provisions and is considered part and parcel of this bid invitation. Failure or refusal to sign 

aforesaid contract shall be grounds for Williamson County to revoke any bid award which has been issued, 

forfeit bid security, if applicable, and select another bidder.
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AGREEMENT 
BETWEEN OWNER AND CONTRACTOR 

 
 
 
This Agreement is made as of _____________________, 20____ (the “Effective Date”), 
by and between 

 
The Owner:   Williamson County 
    710 Main Street, Ste. 101 
    Georgetown, Texas 78626 
     
and Contractor  __________________________ 

__________________________    
__________________________ _______________ 

     
 
 
for the Project: __________________________ 

__________________________    
__________________________ _______________ 

        
 
Project Architect:  __________________________ 

__________________________    
__________________________ _______________ 

AGREEMENT, this Agreement between Owner and Contractor (hereinafter called “Agreement”) is 
entered into effective as of the date indicated on the immediately preceding page of this document 
and all attachments (the “Effective Date”), by and between Williamson County a political subdivision 
of the State of Texas (hereinafter called the “Owner”) and _________________________ (hereinafter 
called “Contractor”). 
 
WHEREAS, the Owner desires to retain a Contractor for the Construction of 
___________________________ (hereinafter called the “Project”),  
 
WHEREAS, the Owner desires a Contractor who will render, diligently and competently in 
accordance with the highest standards used in the profession, all Contractor services which shall be 
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necessary or advisable for the expeditious, economical and satisfactory completion of the Project, 
and 
 
NOW, THEREFORE, in consideration of the mutual undertakings herein contained, the parties hereto 
agree as follows: 
 
ARTICLE 1  SCOPE OF WORK 
 
The Contractor has overall responsibility for and shall provide complete construction services and furnish 
all materials, equipment, tools and labor as necessary or reasonably inferable to complete the Work, or 
any phase of the Work, in accordance with the Owner’s requirements and the terms of the Contract 
Documents. 
 
 

ARTICLE 2  CONTRACT DOCUMENTS 
 

2.1 The Contract Documents consist of: 
 
a. This Agreement and all exhibits and attachments listed, contained or referenced in this 

Agreement; 
b. The General Conditions for Williamson County (“General Conditions”), however, this 

Agreement shall control in the event of a conflict with those General Conditions; 
c. The Special Conditions, however, this Agreement shall control in the event of a conflict with 

those Special Conditions; 
d. All Addenda issued prior to the Effective Date of this Agreement; 
e. The “Bid Documents” as defined by the “Invitation for Bidders” in the original bid 

documents; 
f. All Change Orders issued after the Effective Date of this Agreement; 
g. The Drawings, Specifications, details and other documents developed by Project Architect 

to describe the Project and accepted by Owner; and 
h. The Drawings and Specifications developed or prepared by Owners other consultants, if 

any, and accepted by the Owner. 
 
2.2 The Contract Documents form the entire and integrated Contract and Agreement between 
Owner and Contractor and supersede all prior negotiations, representations or agreements, written or 
oral. 
 
2.3 The term “Contractor” shall be interchangeable with the terms “Proposer,” “Bidder” and “General 
Contractor” or other similar terms as appropriate in the Contract Documents. 
 

ARTICLE 3  DEFINITIONS 
 

The terms, words and phrases used in the Contract Documents shall have meanings as 
follows. 
 
3.1 “Construction Documents” means, collectively, the Drawings, Specifications, details, accepted 
and approved Change Orders and other documents prepared by the Project Architect, its consultants 
and by the Owner’s other consultants that describe the scope and quality of the Project and the 
materials, supplies, equipment, systems and other elements that are required for construction of the 
Project that are accepted by the Owner.  
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3.2 “Contract Sum” means the total amount of all compensation payable to the Contractor for the 
Project and shall not exceed the Total Base Bid proposed by the Contractor and accepted by the 
Owner, subject to adjustment as approved by Owner for Additional Services or Change Orders.  Any 
costs that exceed the Contract Sum shall be borne solely by Contractor without reimbursement by 
Owner. 
 

3.3 “Final Completion” means the stage in the progress of the Work when, in the Owner’s 
opinion, the entire Work has been completed, the Contractor’s obligations under the Contract 
Documents have been fulfilled, and the Owner is processing or has made final payment to the 
Contractor, as evidenced by a Certificate of Acceptance approved by the Owner. The date of Final 
Completion is a crucial element of the Project.  Therefore, the date of Substantial Completion, as 
defined herein below, is not subject to change unless due to “force majeure” as defined herein and in 
any associated Contract Documents or unless agreed to in advance in writing by the parties. 
 
3.4 “Notice to Proceed” refers to the written document issued by the Owner following acceptance 
of the proposal and execution of this Agreement which indicates the date on which the Work is to 
begin. 
 
3.5 “Owner” means Williamson County and includes its designated Owner’s Designated 
Representative. 
 
3.6 “Owners Designated Representative or ODR” means the individual described in Article 7.3 
herein below. 
 
3.7 “Owner’s Specifications” means the construction and contract administration requirements 
and standards as interpreted by Owner. 
 
3.8 “Project Architect” means the professional architect employed by the Owner as architect of record for the Project 
along with their consultants. 

 
3.9 “Standards and Standard Specifications” means the construction and design requirements and the highest 
standards of Contractor’s profession or business and in compliance with all applicable national, federal, state, municipal, 
laws, regulations, codes, ordinances, orders and with those of any other body having jurisdiction 

 
3.10 “Subcontractor” means a person or entity that has an agreement with the Contractor to perform any portion of 
the Work.  The term Subcontractor does not include the Project Architect or any person or entity hired directly by the 
Owner.  

 
3.11 “Substantial Completion” means the stage in the progress of the Work when the Work, or designated portions 
thereof, may still require minor modifications or adjustments but, in the Owner’s opinion, the Work has progressed to the 
point such that all parts of the Work under consideration are fully operational and usable for intended purposes, as 
evidenced by a Certificate of Substantial Completion approved by the Owner. 
 
3.12 “Work” means provision of all services, labor, materials, supplies, and equipment which are required or 
reasonably inferable to complete the Project in strict accordance with the requirements of the Contract Documents (as 
such may be modified or amended).  The term “reasonably inferable” takes into consideration the understanding of the 
parties that some details necessary for completion of the Work may not be shown on the Drawings or included in the 
Specifications, but they are a requirement of the Work if they are a usual and customary component of the Work or 
otherwise necessary for complete installation and operation of the Work.  The Contractor shall not be entitled to an 
increase in the Contract Sum due to the absence of any detail or specification the Contractor may require or for any 
construction which may be found necessary as the Work progresses in order to complete the construction of the Project.  
If an item or system is either shown or specified, all material and equipment required for the proper installation of such 
item or system shall be provided whether or not detailed or specified, omitting only such parts as are specifically excepted 
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by the Owner.  Notwithstanding the above, the Contractor shall not be responsible for design, except incidental 
designing/detailing as required by the Specifications for shop drawing purposes.  

 

ARTICLE 4   SUBSTANTIAL COMPLETION 
 
4.1 Substantial Completion. If a Certificate of Occupancy is required by public authorities having 
jurisdiction over the Work, said certificate shall be issued before the Work or any portion thereof is 
considered substantially complete.  When the Contractor considers that the Work, or a portion thereof 
which the Owner agrees to accept separately, is substantially complete, the Contractor shall notify 
Owner’s Designated Representative and request a determination as to whether the Work or 
designated portion thereof is substantially complete.  If Owner’s Designated Representative does not 
consider the Work substantially complete, Owner’s Designated Representative will notify the 
Contractor giving reasons therefore.   Failure on the Owner’s part to list a reason does not alter the 
responsibility of the Contractor to complete all Work in accordance with the Contract Documents.  
After satisfactorily completing items identified by Owner’s Designated Representative, the Contractor 
shall then submit another request for Owner’s Designated Representative to determine Substantial 
Completion.  If Owner’s Designated Representative considers the Work substantially complete, 
Owner’s Designated Representative will prepare and deliver a certificate of Substantial Completion 
which shall establish the date of Substantial Completion, shall include a punch list of items to be 
completed or corrected before final payment, shall establish the time within which the Contractor shall 
finish the punch list, and shall establish responsibilities of the Owner and the Contractor  for security, 
maintenance, heat, utilities, damage to the Work, warranty and insurance.  Failure to include an item 
on the punch list does not alter the responsibility of the Contractor to complete all Work in accordance 
with the Contract Documents.  The certificate of Substantial Completion shall be signed by the Owner 
and the Contractor to evidence acceptance of the responsibilities assigned to them in such certificate. 
 
4.2 Owner intends to achieve Substantial Completion (as defined in this agreement) for all stages 
of construction on or before the following completion date: 
 
EXPECTED DATE FOR SUBSTANTIAL COMPLETION:   __________________ _____, 20____ 
 
Under no circumstances will the time for Substantial Completion exceed this date without a written 
amendment to this Agreement.  
 
4.3 THE TIMES SET FORTH IN THE CONSTRUCTION DOCUMENTS ARE AN ESSENTIAL 
ELEMENT OF THE AGREEMENT.   

 

ARTICLE 5  COMPENSATION 
 
5.1 Contract Sum.  The Contract Sum for the Project is: __________________ 
($____________) 
 
5.2 Contract Payments.  Method and terms of payment of the contract sum shall be in accordance 
with the Contract Documents. 

 
5.3 Liquidated Damages.  For each consecutive calendar day after the date of Substantial 
Completion that the Work is not substantially completed, the Owner may deduct the amount of: 
 

____________________Dollars per day ($_______/day) 
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from any money due or that becomes due the Contractor, not as a penalty but as liquidated damages 

representing the parties' estimate at the time of contract execution of the damages that the Owner will 

sustain for late completion.  The parties stipulate and agree that calculating Owner’s actual damages 

for late completion of the Project would be impractical, unduly burdensome, and cause unnecessary 

delay and that the amount of daily liquidated damages set forth is reasonable. 

 

ARTICLE 6  CONTRACTOR’S GENERAL RESPONSIBILITIES 
 

QUALITY OF WORK 
 

6.1 Contractor shall perform all services specifically allocated to it by the Contract Documents as 
well as those services reasonably inferable from the Construction Documents as necessary for 
completion of the Work and the Project.  Contractor shall render, diligently and competently in 
accordance with the highest standards used in the profession, all Contractor services which shall be 
necessary or advisable for the expeditious, economical and satisfactory completion of the Project.  
The enumeration of specific duties and obligations performed by the Contractor hereunder shall not 
be construed to limit the general undertakings of the Contractor.  The obligations of the Contractor 
hereunder run to and are for the benefit of only the Owner. 
 
6.2 Notwithstanding anything to the contrary contained in this Agreement, Owner and Contractor 
agree and acknowledge that Owner is entering into this Agreement in reliance on Contractor's 
represented expertise and ability to provide construction services.  Contractor agrees to use its best 
efforts, skill, judgment, and abilities to perform its obligations and to further the interests of Owner in 
accordance with Owner’s requirements and procedures. 
 
6.3 Contractor represents and agrees that all persons connected with the Contractor directly in 
charge of its services are duly registered and/or licensed under the laws, rules and regulations of any 
authority having jurisdiction over the Project if registration is required. 
 
6.4 Contractor’s duties as set forth herein shall at no time be in any way diminished by reason of 
any approval by the Owner nor shall the Contractor be released from any liability by reason of such 
approval by the Owner, it being understood that the Owner at all times is ultimately relying upon the 
Contractor’s skill and knowledge in performing the services required hereunder. 
 
COORDINATION OF THE WORK 
 
6.5 Contractor shall cooperate with the Project Architect and ODR and endeavor to further the 
interests of the Owner and the Project.  Contractor shall complete the Project in an expeditious and 
economical manner consistent with the interests of the Owner and in accordance with the Project 
Schedule. 
 
6.6 Contractor shall designate a representative authorized to act on the Contractor’s behalf with 
respect to the Project.  Contractor warrants, represents, covenants, and agrees to furnish efficient 
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business administration and superintendence and perform its services hereunder or pursuant to this 
Agreement in the best way and in the most expeditious and economical manner consistent with the 
interest of Owner. The Contractor agrees to provide an on-site, full-time superintendent for the 
duration of the Project. 
 
6.7 Contractor shall review and understand the standards and requirements in Owner’s 
Specifications and perform all services in accordance with those standards and requirements. 
 
6.8 Contractor shall visit the site and inspect the existing facilities, systems and conditions to 
insure an accurate understanding of the existing conditions as required. 
 
6.9 Contractor shall, at Owner’s request, attend public meetings and hearings concerning the 
development and schedule of the Project. 
 
6.10 Contractor shall review all Drawings, Specifications, and other Construction Documents as 
they are developed by the Owner and/or its Project Architect and advise Owner of any error, 
inconsistency or omission discovered in the Drawings, Specifications, and other Construction 
Documents.   
 
6.11 Contractor shall review the Construction Documents for compliance with all applicable laws 
and code requirements and with Williamson County requirements. 
 
6.12 Contractor shall advise Owner of any tests to be performed, and assist Owner in selecting 
testing laboratories and consultants, without assuming direct responsibility for the work of such 
laboratories and consultants. 
 
6.13 Contractor shall review the Construction Documents to ensure that they contain adequate 
provision for all temporary facilities necessary for performance of the Work, and provisions for all of 
the job site facilities necessary to manage, inspect, and supervise construction of the Work. 
 
6.14 Contractor shall consult with and make recommendations to the Owner on the acquisition 
schedule for fixtures, furniture and equipment, and coordinate the Owner’s purchase and installation 
of such items with the Owner as may be required to meet the Contractor’s Project Schedule. 
 
6.15 Contractor shall identify every Subcontractor it intends to use on the Project, including 
Subcontractors used for self-performed work, to the Owner in writing at least ten (10) days before 
entering into any subcontract.  Contractor shall not use any Subcontractor to which Owner has a 
reasonable objection.  Following Owner acceptance of a Subcontractor, that Subcontractor shall not 
be changed without Owner’s written consent, which shall not be unreasonably withheld.   
 
6.16 Contractor is responsible for initiating, maintaining, and supervising all safety precautions and 
programs in connection with the Work.  The safety program shall comply with all applicable 
requirements of the current federal Occupational Safety and Health Act and all other applicable 
federal, state and local laws and regulations and with the requirements of an Owner controlled 
insurance program, if any.   
 
6.17 Contractor shall provide recommendations and information to Owner and Project Architect 
regarding the assignment of responsibilities for safety precautions and programs, temporary Project 
facilities, and equipment, materials, and services for common use of the Subcontractors.  Contractor 
shall verify that appropriate safety provisions are included in the Construction Documents. 
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CONSTRUCTION WORK 
 
6.18 Construction shall be deemed to commence upon the date specified in a Notice to Proceed 
issued by Owner and shall continue until Final Completion of all Work.  The Contractor shall construct 
the Work in strict accordance with the Construction Documents and Owner’s Specifications within the 
time required by the Project Schedule approved by Owner.  
 
6.19 The Contractor hereby agrees to make any and all changes, furnish the materials and perform 
the Work which may be required or reasonably inferable to complete the Project in strict accordance 
with the requirements of the Contract Documents, without nullifying this Agreement. NO 
ALTERATIONS OR CHANGES SHALL BE MADE, HOWEVER, EXCEPT UPON THE WRITTEN 
ORDER OF THE OWNER, OR ITS AUTHORIZED REPRESENTATIVE.  
 
6.20 Contractor shall organize and maintain a competent, full-time staff at the Project site with 
clearly defined lines of authority and communication as necessary to coordinate construction 
activities, monitor and direct progress of the Work. 
 
6.21 Contractor shall designate in writing a representative who is responsible for the day-to-day 
management of the Work.  The designated representative shall be the Owner’s primary contact 
during the Work and shall be available as required for the benefit of the Project and the Owner.  The 
designated representative shall be authorized to act on behalf of and bind the Contractor in all 
matters related to the Work including, but not limited to, execution of Change Orders and Applications 
for Payment.   
 
6.22 Contractor shall attend Owner’s regularly scheduled Project progress meetings and fully 
advise the Owner’s Designated Representative of the Project status including schedule, costs, quality 
and changes.   
 
6.23 Contractor shall provide and pay for all labor, materials, equipment, tools, construction 
equipment and machinery, transportation, and all other facilities and services necessary for the 
proper execution and completion of the Work in strict accordance with the requirements of the 
Construction Documents. 
 
6.24 Contractor shall assist in obtaining building permits and obtain special permits for permanent 
improvements as required by law or the Construction Documents.  Assist Owner or Project Architect 
in obtaining all approvals required from authorities having jurisdiction over the Project. 
 
6.25 Contractor shall coordinate, monitor and inspect the work of Subcontractors to ensure 
conformance with the Construction Documents. 
 
6.26 Contractor shall be responsible for all construction means, methods, techniques, sequences 
and procedures, and for coordinating all portions of the Work.  The Contractor shall keep the Owner 
informed of the progress and quality of the Work. 
 
6.27 Contractor shall promptly correct any defective Work at Contractor’s sole expense, unless the 
Owner specifically agrees to accept the Work.   
 
6.28 Contractor shall warrant that the materials and equipment provided for the Project will be of 
good quality and new unless otherwise required or permitted by the Construction Documents; that the 
construction will be free from faults and defects; and that the construction will conform with the 
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requirements of the Construction Documents.  The Contractor shall be responsible for correcting 
Work that does not comply with the Construction Documents at its sole expense without cost to the 
Owner. 
 
6.29 Regarding Record Documents and the Owner’s Project Closeout Specification, the Contractor 
shall maintain and deliver the required documents that describe changes or deviations from the 
Construction Documents that occurred during construction and that reflect the actual “As Built” 
conditions of the completed Work. 

 
COMMISSIONING & WARRANTY RESPONSIBILITIES 
 
6.30 Contractor shall provide commissioning, starting and check-out services for the systems 
installed in the project prior to completion and acceptance.  Operation manuals and instructions will 
be provided to the Owner, the systems will be demonstrated and training provided to Williamson 
County’s operators upon completion and prior to acceptance. 
 
6.31 Contractor shall provide warranty services for the Work for a full eighteen months (thirty 
months for work in the mechanical subcontract) following Final Completion and acceptance.  Just 
before the warranty period expires, Contractor shall attend an on-site meeting with the Owner and 
Project Architect to ensure that all warranty issues have been identified and properly remedied. 
 
6.32 Contractor shall provide a written warranty period service plan that includes monthly site visits 
by an individual capable of making minor repairs and coordinating subcontractor warranty work. 

 
ARTICLE 7  OWNER’S RESPONSIBILITIES 
 
7.1 The Owner will designate a Project Architect for the Project. 
 
7.2 The Owner will provide the general schedule for the Project.  The general schedule will set forth 
the Owner’s plan for milestone dates and completion of the Project. 
 
7.3 The Owner will identify a person as its Owner’s Designated Representative (“ODR”) who is 
authorized to act in the Owner's behalf with respect to the Project.  The ODR shall examine the 
documents submitted by the Contractor and shall render decisions on behalf of the Owner to the extent 
allowed by Texas law. 
 
7.4 The Owner, at Owner’s cost, will secure the services of surveyors, soils engineers, existing 
facility surveys, testing and balancing, environmental surveys or other special consultants to develop 
such additional information as may be necessary for the design or construction of the Project.   
 
7.5 The Owner shall furnish required information and services and shall render approvals and 
decisions as expeditiously as is consistent with reasonable skill and care and the orderly progress of 
the Contractor's services and of the Work. 
 
7.6 The Owner may designate one or more construction inspectors who shall be given access to the 
Work as requested or needed.  The provision of inspection services by Owner shall not reduce or 
lessen Contractor’s responsibility for the Work.  Contractor is fully and solely responsible for 
constructing the Project in strict accordance with the Construction Documents. 
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7.7 Owner shall have the right to reject any defective Work on the Project.  Should Contractor 
refuse or neglect to correct any such Work within a reasonable time after notice, Owner may have the 
Work corrected and recover all expenses incurred from Contractor on demand. 
 
7.8 Owner shall furnish to the Contractor the number of Construction Document sets as required by 
this Agreement.   
 

ARTICLE 8  OWNERSHIP AND USE OF DOCUMENTS 
 
8.1 The Construction Documents and any other documents prepared by the Project Architect, its 
consultants, or other consultants retained by the Owner for the Project that describe the Work to be 
executed by the Contractor are instruments of service and shall remain the property of the Owner 
whether the Project for which they are made is executed or not.  The Contractor and its Subcontractors 
are authorized to reproduce and use portions of the Construction Documents as necessary and 
appropriate for the execution of the Work.  The Contractor and its Subcontractors shall not use the 
Construction Documents on any other projects. 
 
8.2 Submission or distribution of the Construction Documents to meet official regulatory 
requirements or for other purposes in connection with the Project is authorized. 
 

ARTICLE 9  TIME 
 

9.1 TIME LIMITS STATED IN THE CONTRACT DOCUMENTS ARE OF THE ESSENCE OF THIS AGREEMENT.   
 
9.2 Unless otherwise approved in writing, the Owner and the Contractor shall perform their respective 
obligations under the Contract Documents as expeditiously as is consistent with reasonable skill and 
care and the orderly progress of the Work. 
 

ARTICLE 10  BONDS AND INSURANCE 
 

10.1 Performance Bond.  Upon execution of this Agreement, Contractor shall provide a 
Performance Bond in the amount of 100% of the Contract Sum.  The surety for a Performance Bond 
shall meet the requirements of Texas law and the requirements set forth in the General Conditions.   
 
10.2 Payment Bond.  Upon execution of this Agreement, Contractor shall provide a Payment Bond 
in the amount of 100% of the Contract Sum, as security for the true and faithful payment in full of all 
subcontractors and persons performing labor, services, materials, machinery, and fixtures in 
connection with the Work. The surety for a Payment Bond shall meet the requirements of Texas law 
and the requirements set forth in the General Conditions.   

 
10.3 Warranty Bond.  Upon execution of this Agreement, Contractor shall provide a Warranty Bond 
in the amount of 100% of the Contract Sum, as security for the true and faithful performance of all 
warranties set forth in the Contract Documents.   
  
10.4 The Contractor shall not commence Work under the Agreement until it has obtained all 
required insurance and until evidence of the required insurance has been reviewed and approved by 
the Owner.  Owner’s review of the insurance shall not relieve nor decrease the liability of the 
Contractor.  Prior to commencing any Work under this Agreement, Contractor shall provide evidence 
of the insurance coverage that meets the following requirements:   
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10.4.1 The Contractor shall carry insurance in the types and amounts indicated below for the 
duration of the Agreement, which shall include items owned by Owner in the care, 
custody and control of Contractor prior to and during construction. Contractor must also 
complete and file the declaration pages from the insurance policies with Owner 
whenever a previously identified policy period expires during the term of the Agreement, 
as proof of continuing coverage.  Contractor shall update all expired policies prior to 
submission of any payment requests hereunder.  Failure to update policies shall be 
reason for payment to be withheld until evidence for renewal is provided to the Owner. 
 

10.4.2 The Contractor shall provide and maintain, until the Work covered in this Agreement is 
completed and accepted by the Owner, the minimum insurance coverages in the 
minimum amounts as described below.  Coverage shall be written on an occurrence 
basis by companies authorized and admitted to do business in the State of Texas and 
rated A- or better by A.M. Best Company, or otherwise acceptable to Owner. 

 

 Type of Coverage Limits of Liability 

 

a.  Worker's Compensation Statutory 

 

b. Employer's Liability   
 Bodily Injury by Accident $500,000 Ea. Accident 

Bodily Injury by Disease $500,000 Ea. Employee  

Bodily Injury by Disease $500,000 Policy Limit 

 

c. Commercial General Liability, including coverage for the following: 
 

1)     Premises Operations Combined Single 

2)     Independent Contractors Limit for Bodily 

3)     Products/Completed   Injury and Property 

Operations    Damage of 

4)     Personal Injury   $1,000,000 

 per occurrence or 

 its equivalent. 

5)     Contractual Liability   

6) Explosion, Collapse, Underground 
7) Broad form property damage, to include fire legal liability 
 

d. Business Automobile Liability owned/leased, owned, hired 

 Combined single limit for Non-Bodily 
Injury and Property Damage of 
$1,000,000  
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     per occurrence or its  

     equivalent 

 

e. Owner's Protective Liability Insurance Policy, naming Williamson County and 
its employees as insured with the following limits: 

  

 Bodily Injury $1,000,000 Each Occurrence  
 $1,000,000 Aggregate 

 

10.4.3 The above insurance requirements are not intended to be compounded with the 
Contractor's standing insurance policies.  If the Contractor already has in force insurance 
policies which provide the required coverage, there is no need to purchase duplicate 
coverage for this project 
 

10.4.4 Policies must include the following clauses, as applicable. 
 

a. “This insurance shall not be canceled, limited in scope or coverage, or 
non-renewed until after thirty (30) days prior written notice, or ten (10) 
days for non-payment of premium, has been given to the Owner.” 

 

b. “It is agreed that the Contractor’s insurance shall be deemed primary with 
respect to any insurance or self insurance carried by Williamson County 
for liability arising out of operations under the Agreement with the Owner.” 

 

c. “The Owner, it officials, directors, employees, representatives, and 
volunteers are added as additional insured as respects operations and 
activities of, or on behalf of the named insured performed under 
Agreement with the Owner.”  This is not applicable to the workers’ 
compensation policy. 

 

d. “The workers’ compensation and employers’ liability policy will provide a 
waiver of subrogation in favor of the Owner.” 

 

10.4.5 Workers' Compensation Insurance Coverage: 
 

  a. Definitions: 
 

(1) Certificate of coverage ("certificate") - A copy of a certificate of 
insurance, a certificate of authority to self-insure issued by the Texas 
Workers' Compensation Commission, or a coverage agreement 
(TWCC-81, TWCC-82, TWCC-83, or TWCC-84), showing statutory 
workers' compensation insurance coverage for the person's or entity's 
employees providing services on a project, for the duration of the 
project. 
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(2) Duration of the project - includes the time from the beginning of the 
work on the project until the Contractor's work on the project has 
been completed and accepted by the Owner. 

 
(3) Coverage – Workers’ compensation insurance meeting the statutory 

requirements of the Texas Labor Code, §401.011(44). 
 
(4) Persons providing services on the project ("subcontractor") - includes 

all persons or entities performing all or part of the services the 
Contractor has undertaken to perform on the project, regardless of 
whether that person contracted directly with the Contractor and 
regardless of whether that person has employees.  This includes, 
without limitation, independent contractors, subcontractors, leasing 
companies, motor carriers, owner-operators, employees of any such 
entity, or employees of any entity which furnishes persons to provide 
services on the project.  "Services" include, without limitation, 
providing, hauling, or delivering equipment or materials, or providing 
labor, transportation, or other service related to a project.  "Services" 
does not include activities unrelated to the project, such as 
food/beverage vendors, office supply deliveries, and delivery of 
portable toilets. 

   
b. The Contractor shall provide coverage, based on proper reporting of classification 

codes and payroll amounts and filing of any coverage agreements, which meets the 
statutory requirements of Texas labor Code, §401.011(44) for all employees of the 
Contractor providing services on the project, for the duration of the Project. 

 
c. The Contractor must provide a certificate of coverage to the Owner prior to or 

contemporaneously with the execution of this Agreement. 
 

d. If the coverage period shown on the Contractor’s current certificate of coverage 
ends during the duration of the Project, the Contractor must, prior to the end of the 
coverage period, file a new certificate of coverage with the Owner showing that 
coverage has been extended. 

 
e. The Contractor shall obtain from each person providing services on the Project, and 

provide to the Owner: 
 

(1) a certificate of coverage, prior to that person beginning work on the Project, 
so the Owner will have on file certificates of coverage showing coverage for 
all persons providing services on the Project; and 

 
(2) no later than seven days after receipt by the Contractor, a new certificate of 

coverage showing extension of coverage, if the coverage period shown on 
the current certificate of coverage ends during the duration of the Project. 

 
f. The Contractor shall retain all required certificates of coverage for the duration of 

the Project and for one year thereafter. 
 

g. The Contractor shall notify the Owner in writing by certified mail or personal 
delivery, within 10 days after the Contractor knew or should have known, of any 
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change that materially affects the provision of coverage of any person providing 
services on the Project. 

 
h. The Contractor shall post on the Project site a notice, in the text, form and manner 

prescribed by the Texas Workers’ Compensation Commission, informing all 
persons providing services on the project that they are required to be covered, and 
stating how a person may verify coverage and report lack of coverage. 

 
i. The Contractor shall contractually require each person with who it contracts to 

provide services on a project, to: 
 

(1) provide coverage, based on proper reporting of classification codes 
and payroll amounts and filing of any coverage agreements, which 
meets the statutory requirements of Texas labor Code, Section 
401.011(44) for all of its employees providing services on the 
Project, for the duration of the Project; 

 
(2) provide to the Contractor, prior to that person beginning work on the 

Project, a certificate of coverage showing that coverage is being 
provided for all employees of the person providing services on the 
Project, for the duration of the Project; 

 
(3) provide the Contractor, prior to the end of the coverage period, a 

new certificate of coverage showing extension of coverage, if the 
coverage period shown on the current certificate of coverage ends 
during the duration of the Project; 

     
(4) obtain from each other person with whom it contracts, and provide to 

the Contractor: 
 

a. a certificate of coverage, prior to the other person beginning 
work on the Project; and 

b. a new certificate of coverage showing extension of coverage, 
prior to the end of the coverage period, if the coverage period 
shown on the current certificate of coverage ends during the 
duration of the Project; 

 
(5) retain all required certificate of coverage on file for the duration of the 

project and for one year thereafter; 
 
(6) notify the Owner in writing by certified mail or personal delivery, 

within 10 days after the person knew or should have known, of any 
change that materially affects the provision of coverage of any 
person providing services on the Project; and 

 
(7) contractually require each person with whom it contracts, to perform 

as required by paragraphs (1)-(7), with the certificates of coverage to 
be provided to the person for whom they are providing services. 

  
  j. By signing this Agreement or providing or causing to be provided a certificate of 

coverage, the Contractor is representing to the Owner that all employees of the 
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Contractor who will provide services on the project will be covered by workers' 
compensation coverage for the duration of the Project, that the coverage will be 
based on proper reporting of classification codes and payroll amounts, and that all 
coverage agreements will be filed with the appropriate insurance carrier or, in the 
case of a self-insured, with the commission's Division of Self-Insurance 
Regulation.  Providing false or misleading information may subject the Contractor 
to administrative penalties, criminal penalties, civil penalties, or other civil actions. 

 
  k. The Contractor's failure to comply with any of these provisions is a breach of 

Agreement by the Contractor which entitles the Owner to declare the Agreement 
void if the Contractor does not remedy the breach within ten days after receipt of 
notice of breach from the Owner. 

 

10.4.6 If insurance policies are not written for the amounts specified above, Contractor shall 
carry Umbrella or Excess Liability Insurance for any differences in amounts specified.  If 
Excess Liability Insurance is provided, it shall follow the form of primary coverage. 
 

10.4.7 The furnishing of the above listed insurance coverage, as may be modified by the 
Contract Documents, must be tendered prior to execution of the Agreement.  

 
10.5 The Contractor shall not cause or allow any of its required insurance to be canceled nor permit 
any insurance to lapse during the term of the Agreement or as required in the Agreement.  If the 
Contractor fails to obtain, maintain or renew any insurance required by the Agreement, the Owner 
may obtain insurance coverage directly and recover the cost of that insurance from the Contractor.   
 
10.6 The Owner reserves the right to review the insurance requirements set forth in this Article 
during the effective period of the Agreement and to make reasonable adjustments to the insurance 
coverage and their limits when deemed necessary and prudent by the Owner based upon changes in 
statutory law, court decisions, or the claims history of the industry as well as the Contractor. 
 
10.7 The Owner shall be entitled, upon request, and without expense, to receive complete copies of 
the policies with all endorsements and may make any reasonable requests for deletion, or revision or 
modification of particular policy terms, conditions, limitations, or exclusions, except where policy 
provisions are established by law or regulation binding upon the Parties or the underwriter of any of 
such polices.  Damages caused by the Contractor and not covered by insurance shall be paid by the 
Contractor. 
 

ARTICLE 11  INDEMNITY 
 
11.1 TO THE FULLEST EXTENT PERMITTED BY APPLICABLE LAW, THE CONTRACTOR AND 
ITS AGENTS, PARTNERS, EMPLOYEES, AND CONSULTANTS (COLLECTIVELY 
“INDEMNITORS”) SHALL AND DO AGREE TO INDEMNIFY, PROTECT, DEFEND WITH 
COUNSEL APPROVED BY OWNER, AND HOLD HARMLESS THE OWNER, REPRESENTATIVES 
OF THE OWNER AND THE COMMISSIONERS COURT OF WILLIAMSON COUNTY, ITS 
VARIOUS DEPARTMENTS, AND THEIR RESPECTIVE OFFICERS, DIRECTORS, EMPLOYEES 
AND AGENTS (COLLECTIVELY “INDEMNITEES”) FROM AND AGAINST ALL CLAIMS.  
DAMAGES, LOSSES, LIENS, CAUSES OF ACTION, SUITS, JUDGMENTS, AND EXPENSES, 
INCLUDING ATTORNEY FEES, OF ANY NATURE, KIND, OR DESCRIPTION (COLLECTIVELY 
“LIABILITIES”) OF ANY PERSON OR ENTITY WHOMSOEVER ARISING OUT OF, CAUSED BY, 
OR RESULTING FROM THE PERFORMANCE OF THE SERVICES OR ANY PART THEREOF 
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WHICH ARE CAUSED IN WHOLE OR IN PART BY ANY NEGLIGENT ACT OR OMISSION OF 
THE CONTRACTOR, ANYONE DIRECTLY OR INDIRECTLY EMPLOYED BY IT OR ANYONE 
FOR WHOSE ACTS IT MAY BE LIABLE, EVEN IF IT IS CAUSED IN PART BY THE NEGLIGENCE 
OR OMISSION OF ANY INDEMNITEE, SO LONG AS IT IS NOT CAUSED BY THE SOLE 
NEGLIGENCE OR WILLFUL MISCONDUCT OF ANY INDEMNITEE.  IN THE EVENT MORE THAN 
ONE OF THE INDEMNITORS ARE CONNECTED WITH AN ACCIDENT OR OCCURRENCE 
COVERED BY THIS INDEMNIFICATION, THEN EACH OF SUCH INDEMNITORS SHALL BE 
JOINTLY AND SEVERALLY RESPONSIBLE TO THE INDEMNITEES FOR INDEMNIFICATION 
AND THE ULTIMATE RESPONSIBILITY AMONG SUCH INDEMNITORS FOR THE LOSS AND 
EXPENSE OF ANY SUCH INDEMNIFICATION SHALL BE SETTLED BY SEPARATE 
PROCEEDINGS AND WITHOUT JEOPARDY TO ANY INDEMNITEE.  THE PROVISIONS OF THIS 
ARTICLE SHALL NOT BE CONSTRUED TO ELIMINATE OR REDUCE ANY OTHER 
INDEMNIFICATION OR RIGHT WHICH OWNER OR ANY OF THE INDEMNITEES HAS BY LAW. 
 
11.2 The indemnities contained herein shall survive the termination of this Agreement for any reason 
whatsoever. 
 

ARTICLE 12  SPECIAL WARRANTIES 
 
12.1 Contractor represents and agrees that there are no obligations, commitments, or impediments of 
any kind that will limit or prevent performance of its obligations under this Agreement. 
 
12.2 Contractor represents and agrees that the individual executing this Agreement on behalf of 
Contractor has been duly authorized to act for and to bind Contractor to its terms. 
 
12.3 Contractor warrants, represents, and agrees that if (i) it is a corporation or limited liability 
company, that is duly organized, validly existing and in good standing under the laws of the State of 
Texas, or a foreign corporation or limited liability company duly authorized and in good standing to 
conduct business in the State of Texas, that it has all necessary corporate power and has received all 
necessary corporate approvals to execute and deliver the Agreement, and the individual executing 
the Agreement on behalf of Contractor has been duly authorized to act for and bind Contractor; or (ii) 
if it is a partnership, limited partnership, or limited liability partnership, then it has all necessary 
partnership power and has secured all necessary approvals to execute and deliver this Agreement 
and perform all its obligations hereunder; and the individual executing this Agreement on behalf of 
Contractor has been duly authorized to act for and bind Contractor.   
 
12.4 Neither the execution and delivery of this Agreement by Contractor nor the performance of its 
obligations hereunder will result in the violation of any provision, if a corporation, of its articles of 
incorporation or by-laws, if a limited liability company, of its articles of organization or regulations, or if 
a partnership, by any partnership agreement by which Contractor is bound, or any agreement by 
which Contractor is bound or to the best of the Contractor’s knowledge and belief, will conflict with 
any order or decree of any court or governmental instrumentality relating to Contractor. 
 
12.5 Except for the obligation of Owner to pay Contractor the Contract Sum pursuant to the terms of 
this Agreement, and to perform certain other obligations pursuant to the terms and conditions 
explicitly set forth herein, Owner shall have no liability to Contractor or to anyone claiming through or 
under Contractor by reason of the execution or performance of this Agreement.  Notwithstanding any 
obligation or liability of Owner to Contractor, no present or future partner or affiliate of Owner or any 
agent, officer, director, or employee of Owner, Williamson County, or of the various departments 
comprising Williamson County, or anyone claiming under Owner has or shall have any personal 
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liability to Contractor or to anyone claming through or under Contractor by reason of the execution or 
performance of this Agreement. 
 

ARTICLE 13 CERTIFICATION OF NO ASBESTOS CONTAINING MATERIALS 
OR WORK 

 
The Contractor shall provide at Substantial Completion, a notarized affidavit to the Owner and the 
Architect stating that no asbestos containing materials or work was provided, installed, furnished or 
added to the Project. 
 

ARTICLE 14  TERMINATION 
 
14.1 Termination for Cause.  If either party commits an Event of Breach (a breach of any of the 
covenants, terms and/or conditions of this Agreement), the non-breaching party shall deliver written 
notice of such Event of Breach to the breaching party.  Such notice must specify the nature of the 
Event of Breach and inform the breaching party that unless the Event of Breach is cured within three 
(3) business days of receipt of the notice, additional steps may be taken to terminate this Agreement.  
If the breaching party begins a good faith attempt to cure the Event of Breach within three (3) 
business days, then and in that instance, the three (3) business day period may be extended by the 
non-breaching party, so long as the breaching party continues to prosecute a cure diligently to 
completion and continues to make a good faith attempt to cure the Event of Breach.  If, in the opinion 
of the non-breaching party, the breaching party does not cure the breach within three (3) business 
days or otherwise fails to make any diligent attempt to correct the Event of Breach, the breaching 
party shall be deemed to be in breach and the non-breaching party may, in addition to seeking the 
remedies available hereunder and under the law, terminate this Agreement. 
 
14.2 Termination for Convenience.  The Owner may terminate this Agreement for convenience and 
without cause or further liability upon thirty (30) days written notice to Contractor.  In the event of such 
termination, it is understood and agreed that only the amounts due to Contractor for goods, commodities 
and/or services provided and expenses incurred to and including the date of termination, will be due and 
payable.  No penalty will be assessed for Owner’s termination of this Agreement for convenience.  

 
ARTICLE 15  MISCELLANEOUS PROVISIONS 

 
15.1 Assignment; Successors and Assigns.  This Agreement is a personal service contract for the 
services of Contractor, and Contractor’s interest in this Agreement, duties hereunder and/or fees due 
hereunder may not be assigned or delegated to a third party.  This Agreement shall be binding upon 
and inure to the benefit of parties hereto and their respective successors and assigns.  
 
15.2 Captions.  The captions of paragraphs in this Agreement are for convenience only and shall 
not be considered or referred to in resolving questions of interpretation or construction. 
 
15.3 Governing Law and Venue.  This Agreement and all of the rights and obligations of the parties 
and all of the terms and conditions shall be construed, interpreted and applied in accordance with and 
governed by and enforced under the laws of the State of Texas without reference to its conflicts of 
law provisions.  Williamson County where the Project is located shall be the sole place of venue for 
any legal action arising from or related to this Agreement or the Project in which the Owner is a party. 
 
15.4 Waivers.  No delay or omission by either party in exercising any right or power arising from 
non-compliance or failure of performance by the other party with any of the provisions of this 
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Agreement shall impair or constitute a waiver of any such right or power.  A waiver by either party of 
any covenant or condition of this Agreement shall not be construed as a waiver of any subsequent 
breach of that or of any other covenant or condition of the Agreement. 
 
15.5 Interpretation.  In the event of any dispute over the meaning or application of any provision of 
the Contract Documents, the Contract Documents shall be interpreted fairly and reasonably, and 
neither more strongly for or against any party, regardless of the actual drafter of the Contract 
Documents. 
 
15.6 Binding Effect.  This Agreement shall be binding upon and inure to the benefit of the parties 
and their respective permitted assigns and successors. 
 
15.7 Appointment.  Owner hereby expressly reserves the right from time to time to designate by 
notice to Contractor a representative(s) to act partially or wholly for Owner in connection with the 
performance of Owner's obligations.  Contractor shall act only upon instructions from the designated 
representative(s) unless otherwise specifically notified to the contrary. 
 
15.8 Records.  Contractor agrees that Owner or its duly authorized representatives shall, until the 
expiration of three (3) years after final payment under this Agreement, have access to and the right to 
examine and photocopy any and all books, documents, papers and records of Contractor which are 
directly pertinent to the services to be performed under this Agreement for the purposes of making 
audits, examinations, excerpts, and transcriptions.  Contractor agrees that Owner shall have access 
during normal working hours to all necessary Contractor facilities and shall be provided adequate and 
appropriate work space in order to conduct audits in compliance with the provisions of this section.  
Owner shall give Contractor reasonable advance notice of intended audits. 
 
15.9 Severability.  Should any term or provision of this Agreement be held invalid or unenforceable in 
any respect, the remaining terms and provisions shall not be affected and this Agreement shall be 
construed as if the invalid or unenforceable term or provision had never been included. 
 
15.10 No Waiver of Immunities.  Nothing in this Agreement shall be deemed to waive, modify or 
amend any legal defense available at law or in equity to Owner, its past or present officers, 
employees, or agents, nor to create any legal rights or claim on behalf of any third party.  Owner does 
not waive, modify, or alter to any extent whatsoever the availability of the defense of governmental 
immunity under the laws of the State of Texas and of the United States. 
 
15.11 Current Revenues.  Under Texas law, a contract with a governmental entity that contains a 
claim against future revenues is void; therefore, each party paying for the performance of 
governmental functions or services must make those payments from current revenues available to 
the paying party.  
 
15.12  Compliance with Laws.  Contractor shall comply with all federal, state, and local laws, 
statutes, ordinances, rules and regulations, and the orders and decrees of any courts or 
administrative bodies or tribunals in any matter affecting the performance of this Agreement, 
including, without limitation, Worker’s Compensation laws, minimum and maximum salary and wage 
statutes and regulations, licensing laws and regulations.  When required, Contractor shall furnish the 
County with certification of compliance with said laws, statutes, ordinances, rules, regulations, orders, 
and decrees above specified. 
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15.13 Sales and Use Tax Exemption.  Owner is a body corporate and politic under the laws of the 
State of Texas and claims exemption from sales and use taxes under Texas Tax Code Ann. § 
151.309, as amended. 
 
15.14 Texas Public Information Act.  To the extent, if any, that any provision in this Agreement is in 
conflict with Tex. Gov’t Code 552.001 et seq., as amended (the “Public Information Act”), the same 
shall be of no force or effect.  Furthermore, it is expressly understood and agreed that Owner, its 
officers and employees may request advice, decisions and opinions of the Attorney General of the 
State of Texas in regard to the application of the Public Information Act to any information or data 
furnished to Owner whether or not the same are available to the public.  It is further understood that 
Owner, its officers and employees shall have the right to rely on the advice, decisions and opinions of 
the Attorney General, and that Owner, its officers and employees shall have no liability or obligation 
to Contractor for the disclosure to the public, or to any person or persons, of any software or a part 
thereof, or other items or data furnished to Owner by Contractor in reliance of any advice, decision or 
opinion of the Attorney General of the State of Texas. 

 
15.15 Force Majeure.  If the party obligated to perform is prevented from performance by an act of 
war, order of legal authority, act of God, or other unavoidable cause not attributable to the fault or 
negligence of said party, the other party shall grant such party relief from the performance of this 
Agreement.  The burden of proof for the need of such relief shall rest upon the party obligated to 
perform.  To obtain release based on force majeure, the party obligated to perform shall file a written 
request with the other party. 

 
15.16 Equal Opportunity in Employment.  The parties to this Agreement agree that during the 
performance of the services under this Agreement they will not discriminate against any employee or 
applicant for employment because of race, color, religion, sex, or national origin. The parties to this 
Agreement will take affirmative action to ensure that applicants are employed, and that employees 
are treated during employment, without regard to their race, color, religion, sex or national origin. 
Such action shall include, but not be limited to the following: employment, upgrading, demotion, or 
transfer; termination; rates of pay or other forms of compensation, and selection for training, including 
apprenticeship.  

 
15.17 Reports of Accidents.  Within 24 hours after Contractor becomes aware of the occurrence of 
any accident or other event which results in, or might result in, injury to the person or property of any 
third person (other than an employee of the Contractor), whether or not it results from or involves any 
action or failure to act by the Contractor or any employee or agent of the Contractor and which arises 
in any manner from the performance of this Agreement, the Contractor shall send a written report of 
such accident or other event to the County, setting forth a full and concise statement of the facts 
pertaining thereto.  The Contractor shall also immediately send the County a copy of any summons, 
subpoena, notice, or other documents served upon the Contractor, its agents, employees, or 
representatives, or received by it or them, in connection with any matter before any court arising in 
any manner from the Contractor’s performance of work under this Agreement. 

 
15.18 Relationship of the Parties.  Each party to this Agreement, in the performance of this 
Agreement, shall act in an individual capacity and not as agents, employees, partners, joint ventures 
or associates of one another.  The employees or agents of one party shall not be deemed or 
construed to be the employees or agents of the other party for any purposes whatsoever. 

 
15.19 Appropriation of Funds by Owner.  Owner believes it has sufficient funds currently available 
and authorized for expenditure to finance the costs of this Agreement.  Contractor understands and 
agrees that the Owner’s payment of amounts under this Agreement is contingent on the Owner 
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receiving appropriations or other expenditure authority sufficient to allow the Owner, in the exercise of 
reasonable administrative discretion, to continue to make payments under this Agreement.  

 
15.20 Execution in Counterparts. This Agreement may be executed in counterparts, each of which, 
when executed and delivered, shall be deemed to be an original and all of which together shall 
constitute one and the same document. 
 
15.21 Entire Agreement.   This Agreement represents the entire and integrated agreement between 
the parties hereto and supersedes all prior negotiations, representations, or agreements, either oral 
or written.  This Agreement may be amended only by written instrument signed by each party to this 
Agreement. NO OFFICIAL, EMPLOYEE, AGENT, OR REPRESENTATIVE OF THE OWNER HAS 
ANY AUTHORITY, EITHER EXPRESS OR IMPLIED, TO AMEND THIS AGREEMENT, EXCEPT 
PURSUANT TO SUCH EXPRESS AUTHORITY AS MAY BE GRANTED BY THE WILLIAMSON 
COUNTY COMMISSIONERS COURT. 

 

ARTICLE 16  NOTICES 

 

Notices.  All notices, consents, approvals, demands, requests or other communications relied on 
by the parties shall be in writing.  Written notice shall be deemed to have been given when delivered in 
person to the designated representative of the Contractor or Owner for whom it is intended, as set out 
below or sent by U. S. Mail to the designated representative of the Contractor or Owner for whom it is 
intended, as set out below.  Mail notices are deemed effective upon receipt or on the third business day 
after the date of mailing, whichever is sooner.   

 

 

If to Owner:  Williamson County Judge (or successor) 
  710 Main Street, Ste. 101 
  Georgetown, Texas 78626 
 
with copy to:  Honorable Jana Duty (or successor) 
  Williamson County Attorney 
  405 M.L.K. Street, Box #7 
  Georgetown, Texas 78626 

 
If to Contractor:   __________________________ 

__________________________ 
__________________________ _________ 
 

 
The parties may make reasonable changes in the person or place designated for receipt of notices 
upon advance written notice to the other party. 
 
Party Representatives 
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The Owner’s Designated Representative authorized to act in the Owner's behalf with respect to 

the Project is: 

__________________________ 
__________________________ 
__________________________ _________ 

 Phone (512) _____________ 
 Fax (512) _______________ 

 
 The Contractor’s designated representative authorized to act on the Contractor’s behalf and bind 

the Contractor with respect to the Project is: 

     _________________________________ 
     _________________________________ 
     _________________________________ ____________ 
     Phone _____________________ 

Fax _______________________ 
 
 The parties may make reasonable changes in their designated representatives upon advance 

written notice to the other party. 

BY SIGNING BELOW, the Parties have executed and bound themselves to this Agreement as of the 
day and year first above written. 
 
WILLIAMSON COUNTY 
Williamson County, Texas, 
 
 
 
 

________________________, a 
Texas _______________________, 

By:      
               
Printed Name:       
 
Title:          
 

By:      
               
Printed Name:       
 
Title:          

 
 
ATTEST: 
 
 
By:      
               
Printed Name:       
 
Title:          
 

 
ATTEST: 
 
 
By:      
               
Printed Name:       
 
Title:          
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