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STANDARD UTILITY AGREEMENT
U-Number: U12914
County: Williamson Highway: SH 195
ROW CSJ: 0440-01-036 From: 3.4 Mi S of SH 138
Highway Project Letting Date: 10/1/2012 To: 5.254 Mi S of SH 138

This Agreement by and between Williamson County, (“County”), and Oncor Electric Delivery Company,
("Utility"), acting by and through its duly authorized representative, shall be effective on the date of approval and
execution by and on behalf of the County.

WHEREAS, that the State of Texas (“State”), acting by and through the Texas Department of Transportation
(“TxDOT") and Williamson County (“County”) have executed a Contractual Agreement for Right of Way
Procurement, that states that the County is financially responsible for utility relocation costs for a utility that are
deemed to be reimbursable within the limits of the highway as indicated above.

WHEREAS, the County has deemed it necessary to make certain highway improvements as designated by the
County and within the limits of the highway as indicated above;

WHEREAS, the proposed highway improvements will necessitate the adjustment, removal, and/or relocation of
certain facilities of Utility as indicated in the following statement of work: Remave 19 poles and approximately
15,852 linear feet of overhead conductor. Install 25 poles and approximately 16,060 linear feet of overhead
conductor and more specifically shown in Utility’s plans, specnfcatlons and estimated costs, which are attached
hereto as Attachment "A". . .

WHEREAS, the County will participate in the costs of the adjustment, removal, and/or relocation of certain
facilities to the extent as may be eligible for County participation.

WHEREAS, the County, upon receipt of evidence it deems sufficient, acknowledges Utility’s interest in certain
lands and/or facilities that entitle it to reimbursement for the adjustment, removal, and relocalion of certain of its
facilities located upon the lands as indicated in the statement of work above.

NOW, THEREFORE, BE IT AGREED:

The County will pay to Utility the costs incurred in adjustment, removal, and/or relocation of Utility’s facilities up
to the amount said costs may be eligible for County participation.

The County and Utility agree that all conduct under this agreement, including but not limited to the adjustment,
removal and relocation of the facility, the development and reimbursement of costs, any environmental
requirements, and retention of records will be in accordance with 23 CFR 645, Subparts A & B and all other
applicable federal and state laws, rules and regulations. Utility agrees to supply, upon request by the County,
proof of compliance with the aforementioned laws, rules and regulations prior to the commencement of
construction.

The Utility agrees to develop relocation or adjustment costs by accumulating actual direct and related indirect
costs in accordance with a work order accounting procedure prescribed by the County, or may, with the
County’s approval, accumulate actual direct and related indirect costs in accordance with an established
accounting procedure developed by Utility. Bills for work hereunder will be submitted to the County not later
than 90 days after completion of the work.
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When requested, the County will make intermediate payments at not less than monthly intervals to Utility when
properly billed and such payments will not exceed 80 percent (80%) of the eligible cost as shown in each such
billing. In addition, the County will make a payment, before audit, which will bring the total percentage paid to the
Utility up to the 90% eligible cost. Intermediate payments shall not be construed as final payment for any items
included in the intermediate payment.

Alternatively, the County agrees to pay Utility an agreed lump sum of $ n/a as supported by the attached
estimated costs. The County will, upon satisfactory completion of the adjustments, removals, and/or relocations
and upon receipt of a final billing, make payment to Utility in the agreed amount.

Upon execution of this agreement by both parties hereto, the County will, by written notice, authorize the Utility
to perform such work diligently, and to conclude said adjustment, removal, or relocation by the stated completion
date. The completion date shall be extended for delays caused by events outside Utility’s control, including an
event of Force Majeure, which shall include a strike, war or act of war (whether an actual declaration of war is
made or not), insurrection, riot, act of public enemy, accident, fire, flood or other act of God, sabotage, or other
events, interference by the County or any other party with Utility's ability to proceed with the relocation, or any
other event in which Utility has exercised all due care in the prevention thereof so that the causes or other events
are beyond the control and without the fault or negligence of Utility.

The County will, upon satisfactory completion of the relocation or adjustment and upon receipt of final billing
prepared in an approved form and manner, make payment in the amount of 90 percent (90%) of the eligible costs
as shown in the final billing prior to audit and after such audit shall make an additional final payment totaling the
reimbursement amount found eligible for County reimbursement.

Unless an item below is stricken and initialed by the County and Utility, this agreement in its entirety consists of
the following:

1. Standard Utility Agreement;

2. Plans, Specifications, and Estimated Costs (Attachment “A");

3. Ultility's Accounting Method (Attachment "B");

4. Utility’'s Schedule of Work and Estimated Date of Completion (Attachment "C");
5. Statement Covering Contract Work — Wilco-U-48 (Attachment “D");

6. Eligibility Ratio (Attachment “F”);

7. Betterment Calculation and Estimates (Attachment “G");

8. Proof of Property Interest — Wilco-U1 (Attachment "H");

9. Inclusion in Highway Construction Contract (if applicable) (Attachment “|"); and
10. Utility Joint Use Acknowledgment — ROW-U-JUAA (TxDOT) (Attachment “E").

All attachments are included herein as if fully set forth. In the event it is determined that a substantial change
from the statement of work contained in this agreement is required, reimbursement therefore shall be limited to
costs covered by a modification or amendment of this agreement or a written change or extra work order
approved by the County and Utility.

This agreement is subject to cancellation by the County at any time up to the date that work under this
agreement has been authorized and that such cancellation will not create any liability on the part of the County.

The State and/er County Auditor may conduct an audit or investigation of any entity receiving funds from the
County directly under this contract or indirectly through a subcontract under this contract. Acceptance of funds
directly under this contract or indirectly through a subcontract under this contract acts as acceptance of the
authority of the State Auditor, under the direction of the Legislative Audit Committee, to conduct an audit or
investigation in connection with those funds. ‘An entity that is the subject of an audit or investigation must provide
the state auditor with access to any information the state auditor considers relevant to the investigation or audit.

The Utility by execution of this agreement does not waive any of the rights which Utility may have within the
limits of the law.
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It is expressly understood that the Utility conducts the adjustment, removal, or relocation at its own risk, and that
the County makes no warranties or representations regarding the existence or location of utilities currently within
its right of way.

The signatories to this agreement warrant that each has the authority to enter into this agreement on behalf of the
party represented.

UTILITY EXECUTION RECOMMENDED:
WILLIAMSON COUNTY, TEXAS

Utility: _Oncor Electric Delivery Company LLC Executed and approved for the purpose and

Name of Utility effect of activating and/or carrying out the orders,

\ established policies or work programs heretofore
By: _ approved and authorized by Williamson County,
Texas.

John Carol Soward By: M

Print or Type Name Authorized Signature
Title: _Director of Distribution Engineering Title: e~y Job/—

/ ”~

Date: Q/{'B/L'Z_ Date: /4T - Ze/Z—

Authorized Signattite

Title:

Date:




