WILLIAMSON COUNTY
CONTRACT FOR ENGINEERING SERVICES

FIRM: Balcones Geotechnical PLLC ;(“Engineer”)
ADDRESS: 5926 Balcones Drive, Suite 230, Austin, TX 78731
PROJECT: Williamson County Expo Center (“Project”)

THE STATE OF TEXAS §
§
COUNTY OF WILLIAMSON §

THIS CONTRACT FOR ENGINEERING SERVICES (“Contract”) is made and
entered into, effective as the date of the last party’s execution herein below, by and between
Williamson County, Texas, a political subdivision of the State of Texas, whose offices are
located at 710 Main Street, Suite 101, Georgetown, Texas, 78626 (hereinafter referred to as
“County”), and Engineer, and such Contract is for the purpose of contracting for professional
engineering services.

RECITALS:

WHEREAS, V.T.C.A., Government Code §2254.002(2)(A)(vii) under Subchapter A
entitled “Professional Services Procurement Act” provides for the procurement by counties of
services of professional engineers; and

WHEREAS, County and Engineer desire to contract for such professional engineering
services; and

WHEREAS, County and Engineer wish to document their agreement concerning the
requirements and respective obligations of the parties;

NOW, THEREFORE, WITNESSETH:

That for and in consideration of the mutual promises contained herein and other good and
valuable considerations, and the covenants and agreements hereinafter contained to be kept and
performed by the respective parties hereto, it is agreed as follows:
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ARTICLE 1
CONTRACT DOCUMENTS AND APPLICABLE PROJECT DOCUMENTS

A. Contract Documents. The Contract Documents consist of this Contract, any
exhibits attached hereto (which exhibits are hereby incorporated into and made a part of this
Contract), any fully executed Work Authorizations; any fully executed Supplemental Work
Authorizations and all fully executed Contract Amendments (as defined herein in Article 14)
which are subsequently issued. These form the entire contract, and all are as fully a part of this
Contract as if attached to this Contract or repeated herein.

B. Project Documents. In addition to any other pertinent and necessary Project
documents, the following documents shall be used in the development of the Project:

A. TxDOT 2011 Texas Manual of Uniform Traffic Control Devices for Streets
and Highways, including latest revisions
Texas Department of Transportation's Standard Specifications for
Construction of Highways, Streets, and Bridges, 2014 (English units)
National Environmental Policy Act (NEPA)
Texas Accessibility Standards (TAS) of the Architectural Barriers Act, Article
9102, Texas Civil Statutes, Effective April 4, 1994, including latest revisions
Americans with Disabilities Act (ADA) Regulations
U.S. Army Corps Regulations
International Building Code, current edition as updated
Williamson County Design Criteria & Project Development Manual, latest
edition
Williamson County Multi-Corridor Transportation Plan Project Level
Environmental Review and Compliance Protocol, latest edition
Williamson County Protocol for Sustainable Roadsides, latest edition
. TxDOT Bridge Design Manual - LRFD, latest edition

TxDOT Geotechnical Manual, latest edition
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ARTICLE 2
NON-COLLUSION; DEBARMENT; AND FINANCIAL INTEREST
PROHIBITED

A. Non-collusion. Engineer warrants that he/she/it has not employed or retained
any company or persons, other than a bona fide employee working solely for Engineer, to solicit
or secure this Contract, and that he/she/it has not paid or agreed to pay any company or engineer
any fee, commission, percentage, brokerage fee, gifts, or any other consideration, contingent
upon or resulting from the award or making of this Contract. For breach or violation of this
warranty, County reserves and shall have the right to annul this Contract without liability or, in
its discretion and at its sole election, to deduct from the contract price or compensation, or to
otherwise recover, the full amount of such fee, commission, percentage, brokerage fee, gift or
contingent fee.
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B. Debarment Certification. Engineer must sign the Debarment Certification
enclosed herewith as Exhibit A.

C. Financial Interest Prohibited. Engineer covenants and represents that
Engineer, his/her/its officers, employees, agents, consultants and subcontractors will have no
financial interest, direct or indirect, in the purchase or sale of any product, materials or
equipment that will be recommended or required for the construction of the Project.

ARTICLE 3
ENGINEERING SERVICES

Engineer shall perform Engineering Services as identified in Exhibit B entitled
“Engineering Services.”

County will prepare and issue Work Authorizations, in substantially the same form
identified and attached hereto as Exhibit C and entitled “Work Authorization No. ) to
authorize the Engineer to perform one or more tasks of the Engineering Services. Each Work
Authorization will include a description of the work to be performed, a description of the tasks
and milestones, a work schedule for the tasks, definite review times by County and Engineer of
all Engineering Services and a fee amount agreed upon by the County and Engineer. The
amount payable for a Work Authorization shall be supported by the estimated cost of each work
task as described in the Work Authorization. The Work Authorization will not waive the
Engineer’s responsibilities and obligations established in this Contract. The executed Work

Authorizations shall become part of this Contract.

All work must be completed on or before the date specified in the Work Authorization.
The Engineer shall promptly notify the County of any event which will affect completion of the
Work Authorization, although such notification shall not relieve the Engineer from costs or
liabilities resulting from delays in completion of the Work Authorization. Should the review
times or Engineering Services take longer than shown on the Work Authorization, through no
fault of Engineer, Engineer may submit a timely written request for additional time, which shall
be subject to the approval of the County. Any changes in a Work Authorization shall be enacted
by a written Supplemental Work Authorization before additional costs may be incurred. Any
Supplemental Work Authorization must be executed by both parties within the period specified
in the Work Authorization.

ARTICLE 4
CONTRACT TERM

A. Term. The Engineer is expected to complete the Engineering Services described
herein in accordance with the above described Work Authorizations or any Supplemental Work
Authorization related thereto. If Engineer does not perform the Engineering Services in
accordance with each applicable Work Authorization or any Supplemental Work Authorization
related thereto, then County shall have the right to terminate this Contract as set forth below in
Article 20. So long as the County elects not to terminate this Contract, it shall continue from day
to day until such time as the Engineering Services are completed in accordance with each
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applicable Work Authorization or any Supplemental Work Authorization related thereto. Any
Engineering Services performed or costs incurred after the date of termination shall not be
eligible for reimbursement. Engineer shall notify County in writing as soon as possible if
he/she/it determines, or reasonably anticipates, that the Engineering Services will not be
completed in accordance with an applicable Work Authorization or any Supplemental Work
Authorization related thereto.

B. Work Authorizations. Engineer acknowledges that each Work Authorization is
of critical importance, and agrees to undertake all reasonably necessary efforts to expedite the
performance of Engineering Services required herein so that construction of the Project will be
commenced and completed as scheduled. In this regard, and subject to adjustments in a particular
Work Authorization, as provided in Article 3 herein, Engineer shall proceed with sufficient
qualified personnel and consultants necessary to fully and timely accomplish all Engineering
Services required under this Contract in a professional manner.

C. Commencement of Engineering Services. After execution of this Contract,
Engineer shall not proceed with Engineering Services until Engineer has been thoroughly briefed
on the scope of the Project and has been notified in writing by the County to proceed, as
provided in Article 8.

ARTICLE 5
COMPENSATION AND EXPENSES

County shall pay and Engineer agrees to accept up to the amount shown below as full
compensation for the Engineering Services performed and to be performed under this Contract.
The basis of compensation for the services of principals and employees engaged in the
performance of the Engineering Services shall be based on the Rate Schedule set forth in the
attached Exhibit D.

The maximum amount payable under this Contract, without modification, is __Sixty five
thousand and no/100___ Dollars ($_$65,000.00 ) (the “Compensation Cap™), provided that
any amounts paid or payable shall be solely pursuant to a validly issued Work Authorization or
any Supplemental Work Authorization related thereto. In no event may the aggregate amount of
compensation authorized under Work Authorizations and Supplemental Work Authorizations
exceed the Compensation Cap. The Compensation Cap shall be revised equitably only by
written Contract Amendments executed by both parties in the event of a change the overall scope
of the Engineering Services set forth in Exhibit B, as authorized by County.

The Compensation Cap is based upon all labor and non-labor costs estimated to be
required in the performance of the Engineering Services provided for under this Contract. Should
the actual costs of all labor and non-labor costs rendered under this Contract be less than the
above stated Compensation Cap, then Engineer shall receive compensation for only actual fees
and costs of the Engineering Services actually rendered and incurred, which may be less than the
above stated Compensation Cap.
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The Compensation Cap herein referenced may be adjusted for Additional Engineering
Services requested and performed only if approved by a written Contract Amendment signed by
both parties.

Engineer shall prepare and submit to County monthly progress reports in sufficient detail
to support the progress of the Engineering Services and to support invoices requesting monthly
payment. The format for such monthly progress reports and invoices must be in a format
acceptable to County. Satisfactory progress of Engineering Services shall be an absolute
condition of payment.

Engineer shall be reimbursed for actual non-labor and subcontract expenses incurred in
the performance of the services under this Contract in accordance with the Williamson County
Vendor Reimbursement Policy set forth under Exhibit E. Invoices requesting reimbursement
for costs and expenditures related to the Project (reimbursables) must be accompanied by copies
of the provider’s invoice and comply with the Williamson County Vendor Reimbursement
Policy. The copies of the provider’s invoice must evidence the actual costs billed to Engineer
without mark-up.

ARTICLE 6
METHOD OF PAYMENT

Payments to Engineer shall be made while Engineering Services are in progress. A
monthly progress report, as referenced in Article 5 above (in a form acceptable to the County),
shall be submitted to Williamson County Parks Department, to the attention of the Director.
Such progress report shall provide a summary of the work accomplished during the billing period
for each Work Authorization task with an estimated percentage of completion for the task.

Simultaneous with submission of such progress report, Engineer shall prepare and submit
one (1) original of a certified invoice to the Director of Parks & Recreation in a form acceptable
to the County Auditor. All invoices submitted to County must, at a minimum, be accompanied
by an original complete packet of supporting documentation and time sheets detailing hours
worked by staff persons with a description of the work performed by such persons. For
Additional Engineering Services performed pursuant to this Contract, a separate invoice or
itemization of the Additional Engineering Services must be presented with the same
aforementioned requirements.

Payments shall be made by County based upon Engineering Services actually provided
and performed.! Upon timely receipt and approval of each statement, County shall make a good
faith effort to pay the amount which is due and payable within thirty (30) days of the County
Auditor’s receipt. County reserves the right to reasonably withhold payment pending verification
of satisfactory Engineering Services performed. Engineer has the responsibility to submit proof
to County, adequate and sufficient in its determination, that tasks of an applicable Work
Authorization or any Supplemental Work Authorization related thereto were completed.

!'See also, Art. 32(P) “Termination of Work Authorization”.
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The certified statements shall show the total amount earned to the date of submission and
shall show the amount due and payable as of the date of the current statement. Final payment
does not relieve Engineer of the responsibility of correcting any errors and/or omissions resulting
from his/her/its negligence.

Upon submittal of the initial invoice, Engineer shall provide the County Auditor with an
Internal Revenue Form W-9, Request for Taxpayer Identification Number and Certification that
is complete in compliance with the Internal Revenue Code, its rules and regulations.

ARTICLE 7
PROMPT PAYMENT POLICY

In accordance with Chapter 2251, V.T.C.A., Texas Government Code, payment to
Engineer will be made within thirty (30) days of the day on which the performance of services
was complete, or within thirty (30) days of the day on which the County Auditor receives a
correct invoice for services, whichever is later.

Engineer may charge a late fee (fee shall not be greater than that which is permitted by
Texas law) for payments not made in accordance with this prompt payment policy; however, this
policy does not apply in the event:

A. There is a bona fide dispute between County and Engineer concerning the
supplies, materials, or equipment delivered or the services performed that causes
the payment to be late; or

B. The terms of a federal contract, grant, regulation, or statute prevent County from
making a timely payment with federal funds; or
C. There is a bona fide dispute between Engineer and a subcontractor/subconsultant

or between a subcontractor/subconsultant and its supplier concerning supplies,
materials, or equipment delivered or the Engineering Services performed which
causes the payment to be late; or

D. The invoice is not submitted to Williamson County® in strict accordance with
instructions, if any, on the purchase order, or this Contract or other such
contractual agreement.

The County Auditor shall document to Engineer the issues related to disputed invoices
within ten (10) calendar days of receipt of such invoice. Any non-disputed invoices shall be
considered correct and payable per the terms of Chapter 2251, V.T.C.A., Texas Government
Code.

ARTICLE 8
COMMENCEMENT OF ENGINEERING SERVICES

The Engineer shall not proceed with any task of the Engineering Services until Engineer
has been thoroughly briefed on the scope of the Project and instructed, in writing by the County,
to proceed with the applicable Engineering Services. The County shall not be responsible for

* See Art. 6, supra.
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work performed or costs incurred by Engineer related to any task for which a Work
Authorization or a Supplemental Work Authorization related thereto has not been issued and
signed by both parties. Engineer shall not be required to perform any work for which a Work
Authorization or a Supplemental Work Authorization related thereto has not been issued and
signed by both parties.

ARTICLE 9
PROJECT TEAM

County’s Designated Representative for purposes of this Contract is as follows:

Williamson County Parks & Recreation Dept.
Attn: Director

219 Perry Mayfield

Leander, Texas 78641

County shall have the right, from time to time, to change the County’s Designated
Representative by giving Engineer written notice thereof. With respect to any action, decision or
determination which is to be taken or made by County under this Contract, the County’s
Designated Representative may take such action or make such decision or determination or shall
notify Engineer in writing of an individual responsible for and capable of taking such action,
decision or determination and shall forward any communications and documentation to such
individual for response or action. Actions, decisions or determinations by the County’s
Designated Representative on behalf of County shall be done in his or her reasonable business
judgment unless express standards or parameters therefor are included in this Contract, in which
case, actions taken by the County’s Designated Representative shall be in accordance with such
express standards or parameters. Any consent, approval, decision or determination hereunder by
the County’s Designated Representative shall be binding on County; provided, however, the
County’s Designated Representative shall not have any right to modify, amend or terminate this
Contract, an Executed Work Authorization, an executed Supplemental Work Authorization or
executed Contract Amendment. County’s Designated Representative shall not have any
authority to execute a Contract Amendment, Work Authorization or any Supplemental Work
Authorization unless otherwise granted such authority by the Williamson County Commissioners
Court.

Engineer’s Designated Representative for purposes of this Contract is as follows:

John A. Wooley, PE

Balcones Geotechnical PLLC
5926 Balcones Drive, Suite 230
Austin, TX 78731

Engineer shall have the right, from time to time, to change the Engineer’s Designated
Representative by giving County written notice thereof. With respect to any action, decision or
determination which is to be taken or made by Engineer under this Contract, the Engineer’s
Designated Representative may take such action or make such decision or determination or shall
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notify County in writing of an individual responsible for and capable of taking such action,
decision or determination and shall forward any communications and documentation to such
individual for response or action. Actions, decisions or determinations by the Engineer’s
Designated Representative on behalf of Engineer shall be done in his or her reasonable business
judgment unless express standards or parameters therefor are included in this Contract, in which
case, actions taken by the Engineer’s Designated Representative shall be in accordance with
such express standards or parameters. Any consent, approval, decision or determination
hereunder by the Engineer’s Designated Representative shall be binding on Engineer.
Engineer’s Designated Representative shall have the right to modify, amend and execute Work
Authorizations, Supplemental Work Authorizations and Contract Amendments on behalf of
Engineer.
ARTICLE 10
PROGRESS EVALUATION

Engineer shall, from time to time during the progress of the Engineering Services, confer
with County at County’s election. Engineer shall prepare and present such information as may
be pertinent and necessary, or as may be reasonably requested by County, in order for County to
evaluate features of the Engineering Services. At the request of County or Engineer, conferences
shall be provided at Engineer's office, the offices of County, or at other locations designated by
County. When requested by County, such conferences shall also include evaluation of the
Engineering Services. County may, from time to time, require Engineer to appear and provide
information to the Williamson County Commissioners Court.

Should County determine that the progress in Engineering Services does not satisfy an
applicable Work Authorization or any Supplemental Work Authorization related thereto, then
County shall review same with Engineer to determine corrective action required.

Engineer shall promptly advise County in writing of events which have or may have a
significant impact upon the progress of the Engineering Services, including but not limited to
the following:

A. Problems, delays, adverse conditions which may materially affect the ability to meet the
objectives of an applicable Work Authorization or any Supplemental Work
Authorization related thereto, or preclude the attainment of Project Engineering Services
units by established time periods; and such disclosure shall be accompanied by statement
of actions taken or contemplated, and County assistance needed to resolve the situation,
if any; and

B. Favorable developments or events which enable meeting goals sooner than anticipated in
relation to an applicable Work Authorization’s or any Supplemental Work Authorization
related thereto.
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ARTICLE 11
SUSPENSION

Should County desire to suspend the Engineering Services, but not to terminate this
Contract, then such suspension may be effected by County giving Engineer thirty (30) calendar
days’ verbal notification followed by written confirmation to that effect. Such thirty-day notice
may be waived in writing by agreement and signature of both parties. The Engineering Services
may be reinstated and resumed in full force and effect within sixty (60) days of receipt of
written notice from County to resume the Engineering Services. Such sixty-day (60) notice may
be waived in writing by agreement and signature of both parties. If this Contract is suspended
for more than thirty (30) days, Engineer shall have the option of terminating this Contract and,
in the event, Engineer shall be compensated for all Engineering Services performed and
reimbursable expenses incurred, provided such Engineering Services and reimbursable expenses
have been previously authorized and approved by County, to the effective date of suspension.

If County suspends the Engineering Services, the contract period as determined in
Article 4, and the Work Authorization or any Supplemental Work Authorization related thereto,
shall be extended for a time period equal to the suspension period.

County assumes no liability for Engineering Services performed or costs incurred prior
to the date authorized by County for Engineer to begin Engineering Services, and/or during
periods when Engineering Services is suspended, and/or subsequent to the completion date.

ARTICLE 12
ADDITIONAL ENGINEERING SERVICES

If Engineer forms a reasonable opinion that any work he/she/it has been directed to
perform is beyond the overall scope of this Contract, as set forth in Exhibit B, and as such
constitutes extra work (“Additional Engineering Services”), he/she/it shall promptly notify
County in writing. In the event County finds that such work does constitute Additional
Engineering Services, County shall so advise Engineer and a written Contract Amendment will
be executed between the parties as provided in Article 14. Any increase to the Compensation
Cap due to Additional Engineering Services must be set forth in such Contract Amendment.
Engineer shall not perform any proposed Additional Engineering Services nor incur any
additional costs prior to the execution, by both parties, of a written Contract Amendment.
Following the execution of a Contract Amendment that provides for Additional Engineering
Services, a written Work Authorization, which sets forth the Additional Engineering Services to
be performed, must be executed by the parties. County shall not be responsible for actions by
Engineer nor for any costs incurred by Engineer relating to Additional Engineering Services not
directly associated with the performance of the Engineering Services authorized in this Contract,
by a fully executed Work Authorization or a fully executed Contract Amendment thereto.

ARTICLE 13
CHANGES IN COMPLETED ENGINEERING SERVICES

If County deems it necessary to request changes to previously satisfactorily completed
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Engineering Services or parts thereof which involve changes to the original Engineering
Services or character of Engineering Services under this Contract, then Engineer shall make
such revisions as requested and as directed by County. Such revisions shall be considered as
Additional Engineering Services and paid for as specified under Article 12.

Engineer shall make revisions to Engineering Services authorized hereunder as are
necessary to correct errors appearing therein, when required to do so by County. No additional
compensation shall be due for such Engineering Services.

ARTICLE 14
CONTRACT AMENDMENTS

The terms set out in this Contract may be modified by a written fully executed Contract
Amendment. Changes and modifications to a fully executed Work Authorization shall be made
in the form of a Supplemental Work Authorization. To the extent that such changes or
modifications to a Work Authorization do not also require modifications to the terms of this
Contract (i.e. changes to the overall scope of Engineering Services set forth in Exhibit B,
modification of the Compensation Cap, etc.) a Contract Amendment will not be required.

ARTICLE 15
USE OF DOCUMENTS

All documents, including but not limited to drawings, specifications and data or
programs stored electronically, (hereinafter referred to as “Engineering Work Products™)
prepared by Engineer and its subcontractors/subconsultants are related exclusively to the services
described in this Contract and are intended to be used with respect to this Project. However, it is
expressly understood and agreed by and between the parties hereto that all of Engineer’s designs
under this Contract (including but not limited to tracings, drawings, estimates, specifications,
investigations, studies and other documents, completed or partially completed), shall be the
property of County to be thereafter used in any lawful manner as County elects. Any such
subsequent use made of documents by County shall be at County’s sole risk and without liability
to Engineer.

By execution of this Contract and in confirmation of the fee for services to be paid under
this Contract, Engineer hereby conveys, transfers and assigns to County all rights under the
Federal Copyright Act of 1976 (or any successor copyright statute), as amended, all common law
copyrights and all other intellectual property rights acknowledged by law in the Project Designs
and work product developed under this Contract. Copies may be retained by Engineer. Engineer
shall be liable to County for any loss or damage to any such documents while they are in the
possession of or while being worked upon by Engineer or anyone connected with Engineer,
including agents, employees, Engineers or subcontractors/subconsultants. All documents so lost
or damaged shall be replaced or restored by Engineer without cost to County.

Upon execution of this Contract, Engineer grants to County permission to reproduce

Engineer’s work and documents for purposes of constructing, using and maintaining the Project,
provided that County shall comply with its obligations, including prompt payment of all sums

10
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when due, under this Contract. Engineer shall obtain similar permission from Engineer’s
subcontractors/subconsultants consistent with this Contract. If and upon the date Engineer is
adjudged in default of this Contract, County is permitted to authorize other similarly credentialed
design professionals to reproduce and, where permitted by law, to make changes, corrections or
additions to the work and documents for the purposes of completing, using and maintaining the
Project.

County shall not assign, delegate, sublicense, pledge or otherwise transfer any permission
granted herein to another party without the prior written consent of Engineer. However, County
shall be permitted to authorize the contractor, subcontractors and material or equipment suppliers
to reproduce applicable portions of the Engineering Work Products appropriate to and for use in
the execution of the Work. Submission or distribution of Engineering Work Products to meet
official regulatory requirements or for similar purposes in connection with the Project is
permitted. Any unauthorized use of the Engineering Work Products shall be at County's sole
risk and without liability to Engineer and its Engineers.

Prior to Engineer providing to County any Engineering Work Products in electronic form
or County providing to Engineer any electronic data for incorporation into the Engineering Work
Products, County and Engineer shall by separate written contract set forth the specific conditions
governing the format of such Engineering Work Products or electronic data, including any
special limitations not otherwise provided in this Contract. Any electronic files are provided by
Engineer for the convenience of County, and use of them is at County’s sole risk. In the case of
any defects in electronic files or any discrepancies between them and any hardcopy of the same
documents prepared by Engineer, the hardcopy shall prevail. Only printed copies of documents
conveyed by Engineer shall be relied upon.

Engineer shall have no liability for changes made to the drawings by other engineers
subsequent to the completion of the Project. Any such change shall be sealed by the engineer
making that change and shall be appropriately marked to reflect what was changed or modified.

ARTICLE 16
PERSONNEL, EQUIPMENT AND MATERIAL

Engineer shall furnish and maintain, at its own expense, quarters for the performance of
all Engineering Services, and adequate and sufficient personnel and equipment to perform the
Engineering Services as required. All employees of Engineer shall have such knowledge and
experience as will enable them to perform the duties assigned to them. Any employee of
Engineer who, in the reasonable opinion of County, is incompetent or whose conduct becomes
detrimental to the Engineering Services shall immediately be removed from association with the
Project when so instructed by County. Engineer certifies that it presently has adequate qualified
personnel in its employment for performance of the Engineering Services required under this
Contract, or will obtain such personnel from sources other than County. Engineer may not
change the Project Manager without prior written consent of County.

11
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ARTICLE 17
SUBCONTRACTING

Engineer shall not assign, subcontract or transfer any portion of the Engineering Services
under this Contract without prior written approval from County. All subcontracts shall include
the provisions required in this Contract. No subcontract shall relieve Engineer of any
responsibilities under this Contract.

ARTICLE 18
REVIEW OF ENGINEERING SERVICES

Engineer's Engineering Services will be reviewed by County under its applicable
technical requirements and procedures.

A. Completion. Reports, plans, specifications, and supporting documents shall be
submitted by Engineer on or before the dates specified in the applicable Work Authorization or
Supplemental Work Authorization related thereto. Upon receipt of same, the submission shall be
checked for completion. "Completion" or “Complete” shall be defined as all of the required
items, as set out in the applicable Work Authorization, have been included in compliance with
the requirements of this Contract. The completeness of any Engineering Services submitted to
County shall be determined by County within thirty (30) days of such submittal and County shall
notify Engineer in writing within such thirty (30) day period if such Engineering Services have
been found to be incomplete. If the submission is Complete, County shall notify Engineer and
County’s technical review process will begin.

If the submission is not Complete, County shall notify Engineer, who shall perform such
professional services as are required to complete the Engineering Services and resubmit it to
County. This process shall be repeated until a submission is Complete.

B. Acceptance. County shall review the completed Engineering Services for
compliance with this Contract. If necessary, the completed Engineering Services shall be
returned to Engineer, who shall perform any required Engineering Services and resubmit it to
County. This process shall be repeated until the Engineering Services are Accepted.
"Acceptance" or “Accepted” shall mean that in the County’s reasonable opinion, substantial
compliance with the requirements of this Contract has been achieved.

C. Final Approval. After Acceptance, Engineer shall perform any required
modifications, changes, alterations, corrections, redesigns, and additional work necessary to
receive Final Approval by the County. "Final Approval" in this sense shall mean formal
recognition that the Engineering Services have been fully carried out.

D. Errors and Omissions. After Final Approval, Engineer shall, without additional

compensation, perform any work required as a result of Engineer's development of the work
which is found to be in error or omission due to Engineer’s negligence. However, any work

12
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required or occasioned for the convenience of County after Final Approval shall be paid for as
Additional Engineering Services.

E. Disputes Over Classifications. In the event of any dispute over the classification
of Engineer’s Engineering Services as Complete, Accepted, or having attained Final Approved
under this Contract, the decision of the County shall be final and binding on Engineer, subject to
any civil remedy or determination otherwise available to the parties and deemed appropriate by
the parties.

F. County’s Reliance on Engineer. ENGINEER’S DUTIES AS SET FORTH HEREIN
SHALL AT NO TIME BE IN ANY WAY DIMINISHED BY REASON OF ANY REVIEW, EVALUATION OR
APPROVAL BY THE COUNTY NOR SHALL THE ENGINEER BE RELEASED FROM ANY LIABILITY BY
REASON OF SUCH REVIEW, EVALUATION OR APPROVAL BY THE COUNTY, IT BEING
UNDERSTOOD THAT THE COUNTY AT ALL TIMES IS ULTIMATELY RELYING UPON THE
ENGINEER’S SKILL, ABILITY AND KNOWLEDGE IN PERFORMING THE ENGINEERING SERVICES
REQUIRED HEREUNDER.

ARTICLE 19
VIOLATION OF CONTRACT TERMS/BREACH OF CONTRACT

Violation of contract terms or breach of contract by Engineer shall be grounds for
termination of this Contract, and any increased costs arising from Engineer’s default, breach of
contract, or violation of contract terms shall be paid by Engineer.

ARTICLE 20
TERMINATION

This Contract may be terminated as set forth below.

A. By mutual agreement and consent, in writing, of both parties.

B. By County, by notice in writing to Engineer, as a consequence of failure
by Engineer to perform the Engineering Services set forth herein in a
satisfactory manner.

C. By either party, upon the failure of the other party to fulfill its obligations
as set forth herein.

D. By County, for reasons of its own and not subject to the mutual consent
of Engineer, upon not less than thirty (30) days’ written notice to
Engineer.

E. By satisfactory completion of all Engineering Services and obligations

described herein.

Should County terminate this Contract as herein provided, no fees other than fees due
and payable at the time of termination plus reimbursable expenses incurred shall thereafter be
paid to Engineer. In determining the value of the Engineering Services performed by Engineer
prior to termination, County shall be the sole judge. Compensation for Engineering Services at
termination will be based on a percentage of the Engineering Services completed at that time.

13

Wednesday, February 18, 2015



14

Should County terminate this Contract under Subsection (D) immediately above, then the
amount charged during the thirty-day notice period shall not exceed the amount charged during
the preceding thirty (30) days.

If Engineer defaults in the performance of this Contract or if County terminates this
Contract for fault on the part of Engineer, then County shall give consideration to the actual
costs incurred by Engineer in performing the Engineering Services to the date of default, the
amount of Engineering Services required which was satisfactorily completed to date of default,
the value of the Engineering Services which are usable to County, the cost to County of
employing another firm to complete the Engineering Services required and the time required to
do so, and other factors which affect the value to County of the Engineering Services performed
at the time of default.

The termination of this Contract and payment of an amount in settlement as prescribed
above shall extinguish all rights, duties, and obligations of County under this Contract. If the
termination of this Contract is due to the failure of Engineer to fulfill his/her/its contractual
obligations, then County may take over the Project and prosecute the Engineering Services to
completion. In such case, Engineer shall be liable to County for any additional and reasonable
costs incurred by County.

Engineer shall be responsible for the settlement of all contractual and administrative
issues arising out of any procurements made by Engineer in support of the Engineering Services
under this Contract.

ARTICLE 21
COMPLIANCE WITH LAWS

A. Compliance. Engineer shall comply with all applicable federal, state and local
laws, statutes, codes, ordinances, rules and regulations, and the orders and decrees of any court,
or administrative bodies or tribunals in any manner affecting the performance of this Contract,
including without limitation, minimum/maximum salary and wage statutes and regulations, and
licensing laws and regulations. Engineer shall furnish County with satisfactory proof of
his/her/its compliance.

Engineer shall further obtain all permits and licenses required in the performance of the
Engineering Services contracted for herein.

B. Taxes. Engineer will pay all taxes, if any, required by law arising by virtue of
the Engineering Services performed hereunder. County is qualified for exemption pursuant to
the provisions of Section 151.309 of the Texas Limited Sales, Excise, and Use Tax Act.

ARTICLE 22
INDEMNIFICATION

ENGINEER AGREES, TO THE FULLEST EXTENT PERMITTED BY LAW, TO INDEMNIFY AND HOLD
THE COUNTY HARMLESS FROM AND AGAINST ANY AND ALL LIABILITIES, LOSSES, PENALTIES,
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JUDGMENTS, CLAIMS, LAWSUITS, DAMAGES, COSTS AND EXPENSES, INCLUDING, BUT NOT LIMITED
TO, ATTORNEYS’ FEES, (“LOSSES”) TO THE EXTENT SUCH LOSSES ARE CAUSED BY OR RESULTS
FROM AN ACT OR OMISSION, NEGLIGENCE, OR INTENTIONAL TORT COMMITTED BY ENGINEER,
ENGINEER’S EMPLOYEES, AGENTS, OR ANY OTHER PERSON OR ENTITY UNDER CONTRACT WITH
ENGINEER INCLUDING, WITHOUT LIMITATION, ENGINEER’S SUBCONSULTANTS, OR ANY OTHER
ENTITY OVER WHICH ENGINEER EXERCISES CONTROL.

ENGINEER FURTHER AGREES, TO THE FULLEST EXTENT PERMITTED BY LAW, TO INDEMNIFY
AND HOLD THE COUNTY HARMLESS FROM ANY AND ALL LIABILITIES, LOSSES, PENALTIES,
JUDGMENTS, CLAIMS, LAWSUITS, DAMAGES, COSTS AND EXPENSES, INCLUDING, BUT NOT LIMITED
TO, ATTORNEYS’ FEES, (“LOSSES”) TO THE EXTENT SUCH LOSSES ARE CAUSED BY OR RESULTS
FROM ENGINEER’S FAILURE TO PAY ENGINEER’S EMPLOYEES, SUBCONTRACTORS,
SUBCONSULTANTS, OR SUPPLIERS, IN CONNECTION WITH ANY OF THE WORK PERFORMED OR TO BE
PERFORMED UNDER THIS CONTRACT BY ENGINEER.

ENGINEER FURTHER AGREES TO INDEMNIFY AND HOLD THE COUNTY HARMLESS FROM ANY
AND ALL LIABILITIES, LOSSES, PENALTIES, CLAIMS, LAWSUITS, DAMAGES, COSTS AND EXPENSES,
INCLUDING, BUT NOT LIMITED TO, ATTORNEYS’ FEES, (“LOSSES”) TO THE EXTENT SUCH LOSSES
ARE CAUSED BY OR RESULTS FROM THE INFRINGEMENT OF ANY INTELLECTUAL PROPERTY ARISING
OUT OF THE USE OF ANY PLANS, DESIGN, DRAWINGS, OR SPECIFICATIONS FURNISHED BY ENGINEER
IN THE PERFORMANCE OF THIS CONTRACT.

THE LIMITS OF INSURANCE REQUIRED IN THIS CONTRACT AND/OR THE CONTRACT
DOCUMENTS SHALL NOT LIMIT ENGINEER’S OBLIGATIONS UNDER THIS SECTION. THE TERMS AND
CONDITIONS CONTAINED IN THIS SECTION SHALL SURVIVE THE TERMINATION OF THE CONTRACT
AND/OR CONTRACT DOCUMENTS OR THE SUSPENSION OF THE WORK HEREUNDER. TO THE
EXTENT THAT ANY LIABILITIES, PENALTIES, DEMANDS, CLAIMS, LAWSUITS, LOSSES, DAMAGES,
COSTS AND EXPENSES ARE CAUSED IN PART BY THE ACTS OF THE COUNTY OR THIRD PARTIES FOR
WHOM ENGINEER IS NOT LEGALLY LIABLE, ENGINEER’S OBLIGATIONS SHALL BE IN PROPORTION
TO ENGINEER’S FAULT. THE OBLIGATIONS HEREIN SHALL ALSO EXTEND TO ANY ACTIONS BY THE
COUNTY TO ENFORCE THIS INDEMNITY OBLIGATION.

IN THE EVENT THAT CONTRACTORS INITIATE LITIGATION AGAINST THE COUNTY IN WHICH
THE CONTRACTOR ALLEGES DAMAGES AS A RESULT OF ANY NEGLIGENT ACTS, ERRORS OR
OMISSIONS OF ENGINEER, ITS EMPLOYEES, AGENTS, SUBCONTRACTORS, SUBCONSULTANTS, OR
SUPPLIERS, OR OTHER ENTITIES OVER WHICH ENGINEER EXERCISES CONTROL, INCLUDING, BUT
NOT LIMITED TO, DEFECTS, ERRORS, OR OMISSIONS, THEN THE COUNTY SHALL HAVE THE RIGHT
TO JOIN ENGINEER IN ANY SUCH PROCEEDINGS AT THE COUNTY’S COST. ENGINEER SHALL ALSO
HOLD THE COUNTY HARMLESS AND INDEMNIFY THE COUNTY TO THE EXTENT THAT ENGINEER,
ANY OF ITS EMPLOYEES, AGENTS, SUBCONTRACTORS, SUBCONSULTANTS, OR SUPPLIERS, OR
OTHER ENTITIES OVER WHICH ENGINEER EXERCISES CONTROL, CAUSED SUCH DAMAGES TO
CONTRACTOR, INCLUDING ANY AND ALL COSTS AND ATTORNEYS’ FEES INCURRED BY THE
COUNTY IN CONNECTION WITH THE DEFENSE OF ANY CLAIMS WHERE ENGINEER, ITS EMPLOYEES,
AGENTS, SUBCONTRACTORS, SUBCONSULTANTS, OR SUPPLIERS, OR OTHER ENTITIES OVER WHICH
ENGINEER EXERCISES CONTROL, ARE ADJUDICATED AT FAULT.
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ARTICLE 23
ENGINEER’S RESPONSIBILITIES

Engineer shall be responsible for the accuracy of his/her/its Engineering Services and
shall promptly make necessary revisions or corrections to its work product resulting from errors,
omissions, or negligent acts, and same shall be done without compensation. County shall
determine Engineer’s responsibilities for all questions arising from design errors and/or
omissions, subject to the dispute resolution provisions of Article 33. Engineer shall not be
relieved of responsibility for subsequent correction of any such errors or omissions in its work
product, or for clarification of any ambiguities until after the construction phase of the Project
has been completed.

ARTICLE 24
ENGINEER’S SEAL

The responsible engineer shall sign, seal and date all appropriate engineering
submissions to County in accordance with the Texas Engineering Practice Act and the rules of
the State Board of Registration for Professional Engineers.

ARTICLE 25
INSURANCE

. Engineer must comply with the following insurance requirements at all times during this
ontract:

A. Coverage Limits. Engineer, at Engineer’s sole cost, shall purchase and maintain
during the entire term while this Contract is in effect the following insurance:

[y

Worker's Compensation in accordance with statutory requirements.

2. Commercial General Liability Insurance with a combined minimum Bodily Injury
and Property Damage limits of $1.000.000.00 per occurrence and $2.000,000.00
in the aggregate.

3. Automobile Liability Insurance for all owned, non-owned, and hired vehicles with
combined minimum limits for Bodily Injury and Property Damage limits of
$500.000.00 per occurrence and $1.000,000.00 in the aggregate.

4. Professional Liability Errors and Omissions Insurance in the amount of

$1.000.000.00 per claim.

B. Additional Insureds; Waiver of Subrogation. County, its directors, officers
and employees shall be added as additional insureds under policies listed under (2) and (3)
above, and on those policies where County, its directors, officers and employees are additional
insureds, such insurance shall be primary and any insurance maintained by County shall be
excess and not contribute with it. Such policies shall also include waivers of subrogation in
favor of County.

C. Premiums and Deductible. Engincer shall be responsible for payment of
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premiums for all of the insurance coverages required under this section. Engineer further agrees
that for each claim, suit or action made against insurance provided hereunder, with respect to all
matters for which the Engineer is responsible hereunder, Engineer shall be solely responsible for
all deductibles and self-insured retentions. Any deductibles or self-insured retentions over
$50,000.00 in the Engineer’s insurance must be declared and approved in writing by County in
advance.

D. Commencement of Work. Engineer shall not commence any field work under
this Contract until he/she/it has obtained all required insurance and such insurance has been
approved by County. As further set out below, Engineer shall not allow any
subcontractor/subconsultant(s) to commence work to be performed in connection with this
Contract until all required insurance has been obtained and approved and such approval shall not
be unreasonably withheld. Approval of the insurance by County shall not relieve or decrease the
liability of Engineer hereunder.

E. Insurance Company Rating. The required insurance must be written by a
company approved to do business in the State or Texas with a financial standing of at least an A-
rating, as reflected in Best’s insurance ratings or by a similar rating system recognized within the
insurance industry at the time the policy is issued.

F. Certification of Coverage. Engineer shall furnish County with a certification of
coverage issued by the insurer. Engineer shall not cause any insurance to be canceled nor permit
any insurance to lapse. In addition to any other notification requires set forth hereunder,
Engineer shall also notify County, within twenty-four (24) hours of receipt, of any notices
of expiration, cancellation, non-renewal, or material change in coverage it receives from its
insurer.

G. No Arbitration. It is the intention of the County and agreed to and hereby
acknowledged by the Engineer, that no provision of this Contract shall be construed to require
the County to submit to mandatory arbitration in the settlement of any claim, cause of action or
dispute, except as specifically required in direct connection with an insurance claim or threat of
claim under an insurance policy required hereunder or as may be required by law or a court of
law with jurisdiction over the provisions of this Contract.

H. Subcontractor/Subconsultant’s Insurance. Without limiting any of the other
obligations or liabilities of Engineer, Engineer shall require each subcontractor/subconsultant
performing work under this Contract (to the extent a subcontractor/subconsultant is allowed by
County) to maintain during the term of this Contract, at the subcontractor/subconsultant’s own
expense, the same stipulated minimum insurance required in this Article above, including the
required provisions and additional policy conditions as shown below in this Article.

Engineer shall obtain and monitor the certificates of insurance from each
subcontractor/subconsultant in order to assure compliance with the insurance requirements.
Engineer must retain the certificates of insurance for the duration of this Contract, and shall have
the  responsibility = of enforcing these insurance  requirements among  its
subcontractor/subconsultants. County shall be entitled, upon request and without expense, to
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receive copies of these certificates of insurance.

L. Insurance Policy Endorsements. FEach insurance policy shall include the
following conditions by endorsement to the policy:

1. County shall be notified thirty (30) days prior to the expiration, cancellation, non-
renewal or any material change in coverage, and such notice thereof shall be
given to County by certified mail to:

Williamson County Auditor
c/o: Pam Navarrette

710 Main Street, Suite 301
Georgetown, Texas 78626

With copy to: Williamson County Parks & Recreation Dept.
Attn: Director
219 Perry Mayfield
Leander, TX 78641

2. The policy clause “Other Insurance” shall not apply to any insurance coverage
currently held by County, to any such future coverage, or to County’s Self-
Insured Retentions of whatever nature.

J. Cost of Insurance. The cost of all insurance required herein to be secured and
maintained by Engineer shall be borne solely by Engineer, with certificates of insurance
evidencing such minimum coverage in force to be filed with County. Such Certificates of
Insurance are evidenced as Exhibit F herein entitled “Certificates of Insurance.”

ARTICLE 26
COPYRIGHTS

County shall have the royalty-free, nonexclusive and irrevocable right to reproduce,
publish or otherwise use, and to authorize others to use, any reports developed by Engineer for
governmental purposes.

ARTICLE 27
SUCCESSORS AND ASSIGNS

This Contract shall be binding upon and inure to the benefit of the parties hereto, their
successors, lawful assigns, and legal representatives. Engineer may not assign, sublet or transfer
any interest in this Contract, in whole or in part, by operation of law or otherwise, without
obtaining the prior written consent of County.
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ARTICLE 28
SEVERABILITY

In the event any one or more of the provisions contained in this Contract shall for any
reason be held to be invalid, illegal or unenforceable in any respect, then such invalidity,
illegality or unenforceability shall not affect any other provision thereof and this Contract shall
be construed as if such invalid, illegal or unenforceable provision had never been contained
herein.

ARTICLE 29
PRIOR AGREEMENTS SUPERSEDED

This Contract constitutes the sole agreement of the parties hereto, and supersedes any
prior understandings or written or oral contracts between the parties respecting the subject
matter defined herein. This Contract may only be amended or supplemented by mutual
agreement of the parties hereto in writing.

ARTICLE 30
ENGINEER’S ACCOUNTING RECORDS

Engineer agrees to maintain, for a period of three (3) years after final payment under this
Contract, detailed records identifying each individual performing the Engineering Services, the
date or dates the services were performed, the applicable hourly rates, the total amount billed for
each individual and the total amount billed for all persons, records of reimbursable costs and
expenses of other providers and provide such other details as may be requested by the County
Auditor for verification purposes. Engineer agrees that County or its duly authorized
representatives shall, until the expiration of three (3) years after final payment under this
Contract, have access to and the right to examine and photocopy any and all books, documents,
papers and records of Engineer which are directly pertinent to the services to be performed under
this Contract for the purposes of making audits, examinations, excerpts, and transcriptions.
Engineer further agrees that County shall have access during normal working hours to all
necessary Engineer facilities and shall be provided adequate and appropriate work space in order
to conduct audits in compliance with the provisions of this section. County shall give Engineer
reasonable advance notice of intended audits.

ARTICLE 31
NOTICES

All notices to either party by the other required under this Contract shall be personally
delivered or mailed to such party at the following respective addresses:

County: Williamson County Judge

710 Main Street, Suite 101
Georgetown, Texas 78626
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With copy to: Williamson County Parks & Recreation Dept.
Attn: Director
219 Perry Mayfield
Leander, Texas 78641

and to: Office of General Counsel
Williamson County
710 Main Street, Suite 102
Georgetown, Texas 78626

Engineer:  John A. Wooley, PE
Balcones Geotechnical PLLC
5926 Balcones Drive, Suite 230
Austin, TX 78731 |

ARTICLE 32
GENERAL PROVISIONS

A. Time is of the Essence. Subject to Article 3 hereof, Engineer understands and
agrees that time is of the essence and that any failure of Engineer to complete the Engineering
Services for each phase of this Contract within the agreed work schedule set out in the
applicable Work Authorization may constitute a material breach of this Contract. Engineer shall
be fully responsible for his/her/its delays or for failures to use his/her/its reasonable efforts in
accordance with the terms of this Contract and the Engineer’s standard of performance as
defined herein. Where damage is caused to County due to Engineer’s negligent failure to
perform County may accordingly withhold, to the extent of such damage, Engineer’s payments
hereunder without waiver of any of County’s additional legal rights or remedies.

B. Force Majeure. Neither County nor Engineer shall be deemed in violation of
this Contract if prevented from performing any of their obligations hereunder by reasons for
which they are not responsible or circumstances beyond their control. However, notice of such
impediment or delay in performance must be timely given, and all reasonable efforts undertaken
to mitigate its effects.

C. Enforcement and Venue. This Contract shall be enforceable in Georgetown,
Williamson County, Texas, and if legal action is necessary by either party with respect to the
enforcement of any or all of the terms or conditions herein, exclusive venue for same shall lie in
Williamson County, Texas. This Contract shall be governed by and construed in accordance
with the laws and court decisions of the State of Texas excluding, however, its choice of law
rules.

D. Standard of Performance. The standard of care for all professional
engineering, consulting and related services performed or furnished by Engineer and its
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employees under this Contract will be the care and skill ordinarily used by members of
Engineer’s profession practicing under the same or similar circumstances at the same time and
in the same locality.

E. Opinion of Probable Cost. Any opinions of probable Project cost or probable
construction cost provided by Engineer are made on the basis of information available to
Engineer and on the basis of Engineer’s experience and qualifications and represents its
judgment as an experienced and qualified professional engineer. However, since Engineer has
no control over the cost of labor, materials, equipment or services furnished by others, or over
the contractor(s’) methods of determining prices, or over competitive bidding or market
conditions, Engineer does not guarantee that proposals, bids or actual Project or construction
cost will not vary from opinions of probable cost Engineer prepares.

F. Opinions and Determinations. Where the terms of this Contract provide for
action to be based upon opinion, judgment, approval, review, or determination of either party
hereto, such terms are not intended to be and shall never be construed as permitting such
opinion, judgment, approval, review, or determination to be arbitrary, capricious, or
unreasonable.

G. Reports of Accidents. Within 24 hours after Engineer becomes aware of the
occurrence of any accident or other event which results in, or might result in, injury to the
person or property of any third person (other than an employee of the Engineer), whether or not
it results from or involves any action or failure to act by the Engineer or any employee or agent
of the Engineer and which arises in any manner from the performance of this Contract, the
Engineer shall send a written report of such accident or other event to the County, setting forth a
full and concise statement of the facts pertaining thereto. The Engineer shall also immediately
send the County a copy of any summons, subpoena, notice, or other documents served upon the
Engineer, its agents, employees, or representatives, or received by it or them, in connection with
any matter before any court arising in any manner from the Engineer’s performance of work
under this Contract.

H. Gender, Number and Headings. Words of any gender used in this Contract
shall be held and construed to include any other gender, and words in the singular number shall
be held to include the plural, unless the context otherwise requires. The headings and section
numbers are for convenience only and shall not be considered in interpreting or construing this
Contract.

L. Construction. Each party hereto acknowledges that it and its counsel have
reviewed this Contract and that the normal rules of construction are not applicable and there will
be no presumption that any ambiguities will be resolved against the drafting party in the
interpretation of this Contract.

J. Independent Contractor Relationship. Both parties hereto, in the performance
of this Contract, shall act in an individual capacity and not as agents, employees, partners, joint
ventures or associates of one another. The employees or agents of one party shall not be deemed
or construed to be the employees or agents of the other party for any purposes whatsoever.
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K. No Waiver of Immunities. Nothing in this Contract shall be deemed to waive,
modify or amend any legal defense available at law or in equity to County, its past or present
officers, employees, or agents or employees, nor to create any legal rights or claim on behalf of
any third party. County does not waive, modify, or alter to any extent whatsoever the
availability of the defense of governmental immunity under the laws of the State of Texas and of
the United States.

L. Texas Public Information Act. To the extent, if any, that any provision in this
Contract is in conflict with Tex. Gov’t Code 552.001 et seq., as amended (the “Public
Information Act”), the same shall be of no force or effect. Furthermore, it is expressly
understood and agreed that County, its officers and employees may request advice, decisions and
opinions of the Attorney General of the State of Texas in regard to the application of the Public
Information Act to any items or data furnished to County as to whether or not the same are
available to the public. It is further understood that County’s officers and employees shall have
the right to rely on the advice, decisions and opinions of the Attorney General, and that County,
its officers and employees shall have no liability or obligation to any party hereto for the
disclosure to the public, or to any person or persons, of any items or data furnished to County by
a party hereto, in reliance of any advice, decision or opinion of the Attorney General of the State
of Texas.

M. Governing Terms and Conditions. If there is an irreconcilable conflict between
the terms and conditions set forth in this Contract or any Contract Amendment and the terms and
conditions set forth in any Exhibit, Appendix, Work Authorization or Supplemental Work
Authorization to this Contract, the terms and conditions set forth in this Contract or any Contract
Amendment shall control over the terms and conditions set forth in any Exhibit, Appendix, Work
Authorization or Supplemental Work Authorization to this Contract.

N. Meaning of Day. For purposes of this Contract, all references to a “day” or
“days” shall mean a calendar day or calendar days.

0. Appropriation of Funds by County. County believes it has sufficient funds
currently available and authorized for expenditure to finance the costs of this
Contract. Engineer understands and agrees that County’s payment of amounts under this
Contract is contingent on the County receiving appropriations or other expenditure authority
sufficient to allow the County, in the exercise of reasonable administrative discretion, to
continue to make payments under this Contract. It is further understood and agreed by Engineer
that County shall have the right to terminate this Contract at the end of any County fiscal year if
the governing body of County does not appropriate sufficient funds as determined by County’s
budget for the fiscal year in question. County may effect such termination by giving written
notice of termination to Engineer.

P. Termination of Work Authorization. Should it be determined that the progress
in the production of Engineer’s services and work does not satisfy the requirements of the
approved Work Authorization as provided by Exhibit "C", attached hereto, the County shall
review the approved Work Authorization with the Engineer to determine the corrective action
needed, including potential termination of such Work Authorization by Williamson County.
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Additionally, if an approved Work Authorization has not been completed by the end of the
applicable County fiscal year under this contract and the Williamson County Commissioners
Court does not provide for funding through its budgetary oversight for the subsequent County
fiscal year, Williamson County reserves the right to terminate such Work Authorization at its
discretion.

ARTICLE 33
DISPUTE RESOLUTION

Except as otherwise specifically set forth herein, County and Engineer shall work
together in good faith to resolve any controversy, dispute or claim between them which arises out
of or relates to this Contract, whether stated in tort, contract, statute, claim for benefits, bad faith,
professional liability or otherwise ("Claim"). If the parties are unable to resolve the Claim within
thirty (30) days following the date in which one party sent written notice of the Claim to the
other party, and if a party wishes to pursue the Claim, such Claim shall be addressed through
non-binding mediation. A single mediator engaged in the practice of law, who is knowledgeable
about subject matter of this Contract, shall be selected by agreement of the parties and serve as
the mediator. Any mediation under this Contract shall be conducted in Williamson County,
Texas. The mediator’s fees shall be borne equally between the parties. Such non-binding
mediation is a condition precedent to seeking redress in a court of competent jurisdiction, but this
provision shall not preclude either party from filing a lawsuit in a court of competent jurisdiction
prior to completing a mediation if necessary to preserve the statute of limitations, in which case
such lawsuit shall be stayed pending completion of the mediation process contemplated herein.
This provision shall survive the termination of the Contract.

ARTICLE 34
EQUAL OPPORTUNITY IN EMPLOYMENT

During the performance of this Contract and to the extent the Project is a federally funded
project, Engineer, for itself, its assignees and successors in interest agrees as follows:

A. Compliance with Regulations. The Engineer shall comply with the Regulations
relative to nondiscrimination in Federally-assisted programs of the Department of Transportation
(hereinafter, "DOT") Title 49, Code of Federal Regulations, Part 21, as they may be amended
from time to time, (hereinafter referred to as the Regulations), which are herein incorporated by
reference and made a part of this Contract.

B. Nondiscrimination. The Engineer, with regard to the work performed by it
during the Contract, shall not discriminate on the grounds of race, color, or national origin in the
selection and retention of subcontractors/subconsultants, including procurements of materials
and leases of equipment. The Engineer shall not participate either directly or indirectly in the
discrimination prohibited by section 21.5 of the Regulations, including employment practices
when the contract covers a program set forth in Appendix B of the Regulations.

C. Solicitations for Subcontracts, Including Procurements of Materials and
Equipment. In all solicitations either by competitive bidding or negotiation made by the
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Engineer for work to be performed under a subcontract, including procurements of materials or
leases of equipment, each potential subcontractor/subconsultant or supplier shall be notified by
the Engineer of the Engineer's obligations under this Contract and the Regulations relative to
nondiscrimination on the grounds of race, color, or national origin.

D. Information and Reports. The Engineer shall provide all information and
reports required by the Regulations or directives issued pursuant thereto, and shall permit access
to its books, records, accounts, other sources of information, and its facilities as may be
determined by the County (referred to in this Article as the “Recipient”) or the Texas Department
of Transportation to be pertinent to ascertain compliance with such Regulations, orders and
instructions. Where any information required of a contractor is in the exclusive possession of
another who fails or refuses to furnish this information the Engineer shall so certify to the
Recipient, or the Texas Department of Transportation as appropriate, and shall set forth what
efforts it has made to obtain the information.

E. Sanctions for Noncompliance. In the event of the Engineer's noncompliance
with the nondiscrimination provisions of this contract, the Recipient shall impose such contract
sanctions as it or the Texas Department of Transportation may determine to be appropriate,
including, but not limited to:

1. withholding of payments to the Engineer under the contract until the
Engineer complies, and/or;
2 cancellation, termination or suspension of the Contract, in whole or in
part.
F. Incorporation of Provisions. The Engineer shall include the provisions of

Subsections (A) through (F) above in every subcontract, including procurements of materials and
leases of equipment, unless exempt by the Regulations, or directives issued pursuant thereto. The
Engineer shall take such action with respect to any subcontract or procurement as the Recipient
or the Texas Department of Transportation may direct as a means of enforcing such provisions
including sanctions for non-compliance: Provided, however, that, in the event a contractor
becomes involved in, or is threatened with, litigation with a subcontractor/subconsultant or
supplier as a result of such direction, the Engineer may request the Recipient to enter into such
litigation to protect the interests of the Recipient, and, in addition, the Engineer may request the
United States to enter into such litigation to protect the interests of the United States.
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SIGNATORY WARRANTY

The undersigned signatory for Engineer hereby represents and warrants that the
signatory is an officer of the organization for which he/she has executed this Contract and that
he/she has full and complete authority to enter into this Contract on behalf of the firm. The
above-stated representations and warranties are made for the purpose of inducing County to
enter into this Contract.

IN WITNESS WHEREOF, County has caused this Contract to be signed in its name by
its duly authorized County Judge, as has Engineer, signing by and through its duly authorized
representative(s), thereby binding the parties hereto, their successors, assigns and representatives
for the faithful and full performance of the terms and provisions hereof, to be effective as of the
date of the last party’s execution below. NO OFFICIAL, EMPLOYEE, AGENT, OR
REPRESENTATIVE OF THE COUNTY HAS ANY AUTHORITY, EITHER EXPRESS OR
IMPLIED, TO AMEND, TERMINATE OR MODIFY THIS CONTRACT, EXCEPT
PURSUANT TO SUCH EXPRESS AUTHORITY AS MAY BE GRANTED BY THE
WILLIAMSON COUNTY COMMISSIONERS COURT.

COUNTY

WILLIAMSON COUNTY, TEXAS

By/%///%

_~Dan A. Gattis, Cotinty Judge

Date: 2 2%2- 2¢& , 2049

ENGINEER

BALCON%OTECHNICAL PLLC
By AV O(/LL)@(O&‘:L
Printed N&m&]: John A. Wooley, PQ

Title: Principal

Date: /® FLB ,20( 5
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(1) Exhibit A
(2) Exhibit B
(3) Exhibit C
(4) Exhibit D
(5) Exhibit E

(6) Exhibit F

LIST OF EXHIBITS ATTACHED

Debarment Certification

Engineering Services

Work Authorization

Rate Schedule

Williamson County Vendor Reimbursement Policy

Certificates of Insurance

Engineering Services Contract — Williamson County Fiscal Year 2015] Parks Dept Expo Center — [Balcones Feb 2015|
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EXHIBIT A
DEBARMENT CERTIFICATION

STATE OF TEXAS §
§
COUNTY OF WILLIAMSON §

I, the undersigned, being duly sworn or under penalty of perjury under the laws of the United
States and the State of Texas, certifies that Engineer and its principals:

(a) Are not presently debarred, suspended, proposed for debarment, declared ineligible or
voluntarily excluded from covered transactions by any federal department or agency:
(b) Have not within a three-year period preceding this proposal been convicted of or had
a civil judgment rendered against them for commission of fraud or a criminal offense in
connection with obtaining, attempting to obtain, or performing a public* transaction or
contract under a public transaction; violation of federal or state antitrust statutes or
commission of embezzlement, theft, forgery, bribery, falsification or destruction of
records, making false statements, or receiving stolen property;
(¢) Are not presently indicted for or otherwise criminally or civilly charged by a
governmental entity* with commission of any of the offenses enumerated in paragraph
(1)(b) of this certification;
(d) Have not within a three-year period preceding this application/proposal had one or
more public transactions* terminated for cause or default; and
(e) Have not been disciplined or issued a formal reprimand by any State agency for
professional accreditation within the past three years.

BALCONES GEOTECHNICAL, PLLC
Name of Firm
Kjignaturc of Certifying Ofﬁfﬁl

John A. Wooley, PE
Printed Name of Certifying Official

Principal
Title of Certifying Official

® Fel, 2015

Date

(2) Where the PROVIDER is unable to certify to any of the statements in this certification, such
PROVIDER shall attach an explanation to this certification.

* federal, state, or local
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ISUBSCRIBED and sworn to before me the undersigned authority by i b A Wag \ €y

the ¥¢vaa v e of P\ope S Cealech. .on behalf of
said firm.
/yn!mfun (‘% b
Publlc in"and for the

LYDIA LINDEN
Notary Public, State of Texas State of Texas

My Commigsion Expires
June 16, 2015 My commission expires: (. - [l.~ 151
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EXHIBIT B

ENGINEERING SERVICES
Balcones Geotechnical, PLLC

Geotechnical Scope

Understanding the engineering properties of the subsurface materials at the project site is vital in
design of structures and pavements associated with the project. Careful thought and
consideration needs to be factored into the development of an investigation plan and strategy that
will satisfy the requirements of sound geotechnical engineering practice as well as respond to
guidelines contained in any agency oversight documents.

The Taylor Exposition Center is underlain by Quaternary terrace deposits and clay soils of the
Taylor formation, known locally as upper Taylor marl and lower Taylor marl. These upper
Cretaceous units are comprised principally of argillaceous clays and clayshales that are
considered to be jointed and/or fissured. These calcareous clays and clayshales are also highly
plastic and therefore likely to be highly expansive.

The subsurface investigation plan (SIP) consists of several components, each building upon the
other and increasing in detail. Generally, these components include:

¢ Review of Published Geologic and Surficial Soil Surveys;

e Review of Available TxDOT and other agency information on nearby structures;
e Reconnaissance of Geology in the area;

e Performing final Structure-Specific Boring Program; and

e Performing Final Laboratory Program.

Each of the above components is described below.

Published Geologic and Surface Soil Resources - Bureau of Economic Geology (BEG) maps
and studies of the project site have been reviewed to make the preliminary assessment of the
presence of Quaternary terrace soils and Taylor clays and clayshales on-site. The team will
investigate additional BEG publications.

USDA Soil Conservation Service Maps - These maps, which are available for Williamson

County, identify the predominant shallow surface soil units and provide some indication of
engineering properties and aerial extent of the various units.

Scope of Services — Page 1 of 3
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Available Near Site Information - Initially, the team will review any foundation plans, if any,
available for existing Exposition Structures. The team will also review other readily available
TxDOT or other agency information of structures in the vicinity.

Field Reconnaissance - After compilation and review of the above information, the team will
conduct a field geology reconnaissance. This will include driving streets and roads in the
surrounding area looking for possible road or creek cuts where the parent geology may be
viewed.

Laboratory testing will include Atterberg Limits, unconfined compression testing, triaxial
compression testing, swell tests, consolidation tests, and possibly direct shear tests and
consolidated-drained triaxial testing. The goals of the soil laboratory testing are to:

e Identify general soil and groundwater conditions at the site;

e Delineate any areas of exceptionally soft soils;

e Identify any soil instabilities such as slope failures or geologic faults;
e Identify long-term instabilities such as riverbed migrations; and

e Assess existing soils data.

Field and Laboratory Exploration Program - The field exploration will be conducted in
accordance with proven geotechnical engineering practices in central Texas.. Borings will be
performed in accessible areas and drilled to depths of at least 15 to 20 ft below lowest foundation
elevation. Borings will be performed using a spacing to delineate significant soil and rock strata.
A complete soil and bedrock classification and log record will be compiled for each test boring.
Laboratory testing will be used for evaluation of soil strength, compressibility, etc as is discussed
in the following Laboratory Testing section. At least one piezometer will be installed in low-
lying (depressed) areas.

Drilling will be performed using a drill rig capable of pushing thin-walled tube sampler, NX-core
drilling and sampling, and automated Texas Cone Penetrometer drive hammer. Boreholes will
be backfilled with bentonite pellets to protect humans and livestock from potential injury.
Borings will be spaced at 100 to 1500 ft. for structures at about 200 ft. for pavements or other
structures, or as dictated by good engineering practice.

Laboratory testing will be performed to classify soils and determine engineering properties such
as permeability, compressibility, strength, and shrink/swell potential. Testing may include
compression tests, consolidation tests, direct shear testing, swell tests, moisture content, and
Atterberg Limits tests. Laboratory testing will be conducted in compliance with ASTM and/or
AASHTO protocol.

Balcones Geotechnical - Scope of Services, Page 2 of 3
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Subsurface Investigation - Subsurface investigations will be designed to characterize conditions
for use in evaluating:

e Roadway embankments, including material types and suitability, foundation
conditions, settlement impacts and remediation and evaluation of borrow areas, if
needed;

e Structures, including foundation types, capacities, lateral earth pressures and related
design parameters for bridges, culverts, retaining walls, noise walls, signs, and lighting
standards;

e Temporary and permanent cut-and-fill slopes including stability analyses and alternate
remedial slope stabilization designs. Minimum factors of safety for cut and fill slopes
shall be 1.5;

e Non-expansive fill requirements beneath pavements and/or structures;
e Impacts of expansive soils;
e Corrosion potential of soils and surface water on construction materials; and

e Impacts on and from groundwater, including necessary remedial actions.

Geotechnical Report - The Geotechnical Engineering Report(s) will include, at a minimum:
A description of the study area;
A description of area geology including soil and/or rock types;
A description of field investigations;
A presentation of laboratory test results used to characterize conditions;
A discussion of conditions and results with reference to specific locations on the project;

Recommendations for design and construction of foundations, floor slabs, and pavements
for the associated structures;

Recommendations for construction of foundations, pavements and other structures,
including site grading and site preparation;

Construction inspection requirements and recommendations; and

Appendices which contain supplemental information including plan view locations of
field sampling, boring logs and other field data, laboratory test results, and
calculations and analyses which support recommendations.

Balcones Geotechnical Scope of Services — Page 3 of 3 |
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EXHIBIT C
WORK AUTHORIZATION
(To Be Completed and Executed After Contract Execution)

WORK AUTHORIZATION NO.
PROJECT: Parks Dept. Expo Center

This Work Authorization is made pursuant to the terms and conditions of the Williamson County

Contract for Engineering Services, being dated , 20 'and entered into
by and between Williamson County, Texas, a political subdivision of the State of Texas, (the
"County") and (the "Engineer").

Partl. The Engineer will provide the following Engineering Services set forth in Attachment “B”
of this Work Authorization.

Part 2. The maximum amount payable for services under this Work Authorization without
modification is

Part 3. Payment to the Engineer for the services established under this Work Authorization shall
be made in accordance with the Contract.

Part 4. This Work Authorization shall become effective on the date of final acceptance and full
execution of the parties hereto and shall terminate on , 20 . The
Engineering Services set forth in Attachment “B” of this Work Authorization shall be fully
completed on or before said date unless extended by a Supplemental Work Authorization.

Part 5. This Work Authorization does not waive the parties’ responsibilities and obligations
provided under the Contract.

Part 6. This Work Authorization is hereby accepted and acknowledged below.

EXECUTED this|  day of ,20 |
ENGINEER: COUNTY:
%[Insert Company Name HERE] Williamson County, Texas
By: By:
Signature Signature
Printed Name Printed Name
Title Title
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LIST OF ATTACHMENTS

Attachment A - Services to be Provided by County

Attachment B - Services to be Provided by Engineer

Attachment C - Work Schedule

Attachment D - Fee Schedule
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EXHIBIT D

RATE SCHEDULE
Bailcones
Geotechnical #924 Bakconas Ovive, Suife 230 Auntin, Toxas 78731 Phone: $12-300.3060 J\—
TBPE Firm Rogistration F-18624

|

|

| FEE SCHEDULE FOR GEOTECHNICAL FIELD,
LABORATORY AND ENGINEERING SERVICES

|

|

=

Field investigation
.1 Idobilization and demobilization, per mobilization

‘ 1.1.1 Orill trick, water truck, pickup, and crew..........cocoooiniiie 5 3. 75/mile
1.1.2  All-terrain drill rig, pickup, NACIew ........cooevevveeserrenncenssssesssannee o f &.00vmile
| 1.2 Ali-terrain vehidewith drllrig{additional charge}........cccccccvevecveccnnene.. 5 S00.000day

1.3 Drillingand sampling
1.3.1 Drilling and sampling with 3-inch, thin-walled tube
sampler, continuousto 10.0, 5.C-ft intervalsthereafter............5  20.00/foot
1.3.2  Continuous dilling and sampling with 3-inch, thin-walled
tube sampler or split-spoon sampler for environmental

SOMEBNITIG. ...oovieesiesssiesseissssesassaseessssrnssensesessesmseereenssnsssessssnersssnnessnsesodl 32.00ifoat
1.4. Standard penetrationtests ... s 20.00veach
1.8 T«DOT conepenatrationtests ........cccoevevvecccccvcccicciicsiiceeceed 20.000eaCH
1.6 Rock coring, MX or similar core barrel
f.B.1 Orillinginsoft rock {Austin Chalk, Eagle Fond Shale, et ... 3 27 S0ifoat
1.8.2 DOrillingin hardrock orcavitated rock {Edwands, Buda,
Glen Rose, Georgetown, and Walnut Fomations}......cccvce B 29.50/foot
f.7.  'Wash or auger borings drilled and|logged from cuttings:
1.7.1 Sail .. 13.00¢foat
| 172 Rock =L 19.00/foot
1.8. Casing nfboreholes 15.00/foot
1.9 Hourly chargesfar boring layout, excessivetime spent
| gaining accessto boring locations, backfilling boreholes,
| cleaningup site, installing piezometers, andfor other
reasons beyond our control... rermrrnereresnnensennneo 18500 NOWr
{.10. Rental of concretecore drllllng equipm ent or equlpment
| to gain site access, ortraffic controldevices ... Cost
| 1.11. Materials for piezometers, grouting, efc. ... Cost
' 1.12. Sureyingorother outside contractors. ... Cost
1.13. Trafficcontrol.. it U pon Request
1.14. Per diem for out oftown asmgnments PEIPEISOM. ...oviieiiiaiieesce e e 5 125.00night
115 High-pressure steam clBaner........coeeeneeenienicnin ... 400.00iday
1.16  OWAmeter... ; w.... Upon Reguest
117  Steel drums for drlllcuﬁlngsﬂdelwered} ................... el Th.0Weach
1.18 Plugging boreholeswith bentonite/concrete slurny...........nnn B 8.00/foot
119 Conepenetrometertesting...........ccocoooiiiiic i § 3250.00/day

s Laboratory Tests
| 2.1, Naturalwater content andsoil classification..........ccvcicccecenns 3 15.00/each

Page 1 of 2— Feb 2015
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Baicones

Geotechnical

22 | plasticandliquidlimits....
2.3 | Freeswelltest...........
2.4, | Pressureswelltest... O
25, Uniaxial pressure-strnmtest
2.6. | Sieveanalysis(Mo. 4, 40, and 200 sreves}
¢ 2.7, | Percentmaterial passingasingle sieve....
2.8, | Minus No.200sleve...
29, | Hydrometer aﬂﬂyss e et |3
2.10.

i 21 ] Uncunfnedcampressmntest,scuL.....,......A......A..............,...........,....,.,,,..,...S |
I 2.12. | Unconfined compressiontest, rock........................... AL iz = i
5

'2.13. | Unconsolidated-undrained triaxial compressiontest .....
2.14. | Standard Proctor (ASTI D-898) compactiontest....
215, | Modified Proctor (ASTIAD- 1557}cnmpad|ontest

[ 2.16. | TxDOT (TEX-113-E) compactiontest....

247, | California BRI s

2.19. | Consolidationtest, 7-load increments .

! Additional loadincrements...................

221, z‘wllmatrr slmnkage S

222 '! Chemical ant:lnnalytlcaltesltn'lgI:|§,l wtsrdelahomtory,...................,.........'.,.,

3. Engineering and Technical Personnel

1y Senlorconsultantfprojedpnnapai R . - ]
180.00/hour |
170.00iour |
13500/our |

327 SenlorPfujeciMnnagef ]
541 PR Engmeer LI :

35 Pra)m Geologist ...
3.6 | Leboratory Msnager ...

s

e

o

5

3.7. | Geduste Enginesr ... $

38! SenaorEngsneenngTochnlcmn e i
39 5 Technluanandnmﬁsperson ............ S s O 8

4 Report Reproduction and Miscellaneous
41. Quiside services, printing, reprodudion, e4C. ...
42 Dutsidetechnical assistance

Rates for other tests and services quofed on request.

Page 2 of 2 — Feb 2015

Unitdry weight determtnatlonandnatural watet ccntent S

J\_

85.00/each
85.00/each

| 136.00/each |
| 80.00Veach
~ 86.00/each

“45.00/each
45.00/each

| 200.00veach

18.00/each
65.00/each

75.00/each |

" 9500/each |
5, | 230.00/each |

240 00/each
1278, 00/p umt
| 750.00/each

ST L (11T
2.19. ! Permeabmtyofsiltorctay T——

225.00our |

75.00/hour |
70.00/Mour |
80.00/Mmour |

Cost
Cost
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CPI Rate Adjustments: Rates will remain firm for the initial first year of the Contract and such
rates shall be deemed the “Initial Base Rates”. Engineer must request rate adjustments, in
writing, at least thirty (30) days prior to each annual anniversary date of the Contract and any
rate changes will take effect on the first day following the prior year. If Engineer fails to request
a CPI rate adjustment, as set forth herein, the adjustment will be effective thirty (30) days after
the County receives Engineer’s written request. No retroactive rate adjustments will be allowed.

Price adjustments will be made in accordance with changes in the U.S. Department of Labor
Consumer Price Index (CPI-U) for All Urban Consumers, All Items, South Region (Base 1982-
84 =100).

The rate adjustment will be determined by multiplying the Initial Base Rates by a fraction, the
numerator of which is the index number for most recently released index before each annual
anniversary date of the Contract and the denominator of which is the index number for the first
month of the Contract (the index number for the month in which the Contract was originally
executed). If the products are greater than the Initial Base Rates, County will pay the greater
amounts as the rates during the successive year until the next rate adjustment. Rates for each
successive year will never be less than the Initial Base Rates.
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EXHIBIT E

Williamson County
Vendor Reimbursement Policy

The purpose of this Williamson County Vendor Reimbursement Policy Vendor Reimbursement
Policy (“Policy”) is to provide clear guidelines to vendors on Williamson County’s expectations
and requirements regarding allowable reimbursable expenditures and required backup. The
Policy will also minimize conflicts related to invoice payments and define non-reimbursable
items. This Policy is considered a guideline and is not a contract.

This Policy may be altered, deleted or amended, at any time and without prior notice to vendors,
by action of the Williamson County Commissioners Court. Unenforceable provisions of this
Policy, as imposed by applicable law, regulations, or judicial decisions, shall be deemed to be
deleted. Any revisions to this Policy will be distributed to all current vendors doing business
with the County.

1. Invoices and Affidavits

1.1 Invoices must adequately describe the goods or services provided to County and
include all required backup (i.e. reimbursable expenses, mileage log, timesheets,
receipts detailing expenses incurred etc.) that is in a form acceptable to the
Williamson County Auditor. Invoices that do not adequately describe the goods or
services provided to County or contain backup that is satisfactory to the
Williamson County Auditor will be returned to vendor for revisions and the
provision above relating to invoice errors resolved in favor of the County shall
control as to the required actions of vendor and when such invoice must be paid
by the County.

1.2 In the event an invoice includes charges based upon hourly billing rates for
services or any other rates based upon the amount of time worked by an
individual or individuals in performing services, whether the charges are being
billed directly to the County or whether they are the basis of invoices from
subcontractors for which the vendor seeks reimbursement from the County, the
charges shall be accompanied by an affidavit signed by an officer or principal of
the vendor certifying that the work was performed, it was authorized by the
County and that all information contained in the invoice that is being submitted is
true and correct.

1.3 Upon County’s request, vendor must submit all bills paid affidavits wherein
vendor must swear and affirm that vendor has paid each of its subcontractors,
laborers, suppliers and material in full for all labor and materials provided to
vendor for or in connection with services and work performed for County and,
further, vendor must swear and affirm that vendor is not aware of any unpaid
bills, claims, demands, or causes of action by any of its subcontractors, laborers,
suppliers, or material for or in connection with the furnishing of labor or
materials, or both, for services and work performed for County.
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2. Travel Reimbursement

2.1

2.2

23

2.4

2.5

2.6

2.7

2.8

2.9

2.10

2.11

2.12

The County will only cover costs associated with travel on vendors outside a 50
mile radius from Williamson County, Texas.

The County will only cover costs associated with travel as documented work for
County. If a vendor is also doing business for another client, the travel costs must
be split in proportion to the amount of work actually performed for County and
the other client. The only allowable travel expense will be for the specific days
worked for Williamson County.

No advance payments will be made to vendor for travel expenditures. The travel
expenditure may only be reimbursed after the expenditure/trip has already
occurred and vendor has provided the Williamson County Auditor with all
necessary and required backup.

Vendors must submit all travel reimbursement requests on each employee in full.
Specifically, a travel reimbursement request must include all related travel
reimbursement expenses relating to a particular trip for which vendor seeks
reimbursement. Partial travel reimbursement requests will not be accepted (i.c.
vendor should not submit hotel and mileage one month then the next month
submit rental car and airfare). If the travel reimbursement appears incomplete, the
invoice will be sent back to the vendor to be submitted when all information is
ready to submit in full.

Reimbursement for transportation costs will be at the most reasonable means of
transportation (i.e.: airline costs will be reimbursed for coach rate, rental car costs
will only be reimbursed if rental car travel was most reasonable means of travel as
compared to travel by air).

The County will not be responsible for, nor will the County reimburse additional
charges due to personal preference or personal convenience of individual
traveling.

The County will not reimburse airfare costs if airfare costs were higher than costs
of mileage reimbursement.

Additional expenses associated with travel that is extended to save costs (i.c.
Saturday night stay) may be reimbursed if costs of airfare would be less than the
cost of additional expenses (lodging, meals, car rental, mileage) if the trip had not
been extended. Documentation satisfactory to the Williamson County Auditor
will be required to justify expenditure.

County will only reimburse travel expense to necessary personnel of the vendor
(i.e. no spouse, friends or family members).

Except as otherwise set forth herein, a vendor must provide a paid receipt for all
expenses. If a receipt cannot be obtained, a written sworn statement of the
expense from the vendor may be substituted for the receipt.

Sales tax for meals and hotel stays are the only sales taxes that will be reimbursed.
Sales tax on goods purchased will not be reimbursed. A sales tax exemption form
is available from the Williamson County Auditor’s Office upon request.

The County will not pay for any late charges on reimbursable items. It is the
responsibility of the vendor to pay the invoice first and seek reimbursement from
the County.
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3. Meals
3.1

32

33

3.4
3.5
3.6
3.7

Meal reimbursements are limited to a maximum of $40.00 per day on overnight
travel. On day travel (travel that does not require an overnight stay), meal
reimbursements are limited to a maximum of $20.00 per day. The travel must be
outside the Williamson County, Texas line by a 50 mile radius.

Receipts are required on meal reimbursement amounts up to the maximum per
day amount stated for overnight or day travel. If receipts are not presented, the
vendor can request per diem (per diem limits refer to 3.2). However, a vendor
cannot combine per diem and meal receipts. Only one method shall be allowed.
Meals are reimbursable only for vendors who do not have the necessary personnel
located within a 50 mile radius of Williamson County, Texas that are capable of
carrying the vendor’s obligations to County. Meals will not be reimbursed to
vendors who are located within a 50 mile radius of Williamson County, Texas.
County will not reimburse for alcoholic beverages.

Tips are reimbursable but must be reasonable to limitation of meal allowance.

No meals purchased for entertainment purposes will be allowed.

Meal reimbursement must be substantiated with a hotel receipt.

4. Lodging

4.1

4.2

4.3

Hotel accommodations require an itemized hotel folio as a receipt. The lodging
receipt should include name of the motel/hotel, number of occupant(s), goods or
services for each individual charge (room rental, food, tax, etc.) and the name of
the occupant(s). Credit card receipts or any other form of receipt are not
acceptable.

Vendors will be reimbursed for a single room rate charge plus any applicable tax.
If a single room is not available, the vendor must provide documentation to prove
that a single room was not available in order to justify the expense over and above
the single room rate. A vendor may also be required to provide additional
documentation if a particular room rate appears to be excessive.

Personal telephone charges, whether local or long distance, will not be
reimbursed.

5. Airfare

5.1
52

53

54

5.5

The County will only reimburse up to a coach price fare for air travel.

The County will exclude any additional charges due to personal preference or
personal convenience of the individual traveling (i.e. early bird check in, seat
preference charges, airline upgrades, etc. will not be an allowable reimbursement)
Air travel expenses must be supported with receipt copy of an airline ticket or an
itinerary with actual ticket price paid. If tickets are purchased through a website,
vendor must submit a copy of the webpage showing the ticket price if no paper
ticket was issued.

Cancellation and/or change flight fees may be reimbursed by the County but
vendor must provide the Williamson County Auditor with documentation in
writing from a County department head providing authorization for the change.
The County will not reimburse vendor for tickets purchased with frequent flyer
miles.
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6. Car Rental

6.1

6.2

6.3

6.4

6.5

6.6
6.7

Vendors that must travel may rent a car at their destination when it is less
expensive than other transportation such as taxis, airport shuttles or public
transportation such as buses or subways.

Cars rented must be economy or mid-size. Luxury vehicle rentals will not be
reimbursed. Any rental costs over and above the cost of a mid-size rental will be
adjusted.

Vendors will be reimbursed for rental cars if the rental car cost would have been
less than the mileage reimbursement cost (based on the distance from vendor’s
point of origin to Williamson County, Texas) had the vendor driven vendor’s car.
Vendors must return a car rental with appropriate fuel levels as required by rental
agreement to avoid the car rental company from adding fuel charges.

Rental agreement and credit card receipt must be provided to County as back up
for the request for reimbursement.

Insurance purchased when renting vehicle may also be reimbursed.

Car Rental optional extras such as GPS, roadside assistance, and administrative
fees on Tolls will not be reimbursed.

7. Personal Car Usage

7.1

7.2

7.3
7.4
7.5
7.6

7.7

7.8

7.9

Personal vehicle usage will be reimbursed in an amount equal to the standard
mileage rate allowed by the IRS.

Per code of Federal Regulations, Title 26, Subtitle A, Chapter 1, Subchapter B,
Part IX, Section 274(d), all expense reimbursement requests must include the
following:

7.2.1.1 Date

7.2.1.2 Destination

7.2.1.3 Purpose

7.2.1.4 Name of traveler(s)

7.2.1.5 Correspondence that verifies business purpose of the expense

The mileage for a personal vehicle must document the date, location of travel
to/from, number of miles traveled and purpose of trip.

Mileage will be reimbursed on the basis of the most commonly used route.
Reimbursement for mileage shall not exceed the cost of a round trip coach airfare.
Reimbursement for mileage shall be prohibited between place of residence and
usual place of work.

Mileage should be calculated from vendor’s employee’s regular place of work or
their residence, whichever is the shorter distance when traveling to a meeting or
traveling to Williamson County, Texas for vendors who are located outside of
Williamson County, Texas by at least a 50 mile radius.

When more than one person travels in same vehicle, only one person may claim
mileage reimbursement.

Tolls, if reasonable, are reimbursable. Receipts are required for reimbursement. If
a receipt is not obtainable, then written documentation of expense must be
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submitted for reimbursement (administrative fees on Tolls will not be
reimbursed).

7.10 Parking fees, if reasonable, are reimbursable for meetings and hotel stays. For
vendors who contract with a third party for visitor parking at vendor’s place of
business, Williamson County will not reimburse a vendor based on a percentage
of its contracted visitor parking fees. Rather, Williamson County will reimburse
Vendor for visitor parking on an individual basis for each time a visitor uses
Vendor’s visitor parking. Receipts are required for reimbursement. If a receipt is
not obtainable, then written documentation of expense must be submitted for
reimbursement.

7.11 Operating and maintenance expenses, as well as other personal expenses, such as
parking tickets, traffic violations, and car repairs and collision damage are not
reimbursable.

8. Other Expenses
8.1 Taxi fare, bus tickets, conference registrations, parking, etc. must have a proper
original receipt.

9. Repayment of Nonreimbursable Expense.

Vendors must, upon demand, immediately repay County for all inappropriately reimbursed
expenses whenever an audit or subsequent review of any expense reimbursement
documentation finds that such expense was reimbursed contrary to these guidelines and this
Policy. Williamson County reserves the right to retain any amounts that are due or that
become due to a vendor in order to collect any inappropriately reimbursed expenses that a
vendor was paid.

10. Non-Reimbursable Expenses
In addition to the non-reimbursable items set forth above in this Policy, the following is a
non-exhaustive list of expenses that will not be reimbursed by Williamson County:

10.1  Alcoholic beverages/tobacco products

10.2  Personal phone calls

10.3 Laundry service

10.4 Valet service

10.5 Movie rentals

10.6 Damage to personal clothing

10.7 Flowers/plants

10.8  Greeting cards

10.9 Fines and/or penalties

10.10 Entertainment, personal clothing, personal sundries and services
10.11 Transportation/mileage to places of entertainment or similar personal activities
10.12 Upgrades to air, hotel and/or car rental

10.13 Auto repairs

10.14 Baby sitter fees, kennel costs, pet or house-sitting fees

10.15 Saunas, massages or exercise facilities

10.16 Credit card delinquency fees

Wednesday, February 18, 2015



42

10.17 Doctor bills, prescription and other medical services
10.18 Any other expenses which Williamson County deems, in its sole discretion, to be
inappropriate or unnecessary expenditures.
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EXHIBIT F

CERTIFICATES OF INSURANCE

ATTACHED BEHIND THIS PAGE
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