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ADDRESS: 
PROJECT: 

Randall Jones & Associates Eneineerine. Incr 
1212 E. Braker Lane. Austin. Texas 78753 
Arterial H West ("Project") 

THE STATE OF TEXAS 

COUNTY OF WILLIAMSON 

§ 
§ 
§ 

("Engineer") 

THIS CONTRACT FOR ENGINEERING SERVICES ("Contract") is made and 
entered into, effective as the date of the last party's execution hereinbelow, by and between 
Williamson County, Texas, a political subdivision of the State of Texas, whose offices are 
located at 710 Main Street, Suite 101, Georgetown, Texas, 78626 Olereinafter referred to as 
"County"), and Engineer, and such Contract is for the purpose of contracting for professional 
engineering services. 

RECITALS: 

WHEREAS, V.T.C.A., Govemment Code §2254.002(2)(A)(vii) under Subchapter A 
entitled "Professional Services Procurement Act" provides for the procurement by counties of 
services of professional engineers; and 

WHEREAS, County and Engineer desire to contract for such professional engineering 
services; and 

WHEREAS, County and Engineer wish to document their agreement conceming the 
requirements and respective obligations of the parties; 

NOW, THEREFORE, WITNESSETH: 

TIlat for and in consideration of the mutual promises contained herein and other good and 
valuable considerations, and the covenants and agreements hereinafter contained to be kept and 
perfonned by the respective parties hereto, it is agreed as follows: 

Engineering Services Contract - Williamson County 2013 Road Bond Program (052814) 



ARTICLE 1 
CONTRACT DOCUMENTS AND APPLICABLE PROJECT DOCUMENTS 

A. Contract Documents. The Contract Documents consist of this Contract, any 
exhibits attached hereto (which exhibits are hereby incorporated into and made a part of this 
Contract), any fully executed Work Authorizations; any fully executed Supplemental Work 
Authorizations and all fully executed Contract Amendments (as defined herein in Article 14) 
which are subsequently issued. These fonn the entire contract, and all are as fully a part of this 
Contract as if attached to this Contract or repeated herein. 

B. Project Documents. In addition to any other pertinent and necessary Project 
documents, the following documents shall be used in the development of the Project: 

A. TxDOT 2011 Texas Manual of Uniform Traffic Control Devices for Streets 
and Highways, including latest revisions 

B. Texas Department of Transportation's Standard Specifications for 
Construction of Highways, Streets, and Bridges, 2014 (English units) 

C. National Environmental Policy Act (NEPA) 
D. Texas Accessibility Standards (TAS) ofthe Architectural Barriers Act, Article 

9102, Texas Civil Statutes, Effective April 4, 1994, including latest revisions 
E. Americans with Disabilities Act (ADA) Regulations 
F. U.S. Anny Corps Regulations 
G. International Building Code, current edition as updated 
H. Williamson County Design Criteria & Project Development Manual, latest 

edition 
1. Williamson County Multi-Corridor Transportation Plan Project Level 

Enviromnental Review and Compliance Protocol, latest edition 
J. Williamson County Protocol for Sustainable Roadsides, latest edition 
K. TxDOT Bridge Design Manual- LRFD, latest edition 
L. TxDOT Geotechnical Manual, latest edition 

ARTICLE 2 
NON-COLLUSION; DEBARMENT; AND FINANCIAL INTEREST 

PROHIBITED 

A. Non-collusion. Engineer WalTants that he/she/it has not employed or retained 
any company or persons, other than a bona fide employee working solely for Engineer, to solicit 
or secure this Contract, and that he/she/it has not paid or agreed to pay any company or engineer 
any fee, commission, percentage, brokerage fee, gifts, or any other consideration, contingent 
upon or resulting from the award or making of this Contract. For breach or violation of this 
warranty, County reserves and shall have the right to annul this Contract without liability or, in 
its discretion and at its sole election, to deduct from the contract price or compensation, or to 
otherwise recover, the full amount of such fee, commission, percentage, brokerage fee, gift or 
contingent fee. 
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B. Debarment Certification. Engineer must sign the Debannent Certification 
enclosed herewith as Exhibit A. 

c. Financial Interest Prohibited. Engineer covenants and represents that 
Engineer, his/her/its officers, employees, agents, consultants and subcontractors will have no 
financial interest, direct or indirect, in the purchase or sale of any product, materials or 
equipment that will be recommended or required for the construction of the Project. 

ARTICLE 3 
ENGINEERING SERVICES 

Engineer shall perfonn Engineering Services as identified in Exhibit B entitled 
"Engineering Services." 

County will prepare and issue Work Authorizations, in substantially the same fonn 
identified and attached hereto as Exhibit C and entitled "Work Authorization No. __ ", to 
authorize the Engineer to perfonn one or more tasks of the Engineering Services. Each Work 
Authorization will include a description of the work to be perfonned, a description of the tasks 
and milestones, a work schedule for the tasks, definite review times by County and Engineer of 
all Engineering Services and a fee amount agreed upon by the County and Engineer. The 
amount payable for a Work Authorization shall be supported by the estimated cost of each work 
task as described in the Work Authorization. The Work Authorization will not waive the 
Engineer's responsibilities and obligations established in this Contract. The executed Work 
Authorizations shall become part of this Contract. 

All work must be completed on or before the date specified in the Work Authorization. 
The Engineer shall promptly notify the County of any event which will affect completion of the 
Work Authorization, although such notification shall not relieve the Engineer from costs or 
liabilities resulting from delays in completion of the Work Authorization. Should the review 
times or Engineering Services take longer than shown on the Work Authorization, through no 
fault of Engineer, Engineer may submit a timely written request for additional time, which shall 
be subject to the approval of the County. Any changes in a Work Authorization shall be enacted 
by a written Supplemental Work Authorization before additional costs may be incurred. Any 
Supplemental Work Authorization must be executed by both pm1ies within the period specified 
in the Work Authorization. 

ARTICLE 4 
CONTRACT TERM 

A. Term. The Engineer is expected to complete the Engineering Services described 
herein in accordance with the above described Work Authorizations or any Supplemental Work 
Authorization related thereto. If Engineer does not perfonn the Engineering Services in 
accordance with each applicable Work Authorization or any Supplemental Work Authorization 
related thereto, then County shall have the right to telminate this Contract as set forth below in 
Article 20. So long as the County elects not to tenninate this Contract, it shall continue from day 
to day until such time as the Engineering Services are completed in accordance with each 
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applicable Work Authorization or any Supplemental Work Authorization related thereto. Any 
Engineering Services performed or costs incurred after the date of tennination shall not be 
eligible for reimbursement. Engineer shall notify County in writing as soon as possible if 
he/she/it determines, or reasonably anticipates, that the Engineering Services will not be 
completed in accordance with an applicable Work Authorization or any Supplemental Work 
Authorization related thereto. 

B. Work Authorizations. Engineer acknowledges that each Work Authorization is 
of critical importance, and agrees to undeliake all reasonably necessary efforts to expedite the 
perfonnance of Engineering Services required herein so that construction of the Project will be 
commenced and completed as scheduled. In this regard, and subject to adjustments in a particular 
Work Authorization, as provided in Article 3 herein, Engineer shall proceed with sufficient 
qualified persOlmel and consultants necessary to fully and timely accomplish all Engineering 
Services required under this Contract in a professional maImer. 

C. Commencement of Engineering Services. After execution of this Contract, 
Engineer shall not proceed with Engineering Services until Engineer has been thoroughly briefed 
on the scope of the Project and has been notified in writing by the County to proceed, as 
provided in Article 8. 

ARTICLES 
COMPENSA TION AND EXPENSES 

County shall pay and Engineer agrees to accept up to the amount shown below as full 
compensation for the Engineering Services perfonned and to be perfonned under this Contract. 
The basis of compensation for the services of principals and employees engaged in the 
perfonnance of the Engineering Services shall be based on the Rate Schedule set forth in the 
attached Exhibit D. 

The maximum amount payable under this Contract, without modification, is Two 
hundred thousand Dollars ($200.000) (the "Compensation Cap"), provided that any amounts 
paid or payable shall be solely pursuant to a validly issued Work Authorization or any 
Supplemental Work Authorization related thereto. In no event may the aggregate amount of 
compensation authorized under Work Authorizations and Supplemental Work Authorizations 
exceed the Compensation Cap. The Compensation Cap shall be revised equitably only by 
written Contract Amendments executed by both parties in the event of a change the overall scope 
ofthe Engineering Services set forth in Exhibit B, as authorized by County. 

The Compensation Cap is based upon all labor and non-labor costs estimated to be 
required in the perfonnance of the Engineering Services provided for under this Contract. Should 
the actual costs of all labor and non-labor costs rendered under this Contract be less than the 
above stated Compensation Cap, then Engineer shall receive compensation for only actual fees 
and costs of the Engineering Services actually rendered and incurred, which may be less than the 
above stated Compensation Cap. 
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The Compensation Cap herein referenced may be adjusted for Additional Engineering 
Services requested and perfonned only if approved by a written Contract Amendment signed by 
both parties. 

Engineer shall prepare and submit to County monthly progress reports in sufficient detail 
to support the progress of the Engineering Services and to support invoices requesting monthly 
payment. The fonnat for such monthly progress reports and invoices must be in a fonnat 
acceptable to County. Satisfactory progress of Engineering Services shall be an absolute 
condition of payment. 

Engineer shall be reimbursed for actual non-labor and subcontract expenses incurred in 
the perfonnance of the services under this Contract in accordance with the Williamson County 
Vendor Reimbursement Policy set forth under Exhibit E. Invoices requesting reimbursement 
for costs and expenditures related to the Project (reimbursables) must be accompanied by copies 
of the provider's invoice and comply with the Williamson County Vendor Reimbursement 
Policy. The copies of the provider's invoice must evidence the actual costs billed to Engineer 
without mark-up. 

ARTICLE 6 
l\1ETHOD OF PAYMENT 

Payments to Engineer shall be made while Engineering Services are in progress. 
Engineer shall prepare and submit to Plime Strategies, Inc., County's Road Bond Program 
Manager, not more fi-equently than once per month, a progress report as referenced in Article 5 
above. Such progress report shall state the percentage of completion of Engineering Services 
accomplished for an applicable Work Authorization or any Supplemental Work Authorization 
related thereto during that billing period and to date. This submittal shall also include a progress 
assessment report in a fonn acceptable to the County Auditor. 

Simultaneous with submission of such progress report, Engineer shall prepare and submit 
one (1) original of a certified invoice to the County Auditor in a fonn acceptable to the County 
Auditor. All invoices submitted to County must, at a minimum, be accompanied by an original 
complete packet of supporting documentation and time sheets detailing hours worked by staff 
persons with a description of the work perfonned by such persons. For Additional Engineering 
Services perfonned pursuant to this Contract, a separate invoice or itemization of the Additional 
Engineering Services must be presented with the same aforementioned requirements. 

Payments shall be made by County based upon Engineering Services actually provided 
and perfonned. Upon timely receipt and approval of each statement, County shall make a good 
faith effort to pay the amount which is due and payable within thirty (30) days of the County 
Auditor's receipt. County reserves the right to reasonably withhold payment pending verification 
of satisfactory Engineering Services perfonned. Engineer has the responsibility to submit proof 
to County, adequate and sufficient in its detennination, that tasks of an applicable Work 
Authorization or any Supplemental Work Authorization related thereto were completed. 
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The certified statements shall show the total amount earned to the date of submission and 
shall show the amount due and payable as of the date of the current statement. Final payment 
does not relieve Engineer of the responsibility of correcting any errors and/or omissions resulting 
from his/her/its negligence. 

. 
Upon submittal of the initial invoice, Engineer shall provide the County Auditor with an 

Internal Revenue Fonn W-9, Request for Taxpayer Identification Number and Certification that 
is complete in compliance with the Internal Revenue Code, its rules and regulations. 

ARTICLE 7 
PROMPT PAYMENT POLICY 

In accordance with Chapter 2251, V.T.C.A., Texas Government Code, payment to 
Engineer will be made within thirty (30) days of the day on which the perfonnance of services 
was complete, or within thirty (30) days of the day on which the County Auditor receives a 
correct invoice for services, whichever is later. 

Engineer may charge a late fee (fee shall not be greater than that which is pennitted by 
Texas law) for payments not made in accordance with this prompt payment policy; however, this 
policy does not apply in the event: 

A. There is a bona fide dispute between County and Engineer concerning the 
supplies, materials, or equipment delivered or the services perfonned that causes 
the payment to be late; or 

B. The tenns of a federal contract, grant, regulation, or statute prevent County from 
making a timely payment with federal funds; or 

C. There is a bona fide dispute between Engineer and a subcontractor/sub consultant 
or between a subcontractor/sub consultant and its supplier concerning supplies, 
materials, or equipment delivered or the Engineering Services perfonned which 
causes the payment to be late; or 

D. The invoice is not mailed to the County Auditor in strict accordance with 
instructions, if any, on the purchase order, or this Contract or other such 
contractual agreement. 

The County Auditor shall document to Engineer the issues related to disputed invoices 
within ten (l0) calendar days of receipt of such invoice. Any non-disputed invoices shall be 
considered correct and payable per the tenns of Chapter 2251, V.T.C.A., Texas Government 
Code. 

ARTICLE 8 
COMMENCEMENT OF ENGINEERING SERVICES 

The Engineer shall not proceed with any task of the Engineering Services until Engineer 
has been thoroughly briefed on the scope of the Project and instructed, in writing by the County, 
to proceed with the applicable Engineering Services. The County shall not be responsible for 
work perfonned or costs incurred by Engineer related to any task for which a Work 
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Authorization or a Supplemental Work Authorization related thereto has not been issued and 
signed by both parties. Engineer shall not be required to perfonn any work for which a Work 
Authorization or a Supplemental Work Authorization related thereto has not been issued and 
signed by both parties. 

ARTICLE 9 
PROJECT TEAM 

County's Designated Representative for purposes of this Contract is as follows: 

Prime Strategies, Inc. / 
Attn: Michael Weaver V 
1508 South Lamar Blvd. 
Austin, Texas 78704 

County shall have the right, from time to time, to change the County's Designated 
Representative by giving Engineer written notice thereof. With respect to any action, decision or 
detennination which is to be taken or made by County under this Contract, the County's 
Designated Representative may take such action or make such decision or detennination or shall 
notify Engineer in writing of an individual responsible for and capable of taking such action, 
decision or detennination and shall forward any communications and documentation to such 
individual for response or action. Actions, decisions or detenninations by the County's 
Designated Representative on behalf of County shall be done in his or her reasonable business 
judgment unless express standards or parameters therefor are included in this Contract, in which 
case, actions taken by the County's Designated Representative shall be in accordance with such 
express standards or parameters. Any consent, approval, decision or detennination hereunder by 
the County's Designated Representative shall be binding on County; provided. however. the 
County's Designated Representative shall not have any right to modify, amend or tenninate this 
Contract, an Executed Work Authorization, an executed Supplemental Work Authorization or 
executed Contract Amendment. County's Designated Representative shall not have any 
authority to execute a Contract Amendment, Work Authorization or any Supplemental Work 
Authorization unless otherwise granted such authority by the Williamson County Commissioners 
Court. 

Engineer's Designated Representative for purposes of this Contract is as follows: 

R. Brent Jones, P.E. 
1212 E. Braker Lane 
Austin, Tx 78753 

/ 
Engineer shall have the right, from time to time, to change the Engineer's Designated 

Representative by giving County written notice thereof. With respect to any action, decision or 
detennination which is to be taken or made by Engineer under this Contract, the Engineer's 
Designated Representative may take such action or make such decision or detennination or shall 
notify County in writing of an individual responsible for and capable of taking such action, 
decision or detennination and shall forward any communications and documentation to such 
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individual for response or action. Actions, decisions or detenninations by the Engineer's 
Designated Representative on behalf of Engineer shall be done in his or her reasonable business 
judgment unless express standards or parameters therefor are included in this Contract, in which 
case, actions taken by the Engineer's Designated Representative shall be in accordance with 
such express standards or parameters. Any consent, approval, decision or detennination 
hereunder by the Engineer's Designated Representative shall be binding on Engineer. 
Engineer's Designated Representative shall have the right to modify, amend and execute Work 
Authorizations, Supplemental Work Authorizations and Contract Amendments on behalf of 
Engineer. 

ARTICLE 10 
PROGRESS EVALUATION 

Engineer shall, from time to time during the progress of the Engineering Services, confer 
with County at County's election. Engineer shall prepare and present such infonnation as may 
be pertinent and necessary, or as may be reasonably requested by County, in order for County to 
evaluate features ofthe Engineering Services. At the request of County or Engineer, conferences 
shall be provided at Engineer's office, the offices of County, or at other locations designated by 
County. When requested by County, such conferences shall also include evaluation of the 
Engineering Services. County may, from time to time, require Engineer to appear and provide 
infonnation to the Williamson County Commissioners Court. 

Should County detennine that the progress in Engineering Services does not satisfy an 
applicable Work Authorization or any Supplemental Work Authorization related thereto, then 
County shall review same with Engineer to detennine corrective action required. 

Engineer shall promptly advise County in writing of events which have or may have a 
significant impact upon the progress of the Engineering Services, including but not limited to 
the following: 

A. Problems, delays, adverse conditions which may materially affect the ability to meet the 
objectives of an applicable Work Authorization or any Supplemental Work 
Authorization related thereto, or preclude the attaimnent of Project Engineering Services 
units by established time periods; and such disclosure shall be accompanied by statement 
of actions taken or contemplated, and County assistance needed to resolve the situation, 
ifany; and 

B. Favorable developments or events which enable meeting goals sooner than anticipated in 
relation to an applicable Work Authorization's or any Supplemental Work Authorization 
related thereto. 
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ARTICLE 11 
SUSPENSION 

Should County desire to suspend the Engineering Services, but not to tenninate this 
Contract, then such suspension may be effected by County giving Engineer thirty (30) calendar 
days' verbal notification followed by written confinnation to that effect. Such thirty-day notice 
may be waived in writing by agreement and signature of both parties. The Engineering Services 
may be reinstated and resumed in full force and effect within sixty (60) days of receipt of 
written notice from County to resume the Engineering Services. Such sixty-day (60) notice may 
be waived in writing by agreement and signature of both parties. If this Contract is suspended 
for more than thiIiy (30) days, Engineer shall have the option of tenninating this Contract and, 
in the event, Engineer shall be compensated for all Engineering Services perfonned and 
reimbursable expenses incurred, provided such Engineering Services and reimbursable expenses 
have been previously authorized and approved by County, to the effective date of suspension. 

If County suspends the Engineering Services, the contract period as detennined in 
Article 4, and the Work Authorization or any Supplemental Work Authorization related thereto, 
shall be extended for a time period equal to the suspension period. 

County assumes no liability for Engineering Services perfonned or costs incurred prior 
to the date authorized by County for Engineer to begin Engineering Services, and/or during 
periods when Engineering Services is suspended, and/or subsequent to the completion date. 

ARTICLE 12 
ADDITIONAL ENGINEERING SERVICES 

If Engineer fonns a reasonable opinion that any work he/she/it has been directed to 
perfonn is beyond the overall scope of this Contract, as set forth in Exhibit B, and as such 
constitutes extra work ("Additional Engineering Services"), he/she/it shall promptly notify 
County in writing. In the event County finds that such work does constitute Additional 
Engineering Services, County shall so advise Engineer and a written Contract Amendment will 
be executed between the parties as provided in Article 14. Any increase to the Compensation 
Cap due to Additional Engineering Services must be set forth in such Contract Amendment. 
Engineer shall not perfonn any proposed Additional Engineering Services nor incur any 
additional costs prior to the execution, by both parties, of a written Contract Amendment. 
Following the execution of a Contract Amendment that provides for Additional Engineering 
Services, a written Work Authorization, which sets forth the Additional Engineering Services to 
be perfonned, must be executed by the parties. County shall not be responsible for actions by 
Engineer nor for any costs incurred by Engineer relating to Additional Engineering Services not 
directly associated with the perfonnance of the Engineering Services authorized in this Contract, 
by a fully executed Work Authorization or a fully executed Contract Amendment thereto. 

ARTICLE 13 
CHANGES IN COMPLETED ENGINEERING SERVICES 

If County deems it necessary to request changes to previously satisfactorily completed 
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Engineering Services or parts thereof which involve changes to the original Engineering 
Services or character of Engineering Services under this Contract, then Engineer shall make 
such revisions as requested and as directed by County. Such revisions shall be considered as 
Additional Engineering Services and paid for as specified under Article 12. 

Engineer shall make revisions to Engineering Services authorized hereunder as are 
necessary to correct errors appearing therein, when required to do so by County. No additional 
compensation shall be due for such Engineering Services. 

ARTICLE 14 
CONTRACT AMENDMENTS 

The terms set out in this Contract may be modified by a written fully executed Contract 
Amendment. Changes and modifications to a fully executed Work AuthOIization shall be made 
in the form of a Supplemental Work Authorization. To the extent that such changes or 
modifications to a Work Authorization do not also require modifications to the tenns of this 
Contract (i.e. changes to the overall scope of Engineering Services set forth in Exhibit B, 
modification of the Compensation Cap, etc.) a Contract Amendment will not be required. 

ARTICLE 15 
USE OF DOCUMENTS 

All documents, including but not limited to drawings, specifications and data or 
programs stored electronically, 01ereinafter referred to as "Engineering Work Products") 
prepared by Engineer and its subcontractors/subconsultants are related exclusively to the services 
described in this Contract and are intended to be used with respect to this Project. However, it is 
expressly understood and agreed by and between the parties hereto that all of Engineer's designs 
under this Contract (including but not limited to tracings, drawings, estimates, specifications, 
investigations, studies and other documents, completed or partially completed), shall be the 
property of County to be thereafter used in any lawful manner as County elects. Any such 
subsequent use made of documents by County shall be at County's sole risk and without liability 
to Engineer. 

By execution of this Contract and in confinnation of the fee for services to be 
paid under this Contract, Engineer hereby conveys, transfers and assigns to County all rights 
under the Federal Copyright Act of 1976 (or any successor copyright statute), as amended, all 
common law copyrights and all other intellectual property rights acknowledged by law in the 
Project Designs and work product developed under this Contract. Copies may be retained by 
Engineer. Engineer shall be liable to County for any loss or damage to any such documents 
while they are in the possession of or while being worked upon by Engineer or anyone connected 
with Engineer, including agents, employees, Engineers or subcontractors/subconsultants. All 
documents so lost or damaged shall be replaced or restored by Engineer without cost to County. 

Upon execution of this Contract, Engineer grants to County permission to 
reproduce Engineer's work and documents for purposes of constructing, using and maintaining 
the Project, provided that County shall comply with its obligations, including prompt payment of 
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all sums when due, under this Contract. Engineer shall obtain similar penmsslOn from 
Engineer's subcontractors/subconsultants consistent with this Contract. If and upon the date 
Engineer is adjudged in default of this Contract, County is pennitted to authorize other similarly 
credentialed design professionals to reproduce and, where pennitted by law, to make changes, 
corrections or additions to the work and documents for the purposes of completing, using and 
maintaining the Project. 

County shall not assign, delegate, sublicense, pledge or otherwise transfer any pennission 
granted herein to another party without the prior written consent of Engineer. However, County 
shall be pennitted to authorize the contractor, subcontractors and material or equipment suppliers 
to reproduce applicable portions of the Engineering Work Products appropriate to and for use in 
the execution of the Work. Submission or distribution of Engineering Work Products to meet 
official regulatory requirements or for similar purposes in connection with the Project is 
pennitted. Any unauthorized use of the Engineering Work Products shall be at County's sole 
risk and without liability to Engineer and its Engineers. 

Prior to Engineer providing to County any Engineering Work Products in electronic fonn 
or County providing to Engineer any electronic data for incorporation into the Engineering Work 
Products, County and Engineer shall by separate written contract set forth the specific conditions 
goveming the fonnat of such Engineering Work Products or electronic data, including any 
special limitations not otherwise provided in this Contract. Any electronic files are provided by 
Engineer for the convenience of County, and use of them is at County's sole risk. In the case of 
any defects in electronic files or any discrepancies between them and any hardcopy of the same 
documents prepared by Engineer, the hardcopy shall prevail. Only printed copies of documents 
conveyed by Engineer shall be relied upon. 

Engineer shall have no liability for changes made to the drawings by other engineers 
subsequent to the completion of the Project. Any such change shall be sealed by the engineer 
making that change and shall be appropriately marked to reflect what was changed or modified. 

ARTICLE 16 
PERSONNEL. EOUIPMENT AND MATERIAL 

Engineer shall furnish and maintain, at its own expense, quarters for the perfonnance of 
all Engineering Services, and adequate and sufficient personnel and equipment to perfonn the 
Engineering Services as required. All employees of Engineer shall have such knowledge and 
experience as will enable them to perfonn the duties assigned to them. Any employee of 
Engineer who, in the reasonable opinion of County, is incompetent or whose conduct becomes 
detrimental to the Engineering Services shall immediately be removed from association with the 
Project when so instructed by County. Engineer celiifies that it presently has adequate qualified 
persOlmel in its employment for perfonnance of the Engineering Services required under this 
Contract, or will obtain such personnel from sources other than County. Engineer may not 
change the Project Manager without prior written consent of County. 
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ARTICLE 17 
SUBCONTRACTING 

Engineer shall not assign, subcontract or transfer any portion of the Engineering Services 
under this Contract without prior written approval from County. All subcontracts shall include 
the provisions required in tlus Contract. No subcontract shall relieve Engineer of any 
responsibilities under tlus Contract. 

ARTICLE 18 
REVIEW OF ENGINEERING SERVICES 

Engineer's Engineering Services will be reviewed by County under its applicable 
teclmical requirements and procedures. 

A. Completion. Reports, plans, specifications, and supporting documents shall be 
submitted by Engineer on or before the dates specified in the applicable Work Authorization or 
Supplemental Work Authorization related thereto. Upon receipt of same, the submission shall be 
checked for completion. "Completion" or "Complete" shall be defined as all of the required 
items, as set out in the applicable Work Authorization, have been included in compliance with 
the requirements of this Contract. The completeness of any Engineering Services submitted to 
County shall be detennined by County within thirty (30) days of such submittal and County shall 
notify Engineer in writing within such thirty (30) day period if such Engineering Services have 
been found to be incomplete. If the submission is Complete, County shall notify Engineer and 
County's teclmical review process will begin. 

If the submission is not Complete, County shall notify Engineer, who shall perfonn such 
professional services as are required to complete the Engineering Services and resubmit it to 
County. This process shall be repeated until a submission is Complete. 

B. Acceptance. County shall review the completed Engineering Services for 
compliance with this Contract. If necessary, the completed Engineering Services shall be 
returned to Engineer, who shall perfonn any required Engineering Services and resubmit it to 
County. This process shall be repeated until the Engineering Services are Accepted. 
"Acceptance" or "Accepted" shall mean that in the County's reasonable opinion, substantial 
compliance with the requirements of this Contract has been achieved. 

C. Final Approval. After Acceptance, Engineer shall perfonn any required 
modifications, changes, alterations, cOlTections, redesigns, and additional work necessary to 
receive Final Approval by the County. "Final Approval" in this sense shall mean fonnal 
recognition that the Engineering Services have been fully carried out. 

D. Errors and Omissions. After Final Approval, Engineer shall, without additional 
compensation, perfonn any work required as a result of Engineer's development of the work 
which is found to be in error or omission due to Engineer's negligence. However, any work 
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required or occasioned for the convenience of County after Final Approval shall be paid for as 
Additional Engineering Services. 

E. Disputes Over Classifications. In the event of any dispute over the classification 
of Engineer's Engineering Services as Complete, Accepted, or having attained Final Approved 
under this Contract, the decision of the County shall be final and binding on Engineer, subject to 
any civil remedy or detennination otherwise available to the parties and deemed appropriate by 
the parties. 

F. County's Reliance on Engineer. ENGINEER'S DUTIES AS SET FORTH HEREIN 
SHALL AT NO TIME BE IN ANY WAY DIMINISHED BY REASON OF ANY REVIEW, EVALUATION OR 
APPROVAL BY THE COUNTY NOR SHALL THE ENGINEER BE RELEASED FROM ANY LIABILITY BY 
REASON OF SUCH REVIEW, EVALUATION OR APPROVAL BY THE COUNTY, IT BEING 
UNDERSTOOD THAT THE COUNTY AT ALL TIMES IS ULTIMATELY RELYING UPON THE 
ENGINEER'S SKILL, ABILITY AND KNOWLEDGE IN PERFORl\UNG THE ENGINEERING SERVICES 
REQUIRED HEREUNDER. 

ARTICLE 19 
VIOLA TION OF CONTRACT TERMS/BREACH OF CONTRACT 

Violation of contract tenns or breach of contract by Engineer shall be grounds for 
tennination of this Contract, and any increased costs wising from Engineer's default, breach of 
contract, or violation of contract tenns shall be paid by Engineer. 

ARTICLE 20 
TERMINATION 

This Contract may be terminated as set forth below. 

A. By mutual agreement and consent, in writing, of both parties. 
B. By County, by notice in writing to Engineer, as a consequence of failure 

by Engineer to perfonn the Engineering Services set forth herein in a 
satisfactory manner. 

C. By either party, upon the failure of the other party to fulfill its obligations 
as set forth herein. 

D. By County, for reasons of its own and not subject to the mutual consent 
of Engineer, upon not less than thhty (30) days' written notice to 
Engineer. 

E. By satisfactory completion of all Engineering Services and obligations 
described herein. 

Should County tenninate this Contract as herein provided, no fees other than fees due 
and payable at the time of tennination plus reimbursable expenses incurred shall thereafter be 
paid to Engineer. In detennining the value of the Engineering Services perfonned by Engineer 
prior to tennination, County shall be the sole judge. Compensation for Engineering Services at 
tennination will be based on a percentage of the Engineering Services completed at that time. 
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Should County tenninate this Contract under Subsection (D) itmnediately above, then the 
amount charged during the thirty-day notice period shall not exceed the amount charged during 
the preceding thirty (30) days. 

If Engineer defaults in the perfonnance of this Contract or if County tenninates this 
Contract for fault on the part of Engineer, then County shall give consideration to the actual 
costs incurred by Engineer in perfonning the Engineering Services to the date of default, the 
amount of Engineering Services required which was satisfactorily completed to date of default, 
the value of the Engineering Services which are usable to County, the cost to County of 
employing another finn to complete the Engineering Services required and the time required to 
do so, and other factors which affect the value to County of the Engineering Services perfonned 
at the time of default. 

The tennination of this Contract and payment of an amount in settlement as prescribed 
above shall extinguish all rights, duties, and obligations of County under this Contract. If the 
tennination of this Contract is due to the failure of Engineer to fulfill his/her/its contractual 
obligations, then County may take over the Project and prosecute the Engineering Services to 
completion. In such case, Engineer shall be liable to County for any additional and reasonable 
costs incurred by County. 

Engineer shall be responsible for the settlement of all contractual and administrative 
issues arising out of any procurements made by Engineer in support of the Engineering Services 
under this Contract. 

ARTICLE 21 
COMPLIANCE WITH LAWS 

A. Compliance. Engineer shall comply with all applicable federal, state and local 
laws, statutes, codes, ordinances, rules and regulations, and the orders and decrees of any court, 
or administrative bodies or tribunals in any manner affecting the perfonnance of this Contract, 
including without limitation, minimum/maximum salary and wage statutes and regulations, and 
licensing laws and regulations. Engineer shall furnish County with satisfactory proof of 
his/her/its compliance. 

Engineer shall further obtain all pennits and licenses required in the perfonnance of the 
Engineering Services contracted for herein. 

B. Taxes. Engineer will pay all taxes, if any, required by law arising by virtue of 
the Engineering Services perfonned hereunder. County is qualified for exemption pursuant to 
the provisions of Section 151.309 of the Texas Limited Sales, Excise, and Use Tax Act. 

ARTICLE 22 
INDEMNIFICATION 

ENGINEER AGREES, TO THE FULLEST EXTENT PERMITTED BY LAW, TO INDEMNIFY AND HOLD 

THE COUNTY HARMLESS FROM AND AGAINST ANY AND ALL LIABILITIES, LOSSES, PENALTIES, 
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JUDGMENTS, CLAIMS, LAWSUITS, DAMAGES, COSTS AND EXPENSES, INCLUDING, BUT NOT LIMITED 

TO, ATTORNEYS' FEES, ("LOSSES") TO THE EXTENT SUCH LOSSES ARE CAUSED BY OR RESULTS 

FROM A NEGLIGENT ACT OR OMISSION, NEGLIGENCE, OR INTENTIONAL TORT COMMITTED BY 

ENGINEER, ENGINEER'S EMPLOYEES, AGENTS, OR ANY OTHER PERSON OR ENTITY UNDER 

CONTRACT WITH ENGINEER INCLUDING, WITHOUT LIMITATION, ENGINEER'S SUBCONSULTANTS, OR 

ANY OTHER ENTITY OVER WHICH ENGINEER EXERCISES CONTROL. 

ENGINEER FURTHER AGREES, TO THE FULLEST EXTENT PERMITTED BY LAW, TO INDEMNIFY 

AND HOLD THE COUNTY HARMLESS FROM ANY AND ALL LIABILITIES, LOSSES, PENALTIES, 

JUDGMENTS, CLAIMS, LAWSUITS, DAMAGES, COSTS AND EXPENSES, INCLUDING, BUT NOT LIMITED 

TO, ATTORNEYS' FEES, ("LOSSES") TO THE EXTENT SUCH LOSSES ARE CAUSED BY OR RESULTS 

FROM ENGINEER'S FAILURE TO PAY ENGINEER'S EMPLOYEES, SUBCONTRACTORS, 

SUBCONSULTANTS, OR SUPPLIERS, IN CONNECTION WITH ANY OF THE WORK PERFORMED OR TO BE 

PERFORMED UNDER THIS CONTRACT BY ENGINEER. 

ENGINEER FURTHER AGREES TO INDEMNIFY AND HOLD THE COUNTY HARMLESS FROM ANY 

AND ALL LIABILITIES, LOSSES, PENALTIES, CLAIMS, LAWSUITS, DAMAGES, COSTS AND EXPENSES, 

INCLUDING, BUT NOT LIMITED TO, ATTORNEYS' FEES, ("LOSSES") TO THE EXTENT SUCH LOSSES 

ARE CAUSED BY OR RESULTS FROM THE INFRINGEMENT OF ANY INTELLECTUAL PROPERTY ARISING 

OUT OF THE USE OF ANY PLANS, DESIGN, DRAWINGS, OR SPECIFICATIONS FURNISHED BY ENGINEER 

IN THE PERFORMANCE OF THIS CONTRACT. 

THE LIMITS OF INSURANCE REQUIRED IN THIS CONTRACT AND/OR THE CONTRACT 

DOCUMENTS SHALL NOT LIMIT ENGINEER'S OBLIGATIONS UNDER THIS SECTION. THE TERMS AND 

CONDITIONS CONTAINED IN THIS SECTION SHALL SURVIVE THE TERMINATION OF THE CONTRACT 

AND/OR CONTRACT DOCUMENTS OR THE SUSPENSION OF THE WORK HEREUNDER. To THE 

EXTENT THAT ANY LIABILITIES, PENALTIES, DEMANDS, CLAIMS, LAWSUITS, LOSSES, DAMAGES, 

COSTS AND EXPENSES ARE CAUSED IN PART BY THE ACTS OF THE COUNTY OR THIRD PARTIES FOR 

WHOM ENGINEER IS NOT LEGALLY LIABLE, ENGINEER'S OBLIGATIONS SHALL BE IN PROPORTION 

TO ENGINEER'S FAULT. THE OBLIGATIONS HEREIN SHALL ALSO EXTEND TO ANY ACTIONS BY THE 

COUNTY TO ENFORCE THIS INDEMNITY OBLIGA nON. 

IN THE EVENT THAT CONTRACTORS INITIATE LITIGATION AGAINST THE COUNTY IN WHICH 

THE CONTRACTOR ALLEGES DAMAGES AS A RESULT OF ANY NEGLIGENT ACTS, ERRORS OR 

OMISSIONS OF ENGINEER, ITS EMPLOYEES, AGENTS, SUBCONTRACTORS, SUBCONSULTANTS, OR 

SUPPLIERS, OR OTHER ENTITIES OVER WHICH ENGINEER EXERCISES CONTROL, INCLUDING, BUT 

NOT LIMITED TO, DEFECTS, ERRORS, OR OMISSIONS, THEN THE COUNTY SHALL HAVE THE RIGHT 

TO JOIN ENGINEER IN ANY SUCH PROCEEDINGS AT THE COUNTY'S COST. ENGINEER SHALL ALSO 

HOLD THE COUNTY HARMLESS AND INDEMNIFY THE COUNTY TO THE EXTENT THAT ENGINEER, 

ANY OF ITS EMPLOYEES, AGENTS, SUBCONTRACTORS, SUBCONSULTANTS, OR SUPPLIERS, OR 

OTHER ENTITIES OVER WHICH ENGINEER EXERCISES CONTROL, CAUSED SUCH DAMAGES TO 

CONTRACTOR, INCLUDING ANY AND ALL COSTS AND ATTORNEYS' FEES INCURRED BY THE 

COUNTY IN CONNECTION WITH THE DEFENSE OF ANY CLAIMS WHERE ENGINEER, ITS EMPLOYEES, 

AGENTS, SUBCONTRACTORS, SUBCONSULTANTS, OR SUPPLIERS, OR OTHER ENTITIES OVER WHICH 

ENGINEER EXERCISES CONTROL, ARE ADJUDICATED AT FAULT. 
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ARTICLE 23 
ENGINEER'S RESPONSIBILITIE S 

Engineer shall be responsible for the accuracy of hislher/its Engineering Services and 
shall promptly make necessary revisions or corrections to its work product resulting from errors, 
omissions, or negligent acts, and same shall be done without compensation. County shall 
detennine Engineer's responsibilities for all questions arising from design errors and/or 
omissions, subject to the dispute resolution provisions of Article 33. Engineer shall not be 
relieved of responsibility for subsequent correction of any such errors or omissions in its work 
product, or for clarification of any ambiguities until after the construction phase of the Project 
has been completed. 

ARTICLE 24 
ENGINEER'S SEAL 

The responsible engineer shall sign, seal and date all appropriate engineering 
submissions to County in accordance with the Texas Engineering Practice Act and the rules of 
the State Board of Registration for Professional Engineers. 

ARTICLE 25 
INSURANCE 

Engineer must comply with the following insurance requirements at all times during this 
Contract: 

A. Coverage Limits. Engineer, at Engineer's sole cost, shall purchase and maintain 
during the entire tenn while this Contract is in effect the following insurance: 

1. Worker's Compensation in accordance with statutory requirements. 
2. Commercial General Liability Insurance with a combined minimum Bodily Injury 

) 
and Property Damage limits of $1 ,000,000.00 per occurrence and $2,000,000.00 1 
in the aggregate. 

3. Automobile Liability Insurance for all owned, non-owned, and hired vehicles with 
combined minimum limits for Bodily Injury and Property Damage limits of 
$500,000.00 per occurrence and $1,000,000.00 in the aggregate. 

4. Professional Liability Errors and Omissions Insurance III the amount of 
$2,000,000.00 per claim. 

B. Additional Insureds; Waiver of Subrogation. County, its directors, officers 
and employees shall be added as additional insureds under policies listed under (2) and (3) 
above, and on those policies where County, its directors, officers and employees are additional 
insureds, such insurance shall be primary and any insurance maintained by County shall be 
excess and not contribute with it. Such policies shall also include waivers of subrogation in 
favor of County. 
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C. Premiums and Deductible. Engineer shall be responsible for payment of 
premiums for all of the insurance coverages required under this section. Engineer further agrees 
that for each claim, suit or action made against insurance provided hereunder, with respect to all 
matters for which the Engineer is responsible hereunder, Engineer shall be solely responsible for 
all deductibles and self-insured retentions. Any deductibles or self-insured retentions over 
$50,000 in the Engineer's insurance must be declared and approved in writing by County in 
advance. 

D. Commencement of Work. Engineer shall not commence any field work under 
this Contract until he/she/it has obtained all required insurance and such insurance has been 
approved by County. As further set out below, Engineer shall not allow any 
subcontractorlsubconsultant(s) to commence work to be perfonned in connection with this 
Contract until all required insurance has been obtained and approved and such approval shall not 
be unreasonably withheld. Approval of the insurance by County shall not relieve or decrease the 
liability of Engineer hereunder. 

E. Insurance Company Rating. The required insurance must be written by a 
company approved to do business in the State or Texas with a financial standing of at least an A­
rating, as reflected in Best's insurance ratings or by a similar rating system recognized within the 
insurance industry at the time the policy is issued. 

F. Certification of Coverage. Engineer shall furnish County with a certification of 
coverage issued by the insurer. Engineer shall not cause any insurance to be canceled nor pennit 
any insurance to lapse. In addition to any other notification requires set forth hereunder, 
Engineer shall also notify County, within twenty-four (24) hours of receipt, of any notices 
of expiration, cancellation, non-renewal, or material change in coverage it receives from its 
insurer. 

G. No Arbitration. It is the intention of the County and agreed to and hereby 
acknowledged by the Engineer, that no provision of this Contract shall be construed to require 
the County to submit to mandatory arbitration in the settlement of any claim, cause of action or 
dispute, except as specifically required in direct comlection with an insurance claim or threat of 
claim under an insurance policy required hereunder or as may be required by law or a court of 
law with jurisdiction over the provisions of this Contract. 

H. SubcontractorlSubconsultant's Insurance. Without limiting any of the other 
obligations or liabilities of Engineer, Engineer shall require each subcontractorlsubconsultant 
perfonning work under this Contract (to the extent a subcontractorlsubconsultant is allowed by 
County) to maintain during the tenn of this Contract, at the subcontractorlsubconsultant's own 
expense, the same stipulated minimum insurance required in this Article above, including the 
required provisions and additional policy conditions as shown below in this Article. 

Engineer shall obtain and monitor the certificates of insurance from each 
subcontractorlsubconsultant in order to assure compliance with the insurance requirements. 
Engineer must retain the celiificates of insurance for the duration of this Contract, and shall have 

17 



the responsibility of enforcing these insurance requirements among its 
subcontractor/subconsultants. County shall be entitled, upon request and without expense, to 
receive copies of these certificates of insurance. 

I. Insurance Policy Endorsements. Each Insurance policy shall include the 
following conditions by endorsement to the policy: 

1. County shall be notified thirty (30) days prior to the expiration, cancellation, non­
renewal or any material change in coverage, and such notice thereof shall be 
given to County by certified mail to: 

Williamson County Auditor 
c/o: Pam Navarrette 
710 Main Street, Suite 301 
Georgetown, Texas 78626 

With copy to: Prime Strategies, Inc. 
Attn: Michael Weaver 
1508 South Lamar Blvd. 
Austin, Texas 78704 

2. The policy clause "Other Insurance" shall not apply to any insurance coverage 
currently held by County, to any such future coverage, or to County's Self­
Insured Retentions of whatever nature. 

J. Cost of Insurance. The cost of all insurance required herein to be secured and 
maintained by Engineer shall be borne solely by Engineer, with certificates of insurance 
evidencing such minimum coverage in force to be filed with County. Such Certificates of 
Insurance are evidenced as Exhibit F herein entitled "Certificates of Insurance." 

ARTICLE 26 
COPYRIGHTS 

County shall have the royalty-free, nonexclusive and irrevocable right to reproduce, 
publish or otherwise use, and to authorize others to use, any reports developed by Engineer for 
governmental purposes. 

ARTICLE 27 
SUCCESSORS AND ASSIGNS 

This Contract shall be binding upon and inure to the benefit of the parties hereto, their 
successors, lawful assigns, and legal representatives. Engineer may not assign, sublet or transfer 
any interest in this Contract, in whole or in part, by operation of law or otherwise, without 
obtaining the prior written consent of County. 
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ARTICLE 28 
SEVERABILITY 

In the event anyone or more of the provisions contained in this Contract shall for any 
reason be held to be invalid, illegal or unenforceable in any respect, then such invalidity, 
illegality or unenforceability shall not affect any other provision thereof and this Contract shall 
be construed as if such invalid, illegal or unenforceable provision had never been contained 
herein. 

ARTICLE 29 
PRIOR AGREEMENTS SUPERSEDED 

This Contract constitutes the sole agreement of the parties hereto, and supersedes any 
prior understandings or written or oral contracts between the parties respecting the subject 
matter defined herein. This Contract may only be amended or supplemented by mutual 
agreement of the parties hereto in writing. 

ARTICLE 30 
ENGINEER'S ACCOUNTING RECORDS 

Engineer agrees to maintain, for a period of three (3) years after final payment under this 
Contract, detailed records identifying each individual perfonning the Engineering Services, the 
date or dates the services were perfonned, the applicable hourly rates, the total amount billed for 
each individual and the total amount billed for all persons, records of reimbursable costs and 
expenses of other providers and provide such other details as may be requested by the County 
Auditor for verification purposes. Engineer agrees that County or its duly authorized 
representatives shall, until the expiration of three (3) years after final payment under this 
Contract, have access to and the right to examine and photocopy any and all books, documents, 
papers and records of Engineer which are directly pertinent to the services to be perfonned under 
this Contract for the purposes of making audits, examinations, excerpts, and transcriptions. 
Engineer further agrees that County shall have access during nonnal working hours to all 
necessary Engineer facilities and shall be provided adequate and appropriate work space in order 
to conduct audits in compliance with the provisions of this section. County shall give Engineer 
reasonable advance notice of intended audits. 

ARTICLE 31 
NOTICES 

All notices to either party by the other required under this Contract shall be personally 
delivered or mailed to such party at the following respective addresses: 

County: Williamson County Judge 
710 Main Street, Suite 101 
Georgetown, Texas 78626 
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With copy to: Prime Strategies, Inc. 
1508 South Lamar Blvd. 
Austin, Texas 78704 
Attn: Michael Weaver 

and to: 

and to: 

Engineer: 

HNTB 
14 Galloping Road 
Round Rock, Texas 78681 
Attn: Richard Ridings, P.E. 

Office of General Counsel 
Williamson County 
710 Main Street, Suite 102 
Georgetown, Texas 78626 

Randall Jones & Associates Engineering, Inc 
1212 E. Braker Lane 
Austin, Texas 78753 

ARTICLE 32 
GENERAL PROVISIONS 

A. Time is of the Essence. Subject to Article 3 hereof, Engineer understands and 
agrees that time is of the essence and that any failure of Engineer to complete the Engineering 
Services for each phase of this Contract within the agreed work schedule set out in the 
applicable Work Authorization may constitute a material breach of this Contract. Engineer shall 
be fully responsible for his/her/its delays or for failures to use his/her/its reasonable efforts in 
accordance with the tenns of this Contract and the Engineer's standard of perfonnance as 
defined herein. Where damage is caused to County due to Engineer's negligent failure to 
perfonn County may accordingly withhold, to the extent of such damage, Engineer's payments 
hereunder without waiver of any of County's additional legal rights or remedies. 

B. Force Majeure. Neither County nor Engineer shall be deemed in violation of 
this Contract if prevented from perfonning any of their obligations hereunder by reasons for 
which they are not responsible or circumstances beyond their control. However, notice of such 
impediment or delay in perfonnance must be timely given, and all reasonable efforts undertaken 
to mitigate its effects. 

c. Enforcement and Venue. This Contract shall be enforceable in Georgetown, 
Williamson County, Texas, and if legal action is necessary by either party with respect to the 
enforcement of any or all of the tenns or conditions herein, exclusive venue for same shall lie in 
Williamson County, Texas. This Contract shall be governed by and construed in accordance 
with the laws and court decisions of the State of Texas excluding, however, its choice of law 
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rules. 

D. Standard of Performance. The standard of care for all professional 
engineering, consulting and related services perfonned or fumished by Engineer and its 
employees under this Contract will be the care and skill ordinarily used by members of 
Engineer's profession practicing under the same or similar circumstances at the same time and 
in the same locality. 

E. Opinion of Probable Cost. Any opinions of probable Project cost or probable 
construction cost provided by Engineer are made on the basis of infonnation available to 
Engineer and on the basis of Engineer's experience and qualifications and represents its 
judgment as an experienced and qualified professional engineer. However, since Engineer has 
no control over the cost of labor, materials, equipment or services fumished by others, or over 
the contractor(s') methods of detennining prices, or over competitive bidding or market 
conditions, Engineer does not guarantee that proposals, bids or actual Project or construction 
cost will not vary from opinions of probable cost Engineer prepares. 

F. Opinions and Determinations. Where the tenns of this Contract provide for 
action to be based upon opinion, judgment, approval, review, or detennination of either party 
hereto, such tenns are not intended to be and shall never be construed as pennitting such 
opinion, judgment, approval, review, or detennination to be arbitrary, capricious, or 
unreasonabl e. 

G. Reports of Accidents. Within 24 hours after Engineer becomes aware of the 
occurrence of any accident or other event which results in, or might result in, injury to the 
person or property of any third person (other than an employee of the Engineer), whether or not 
it results from or involves any action or failure to act by the Engineer or any employee or agent 
of the Engineer and which arises in any maImer from the perfonnance of this Contract, the 
Engineer shall send a written report of such accident or other event to the County, setting forth a 
full and concise statement of the facts pertaining thereto. The Engineer shall also immediately 
send the County a copy of any summons, subpoena, notice, or other documents served upon the 
Engineer, its agents, employees, or representatives, or received by it or them, in connection with 
any matter before any court arising in any manner from the Engineer's perfonnance of work 
under this Contract. 

H. Gender, Number and Headings. Words of any gender used in this Contract 
shall be held and construed to include any other gender, and words in the singular number shall 
be held to include the plural, unless the context otherwise requires. The headings and section 
numbers are for convenience only and shall not be considered in interpreting or construing this 
Contract. 

I. Construction. Each party hereto acknowledges that it and its counsel have 
reviewed this Contract and that the nonnal rules of construction are not applicable and there will 
be no presumption that any ambiguities will be resolved against the drafting party in the 
interpretation of this Contract. 
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J. Independent Contractor Relationship. Both parties hereto, in the perfonnance 
of this Contract, shall act in an individual capacity and not as agents, employees, partners, joint 
ventures or associates of one another. The employees or agents of one party shall not be deemed 
or construed to be the employees or agents of the other party for any purposes whatsoever. 

K. No Waiver of Immunities. Nothing in this Contract shall be deemed to waive, 
modify or amend any legal defense available at law or in equity to County, its past or present 
officers, employees, or agents or employees, nor to create any legal rights or claim on behalf of 
any third party. County does not waive, modify, or alter to any extent whatsoever the 
availability of the defense of govenunental immunity under the laws of the State of Texas and of 
the United States. 

L. Texas Public Information Act. To the extent, if any, that any provision in this 
Contract is in conflict with Tex. Gov't Code 552.001 et seq., as amended (the "Public 
Infonnation Act"), the same shall be of no force or effect. Furthennore, it is expressly 
understood and agreed that County, its officers and employees may request advice, decisions and 
opinions of the Attomey General of the State of Texas in regard to the application of the Public 
Infonnation Act to any items or data fumished to County as to whether or not the same are 
available to the public. It is further understood that County's officers and employees shall have 
the right to rely on the advice, decisions and opinions of the Attomey General, and that County, 
its officers and employees shall have no liability or obligation to any party hereto for the 
disclosure to the public, or to any person or persons, of any items or data furnished to County by 
a party hereto, in reliance of any advice, decision or opinion of the Attorney General of the State 
of Texas. 

M. Governing Terms and Conditions. If there is an irreconcilable conflict between 
the tenns and conditions set forth in this Contract or any Contract Amendment and the tenns and 
conditions set forth in any Exhibit, Appendix, Work Authorization or Supplemental Work 
Authorization to this Contract, the tenns and conditions set forth in this Contract or any Contract 
Amendment shall control over the tenns and conditions set forth in any Exhibit, Appendix, Work 
Authorization or Supplemental Work Authorization to this Contract. 

N. :Meaning of Day. For purposes of this Contract, all references to a "day" or 
"days" shall mean a calendar day or calendar days. 

o. Appropriation of Funds by County. County believes it has sufficient funds 
currently available and authorized for expenditure to finance the costs of this 
Contract. Engineer understands and agrees that County's payment of amounts under this 
Contract is contingent on the County receiving appropriations or other expenditure authority 
sufficient to allow the County, in the exercise of reasonable administrative discretion, to 
continue to make payments under this Contract. It is further understood and agreed by Engineer 
that County shall have the right to tenninate this Contract at the end of any County fiscal year if 
the goveming body of County does not appropriate sufficient funds as detennined by County's 
budget for the fiscal year in question. County may effect such tennination by giving written 
notice of termination to Engineer. 

ARTICLE 33 
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DISPUTE RESOLUTION 

Except as otherwise specifically set forth herein, County and Engineer shall work 
together in good faith to resolve any controversy, dispute or claim between them which arises out 
of or relates to this Contract, whether stated in tort, contract, statute, claim for benefits, bad faith, 
professional liability or otherwise ("Claim"). If the parties are unable to resolve the Claim within 
thirty (30) days following the date in which one party sent written notice of the Claim to the 
other party, and if a party wishes to pursue the Claim, such Claim shall be addressed through 
non-binding mediation. A single mediator engaged in the practice of law, who is knowledgeable 
about subject matter of this Contract, shall be selected by agreement of the parties and serve as 
the mediator. Any mediation under this Contract shall be conducted in Williamson County, 
Texas. The mediator's fees shall be bome equally between the parties. Such non-binding 
mediation is a condition precedent to seeking redress in a court of competent jurisdiction, but this 
provision shall not preclude either party from filing a lawsuit in a court of competent jurisdiction 
prior to completing a mediation if necessary to preserve the statute of limitations, in which case 
such lawsuit shall be stayed pending completion of the mediation process contemplated herein. 
This provision shall survive the tennination of the Contract. 

ARTICLE 34 
EQUAL OPPORTUNITY IN EMPLOYMENT 

During the perfonnance of this Contract and to the extent the Project is a federally funded 
project, Engineer, for itself, its assignees and successors in interest agrees as follows: 

A. Compliance with Regulations. The Engineer shall comply with the Regulations 
relative to nondiscrimination in Federally-assisted programs of the Department of Transportation 
(hereinafter, "DOT") Title 49, Code of Federal Regulations, Part 21, as they may be amended 
from time to time, (hereinafter refelTed to as the Regulations), which are herein incorporated by 
reference and made a part of this Contract. 

B. Nondiscrimination. The Engineer, with regard to the work perfonned by it 
during the Contract, shall not discriminate on the grounds of race, color, or national origin in the 
selection and retention of subcontractors/subconsultants, including procurements of materials 
and leases of equipment. The Engineer shall not participate either directly or indirectly in the 
discrimination prohibited by section 21.5 of the Regulations, including employment practices 
when the contract covers a program set forth in Appendix B of the Regulations. 

c. Solicitations for Subcontracts, Including Procurements of Materials and 
Equipment. In all solicitations either by competitive bidding or negotiation made by the 
Engineer for work to be perfonned under a subcontract, including procurements of materials or 
leases of equipment, each potential subcontractorlsubconsultant or supplier shall be notified by 
the Engineer of the Engineer's obligations under this Contract and the Regulations relative to 
nondiscrimination on the grounds of race, color, or national origin. 

D. Information and Reports. TIle Engineer shall provide all infonnation and 
reports required by the Regulations or directives issued pursuant thereto, and shall pennit access 
to its books, records, accounts, other sources of infonnation, and its facilities as may be 
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detennined by the County (referred to in this Article as the "Recipient") or the Texas Department 
of Transportation to be peltinent to ascertain compliance with such Regulations, orders and 
instructions. Where any information required of a contractor is in the exclusive possession of 
another who fails or refuses to furnish this infonnation the Engineer shall so certify to the 
Recipient, or the Texas Department of Transportation as appropriate, and shall set forth what 
efforts it has made to obtain the infonnation. 

E. Sanctions for Noncompliance. In the event of the Engineer's noncompliance 
with the nondiscrimination provisions of this contract, the Recipient shall impose such contract 
sanctions as it or the Texas Department of Transportation may detennine to be appropriate, 
including, but not limited to: 

1. withholding of payments to the Engineer under the contract until the 
Engineer complies, and/or; 

2. cancellation, tennination or suspension of the Contract, in whole or in 
part. 

F. Incorporation of Provisions. The Engineer shall include the provisions of 
Subsections (A) through (F) above in every subcontract, including procurements of materials and 
leases of equipment, unless exempt by the Regulations, or directives issued pursuant thereto. The 
Engineer shall take such action with respect to any subcontract or procurement as the Recipient 
or the Texas Department of Transportation may direct as a means of enforcing such provisions 
including sanctions for non-compliance: Provided, however, that, in the event a contractor 
becomes involved in, or is threatened with, litigation with a subcontractor/subconsultant or 
supplier as a result of such direction, the Engineer may request the Recipient to enter into such 
litigation to protect the interests of the Recipient, and, in addition, the Engineer may request the 
United States to enter into such litigation to protect the interests of the United States. 

SIGNA TORY WARRANTY 

The undersigned signatory for Engineer hereby represents and warrants that the 
signatory is an officer of the organization for which he/she has executed this Contract and that 
he/she has full and complete authority to enter into this Contract on behalf of the finn. The 
above-stated representations and warranties are made for the purpose of inducing County to 
enter into this Contract. 

IN WITNESS WHEREOF, County has caused this Contract to be signed in its name by 
its duly authorized County Judge, as has Engineer, signing by and through its duly authorized 
representative(s), thereby binding the parties hereto, their successors, assigns and representatives 
for the faithful and full perfonnance of the tenns and provisions hereof, to be effective as of the 
date of the last party's execution below. NO OFFICIAL, EMPLOYEE, AGENT, OR 
REPRESENTATIVE OF THE COUNTY HAS ANY AUTHORITY, EITHER EXPRESS OR 
IMPLIED, TO AMEND, TERMINATE OR MODIFY THIS CONTRACT, EXCEPT 
PURSUANT TO SUCH EXPRESS AUTHORITY AS MAY BE GRANTED BY THE 
WILLIAMSON COUNTY COMMISSIONERS COURT. 
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COUNTY 

. , County~ [OM YY\ 

Date: _ _ J_-=:_~ _____ , 2012_ 

ENGINEER 

RandaILl.Qnes_ & Ass,ociates En6rineeril1g,Jrl(:;, 

BY~ _~ , __ _ 

Printed Name: R. Brent Jones 

Title: President 
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EXHIBIT A 
DEBARMENT CERTIFICATION 

STATE OF TEXAS 

COUNTY OF WILLIAMSON 

§ 
§ 
§ 

I, the undersigned, being duly sworn or under penalty of perjury under the laws of the United 
States and the State of Texas, certifies that Engineer and its principals: 

(a) Are not presently debarred, suspended, proposed for debannent, declared ineligible or 
voluntarily excluded from covered transactions by any federal department or agency: 

(b) Have not within a three-year period preceding this proposal been convicted of or had 
a civil judgment rendered against them for commission of fraud or a criminal offense in 
cOlmection with obtaining, attempting to obtain, or perfonning a public* transaction or 
contract under a public transaction; violation of federal or state antitrust statutes or 
commission of embezzlement, theft, forgery, bribery, falsification or destruction of 
records, making false statements, or receiving stolen property; 
(c) Are not presently indicted for or otherwise criminally or civilly charged by a 
governmental entity* with commission of any of the offenses enumerated in paragraph 
(1)(b) of this certification; 
(d) Have not within a three-year period preceding this application/proposal had one or 
more public transactions* tenninated for cause or default; and 
(e) Have not been disciplined or issued a fonnal reprimand by any State agency for 
professional accreditation within the past three years. 

Randall Jones & Associates Engineering, Inc 
Name of Finn 

f Certifying Official 

R. Brent Jones 
Printed Name of Certifying Official 

President 
Title of Certifying Official 

---,:r..~VN..::.JIe. _ ___ il-, 20 IS­
Date 

(2) Where the PROVIDER is unable to certify to any of the statements in this certification, such 
PROVIDER shall attach an explanation to tllis certification. 

* federal, state, or local 



SUBSCRIBED and sworn to before me the undersigned authority by R. ~tl- e;N r 
Jo Ne.~ the ~F-e:s 11>'!;-toJj" of P-PN"J:p\..4... -.lo/'lt!:S c.t on behalf of 

------~~~-------, 
said firm. ~~70'-I~'i"1!'S ~6-'Ne;~ltJVJ ,NC,. 

in and for the 

My commission expires: '2-/ \l / I {,. 



EXHIBITB 
ENGINEERING SERVICES 

Arterial H West 

TASK 1: PROJECT MANAGEMENT 

Collect data, conduct field reconnaissance, develop design criteria, attend meetings, 
administrative activities. 

TASK 2: TOPOGRAPHIC AND ROW SURVEYS 

Topographic survey of the entire project and development of the ROW plans and property 
descriptions within the project limits. 

TASK 3: COMPLETE THE FINAL DESIGN 

The scope of this project is to complete the design for the northern two lanes of Arterial H 
from Sam Bass Road to the existing portion of Arterial H. The route follows what was 
determined by Williamson County when the project was started in 2006. The plans shall 
include final design plans for the roadway and associated drainage improvements. 

TASK 4: BID PHASE SERVICES 

Prepare all construction documents including project specifications and general notes, 
attending pre-bid meeting, furnishing construction documents, addressing and responding to 
bidder questions, analyzing contractor bids and recommending award for apparent low 
bidder. 

TASK 5: CONSTRUCTION PHASE SERVICES 

Provide construction coordination with the County and the Contractor, preconstruction 
meetings, site visits, submittal reviews, field problem resolutions, request for information 
responses. 

Page 1 of1 Exhibit B Arterial H West 
Randall Jones & Assoc Eng 



EXHIBITC 

WORK AUTHORIZATION 

(To Be Completed and Executed After Contract Execution) 

WORK AUTHORIZATION NO. __ 
PROJECT: ________________ _ 

This Work Authorization is made pursuant to the tenns and conditions of the Williamson County 
Contract for Engineering Services, being dated __ , 20 __ and entered into 
by and between Williamson County, Texas, a political subdivision of the State of Texas, (the 
"County") and (the "Engineer"). 

PartI. The Engineer will provide the following Engineering Services set forth in Attaclunent "B" 
of this Work Authorization. 

Part 2. The maximum amount payable for services under this Work Authorization without 
modification is ------

Part 3. Payment to the Engineer for the services established under this Work Authorization shall 
be made in accordance with the Contract. 

Part 4. This Work Authorization shall become effective on the date of final acceptance and full 
execution of the parties hereto and shall tenninate on __ , 20 __ . The 
Engineering Services set forth in Attaclunent "B" of this Work Authorization shall be fully 
completed on or before said date unless extended by a Supplemental Work Authorization. 

Part 5. This Work Authorization does not waive the parties' responsibilities and obligations 
provided under the Contract. 

Part 6. This Work Authorization is hereby accepted and acknowledged below. 

EXECUTED this __ day of ______ , 20_. 

ENGINEER: COUNTY: 

[hlsert Company Name HERE] Williamson County, Texas 

By: ------------- By: -------------
Signature Signature 

Printed Name Printed Name 

Title Title 



LIST OF ATTACHMENTS 

Attachment A - Services to be Provided by County 

Attaclunent B - Services to be Provided by Engineer 

Attaclunent C - Work Schedule 

Attaclunent D - Fee Schedule 



EXHIBITD 

RATE SCHEDULE 

Effective August 1,2014 the following new rate schedule will become effective for work performed 
on an hourly-charge basis. 

OFFICE PERSONNEL SERVICES 
Principal 
Project Engineer 
Staff Engineer 
Registered Surveyor 
GPS Data Processor 
Senior Tec1mician 
Technician 
Draftsman 
Clerical 

FIELD PARTY SERVICES 
GPS Field Unit & Operator 

REThJBURSABLEEXPENSES 

$160.00 per hour 
$140.00 per hour 
$120.00 per hour 
$120.00 per hour 
$ 85.00 per hour 
$ 65.00 per hour 
$ 45.00 per hour 
$ 45.00 per hour 

$135.00 per hour 

All direct reimbursable expenses shall be at the prevailing commercial rate or cost. 

Reimbursable expenses shall include long distance telephone calls, telegrams, reproduction 
expenses, mileage, delivery, survey stakes, lathes, Iron rods and similar items. 

CPI Rate Adjustments: Rates will remain finn for the initial first year of the Contract and such 
rates shall be deemed the "Initial Base Rates". Engineer must request rate adjustments, in 
writing, at least thirty (30) days prior to each annual anniversary date of the Contract and any 
rate changes will take effect on the first day following the prior year. If Engineer fails to request 
a CPI rate adjustment, as set forth herein, the adjustment will be effective thirty (30) days after 
the County receives Engineer's written request. No retroactive rate adjustments will be allowed. 

Price adjustments will be made in accordance with changes in the U.S. Department of Labor 
Consumer Price Index (CPI-U) for All Urban Consumers, All Items, South Region (Base 1982-
84 = 100). 

The rate adjustment will be detennined by multiplying the Initial Base Rates by a fraction, the 
numerator of which is the index number for most recently released index before each atmual 
anniversary date of the Contract and the denominator of which is the index number for the first 
month of the Contract (the index number for the month in which the Contract was originally 



executed). If the products are greater than the Initial Base Rates, County will pay the greater 
amounts as the rates during the successive year until the next rate adjustment. Rates for each 
successive year will never be less than the Initial Base Rates. 



EXHIBITE 

Williamson County 
Vendor Reimbursement Policy 

The purpose of this Williamson County Vendor Reimbursement Policy Vendor Reimbursement 
Policy ("Policy") is to provide clear guidelines to vendors on Williamson County's expectations 
and requirements regarding allowable reimbursable expenditures and required backup. The 
Policy will also minimize conflicts related to invoice payments and define non-reimbursable 
items. This Policy is considered a guideline and is not a contract. 

This Policy may be altered, deleted or amended, at any time and without prior notice to vendors, 
by action of the Williamson County Commissioners Court. Unenforceable provisions of this 
Policy, as imposed by applicable law, regulations, or judicial decisions, shall be deemed to be 
deleted. Any revisions to this Policy will be distributed to all current vendors doing business 
with the County. 

1. Invoices and Affidavits 
1.1 Invoices must adequately describe the goods or services provided to County and 

include all required backup (i.e. reimbursable expenses, mileage log, timesheets, 
receipts detailing expenses incurred etc.) that is in a fonn acceptable to the 
Williamson County Auditor. Invoices that do not adequately describe the goods or 
services provided to County or contain backup that is satisfactory to the 
Williamson County Auditor will be returned to vendor for revisions and the 
provision above relating to invoice errors resolved in favor of the County shall 
control as to the required actions of vendor and when such invoice must be paid 
by the County. 

1.2 In the event an invoice includes charges based upon hourly billing rates for 
services or any other rates based upon the amount of time worked by an 
individual or individuals in perfonning services, whether the charges are being 
billed directly to the County or whether they are the basis of invoices from 
subcontractors for which the vendor seeks reimbursement from the County, the 
charges shall be accompanied by an affidavit signed by an officer or principal of 
the vendor certifying that the work was perfonned, it was authorized by the 
County and that all infonnation contained in the invoice that is being submitted is 
true and correct. 

1.3 Upon County's request, vendor must submit all bills paid affidavits wherein 
vendor must swear and affinn that vendor has paid each of its subcontractors, 
laborers, suppliers and material in full for all labor and materials provided to 
vendor for or in connection with services and work perfonned for County and, 
further, vendor must swear and affinn that vendor is not aware of any unpaid 
bills, claims, demands, or causes of action by any of its subcontractors, laborers, 
suppliers, or material for or in cOlmection with the furnishing of labor or 
materials, or both, for services and work perfonned for County. 



2. Travel Reimbursement 
2.1 The County will only cover costs associated with travel on vendors outside a 50 

mile radius from Williamson County, Texas. 
2.2 The County will only cover costs associated with travel as documehted work for 

County. If a vendor is also doing business for another client, the travel costs must 
be split in proportion to the amount of work actually perfonned for County and 
the other client. The only allowable travel expense will be for the specific days 
worked for Williamson County. 

2.3 No advance payments will be made to vendor for travel expenditures. The travel 
expenditure may only be reimbursed after the expenditure/trip has already 
occurred and vendor has provided the Williamson County Auditor with all 
necessary and required backup. 

2.4 Vendors must submit all travel reimbursement requests on each employee in full. 
Specifically, a travel reimbursement request must include all related travel 
reimbursement expenses relating to a particular trip for which vendor seeks 
reimbursement. Partial travel reimbursement requests will not be accepted (i.e. 
vendor should not submit hotel and mileage one month then the next month 
submit rental car and airfare). If the travel reimbursement appears incomplete, the 
invoice will be sent back to the vendor to be submitted when all infonnation is 
ready to submit in full. 

2.5 Reimbursement for transportation costs will be at the most reasonable means of 
transportation (i.e.: airline costs will be reimbursed for coach rate, rental car costs 
will only be reimbursed if rental car travel was most reasonable means of travel as 
compared to travel by air). 

2.6 The County will not be responsible for, nor will the County reimburse additional 
charges due to personal preference or personal convenience of individual 
traveling. 

2.7 The County will not reimburse airfare costs if airfare costs were higher than costs 
of mileage reimbursement. 

2.8 Additional expenses associated with travel that is extended to save costs (i.e. 
Saturday night stay) may be reimbursed if costs of airfare would be less than the 
cost of additional expenses (lodging, meals, car rental, mileage) if the trip had not 
been extended. Documentation satisfactory to the Williamson County Auditor 
will be required to justify expenditure. 

2.9 County will only reimburse travel expense to necessary personnel of the vendor 
(i.e. no spouse, friends or family members). 

2.10 Except as otherwise set forth herein, a vendor must provide a paid receipt for all 
expenses. If a receipt CalIDot be obtained, a written sworn statement of the 
expense from the vendor may be substituted for the receipt. 

2.11 Sales tax for meals and hotel stays are the anI y sales taxes that will be reimbursed. 
Sales tax on goods purchased will not be reimbursed. A sales tax exemption fonn 
is available from the Willialnson County Auditor's Office upon request. 

2.12 The County will not pay for any late charges on reimbursable items. It is the 
responsibility of the vendor to pay the invoice first and seek reimbursement from 
the County. 



3. Meals 
3.1 

3.2 

3.3 

3.4 
3.5 
3.6 
3.7 

Meal reimbursements are limited to a maximum of $40.00 per day on overnight 
travel. On day travel (travel that does not require an overnight stay), meal 
reimbursements are limited to a maximum of $20.00 per day. The travel must be 
outside the Williamson County, Texas line by a 50 mile radius. 
Receipts are required on meal reimbursement amounts up to the maximum per 
day amount stated for ovemight or day travel. If receipts are not presented, the 
vendor can request per diem (per diem limits refer to 3.2). However, a vendor 
cannot combine per diem and meal receipts. Only one method shall be allowed. 
Meals are reimbursable only for vendors who do not have the necessary personnel 
located within a 50 mile radius of Williamson County, Texas that are capable of 
carrying the vendor's obligations to County. Meals will not be reimbursed to 
vendors who are located within a 50 mile radius of Williamson County, Texas. 
County will not reimburse for alcoholic beverages. 
Tips are reimbursable but must be reasonable to limitation of meal allowance. 
No meals purchased for entertaimnent purposes will be allowed. 
Meal reimbursement must be substantiated with a hotel receipt. 

4. Lodging 
4.1 Hotel accOlmnodations require an itemized hotel folio as a receipt. The lodging 

receipt should include name of the motel/hotel, number of occupant(s), goods or 
services for each individual charge (room rental, food, tax, etc.) and the name of 
the occupant(s). Credit card receipts or any other fonn of receipt are not 
acceptable. 

4.2 Vendors will be reimbursed for a single room rate charge plus any applicable tax. 
If a single room is not available, the vendor must provide documentation to prove 
that a single room was not available in order to justify the expense over and above 
the single room rate. A vendor may also be required to provide additional 
documentation if a particular room rate appears to be excessive. 

4.3 Personal telephone charges, whether local or long distance, will not be 
reimbursed. 

5. Airfare 
5.1 The County will only reimburse up to a coach price fare for air travel. 
5.2 The County will exclude any additional charges due to personal preference or 

personal convenience of the individual traveling (i.e. early bird check in, seat 
preference charges, airline upgrades, etc. will not be an allowable reimbursement) 

5.3 Air travel expenses must be supported with receipt copy of an airline ticket or an 
itinerary with actual ticket plice paid. If tickets are purchased through a website, 
vendor must submit a copy of the webpage showing the ticket price if no paper 
ticket was issued. 

5.4 Cancellation and/or change flight fees may be reimbursed by the County but 
vendor must provide the Williamson County Auditor with documentation in 
writing from a County department head providing authorization for the change. 

5.5 The County will not reimburse vendor for tickets purchased with frequent flyer 
miles. 



6. Car Rental 
6.1 Vendors that must travel may rent a car at their destination when it is less 

expensive than other transportation such as taxis, airport shuttles or public 
transportation such as buses or subways. 

6.2 Cars rented must be economy or mid-size. Luxury vehicle rentals will not be 
reimbursed. Any rental costs over and above the cost of a mid-size rental will be 
adjusted. 

6.3 Vendors will be reimbursed for rental cars if the rental car cost would have been 
less than the mileage reimbursement cost (based on the distance from vendor's 
point of origin to Williamson County, Texas) had the vendor driven vendor's car. 

6.4 Vendors must retum a car rental with appropriate fuel levels as required by rental 
agreement to avoid the car rental company from adding fuel charges. 

6.5 Rental agreement and credit card receipt must be provided to County as back up 
for the request for reimbursement. 

6.6 Insurance purchased when renting vehicle may also be reimbursed. 
6.7 Car Rental optional extras such as GPS, roadside assistance, and administrative 

fees on Tolls will not be reimbursed. 

7. Personal Car Usage 
7.1 Personal vehicle usage will be reimbursed in an amount equal to the standard 

mileage rate allowed by the IRS. 
7.2 Per code of Federal Regulations, Title 26, Subtitle A, Chapter 1, Subchapter B, 

Part IX, Section 274(d), all expense reimbursement requests must include the 
following: 
7.2.1.1 Date 
7.2.1.2 Destination 
7.2.1.3 Purpose 
7.2.1.4 Name oftraveler(s) 
7.2.1.5 Correspondence that verifies business purpose of the expense 

7.3 The mileage for a personal vehicle must document the date, location of travel 
to/from, number of miles traveled and purpose of trip. 

7.4 Mileage will be reimbursed on the basis of the most commonly used route. 
7.5 Reimbursement for mileage shall not exceed the cost of a round trip coach airfare. 
7.6 Reimbursement for mileage shall be prohibited between place of residence and 

usual place of work. 
7.7 Mileage should be calculated from vendor's employee's regular place of work or 

their residence, whichever is the shorter distance when traveling to a meeting or 
traveling to Williamson County, Texas for vendors who are located outside of 
Williamson County, Texas by at least a 50 mile radius. 

7.8 When more than one person travels in same vehicle, only one person may claim 
mileage reimbursement. 

7.9 Tolls, if reasonable, are reimbursable. Receipts are required for reimbursement. If 
a receipt is not obtainable, then written documentation of expense must be 



submitted for reimbursement (administrative fees on Tolls will not be 
reimbursed). 

7.10 Parking fees, if reasonable, are reimbursable for meetings and hotel stays. For 
vendors who contract with a third party for visitor parking at vendor's place of 
business, Williamson County will not reimburse a vendor based on a percentage 
of its contracted visitor parking fees. Rather, Williamson County will reimburse 
Vendor for visitor parking on an individual basis for each time a visitor uses 
Vendor's visitor parking. Receipts are required for reimbursement. If a receipt is 
not obtainable, then written documentation of expense must be submitted for 
reimbursement. 

7.11 Operating and maintenance expenses, as well as other personal expenses, such as 
parking tickets, traffic violations, and car repairs and collision damage are not 
reimbursable. 

8. Other Expenses 
8.1 Taxi fare, bus tickets, conference registrations, parking, etc. must have a proper 

original receipt. 

9. Repayment Of Nonreimbursable Expense. 
Vendors must, upon demand, inunediately repay County for all inappropriately reimbursed 
expenses whenever an audit or subsequent review of any expense reimbursement 
documentation finds that such expense was reimbursed contrary to these guidelines and this 
Policy. Williamson County reserves the right to retain any amounts that are due or that 
become due to a vendor in order to collect any inappropriately reimbursed expenses that a 
vendor was paid. 

10. Non-Reimbursable Expenses 
In addition to the non-reimbursable items set forth above in this Policy, the following is a 
non-exhaustive list of expenses that will not be reimbursed by Williamson County: 

10.1 
10.2 
10.3 
10.4 
10.5 
10.6 
10.7 
10.8 
10.9 
10.10 
10.11 
10.12 
10.13 
10.14 
10.15 
10.16 

Alcoholic beverages/tobacco products 
Personal phone calls 
Laundry service 
Valet service 
Movie rentals 
Damage to personal clothing 
Flowers/plants 
Greeting cards 
Fines and/or penalties 
Entertaimnent, personal clothing, personal sundries and services 
Transportation/mileage to places of entertaimnent or similar personal activities 
Upgrades to air, hotel and/or car rental 
Auto repairs 
Baby sitter fees, kelmel costs, pet or house-sitting fees 
Saunas, massages or exercise facilities 
Credit card delinquency fees 



10.17 Doctor bills, prescription and other medical services 
10.18 Any other expenses which Williamson County deems, in its sole discretion, to be 

inappropriate or unnecessary expenditures. 



EXHIBIT F CERTIFICATES OF 

INSURANCE ATTACHED 

BEHIND THIS PAGE 



Client#· 170291 RANDAJON 

ACORDTM CERTIFICATE OF LIABILITY INSURANCE I DATE (MMlDDIYYYY) 

5/07/2015 

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS 
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES 
BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED 
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER. 

IMPORTANT: Ifthe certificate holder is an ADDITIONAL INSURED, the policy(ies) must be endorsed. If SUBROGATION IS WAIVED, subject to 
the terms and conditions ofthe policy, certain policies may require an endorsement. A statement on this certificate does not confer rights to the 
certificate holder in lieu of such endorsement(s). 

PRODUCER ~~I~(;r Debi Wylie 
USI Southwest r1l8N

.l'o Ext): 512-651-4159 I rffc No): 512-467-0113 
7600-B N. Cap ofTx Hwy #200 E-MAIL 

ADDRESS: 
Austin, Texas 78731 

INSURER(S) AFFORDING COVERAGE NAiCII 

INSURER A : XL Specialty Insurance Company 37885 
INSURED INSURER B: 

Randall Jones & Assoc Engineering, Inc 
INSURERC : 

1212 E. Braker Lane 
Austin, TX 78753 

INSURER D : 

INSURER E: 

INSURER F : 

COVERAGES CERTIFICATE NUMBER' REVISION NUMBER' 
THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD 
INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS 
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS, 
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS. 

INSR 
LTR TYPE OF INSURANCE 

GENERAL LIABILITY 
r--
r-- ~MMERCIAL GENERAL LIABILITY 

r--~ CLAIMS-MADE D OCCUR 

r--

r-- -----------------------
~'L AGGRE~E LIMIT APnPLIES PER: 

I I POLICY I I ~~g: LOC 

AUTOMOBILE LIABILITY 
r--

ANY AUTO 
r-- ALL OWNED 
r-- AUTOS 

r-- HIRED AUTOS 

,-- SCHEDULED 

r-- ~~1~WNED 
r-- AUTOS 

r-- UMBRELLA LlAB H OCCUR 

EXCESS LIAB CLAIMS.MADE 

OED I I RETENTION S 
WORKERS COMPENSATION 
AND EMPLOYERS' LIABILITY YIN 
ANY PROPRIETORIPARTNERlEXECUTIVED 
OFFICERIMEMBER EXCLUDED? 
(Mandatory In NH) 
If yes, descnba undar 
DESCRIPTION OF OPERATIONS below 

A Professional Liab 
Claims Made & 
Reported Pol. 

N/A 

POLICY NUMBER 

DPR9720696 
Retro: 10/01/88 

LIMITS 

EACH OCCURRENCE $ 

MED EXP (Any ooa persoo) S 

PERSONAL & ADV INJURY S 

GENERAL AGGREGATE S 

PRODUCTS· COM PlOP AGG S 

BODILY INJURY (Par parson) S 

BODILY INJURY (Par accident) S 

EACH OCCURRENCE S 

AGGREGATE S 

E.L. EACH ACCIDENT S 

E.L. DISEASE· EA EMPLOYEE S 

E.L. DISEASE - POLICY LIMIT S 

~ 2/14/2014 12/14/2015 $2,000,000 per claim 
$2,000,000 annl aggr. 

DESCRIPTION OF OPERATIONS I LOCATIONS I VEHICLES (Attach ACORD 101, Additional Remarks Schedule. If more spacals required) 

The Professional Liability policy includes an endorsement providing that 30 days notice of cancellation 
will be given to the Certificate Holder by the Insurance Carrier. 

** Supplemental Name ** 
Randall Jones Engineering, Inc. 
(See Attached Descriptions) 

CERTIFICATE HOLDER 

Williamson County Auditor 
c/o: Pam Navarrette 
710 Mian Street, Suite 301 
Georgetown, TX 78626 

I 

CANCELLATION 

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE 
THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN 
ACCORDANCE WITH THE POLICY PROVISIONS. 

AUTHORIZED REPRESENTATIVE 

.~~ . fl" . ~ 

© 1988·2010 ACORD CORPORATION. All rights reserved. 

ACORD 25 (2010/05) 1 of 2 The ACORD name and logo are registered marks of ACORD 
#S15063757/M13889350 GXKZP 


