WILLIAMSON COUNTY
CONTRACT FOR ENGINEERING SERVICES

FIRM: Dunaway Associates, L.P., a Texas Limited Partnership acting by and
through its General Partner, Dunaway Genpar, LLC (“Engineer”)

ADDRESS: 5707 Southwest Parkway, Building 2, Suite 250, Austin, Texas 78735

PROJECT: Structural and Civil Karst Mitigation Relating to the Cave at Cambria Drive,
Round, Rock, Texas (“Project”)

THE STATE OF TEXAS §
§
COUNTY OF WILLIAMSON §

THIS CONTRACT FOR ENGINEERING SERVICES (“Contract”) is made and
entered into, effective as the date of the last party’s execution hereinbelow, by and between
Williamson County, Texas, a political subdivision of the State of Texas, whose offices are located
at 710 Main Street, Suite 101, Georgetown, Texas, 78626 (hereinafter referred to as “County”),
and Engineer, and such Contract is for the purpose of contracting for professional engineering
services.

RECITALS:

WHEREAS, V.T.C.A., Government Code §2254.002(2)(A)(vii) under Subchapter A
entitled “Professional Services Procurement Act” provides for the procurement by counties of
services of professional engineers; and

WHEREAS, County and Engineer desire to contract for such professional engineering
services; and

WHEREAS, County and Engineer wish to document their agreement concerning the
requirements and respective obligations of the parties;

NOW, THEREFORE, WITNESSETH:

That for and in consideration of the mutual promises contained herein and other good and
valuable considerations, and the covenants and agreements hereinafter contained to be kept and
performed by the respective parties hereto, it is agreed as follows:

Engineering Services Contract — Williamson County Fiscal Year 2018 — Williamson County Road & Bridge
(020218)



ARTICLE 1
CONTRACT DOCUMENTS AND APPLICABLE PROJECT DOCUMENTS

A. Contract Documents. The Contract Documents consist of this Contract, any
exhibits attached hereto (which exhibits are hereby incorporated into and made a part of this
Contract), any fully executed Work Authorizations; any fully executed Supplemental Work
Authorizations and all fully executed Contract Amendments (as defined herein in Article 14)
which are subsequently issued. These form the entire contract, and all are as fully a part of this
Contract as if attached to this Contract or repeated herein.

B. Project Documents. In addition to any other pertinent and necessary Project
documents, the following documents shall be used in the development of the Project:

A. TxDOT 2011 Texas Manual of Uniform Traffic Control Devices for Streets and
Highways, including latest revisions

B. Texas Department of Transportation's Standard Specifications for Construction
of Highways, Streets, and Bridges, 2014 (English units)

C. National Environmental Policy Act (NEPA)

D. Texas Accessibility Standards (TAS) of the Architectural Barriers Act, Article
9102, Texas Civil Statutes, Effective April 4, 1994, including latest revisions

E. Americans with Disabilities Act (ADA) Regulations

F. U.S. Army Corps Regulations

G. International Building Code, current edition as updated

H. Williamson County Design Criteria & Project Development Manual, latest
edition

I. Williamson County Multi-Corridor Transportation Plan Project Level
Environmental Review and Compliance Protocol, latest edition

J. Williamson County Protocol for Sustainable Roadsides, latest edition

K. TxDOT Bridge Design Manual - LRFD, latest edition

L. TxDOT Geotechnical Manual, latest edition

ARTICLE 2
NON-COLLUSION; DEBARMENT; AND FINANCIAL INTEREST
PROHIBITED
A. Non-collusion. Engineer warrants that he/she/it has not employed or retained any

company or persons, other than a bona fide employee working solely for Engineer, to solicit or
secure this Contract, and that he/she/it has not paid or agreed to pay any company or engineer any
fee, commission, percentage, brokerage fee, gifts, or any other consideration, contingent upon or
resulting from the award or making of this Contract. For breach or violation of this warranty,
County reserves and shall have the right to annul this Contract without liability or, in its discretion
and at its sole election, to deduct from the contract price or compensation, or to otherwise recover,
the full amount of such fee, commission, percentage, brokerage fee, gift or contingent fee.



B. Debarment Certification. Engineer must sign the Debarment Certification
enclosed herewith as Exhibit A.

C. Financial Interest Prohibited. Engineer covenants and represents that Engineer,
his/her/its officers, employees, agents, consultants and subcontractors will have no financial
interest, direct or indirect, in the purchase or sale of any product, materials or equipment that will
be recommended or required for the construction of the Project.

ARTICLE 3
ENGINEERING SERVICES

Engineer shall perform Engineering Services as identified in Exhibit B entitled
“Engineering Services.”

County will prepare and issue Work Authorizations, in substantially the same form
identified and attached hereto as Exhibit C and entitled “Work Authorization No. _ 7, to
authorize the Engineer to perform one or more tasks of the Engineering Services. Each Work
Authorization will include a description of the work to be performed, a description of the tasks and
milestones, a work schedule for the tasks, definite review times by County and Engineer of all
Engineering Services and a fee amount agreed upon by the County and Engineer. The amount
payable for a Work Authorization shall be supported by the estimated cost of each work task as
described in the Work Authorization. The Work Authorization will not waive the Engineer’s
responsibilities and obligations established in this Contract. The executed Work Authorizations
shall become part of this Contract.

All work must be completed on or before the date specified in the Work Authorization.
The Engineer shall promptly notify the County of any event which will affect completion of the
Work Authorization, although such notification shall not relieve the Engineer from costs or
liabilities resulting from delays in completion of the Work Authorization. Should the review times
or Engineering Services take longer than shown on the Work Authorization, through no fault of
Engineer, Engineer may submit a timely written request for additional time, which shall be subject
to the approval of the County. Any changes in a Work Authorization shall be enacted by a written
Supplemental Work Authorization before additional costs may be incurred. Any Supplemental
Work Authorization must be executed by both parties within the period specified in the Work
Authorization.

ARTICLE 4
CONTRACT TERM

A. Term. The Engineer is expected to complete the Engineering Services described
herein in accordance with the above described Work Authorizations or any Supplemental Work
Authorization related thereto. If Engineer does not perform the Engineering Services in accordance
with each applicable Work Authorization or any Supplemental Work Authorization related thereto,
then County shall have the right to terminate this Contract as set forth below in Article 20. So long
as the County elects not to terminate this Contract, it shall continue from day to day until such time



as the Engineering Services are completed in accordance with each applicable Work Authorization
or any Supplemental Work Authorization related thereto. Any Engineering Services performed or
costs incurred after the date of termination shall not be eligible for reimbursement. Engineer shall
notify County in writing as soon as possible if he/she/it determines, or reasonably anticipates, that
the Engineering Services will not be completed in accordance with an applicable Work
Authorization or any Supplemental Work Authorization related thereto.

B. Work Authorizations. Engineer acknowledges that each Work Authorization is
of critical importance, and agrees to undertake all reasonably necessary efforts to expedite the
performance of Engineering Services required herein so that construction of the Project will be
commenced and completed as scheduled. In this regard, and subject to adjustments in a particular
Work Authorization, as provided in Article 3 herein, Engineer shall proceed with sufficient
qualified personnel and consultants necessary to fully and timely accomplish all Engineering
Services required under this Contract in a professional manner.

C. Commencement of Engineering Services. After execution of this Contract,
Engineer shall not proceed with Engineering Services until Engineer has been thoroughly briefed
on the scope of the Project and has been notified in writing by the County to proceed, as provided
in Article 8.

ARTICLE 5
COMPENSATION AND EXPENSES

County shall pay and Engineer agrees to accept up to the amount shown below as full
compensation for the Engineering Services performed and to be performed under this Contract.
The basis of compensation for the services of principals and employees engaged in the
performance of the Engineering Services shall be based on the Rate Schedule set forth in the
attached Exhibit D.

The maximum amount payable under this Contract, without modification, is Sixty Five
Thousand Six Hundred Seventy Dollars ($65,670.00) (the “Compensation Cap”), provided that
any amounts paid or payable shall be solely pursuant to a validly issued Work Authorization or
any Supplemental Work Authorization related thereto. In no event may the aggregate amount of
compensation authorized under Work Authorizations and Supplemental Work Authorizations
exceed the Compensation Cap. The Compensation Cap shall be revised equitably only by written
Contract Amendments executed by both parties in the event of a change the overall scope of the
Engineering Services set forth in Exhibit B, as authorized by County.

The Compensation Cap is based upon all labor and non-labor costs estimated to be required
in the performance of the Engineering Services provided for under this Contract. Should the actual
costs of all labor and non-labor costs rendered under this Contract be less than the above stated
Compensation Cap, then Engineer shall receive compensation for only actual fees and costs of the
Engineering Services actually rendered and incurred, which may be less than the above stated
Compensation Cap.



The Compensation Cap herein referenced may be adjusted for Additional Engineering
Services requested and performed only if approved by a written Contract Amendment signed by
both parties.

Engineer shall prepare and submit to County monthly progress reports in sufficient detail
to support the progress of the Engineering Services and to support invoices requesting monthly
payment. The format for such monthly progress reports and invoices must be in a format acceptable
to County. Satisfactory progress of Engineering Services shall be an absolute condition of

payment.

Engineer shall be reimbursed for actual non-labor and subcontract expenses incurred in the
performance of the services under this Contract in accordance with the Williamson County Vendor
Reimbursement Policy set forth under Exhibit E. Invoices requesting reimbursement for costs
and expenditures related to the Project (reimbursables) must be accompanied by copies of the
provider’s invoice and comply with the Williamson County Vendor Reimbursement Policy. The
copies of the provider’s invoice must evidence the actual costs billed to Engineer without mark-

up.

ARTICLE 6
METHOD OF PAYMENT

Payments to Engineer shall be made while Engineering Services are in progress. A monthly
progress report, as referenced in Article 5 above (in a form acceptable to the County), shall be
submitted to Williamson County Department of Infrastructure, to the attention of the Sr. Director
of Infrastructure. Such progress report shall provide a summary of the work accomplished during
the billing period for each Work Authorization task with an estimated percentage of completion
for the task.

Simultaneous with submission of such progress report, Engineer shall prepare and submit
one (1) original of a certified invoice to the Director of Road & Bridge in a form acceptable to the
County Auditor. All invoices submitted to County must, at a minimum, be accompanied by an
original complete packet of supporting documentation and time sheets detailing hours worked by
staff persons with a description of the work performed by such persons. For Additional
Engineering Services performed pursuant to this Contract, a separate invoice or itemization of the
Additional Engineering Services must be presented with the same aforementioned requirements.

Payments shall be made by County based upon Engineering Services actually provided and
performed.? Upon timely receipt and approval of each statement, County shall make a good faith
effort to pay the amount which is due and payable within thirty (30) days of the County Auditor’s
receipt. County reserves the right to reasonably withhold payment pending verification of
satisfactory Engineering Services performed. Engineer has the responsibility to submit proof to
County, adequate and sufficient in its determination, that tasks of an applicable Work
Authorization or any Supplemental Work Authorization related thereto were completed.

2 See also, Art. 32(P) “Termination of Work Authorization”,



The certified statements shall show the total amount earned to the date of submission and
shall show the amount due and payable as of the date of the current statement. Final payment does
not relieve Engineer of the responsibility of correcting any errors and/or omissions resulting from
his/her/its negligence.

Upon submittal of the initial invoice, Engineer shall provide the County Auditor with an
Internal Revenue Form W-9, Request for Taxpayer Identification Number and Certification that is
complete in compliance with the Internal Revenue Code, its rules and regulations.

ARTICLE 7
PROMPT PAYMENT POLICY

In accordance with Chapter 2251, V.T.C.A., Texas Government Code, payment to
Engineer will be made within thirty (30) days of the day on which the performance of services was
complete, or within thirty (30) days of the day on which the County Auditor receives a correct
invoice for services, whichever is later.

Engineer may charge a late fee (fee shall not be greater than that which is permitted by
Texas law) for payments not made in accordance with this prompt payment policy; however, this
policy does not apply in the event:

A. There is a bona fide dispute between County and Engineer concerning the supplies,
materials, or equipment delivered or the services performed that causes the payment
to be late; or

B. The terms of a federal contract, grant, regulation, or statute prevent County from
making a timely payment with federal funds; or
C. There is a bona fide dispute between Engineer and a subcontractor/subconsultant

or between a subcontractor/subconsultant and its supplier concerning supplies,
materials, or equipment delivered or the Engineering Services performed which
causes the payment to be late; or

D. The invoice is not submitted to Williamson County® in strict accordance with
instructions, if any, on the purchase order, or this Contract or other such contractual
agreement.

The County Auditor shall document to Engineer the issues related to disputed invoices
within ten (10) calendar days of receipt of such invoice. Any non-disputed invoices shall be
considered correct and payable per the terms of Chapter 2251, V.T.C.A., Texas Government Code.

ARTICLE 8
COMMENCEMENT OF ENGINEERING SERVICES

The Engineer shall not proceed with any task of the Engineering Services until Engineer
has been thoroughly briefed on the scope of the Project and instructed, in writing by the County,
to proceed with the applicable Engineering Services. The County shall not be responsible for work
performed or costs incurred by Engineer related to any task for which a Work Authorization or a

b See Art. 6, supra.



Supplemental Work Authorization related thereto has not been issued and signed by both parties.
Engineer shall not be required to perform any work for which a Work Authorization or a
Supplemental Work Authorization related thereto has not been issued and signed by both parties.

ARTICLE 9
PROJECT TEAM

County’s Designated Representative for purposes of this Contract is as follows:

Williamson County Dept. of Infrastructure
Attn: Director of Road & Bridge

3151 SE Inner Loop, Suite B

Georgetown, Texas 78626

County shall have the right, from time to time, to change the County’s Designated
Representative by giving Engineer written notice thereof. With respect to any action, decision or
determination which is to be taken or made by County under this Contract, the County’s
Designated Representative may take such action or make such decision or determination or shall
notify Engineer in writing of an individual responsible for and capable of taking such action,
decision or determination and shall forward any communications and documentation to such
individual for response or action. Actions, decisions or determinations by the County’s Designated
Representative on behalf of County shall be done in his or her reasonable business judgment unless
express standards or parameters therefor are included in this Contract, in which case, actions taken
by the County’s Designated Representative shall be in accordance with such express standards or
parameters. Any consent, approval, decision or determination hereunder by the County’s
Designated Representative shall be binding on County; provided, however, the County’s
Designated Representative shall not have any right to modify, amend or terminate this Contract,
an Executed Work Authorization, an executed Supplemental Work Authorization or executed
Contract Amendment. County’s Designated Representative shall not have any authority to execute
a Contract Amendment, Work Authorization or any Supplemental Work Authorization unless
otherwise granted such authority by the Williamson County Commissioners Court.

Engineer’s Designated Representative for purposes of this Contract is as follows:

Ross H. Eubanks, PE, SE, Vice President
Dunaway Associates, L.P.

5707 Southwest Parkway

Building 2, Suite 250

Austin, Texas 78735

Engineer shall have the right, from time to time, to change the Engineer’s Designated
Representative by giving County written notice thereof. With respect to any action, decision or
determination which is to be taken or made by Engineer under this Contract, the Engineer’s
Designated Representative may take such action or make such decision or determination or shall
notify County in writing of an individual responsible for and capable of taking such action,
decision or determination and shall forward any communications and documentation to such



individual for response or action. Actions, decisions or determinations by the Engineer’s
Designated Representative on behalf of Engineer shall be done in his or her reasonable business
judgment unless express standards or parameters therefor are included in this Contract, in which
case, actions taken by the Engineer’s Designated Representative shall be in accordance with such
express standards or parameters. Any consent, approval, decision or determination hereunder by
the Engineer’s Designated Representative shall be binding on Engineer. Engineer’s Designated
Representative shall have the right to modify, amend and execute Work Authorizations,
Supplemental Work Authorizations and Contract Amendments on behalf of Engineer.

ARTICLE 10
PROGRESS EVALUATION

Engineer shall, from time to time during the progress of the Engineering Services, confer
with County at County’s election. Engineer shall prepare and present such information as may be
pertinent and necessary, or as may be reasonably requested by County, in order for County to
evaluate features of the Engineering Services. At the request of County or Engineer, conferences
shall be provided at Engineer's office, the offices of County, or at other locations designated by
County. When requested by County, such conferences shall also include evaluation of the
Engineering Services. County may, from time to time, require Engineer to appear and provide
information to the Williamson County Commissioners Court.

Should County determine that the progress in Engineering Services does not satisfy an
applicable Work Authorization or any Supplemental Work Authorization related thereto, then
County shall review same with Engineer to determine corrective action required.

Engineer shall promptly advise County in writing of events which have or may have a
significant impact upon the progress of the Engineering Services, including but not limited to the
following:

A. Problems, delays, adverse conditions which may materially affect the ability to meet the
objectives of an applicable Work Authorization or any Supplemental Work Authorization
related thereto, or preclude the attainment of Project Engineering Services units by
established time periods; and such disclosure shall be accompanied by statement of actions
taken or contemplated, and County assistance needed to resolve the situation, if any; and

B. Favorable developments or events which enable meeting goals sooner than anticipated in
relation to an applicable Work Authorization’s or any Supplemental Work Authorization
related thereto.



ARTICLE 11
SUSPENSION

Should County desire to suspend the Engineering Services, but not to terminate this
Contract, then such suspension may be effected by County giving Engineer thirty (30) calendar
days’ verbal notification followed by written confirmation to that effect. Such thirty-day notice
may be waived in writing by agreement and signature of both parties. The Engineering Services
may be reinstated and resumed in full force and effect within sixty (60) days of receipt of written
notice from County to resume the Engineering Services. Such sixty-day (60) notice may be
waived in writing by agreement and signature of both parties. If this Contract is suspended for
more than thirty (30) days, Engineer shall have the option of terminating this Contract and, in the
event, Engineer shall be compensated for all Engineering Services performed and reimbursable
expenses incurred, provided such Engineering Services and reimbursable expenses have been
previously authorized and approved by County, to the effective date of suspension.

If County suspends the Engineering Services, the contract period as determined in Article
4, and the Work Authorization or any Supplemental Work Authorization related thereto, shall be
extended for a time period equal to the suspension period.

County assumes no liability for Engineering Services performed or costs incurred prior to
the date authorized by County for Engineer to begin Engineering Services, and/or during periods
when Engineering Services is suspended, and/or subsequent to the completion date.

ARTICLE 12
ADDITIONAL ENGINEERING SERVICES

If Engineer forms a reasonable opinion that any work he/she/it has been directed to
perform is beyond the overall scope of this Contract, as set forth in Exhibit B, and as such
constitutes extra work (“Additional Engineering Services”), he/she/it shall promptly notify
County in writing. In the event County finds that such work does constitute Additional
Engineering Services, County shall so advise Engineer and a written Contract Amendment will
be executed between the parties as provided in Article 14. Any increase to the Compensation Cap
due to Additional Engineering Services must be set forth in such Contract Amendment. Engineer
shall not perform any proposed Additional Engineering Services nor incur any additional costs
prior to the execution, by both parties, of a written Contract Amendment. Following the execution
of a Contract Amendment that provides for Additional Engineering Services, a written Work
Authorization, which sets forth the Additional Engineering Services to be performed, must be
executed by the parties. County shall not be responsible for actions by Engineer nor for any costs
incurred by Engineer relating to Additional Engineering Services not directly associated with the
performance of the Engineering Services authorized in this Contract, by a fully executed Work
Authorization or a fully executed Contract Amendment thereto.

ARTICLE 13
CHANGES IN COMPLETED ENGINEERING SERVICES

If County deems it necessary to request changes to previously satisfactorily completed



Engineering Services or parts thereof which involve changes to the original Engineering Services
or character of Engineering Services under this Contract, then Engineer shall make such revisions
as requested and as directed by County. Such revisions shall be considered as Additional
Engineering Services and paid for as specified under Article 12.

Engineer shall make revisions to Engineering Services authorized hereunder as are
necessary to correct errors appearing therein, when required to do so by County. No additional
compensation shall be due for such Engineering Services.

ARTICLE 14
CONTRACT AMENDMENTS

The terms set out in this Contract may be modified by a written fully executed Contract
Amendment. Changes and modifications to a fully executed Work Authorization shall be made
in the form of a Supplemental Work Authorization. To the extent that such changes or
modifications to a Work Authorization do not also require modifications to the terms of this
Contract (i.e. changes to the overall scope of Engineering Services set forth in Exhibit B,
modification of the Compensation Cap, etc.) a Contract Amendment will not be required.

ARTICLE 15
USE OF DOCUMENTS

All documents, including but not limited to drawings, specifications and data or programs
stored electronically, (hereinafter referred to as “Engineering Work Products”) prepared by
Engineer and its subcontractors/subconsultants are related exclusively to the services described in
this Contract and are intended to be used with respect to this Project. However, it is expressly
understood and agreed by and between the parties hereto that all of Engineer’s designs under this
Contract (including but not limited to tracings, drawings, estimates, specifications, investigations,
studies and other documents, completed or partially completed), shall be the property of County
to be thereafter used in any lawful manner as County elects. Any such subsequent use made of
documents by County shall be at County’s sole risk and without liability to Engineer.

By execution of this Contract and in confirmation of the fee for services to be paid under
this Contract, Engineer hereby conveys, transfers and assigns to County all rights under the Federal
Copyright Act of 1976 (or any successor copyright statute), as amended, all common law
copyrights and all other intellectual property rights acknowledged by law in the Project Designs
and work product developed under this Contract. Copies may be retained by Engineer. Engineer
shall be liable to County for any loss or damage to any such documents while they are in the
possession of or while being worked upon by Engineer or anyone connected with Engineer,
including agents, employees, Engineers or subcontractors/subconsultants. All documents so lost
or damaged shall be replaced or restored by Engineer without cost to County.

Upon execution of this Contract, Engineer grants to County permission to reproduce
Engineer’s work and documents for purposes of constructing, using and maintaining the Project,
provided that County shall comply with its obligations, including prompt payment of all sums
when due, under this Contract. Engineer shall obtain similar permission from Engineer’s
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subcontractors/subconsultants consistent with this Contract. If and upon the date Engineer is
adjudged in default of this Contract, County is permitted to authorize other similarly credentialed
design professionals to reproduce and, where permitted by law, to make changes, corrections or
additions to the work and documents for the purposes of completing, using and maintaining the
Project.

County shall not assign, delegate, sublicense, pledge or otherwise transfer any permission
granted herein to another party without the prior written consent of Engineer. However, County
shall be permitted to authorize the contractor, subcontractors and material or equipment suppliers
to reproduce applicable portions of the Engineering Work Products appropriate to and for use in
the execution of the Work. Submission or distribution of Engineering Work Products to meet
official regulatory requirements or for similar purposes in connection with the Project is permitted.
Any unauthorized use of the Engineering Work Products shall be at County's sole risk and without
liability to Engineer and its Engineers.

Prior to Engineer providing to County any Engineering Work Products in electronic form
or County providing to Engineer any electronic data for incorporation into the Engineering Work
Products, County and Engineer shall by separate written contract set forth the specific conditions
governing the format of such Engineering Work Products or electronic data, including any special
limitations not otherwise provided in this Contract. Any electronic files are provided by Engineer
for the convenience of County, and use of them is at County’s sole risk. In the case of any defects
in electronic files or any discrepancies between them and any hardcopy of the same documents
prepared by Engineer, the hardcopy shall prevail. Only printed copies of documents conveyed by
Engineer shall be relied upon.

Engineer shall have no liability for changes made to the drawings by other engineers
subsequent to the completion of the Project. Any such change shall be sealed by the engineer
making that change and shall be appropriately marked to reflect what was changed or modified.

ARTICLE 16
PERSONNEL, EQUIPMENT AND MATERIAL

Engineer shall furnish and maintain, at its own expense, quarters for the performance of
all Engineering Services, and adequate and sufficient personnel and equipment to perform the
Engineering Services as required. All employees of Engineer shall have such knowledge and
experience as will enable them to perform the duties assigned to them. Any employee of Engineer
who, in the reasonable opinion of County, is incompetent or whose conduct becomes detrimental
to the Engineering Services shall immediately be removed from association with the Project when
so instructed by County. Engineer certifies that it presently has adequate qualified personnel in
its employment for performance of the Engineering Services required under this Contract, or will
obtain such personnel from sources other than County. Engineer may not change the Project
Manager without prior written consent of County.
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ARTICLE 17
SUBCONTRACTING

Engineer shall not assign, subcontract or transfer any portion of the Engineering Services
under this Contract without prior written approval from County. All subcontracts shall include the
provisions required in this Contract. No subcontract shall relieve Engineer of any responsibilities
under this Contract.

ARTICLE 18
REVIEW OF ENGINEERING SERVICES

Engineer's Engineering Services will be reviewed by County under its applicable technical
requirements and procedures.

A. Completion. Reports, plans, specifications, and supporting documents shall be
submitted by Engineer on or before the dates specified in the applicable Work Authorization or
Supplemental Work Authorization related thereto. Upon receipt of same, the submission shall be
checked for completion. "Completion" or “Complete” shall be defined as all of the required items,
as set out in the applicable Work Authorization, have been included in compliance with the
requirements of this Contract. The completeness of any Engineering Services submitted to County
shall be determined by County within thirty (30) days of such submittal and County shall notify
Engineer in writing within such thirty (30) day period if such Engineering Services have been
found to be incomplete. If the submission is Complete, County shall notify Engineer and County’s
technical review process will begin.

If the submission is not Complete, County shall notify Engineer, who shall perform such
professional services as are required to complete the Engineering Services and resubmit it to
County. This process shall be repeated until a submission is Complete.

B. Acceptance. County shall review the completed Engineering Services for
compliance with this Contract. If necessary, the completed Engineering Services shall be returned
to Engineer, who shall perform any required Engineering Services and resubmit it to County. This
process shall be repeated until the Engineering Services are Accepted. "Acceptance" or
“Accepted” shall mean that in the County’s reasonable opinion, substantial compliance with the
requirements of this Contract has been achieved.

C. Final Approval. After Acceptance, Engineer shall perform any required
modifications, changes, alterations, corrections, redesigns, and additional work necessary to
receive Final Approval by the County. "Final Approval" in this sense shall mean formal
recognition that the Engineering Services have been fully carried out.

D. Errors and Omissions. After Final Approval, Engineer shall, without additional
compensation, perform any work required as a result of Engineer's development of the work which
is found to be in error or omission due to Engineer’s negligence. However, any work required or
occasioned for the convenience of County after Final Approval shall be paid for as Additional
Engineering Services.
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E. Disputes Over Classifications. In the event of any dispute over the classification
of Engineer’s Engineering Services as Complete, Accepted, or having attained Final Approved
under this Contract, the decision of the County shall be final and binding on Engineer, subject to
any civil remedy or determination otherwise available to the parties and deemed appropriate by
the parties.

F. County’s Reliance on Engineer. ENGINEER’S DUTIES AS SET FORTH HEREIN
SHALL AT NO TIME BE IN ANY WAY DIMINISHED BY REASON OF ANY REVIEW, EVALUATION OR
APPROVAL BY THE COUNTY NOR SHALL THE ENGINEER BE RELEASED FROM ANY LIABILITY BY
REASON OF SUCH REVIEW, EVALUATION OR APPROVAL BY THE COUNTY, IT BEING UNDERSTOOD
THAT THE COUNTY AT ALL TIMES IS ULTIMATELY RELYING UPON THE ENGINEER’S SKILL,
ABILITY AND KNOWLEDGE IN PERFORMING THE ENGINEERING SERVICES REQUIRED
HEREUNDER.

ARTICLE 19
VIOLATION OF CONTRACT TERMS/BREACH OF CONTRACT

Violation of contract terms or breach of contract by Engineer shall be grounds for
termination of this Contract, and any increased costs arising from Engineer’s default, breach of
contract, or violation of contract terms shall be paid by Engineer.

ARTICLE 20
TERMINATION

This Contract may be terminated as set forth below.

A. By mutual agreement and consent, in writing, of both parties.

B. By County, by notice in writing to Engineer, as a consequence of failure
by Engineer to perform the Engineering Services set forth herein in a
satisfactory manner.

C. By either party, upon the failure of the other party to fulfill its obligations
as set forth herein.

D. By County, for reasons of its own and not subject to the mutual consent of
Engineer, upon not less than thirty (30) days’ written notice to Engineer.
E. By satisfactory completion of all Engineering Services and obligations

described herein.

Should County terminate this Contract as herein provided, no fees other than fees due and
payable at the time of termination plus reimbursable expenses incurred shall thereafter be paid to
Engineer. In determining the value of the Engineering Services performed by Engineer prior to
termination, County shall be the sole judge. Compensation for Engineering Services at
termination will be based on a percentage of the Engineering Services completed at that time.
Should County terminate this Contract under Subsection (D) immediately above, then the amount
charged during the thirty-day notice period shall not exceed the amount charged during the
preceding thirty (30) days.
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If Engineer defaults in the performance of this Contract or if County terminates this
Contract for fault on the part of Engineer, then County shall give consideration to the actual costs
incurred by Engineer in performing the Engineering Services to the date of default, the amount of
Engineering Services required which was satisfactorily completed to date of default, the value of
the Engineering Services which are usable to County, the cost to County of employing another
firm to complete the Engineering Services required and the time required to do so, and other
factors which affect the value to County of the Engineering Services performed at the time of
default.

The termination of this Contract and payment of an amount in settlement as prescribed
above shall extinguish all rights, duties, and obligations of County under this Contract. If the
termination of this Contract is due to the failure of Engineer to fulfill his/her/its contractual
obligations, then County may take over the Project and prosecute the Engineering Services to
completion. In such case, Engineer shall be liable to County for any additional and reasonable
costs incurred by County.

Engineer shall be responsible for the settlement of all contractual and administrative issues
arising out of any procurements made by Engineer in support of the Engineering Services under
this Contract.

ARTICLE 21
COMPLIANCE WITH LAWS

A. Compliance. Engineer shall comply with all applicable federal, state and local
laws, statutes, codes, ordinances, rules and regulations, and the orders and decrees of any court,
or administrative bodies or tribunals in any manner affecting the performance of this Contract,
including without limitation, minimum/maximum salary and wage statutes and regulations, and
licensing laws and regulations. Engineer shall furnish County with satisfactory proof of his/her/its
compliance.

Engineer shall further obtain all permits and licenses required in the performance of the
Engineering Services contracted for herein.

B. Taxes. Engineer will pay all taxes, if any, required by law arising by virtue of the
Engineering Services performed hereunder. County is qualified for exemption pursuant to the
provisions of Section 151.309 of the Texas Limited Sales, Excise, and Use Tax Act.

ARTICLE 22
INDEMNIFICATION

ENGINEER AGREES, TO THE FULLEST EXTENT PERMITTED BY LAW, TO INDEMNIFY AND HOLD
THE COUNTY HARMLESS FROM AND AGAINST ANY AND ALL LIABILITIES, LOSSES, PENALTIES,
JUDGMENTS, CLAIMS, LAWSUITS, DAMAGES, COSTS AND EXPENSES, INCLUDING, BUT NOT LIMITED
TO, ATTORNEYS’ FEES, (“LOSSES’) TO THE EXTENT SUCH LOSSES ARE CAUSED BY OR RESULTS FROM
AN NEGLIGENT ACT OR OMISSION, NEGLIGENCE, OR INTENTIONAL TORT COMMITTED BY ENGINEER,
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ENGINEER’S EMPLOYEES, AGENTS, OR ANY OTHER PERSON OR ENTITY UNDER CONTRACT WITH
ENGINEER INCLUDING, WITHOUT LIMITATION, ENGINEER’S SUBCONSULTANTS, OR ANY OTHER
ENTITY OVER WHICH ENGINEER EXERCISES CONTROL.

ENGINEER FURTHER AGREES, TO THE FULLEST EXTENT PERMITTED BY LAW, TO INDEMNIFY
AND HOLD THE COUNTY HARMLESS FROM ANY AND ALL LIABILITIES, LOSSES, PENALTIES,
TUDGMENTS, CLAIMS, LAWSUITS, DAMAGES, COSTS AND EXPENSES, INCLUDING, BUT NOT LIMITED
TO, ATTORNEYS’ FEES, (“LOSSES”) TO THE EXTENT SUCH LOSSES ARE CAUSED BY OR RESULTS FROM
ENGINEER’S FAILURE TO PAY ENGINEER’S EMPLOYEES, SUBCONTRACTORS, SUBCONSULTANTS, OR
SUPPLIERS, IN CONNECTION WITH ANY OF THE WORK PERFORMED OR TO BE PERFORMED UNDER THIS
CONTRACT BY ENGINEER.

ENGINEER FURTHER AGREES TO INDEMNIFY AND HOLD THE COUNTY HARMLESS FROM ANY
AND ALL LIABILITIES, LOSSES, PENALTIES, CLAIMS, LAWSUITS, DAMAGES, COSTS AND EXPENSES,
INCLUDING, BUT NOT LIMITED TO, ATTORNEYS’ FEES, (“LOSSES’) TO THE EXTENT SUCH LOSSES ARE
CAUSED BY OR RESULTS FROM THE INFRINGEMENT OF ANY INTELLECTUAL PROPERTY ARISING OUT
OF THE USE OF ANY PLANS, DESIGN, DRAWINGS, OR SPECIFICATIONS FURNISHED BY ENGINEER IN THE
PERFORMANCE OF THIS CONTRACT.

THE LIMITS OF INSURANCE REQUIRED IN THIS CONTRACT AND/OR THE CONTRACT
DOCUMENTS SHALL NOT LIMIT ENGINEER’S OBLIGATIONS UNDER THIS SECTION. THE TERMS AND
CONDITIONS CONTAINED IN THIS SECTION SHALL SURVIVE THE TERMINATION OF THE CONTRACT
AND/OR CONTRACT DOCUMENTS OR THE SUSPENSION OF THE WORK HEREUNDER. TO THE EXTENT
THAT ANY LIABILITIES, PENALTIES, DEMANDS, CLAIMS, LAWSUITS, LOSSES, DAMAGES, COSTS AND
EXPENSES ARE CAUSED IN PART BY THE ACTS OF THE COUNTY OR THIRD PARTIES FOR WHOM
ENGINEER IS NOT LEGALLY LIABLE, ENGINEER’S OBLIGATIONS SHALL BE IN PROPORTION TO
ENGINEER’S FAULT. THE OBLIGATIONS HEREIN SHALL ALSO EXTEND TO ANY ACTIONS BY THE
COUNTY TO ENFORCE THIS INDEMNITY OBLIGATION.

IN THE EVENT THAT CONTRACTORS INITIATE LITIGATION AGAINST THE COUNTY IN WHICH
THE CONTRACTOR ALLEGES DAMAGES AS A RESULT OF ANY NEGLIGENT ACTS, ERRORS OR
OMISSIONS OF ENGINEER, ITS EMPLOYEES, AGENTS, SUBCONTRACTORS, SUBCONSULTANTS, OR
SUPPLIERS, OR OTHER ENTITIES OVER WHICH ENGINEER EXERCISES CONTROL, INCLUDING, BUT NOT
LIMITED TO, DEFECTS, ERRORS, OR OMISSIONS, THEN THE COUNTY SHALL HAVE THE RIGHT TO JOIN
ENGINEER IN ANY SUCH PROCEEDINGS AT THE COUNTY’S COST. ENGINEER SHALL ALSO HOLD THE
COUNTY HARMLESS AND INDEMNIFY THE COUNTY TO THE EXTENT THAT ENGINEER, ANY OF ITS
EMPLOYEES, AGENTS, SUBCONTRACTORS, SUBCONSULTANTS, OR SUPPLIERS, OR OTHER ENTITIES
OVER WHICH ENGINEER EXERCISES CONTROL, CAUSED SUCH DAMAGES TO CONTRACTOR,
INCLUDING ANY AND ALL COSTS AND ATTORNEYS’ FEES INCURRED BY THE COUNTY IN
CONNECTION WITH THE DEFENSE OF ANY CLAIMS WHERE ENGINEER, ITS EMPLOYEES, AGENTS,
SUBCONTRACTORS, SUBCONSULTANTS, OR SUPPLIERS, OR OTHER ENTITIES OVER WHICH ENGINEER
EXERCISES CONTROL, ARE ADJUDICATED AT FAULT.
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ARTICLE 23
ENGINEER’S RESPONSIBILITIES

Engineer shall be responsible for the accuracy of his/her/its Engineering Services and shall
promptly make necessary revisions or corrections to its work product resulting from errors,
omissions, or negligent acts, and same shall be done without compensation. County shall
determine Engineer’s responsibilities for all questions arising from design errors and/or
omissions, subject to the dispute resolution provisions of Article 33. Engineer shall not be relieved
of responsibility for subsequent correction of any such errors or omissions in its work product, or
for clarification of any ambiguities until after the construction phase of the Project has been
completed.

ARTICLE 24
ENGINEER’S SEAL

The responsible engineer shall sign, seal and date all appropriate engineering submissions
to County in accordance with the Texas Engineering Practice Act and the rules of the State Board
of Registration for Professional Engineers.

ARTICLE 25
INSURANCE

e Engineer must comply with the following insurance requirements at all times during this
ontract:

A. Coverage Limits. Engineer, at Engineer’s sole cost, shall purchase and maintain
during the entire term while this Contract is in effect the following insurance:

1. Worker's Compensation in accordance with statutory requirements.

2. Commercial General Liability Insurance with a combined minimum Bodily Injury
and Property Damage limits of $1,000,000.00 per occurrence and $2,000,000.00 in
the aggregate. .

3. Automobile Liability Insurance for all owned, non-owned, and hired vehicles with
combined minimum limits for Bodily Injury and Property Damage limits of
$500.000.00 per occurrence and $1,000,000.00 in the aggregate.

4. Professional Liability Errors and Omissions Insurance in the amount of
$2.000.000.00 per claim.

B. Additional Insureds; Waiver of Subrogation. County, its directors, officers and
employees shall be added as additional insureds under policies listed under (2) and (3) above, and
on those policies where County, its directors, officers and employees are additional insureds, such
insurance shall be primary and any insurance maintained by County shall be excess and not
contribute with it, Such policies shall also include waivers of subrogation in favor of County.

C. Premiums and Deductible. Engineer shall be responsible for payment of
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premiums for all of the insurance coverages required under this section. Engineer further agrees
that for each claim, suit or action made against insurance provided hereunder, with respect to all
matters for which the Engineer is responsible hereunder, Engineer shall be solely responsible for
all deductibles and self-insured retentions. Any deductibles or self-insured retentions over
$50,000 in the Engineer’s insurance must be declared and approved in writing by County in
advance.

D. Commencement of Work. Engineer shall not commence any field work under
this Contract until he/she/it has obtained all required insurance and such insurance has been
approved by County. As further set out below, Engineer shall not allow any
subcontractor/subconsultant(s) to commence work to be performed in connection with this
Contract until all required insurance has been obtained and approved and such approval shall not
be unreasonably withheld. Approval of the insurance by County shall not relieve or decrease the
liability of Engineer hereunder.

E. Insurance Company Rating. The required insurance must be written by a
company approved to do business in the State or Texas with a financial standing of at least an A-
rating, as reflected in Best’s insurance ratings or by a similar rating system recognized within the
insurance industry at the time the policy is issued.

F. Certification of Coverage. Engineer shall furnish County with a certification of
coverage issued by the insurer. Engineer shall not cause any insurance to be canceled nor permit
any insurance to lapse. In addition to any other notification requires set forth hereunder,
Engineer shall also notify County, within twenty-four (24) hours of receipt, of any notices of
expiration, cancellation, non-renewal, or material change in coverage it receives from its
insurer.

G. No Arbitration. It is the intention of the County and agreed to and hereby
acknowledged by the Engineer, that no provision of this Contract shall be construed to require the
County to submit to mandatory arbitration in the settlement of any claim, cause of action or dispute,
except as specifically required in direct connection with an insurance claim or threat of claim under
an insurance policy required hereunder or as may be required by law or a court of law with
jurisdiction over the provisions of this Contract.

H. Subcontractor/Subconsultant’s Insurance. Without limiting any of the other
obligations or liabilities of Engineer, Engineer shall require each subcontractor/subconsultant
performing work under this Contract (to the extent a subcontractor/subconsultant is allowed by
County) to maintain during the term of this Contract, at the subcontractor/subconsultant’s own
expense, the same stipulated minimum insurance required in this Article above, including the
required provisions and additional policy conditions as shown below in this Article.

Engineer shall obtain and monitor the certificates of insurance from each
subcontractor/subconsultant in order to assure compliance with the insurance requirements.
Engineer must retain the certificates of insurance for the duration of this Contract, and shall have
the  responsibility —of  enforcing these insurance requirements among  its
subcontractor/subconsultants. County shall be entitled, upon request and without expense, to
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receive copies of these certificates of insurance.

I. Insurance Policy Endorsements. FEach insurance policy shall include the
following conditions by endorsement to the policy:

1. County shall be notified thirty (30) days prior to the expiration, cancellation, non-
renewal or any material change in coverage, and such notice thereof shall be given
to County by certified mail to:

Williamson County Auditor
c/o: Pam Navarrette

710 Main Street, Suite 301
Georgetown, Texas 78626

With copy to: Williamson County Dept. of Infrastructure
Attn: Director of Road & Bridge
3151 SE Inner Loop, Suite B
Georgetown, Texas 78626

2. The policy clause “Other Insurance” shall not apply to any insurance coverage
currently held by County, to any such future coverage, or to County’s Self-Insured
Retentions of whatever nature.

J. Cost of Insurance. The cost of all insurance required herein to be secured and
maintained by Engineer shall be borne solely by Engineer, with certificates of insurance
evidencing such minimum coverage in force to be filed with County. Such Certificates of
Insurance are evidenced as Exhibit F herein entitled “Certificates of Insurance.”

ARTICLE 26
COPYRIGHTS

County shall have the royalty-free, nonexclusive and irrevocable right to reproduce,
publish or otherwise use, and to authorize others to use, any reports developed by Engineer for
governmental purposes.

ARTICLE 27
SUCCESSORS AND ASSIGNS

This Contract shall be binding upon and inure to the benefit of the parties hereto, their
successors, lawful assigns, and legal representatives. Engineer may not assign, sublet or transfer
any interest in this Contract, in whole or in part, by operation of law or otherwise, without
obtaining the prior written consent of County.
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ARTICLE 28
SEVERABILITY

In the event any one or more of the provisions contained in this Contract shall for any
reason be held to be invalid, illegal or unenforceable in any respect, then such invalidity, illegality
or unenforceability shall not affect any other provision thereof and this Contract shall be construed
as if such invalid, illegal or unenforceable provision had never been contained herein.

ARTICLE 29
PRIOR AGREEMENTS SUPERSEDED

This Contract constitutes the sole agreement of the parties hereto, and supersedes any prior
understandings or written or oral contracts between the parties respecting the subject matter
defined herein. This Contract may only be amended or supplemented by mutual agreement of the
parties hereto in writing.

ARTICLE 30
ENGINEER’S ACCOUNTING RECORDS

Engineer agrees to maintain, for a period of three (3) years after final payment under this
Contract, detailed records identifying each individual performing the Engineering Services, the
date or dates the services were performed, the applicable hourly rates, the total amount billed for
each individual and the total amount billed for all persons, records of reimbursable costs and
expenses of other providers and provide such other details as may be requested by the County
Auditor for verification purposes. Engineer agrees that County or its duly authorized
representatives shall, until the expiration of three (3) years after final payment under this Contract,
have access to and the right to examine and photocopy any and all books, documents, papers and
records of Engineer which are directly pertinent to the services to be performed under this Contract
for the purposes of making audits, examinations, excerpts, and transcriptions. Engineer further
agrees that County shall have access during normal working hours to all necessary Engineer
facilities and shall be provided adequate and appropriate work space in order to conduct audits in
compliance with the provisions of this section. County shall give Engineer reasonable advance
notice of intended audits.

ARTICLE 31
NOTICES

All notices to either party by the other required under this Contract shall be personally
delivered or mailed to such party at the following respective addresses:

County: Williamson County Judge

710 Main Street, Suite 101
Georgetown, Texas 78626
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With copy to: Williamson County Dept. of Infrastructure
Attn: Director of Road & Bridge
3151 SE Inner Loop, Suite B
Georgetown, Texas 78626

and to: Office of General Counsel
Williamson County
710 Main Street, Suite 102
Georgetown, Texas 78626

Engineer: Dunaway Associates, L.P.
Attn: Ross H. Eubanks, PE, SE, Vice President
5707 Southwest Parkway
Building 2, Suite 250
Austin, Texas 78735

ARTICLE 32
GENERAL PROVISIONS

A. Time is of the Essence. Subject to Article 3 hereof, Engineer understands and
agrees that time is of the essence and that any failure of Engineer to complete the Engineering
Services for each phase of this Contract within the agreed work schedule set out in the applicable
Work Authorization may constitute a material breach of this Contract. Engineer shall be fully
responsible for his/her/its delays or for failures to use his/her/its reasonable efforts in accordance
with the terms of this Contract and the Engineer’s standard of performance as defined herein.
Where damage is caused to County due to Engineer’s negligent failure to perform County may
accordingly withhold, to the extent of such damage, Engineer’s payments hereunder without
waiver of any of County’s additional legal rights or remedies.

B. Force Majeure. Neither County nor Engineer shall be deemed in violation of this
Contract if prevented from performing any of their obligations hereunder by reasons for which
they are not responsible or circumstances beyond their control. However, notice of such
impediment or delay in performance must be timely given, and all reasonable efforts undertaken
to mitigate its effects.

C. Enforcement and Venue. This Contract shall be enforceable in Georgetown,
Williamson County, Texas, and if legal action is necessary by either party with respect to the
enforcement of any or all of the terms or conditions herein, exclusive venue for same shall lie in
Williamson County, Texas. This Contract shall be governed by and construed in accordance with
the laws and court decisions of the State of Texas excluding, however, its choice of law rules.

D. Standard of Performance. The standard of care for all professional engineering,
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consulting and related services performed or furnished by Engineer and its employees under this
Contract will be the care and skill ordinarily used by members of Engineer’s profession practicing
under the same or similar circumstances at the same time and in the same locality.

E. Opinion of Probable Cost. Any opinions of probable Project cost or probable
construction cost provided by Engineer are made on the basis of information available to Engineer
and on the basis of Engineer’s experience and qualifications and represents its judgment as an
experienced and qualified professional engineer. However, since Engineer has no control over the
cost of labor, materials, equipment or services furnished by others, or over the contractor(s’)
methods of determining prices, or over competitive bidding or market conditions, Engineer does
not guarantee that proposals, bids or actual Project or construction cost will not vary from opinions
of probable cost Engineer prepares.

F. Opinions and Determinations. Where the terms of this Contract provide for
action to be based upon opinion, judgment, approval, review, or determination of either party
hereto, such terms are not intended to be and shall never be construed as permitting such opinion,
judgment, approval, review, or determination to be arbitrary, capricious, or unreasonable.

G. Reports of Accidents. Within 24 hours after Engineer becomes aware of the
occurrence of any accident or other event which results in, or might result in, injury to the person
or property of any third person (other than an employee of the Engineer), whether or not it results
from or involves any action or failure to act by the Engineer or any employee or agent of the
Engineer and which arises in any manner from the performance of this Contract, the Engineer
shall send a written report of such accident or other event to the County, setting forth a full and
concise statement of the facts pertaining thereto. The Engineer shall also immediately send the
County a copy of any summons, subpoena, notice, or other documents served upon the Engineer,
its agents, employees, or representatives, or received by it or them, in connection with any matter
before any court arising in any manner from the Engineer’s performance of work under this
Contract.

H. Gender, Number and Headings. Words of any gender used in this Contract shall
be held and construed to include any other gender, and words in the singular number shall be held
to include the plural, unless the context otherwise requires. The headings and section numbers are
for convenience only and shall not be considered in interpreting or construing this Contract.

I. Construction. Each party hereto acknowledges that it and its counsel have
reviewed this Contract and that the normal rules of construction are not applicable and there will
be no presumption that any ambiguities will be resolved against the drafting party in the
interpretation of this Contract.

J. Independent Contractor Relationship. Both parties hereto, in the performance
of this Contract, shall act in an individual capacity and not as agents, employees, partners, joint
ventures or associates of one another. The employees or agents of one party shall not be deemed
or construed to be the employees or agents of the other party for any purposes whatsoever.

K. No Waiver of Immunities. Nothing in this Contract shall be deemed to waive,

21



modify or amend any legal defense available at law or in equity to County, its past or present
officers, employees, or agents or employees, nor to create any legal rights or claim on behalf of
any third party. County does not waive, modify, or alter to any extent whatsoever the availability
of the defense of governmental immunity under the laws of the State of Texas and of the United

States.

L. Texas Public Information Act. To the extent, if any, that any provision in this
Contract is in conflict with Tex. Gov’t Code 552.001 et seq., as amended (the “Public Information
Act”), the same shall be of no force or effect. Furthermore, it is expressly understood and agreed
that County, its officers and employees may request advice, decisions and opinions of the Attorney
General of the State of Texas in regard to the application of the Public Information Act to any
items or data furnished to County as to whether or not the same are available to the public. It is
further understood that County’s officers and employees shall have the right to rely on the advice,
decisions and opinions of the Attorney General, and that County, its officers and employees shall
have no liability or obligation to any party hereto for the disclosure to the public, or to any person
or persons, of any items or data furnished to County by a party hereto, in reliance of any advice,
decision or opinion of the Attorney General of the State of Texas.

M. Governing Terms and Conditions. If there is an irreconcilable conflict between
the terms and conditions set forth in this Contract or any Contract Amendment and the terms and
conditions set forth in any Exhibit, Appendix, Work Authorization or Supplemental Work
Authorization to this Contract, the terms and conditions set forth in this Contract or any Contract
Amendment shall control over the terms and conditions set forth in any Exhibit, Appendix, Work
Authorization or Supplemental Work Authorization to this Contract.

N. Meaning of Day. For purposes of this Contract, all references to a “day” or “days”
shall mean a calendar day or calendar days.

0. Appropriation of Funds by County. County believes it has sufficient funds
currently available and authorized for expenditure to finance the costs of this Contract. Engineer
understands and agrees that County’s payment of amounts under this Contract is contingent on
the County receiving appropriations or other expenditure authority sufficient to allow the County,
in the exercise of reasonable administrative discretion, to continue to make payments under this
Contract. It is further understood and agreed by Engineer that County shall have the right to
terminate this Contract at the end of any County fiscal year if the governing body of County does
not appropriate sufficient funds as determined by County’s budget for the fiscal year in question.
County may effect such termination by giving written notice of termination to Engineer.

P. Termination of Work Authorization. Should it be determined that the progress
in the production of Engineer’s services and work does not satisfy the requirements of the
approved Work Authorization as provided by Exhibit "C", attached hereto, the County shall
review the approved Work Authorization with the Engineer to determine the corrective action
needed, including potential termination of such Work Authorization by Williamson County.
Additionally, if an approved Work Authorization has not been completed by the end of the
applicable County fiscal year under this contract and the Williamson County Commissioners
Court does not provide for funding through its budgetary oversight for the subsequent County
fiscal year, Williamson County reserves the right to terminate such Work Authorization at its
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discretion.

ARTICLE 33
DISPUTE RESOLUTION

Except as otherwise specifically set forth herein, County and Engineer shall work together
in good faith to resolve any controversy, dispute or claim between them which arises out of or
relates to this Contract, whether stated in tort, contract, statute, claim for benefits, bad faith,
professional liability or otherwise ("Claim"). If the parties are unable to resolve the Claim within
thirty (30) days following the date in which one party sent written notice of the Claim to the other
party, and if a party wishes to pursue the Claim, such Claim shall be addressed through non-binding
mediation. A single mediator engaged in the practice of law, who is knowledgeable about subject
matter of this Contract, shall be selected by agreement of the parties and serve as the mediator.
Any mediation under this Contract shall be conducted in Williamson County, Texas. The
mediator’s fees shall be borne equally between the parties. Such non-binding mediation is a
condition precedent to seeking redress in a court of competent jurisdiction, but this provision shall
not preclude either party from filing a lawsuit in a court of competent jurisdiction prior to
completing a mediation if necessary to preserve the statute of limitations, in which case such
lawsuit shall be stayed pending completion of the mediation process contemplated herein. This
provision shall survive the termination of the Contract.

ARTICLE 34
EQUAL OPPORTUNITY IN EMPLOYMENT

During the performance of this Contract and to the extent the Project is a federally funded
project, Engineer, for itself, its assignees and successors in interest agrees as follows:

A, Compliance with Regulations. The Engineer shall comply with the Regulations
relative to nondiscrimination in Federally-assisted programs of the Department of Transportation
(hereinafter, "DOT") Title 49, Code of Federal Regulations, Part 21, as they may be amended from
time to time, (hereinafter referred to as the Regulations), which are herein incorporated by
reference and made a part of this Contract.

B. Nondiscrimination. The Engineer, with regard to the work performed by it during
the Contract, shall not discriminate on the grounds of race, color, or national origin in the selection
and retention of subcontractors/subconsultants, including procurements of materials and leases of
equipment. The Engineer shall not participate either directly or indirectly in the discrimination
prohibited by section 21.5 of the Regulations, including employment practices when the contract
covers a program set forth in Appendix B of the Regulations.

C. Solicitations for Subcontracts, Including Procurements of Materials and
Equipment. In all solicitations either by competitive bidding or negotiation made by the Engineer
for work to be performed under a subcontract, including procurements of materials or leases of
equipment, each potential subcontractor/subconsultant or supplier shall be notified by the Engineer
of the Engineer's obligations under this Contract and the Regulations relative to nondiscrimination
on the grounds of race, color, or national origin.
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D. Information and Reports. The Engineer shall provide all information and reports
required by the Regulations or directives issued pursuant thereto, and shall permit access to its
books, records, accounts, other sources of information, and its facilities as may be determined by
the County (referred to in this Article as the “Recipient”) or the Texas Department of
Transportation to be pertinent to ascertain compliance with such Regulations, orders and
instructions. Where any information required of a contractor is in the exclusive possession of
another who fails or refuses to furnish this information the Engineer shall so certify to the
Recipient, or the Texas Department of Transportation as appropriate, and shall set forth what
efforts it has made to obtain the information.

E. Sanctions for Noncompliance. In the event of the Engineer's noncompliance with
the nondiscrimination provisions of this contract, the Recipient shall impose such contract
sanctions as it or the Texas Department of Transportation may determine to be appropriate,
including, but not limited to:

1. withholding of payments to the Engineer under the contract until the
Engineer complies, and/or;

2. cancellation, termination or suspension of the Contract, in whole or in part.

F. Incorporation of Provisions. The Engineer shall include the provisions of

Subsections (A) through (F) above in every subcontract, including procurements of materials and
leases of equipment, unless exempt by the Regulations, or directives issued pursuant thereto. The
Engineer shall take such action with respect to any subcontract or procurement as the Recipient or
the Texas Department of Transportation may direct as a means of enforcing such provisions
including sanctions for non-compliance: Provided, however, that, in the event a contractor
becomes involved in, or is threatened with, litigation with a subcontractor/subconsultant or
supplier as a result of such direction, the Engineer may request the Recipient to enter into such
litigation to protect the interests of the Recipient, and, in addition, the Engineer may request the
United States to enter into such litigation to protect the interests of the United States.

SIGNATORY WARRANTY

The undersigned signatory for Engineer hereby represents and warrants that the signatory
is an officer of the organization for which he/she has executed this Contract and that he/she has
full and complete authority to enter into this Contract on behalf of the firm. The above-stated
representations and warranties are made for the purpose of inducing County to enter into this
Contract.

IN WITNESS WHEREOF, County has caused this Contract to be signed in its name by
its duly authorized County Judge, as has Engineer, signing by and through its duly authorized
representative(s), thereby binding the parties hereto, their successors, assigns and representatives
for the faithful and full performance of the terms and provisions hereof, to be effective as of the
date of the last party’s execution below. NO OFFICIAL, EMPLOYEE, AGENT, OR
REPRESENTATIVE OF THE COUNTY HAS ANY AUTHORITY, EITHER EXPRESS OR
IMPLIED, TO AMEND, TERMINATE OR MODIFY THIS CONTRACT, EXCEPT
PURSUANT TO SUCH EXPRESS AUTHORITY AS MAY BE GRANTED BY THE
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WILLIAMSON COUNTY COMMISSIONERS COURT.
COUNTY
Williamson County, Texas P
By: /y “ /&—
Pan A. Gattis, County Judge
pat: 7 = 2% 20)¥

ENGINEER

Dunaway Associates; L.P., a Texas Limited Partnership

acting rﬁ %Zral Partner, Dunaway Genpar, LLC
By ’ G Méﬁ/

Printed Name: Mﬁ

Title: _ VILE PPesdenT

Date: M Aeeht I 2018

SUBSCRIBED and sworn to before me the undersigned authority by =055 Wt EVBANKS

the \\CE QrES10EWT of ENGINEER, on behalf of said firm.
Wow ates, ¥

(4

Notary Publiclitt and for tije
State of Texas

My commission expires: XA 4, 2019
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WILLIAMSON COUNTY COMMISSIONERS COURT.

COUNTY

Williamson County, Texas

By:

Dan A. Gattis, County Judge
Date: , 20
ENGINEER

Dunaway Associates, L.P., a Texas Limited Partnership

acting n\:ﬁ gzral Partner, Dunaway Genpar, LLC
By ’ v AUIZ'/

Printed Name: FM H. Evéanics
Title: _ VILE PleSlenT

Date: WA’K—&H "t ,20 | o)
SUBSCRIBED and sworn to before me the undersigned authority by oss . EVBARNIKS

the \\CE Ppes10ET of ENGINEER, on behalf of said firm.

NAW O [ateg, (P
MY COMMISSION EXPIRES
‘9& .

¢ |
Notary Public it and for the
State of Texas

My commission expires: GXA. 4, 2019
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(1) Exhibit A
(2) Exhibit B
(3) Exhibit C
(4) Exhibit D
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Engineering Services
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Rate Schedule

Williamson County Vendor Reimbursement Policy

Certificates of Insurance



EXHIBIT A

DEBARMENT CERTIFICATION
STATE OF TEXAS §
§
COUNTY OF WILLIAMSON §

I, the undersigned, being duly sworn or under penalty of perjury under the laws of the United States
and the State of Texas, certifies that Engineer and its principals:

(a) Are not presently debarred, suspended, proposed for debarment, declared ineligible or
voluntarily excluded from covered transactions by any federal department or agency:
(b) Have not within a three-year period preceding this proposal been convicted of or had a
civil judgment rendered against them for commission of fraud or a criminal offense in
connection with obtaining, attempting to obtain, or performing a public* transaction or
contract under a public transaction; violation of federal or state antitrust statutes or
commission of embezzlement, theft, forgery, bribery, falsification or destruction of
records, making false statements, or receiving stolen property;
(c) Are not presently indicted for or otherwise criminally or civilly charged by a
governmental entity* with commission of any of the offenses enumerated in paragraph
(1)(b) of this certification;
(d) Have not within a three-year period preceding this application/proposal had one or more
public transactions* terminated for cause or default; and
(e) Have not been disciplined or issued a formal reprimand by any State agency for
professional accreditation within the past three years.

Dunaway Associates, L.P., a Texas Limited Partnership
acting by and through its General Partner,
Dunaway Genpar, LLC

Signature of Certifying Official

Lors Y. Lopanwks

Printed Name of Certifying Official

VILE Prenoea T
Title of Certifying Official

Mroeen § ,218
Date

(2) Where the PROVIDER is unable to certify to any of the statements in this certification, such
PROVIDER shall attach an explanation to this certification.



* federal, state, or local

SUBSCRIBED and sworn to before me the undersigned authority by Ross Eubanks

the

Vice President

of Dunaway Assoclates, LP _ on behalf of

said firm.

Norma Idalla Zamarripa

ST Notary Public

e ¢ State of Texas

yerd/ My Comm. Exp, 10-03-2018
Wotary 1D 12586294-9

/" }’ Lo \(I

: mk--w- i f)e
Notary Public in and for the
State of Texas

My commission expires: | |"", ?{



EXHIBIT B

ENGINEERING SERVICES

Project Understanding and Approach

The Scope of Work consists of civil infrastructure repair, structural analysis and mitigation of an
undocumented karst feature (void) discovered on 2/7/2018 on Cambrai Drive in Round Rock,
Texas. The void is located beneath existing Cambria Dr. and the residential lots extending from
the southeast corner of Ephraim Rd. and Cambria Dr. Due to the location and geometry of the
void, utility line restraints, and apparent concerns related to public safety; adequate measures shall
be taken to structurally mitigate the void within the County ROW, repair the existing roadway,
and restore the utility lines to their original condition.

The Project approach follows the task items listed below in the detailed Scope of Work. In addition
to the tasks listed herein, Engineer will coordinate the following subconsultants’ work on behalf
of Williamson County:

* Geotechnical Investigation to obtain in-situ soil/rock material properties
» Surface Elevation Survey to map topography within the roadway and determine cave roof
thicknesses in relation to the geological void description and profiles.

DETAILED SCOPE OF WORK

1. Site Investigation and Stabilization Plan — Engineer will conduct site visits to document the as-
is conditions, research the appropriate regulatory approval agency requirements and prepare a
site stabilization plan to the County. This exhibit will show an overlay of the extents of the
void on an aerial map (as provided in the geologist’s report), utility information, extents of
demolition to the void opening, and procedure to stabilize and secure the void opening and
adjacent areas.

2. Topographical and Right of Way Survey - topographic and right-of-way survey encompassing
Ephraim Road and Cambria Drive. Locate and take elevation shots of karst entrance area.

3. Geotechnical Subsurface Exploration —
a. Perform a subsurface exploration to core the underlying limestone rock
b. Obtain rock recovery and rock quality designation (RQD) information
c. Perform unconfined compressive strength testing on five (5) rock cores to 30feet depth
collected during the drilling.

4. Coordination with Approval Agencies (Hourly) — Engineer will participate in meetings and
conferences to discuss the approach and development of mitigation procedures for the void.
Engineer will coordinate with the following agencies:



» Williamson County

+ Texas Commission on Environmental Quality (TCEQ)
« Brushy Creek Municipal Utility District (BCMUD)

* Geotechnical Engineering Company

* Licensed Surveyor

* Franchise Utility Companies

In addition, Engineer will respond to comments and requests. Engineer has included the time
to make any and all necessary revisions to design plans per regulatory agency code and
regulations. Engineer will perform site visits as requested.

5. Construction Documents — Public Improvements — Engineer will prepare construction
documents for the public infrastructure repair and structural mitigation procedures for this
project. The anticipated repairs consist of the following:

a.

b.

Replacement of the damaged water line, gas line and storm sewer inlet in Cambria
Dr. where the void ceiling collapsed.

Reconstruction of the roadway, curb and sidewalk improvements in the County
ROW.

Structural mitigation plans, details and procedures to properly close off and seal the
void in the County ROW and in accordance with TCEQ requirements.

These construction documents will be signed and sealed by a Registered Professional
Engineer licensed in the State of Texas and will be processed with Williamson County for
approval and construction. A set of engineering specifications will accompany the
construction drawings. A tentative list of drawings required to meet the objectives of this
Project are as follows:

Cover Sheet

General Notes

Existing Site Civil Plan w/ Erosion Control Facilities & Details
Final Site Civil Plan

Structural Mitigation Plan

Utility Details

Miscellaneous Details

6. Project Management and Construction Administration Services (Hourly) — Engineer will
provide the following services as necessary:

a.

Submit bid documents and specifications to prequalified contractors (invited by
Williamson County) to bid construction documents. Engineer will help manage the
procurement of bids and present to Williamson County for selection and approval.
Review and respond on the County’s behalf for site plan submittals related to
elements of the design for which Engineer is responsible.

Review and respond to written Requests for Information from the County’s
contractor regarding elements of the design for which Engineer is responsible.
Make site visits, as required, during construction to monitor the progress of
construction in accordance with the approved plans and specifications.



Only those services specifically mentioned in the Scope of Work above shall be provided by
Engineer.

ADDITIONAL SERVICES (not included in the Scope of Work)

The following is a list of services not included in the Scope of Work. If the County determines any
of these services are necessary to the Project, Engineer and County shall execute a contract
modification setting out a description of the Additional Services, fees for such services and a
schedule for performing the Additional Services.

1. Design of franchise utilities (gas, electric, telephone and cable TV) will be conducted by the
franchise utility companies. Usually, each franchise utility company will provide its own design.
If desired, Engineer will show the conduit for each of these on our drawings provided that the size,
number and material for each conduit is provided to Engineer by the utility company.

2. Redesign efforts related to site plan changes after significant design efforts have begun or
redesign efforts to meet construction budgets are not included.

3. Surveying services such as boundary, tree, and as-built surveys and easements by separate
instrument are not included unless specifically mentioned in the Scope of Work.

4. Soil Investigation/Laboratory Testing — Engineer recommends that the County retain an
independent laboratory for use in any testing required during the design phase, i.e., for density
approval in the street rights-of-way, and for any site excavation and embankment that might be
required for this Project.

5. Construction testing services are not included; however, Engineer recommends that the County
retain a geotechnical engineering consultant to provide construction testing services.

6. Sanitary sewer design and maintenance services will not be included in the Scope of Services.
7. All civil work within the Scope of Work is limited to the public Right-of-Way.

8. Water profile design is not included in the Scope of Services.

9. Traffic control plan and details will not be included as part of this Project’s Scope of Work.

10. Additional karst features beyond geologic study dated: February 19, 2018.

11. Contract amendments by contractor are not included in the Scope of Work.



EXHIBIT C

WORK AUTHORIZATION

(To Be Completed and Executed After Contract Execution)

WORK AUTHORIZATION NO.
PROJECT:

This Work Authorization is made pursuant to the terms and conditions of the Williamson County
Contract for Engineering Services, being dated , 20 and entered into
by and between Williamson County, Texas, a political subdivision of the State of Texas, (the
"County") and Dunaway Associates, L.P., a Texas Limited Partnership acting by and through its
General Partner, Dunaway Genpar, LLC (the "Engineer").

Partl. The Engineer will provide the following Engineering Services set forth in Attachment “B”
of this Work Authorization.

Part 2. The maximum amount payable for services under this Work Authorization without
modification is

Part 3. Payment to the Engineer for the services established under this Work Authorization shall
be made in accordance with the Contract.

Part 4. This Work Authorization shall become effective on the date of final acceptance and full
execution of the parties hereto and shall terminate on , 20 . The
Engineering Services set forth in Attachment “B” of this Work Authorization shall be fully
completed on or before said date unless extended by a Supplemental Work Authorization.

Part 5. This Work Authorization does not waive the parties’ responsibilities and obligations
provided under the Contract.

Part 6. County believes it has sufficient funds currently available and authorized for expenditure
to finance the costs of this Work Authorization. Engineer understands and agrees that County’s
payment of amounts under this Work Authorization is contingent on the County receiving
appropriations or other expenditure authority sufficient to allow the County, in the exercise of
reasonable administrative discretion, to continue to make payments under this Contract. It is
further understood and agreed by Engineer that County shall have the right to terminate this
Contract at the end of any County fiscal year if the governing body of County does not appropriate
sufficient funds as determined by County’s budget for the fiscal year in question. County may
effect such termination by giving written notice of termination to Engineer.

Part 7. This Work Authorization is hereby accepted and acknowledged below.



EXECUTED this 22 day of WA

ENGINEER:

Dunaway Associates, L.P.,
a Texas Limited Partnership
acting by and through its
General Partner, Dunaway

DD U s

Signature

Ko H. EvBav S

Printed Name

VILE PreswenT
Title

LIST OF ATTACHMENTS

,20(4.

COUNTY:

Williamson County, Texas

Signature

4 9 —
~

Dav g Lr27°

Printed Name

/“ﬁ/‘ff Uy ‘[/.:.—-——

itle

Attachment A - Services to be Provided by County

Attachment B - Services to be Provided by Engineer

Attachment C - Work Schedule

Attachment D - Fee Schedule



EXECUTED this day of

, 20

ENGINEER:

Dunaway Associates, L.P.,
a Texas Limited Partnership
acting by and through its
General Partner, Dunaway

o D UL

Signature
Ko5% H. EvBAy S

Printed Name

VICE Pﬂ&mm T

Title

LIST OF ATTACHMENTS

COUNTY:

Williamson County, Texas

Signature

Printed Name

Title

Attachment A - Services to be Provided by County

Attachment B - Services to be Provided by Engineer

Attachment C - Work Schedule

Attachment D - Fee Schedule



EXHIBIT D

RATE SCHEDULE

2018 STANDARD HOURLY BILL RATE SCHEDULE
STAFF TYPE HOURLY BILL RATE

AdmInIStrative .....covevvrvorevrerensnerienesserens $ 85.00 - $154.00
Department Directors ..........c.coceeverneen, $145.00 - $286.00
Information SyStems .........ccoeerververenunee $ 95.00 - $105.00
Marketing/Business Development .......... $105.00 - $149.00
Financial .......ccoveeeevieieieierceeee e $120.00 - $275.00
Civil Technician ........c.c.occevevcvercerenrenenes $ 87.00 - $132.00
Civil DeSIZNer ....cooovvvvvieieieieeiirnrnerenns $115.00 - $143.00
Graduate Engineer v isssisosessapiuissaes $115.00 - $132.00
RiOjeet ENFINEER mexssimamemmmmeansmmmson $135.00 - $176.00
Assistant Project Manager ...........c.ceeeee $140.00 - $154.00
Project Manager .......c..cccveecvevvencennenennes $155.00 - $204.00
Field Manager/Chief of Parties .............. $120.00 - $176.00
Survey Project Manager .............c.ceee. $135.00 - $187.00
Senior Project SUrVEYOr ......cccvevvvevenianes $150.00 - $165.00
Survey Party Chief .......cccoccovenrennicnen $120.00 - $149.00
Survey Technician ..........ccoceeveereecricenns $90.00 - $121.00
Survey Field Assistant .........cocccveiecinnn $ 60.00 - $ 66.00
GlIS wm.. 5 %R $95.00 - $171.00
PLA Technician ........ccccccvevevvevvevierennnnen $ 80.00 - $116.00
Sr. Land Planner.........ccoccvevevvcnecennnne. $185.00 - $204.00
Graduate Landscape Architect .............. $95.00 - $105.00
Landscape Architect ........coeveevererurrnne $110.00 - $209.00
PIANNET .....vovvinrenieeeeeee e R SR $100.00 - $149.00
Construction Administrator .................... $125.00 - $138.00
Environmental Scientist ...........ccoueieennen. $105.00 - $154.00
11102301 SO OO ppr $75.00 - $ 83.00
Senior Technical EXpert .........ccccvevenne. $190.00 - $209.00
Principal .......... i oo ve e $190.00 - $315.00
President ......... seswsemosmsmmmsammn o eeeees $500.00

CPI Rate Adjustments: Rates will remain firm for the initial first year of the Contract and such
rates shall be deemed the “Initial Base Rates”. Engineer must request rate adjustments, in writing,
at least thirty (30) days prior to each annual anniversary date of the Contract and any rate changes
will take effect on the first day following the prior year. If Engineer fails to request a CPI rate
adjustment, as set forth herein, the adjustment will be effective thirty (30) days after the County
receives Engineer’s written request. No retroactive rate adjustments will be allowed.



Price adjustments will be made in accordance with changes in the U.S. Department of Labor
Consumer Price Index (CPI-U) for All Urban Consumers, All Items, South Region (Base 1982-84
= 100).

The rate adjustment will be determined by multiplying the Initial Base Rates by a fraction, the
numerator of which is the index number for most recently released index before each annual
anniversary date of the Contract and the denominator of which is the index number for the first
month of the Contract (the index number for the month in which the Contract was originally
executed). If the products are greater than the Initial Base Rates, County will pay the greater
amounts as the rates during the successive year until the next rate adjustment. Rates for each
successive year will never be less than the Initial Base Rates.



EXHIBIT E

Williamson County
Vendor Reimbursement Policy

The purpose of this Williamson County Vendor Reimbursement Policy (“Policy”) is to
provide clear guidelines to vendors on Williamson County’s expectations and requirements
regarding allowable reimbursable expenditures and required backup. The Policy will also
minimize conflicts related to invoice payments and define non-reimbursable items. This
Policy is considered a guideline and is not a contract.

This Policy may be altered, deleted or amended, at any time and without prior notice to
vendors, by action of the Williamson County Commissioners Court. Unenforceable
provisions of this Policy, as imposed by applicable law, regulations, or judicial decisions,
shall be deemed to be deleted. Any revisions to this Policy will be distributed to all current
vendors doing business with the County.

1. Invoices and Affidavits

1.1

1.2

1.3

Invoices must adequately describe the goods or services provided to County and
include all required backup (i.e. reimbursable expenses, mileage log, timesheets,
receipts detailing expenses incurred etc.) that is in a form acceptable to the
Williamson County Auditor. Invoices that do not adequately describe the goods
or services provided to County or contain backup that is satisfactory to the
Williamson County Auditor will be returned to vendor for revisions and the
provision above relating to invoice errors resolved in favor of the County shall
control as to the required actions of vendor and when such invoice must be paid
by the County.

In the event an invoice includes charges based upon hourly billing rates for
services or any other rates based upon the amount of time worked by an
individual or individuals in performing services, whether the charges are being
billed directly to the County or whether they are the basis of invoices from
subcontractors for which the vendor seeks reimbursement from the County, the
charges shall be accompanied by an affidavit signed by an officer or principal of
the vendor certifying that the work was performed, it was authorized by the
County and that all information contained in the invoice that is being submitted
is true and correct.

Upon County’s request, vendor must submit all bills paid affidavits wherein
vendor must swear and affirm that vendor has paid each of its subcontractors,
laborers, suppliers and material in full for all labor and materials provided to
vendor for or in connection with services and work performed for County and,
further, vendor must swear and affirm that vendor is not aware of any unpaid
bills, claims, demands, or causes of action by any of its subcontractors, laborers,
suppliers, or material for or in connection with the furnishing of labor or
materials, or both, for services and work performed for County.



2. Travel Reimbursement

2.1

22

2.3

2.4

2.5

2.6

2N

2.8

29

2.10

2.11

2.12

The County will only cover costs associated with travel on vendors outside a 50
mile radius from Williamson County, Texas.

The County will only cover costs associated with travel as documented work for
County. If a vendor is also doing business for another client, the travel costs must
be split in proportion to the amount of work actually performed for County and
the other client. The only allowable travel expense will be for the specific days
worked for Williamson County.

No advance payments will be made to vendor for travel expenditures. The travel
expenditure may only be reimbursed after the expenditure/trip has already
occurred and vendor has provided the Williamson County Auditor with all
necessary and required backup.

Vendors must submit all travel reimbursement requests on each employee in full.
Specifically, a travel reimbursement request must include all related travel
reimbursement expenses relating to a particular trip for which vendor seeks
reimbursement. Partial travel reimbursement requests will not be accepted (i.e.
vendor should not submit hotel and mileage one month then the next month
submit rental car and airfare). If the travel reimbursement appears incomplete,
the invoice will be sent back to the vendor to be submitted when all information
is ready to submit in full.

Reimbursement for transportation costs will be at the most reasonable means of
transportation (i.e.: airline costs will be reimbursed for coach rate, rental car costs
will only be reimbursed if rental car travel was most reasonable means of travel
as compared to travel by air).

The County will not be responsible for, nor will the County reimburse additional
charges due to personal preference or personal convenience of individual
traveling.

The County will not reimburse airfare costs if airfare costs were higher than costs
of mileage reimbursement.

Additional expenses associated with travel that is extended to save costs (i.e.
Saturday night stay) may be reimbursed if costs of airfare would be less than the
cost of additional expenses (lodging, meals, car rental, mileage) if the trip had
not been extended. Documentation satisfactory to the Williamson County
Auditor will be required to justify expenditure.

County will only reimburse travel expense to necessary personnel of the vendor
(i.e. no spouse, friends or family members).

Except as otherwise set forth herein, a vendor must provide a paid receipt for all
expenses. If a receipt cannot be obtained, a written sworn statement of the
expense from the vendor may be substituted for the receipt.

Sales tax for meals and hotel stays are the only sales taxes that will be reimbursed.
Sales tax on goods purchased will not be reimbursed. A sales tax exemption form
is available from the Williamson County Auditor’s Office upon request.

The County will not pay for any late charges on reimbursable items. It is the
responsibility of the vendor to pay the invoice first and seek reimbursement from
the County.



3. Meals
3.1

32

33

34
3.5
3.6
3.7

4.1

4.2

4.3

Sl
52

53

Meal reimbursements are limited to a maximum of $50.00 per day on overnight
travel. On day travel (travel that does not require an overnight stay), meal
reimbursements are limited to a maximum of $20.00 per day. The travel must be
outside the Williamson County, Texas line by a 50 mile radius.

Receipts are required on meal reimbursement amounts up to the maximum per
day amount stated for overnight or day travel. If receipts are not presented, the
vendor can request per diem (per diem limits refer to 3.2). However, a vendor
cannot combine per diem and meal receipts. Only one method shall be allowed.
Meals are reimbursable only for vendors who do not have the necessary
personnel located within a 50 mile radius of Williamson County, Texas that are
capable of carrying the vendor’s obligations to County. Meals will not be
reimbursed to vendors who are located within a 50 mile radius of Williamson
County, Texas.

County will not reimburse for alcoholic beverages.

Tips are reimbursable but must be reasonable to limitation of meal allowance
No meals purchased for entertainment purposes will be allowed.

Meal reimbursement must be substantiated with a hotel receipt.

Lodging

Hotel accommodations require an itemized hotel folio as a receipt. The lodging
receipt should include name of the motel/hotel, number of occupant(s), goods or
services for each individual charge (room rental, food, tax, etc.) and the name of
the occupant(s). Credit card receipts or any other form of receipt are not
acceptable.

Vendors will be reimbursed for a single room rate charge plus any applicable tax.
If a single room is not available, the vendor must provide documentation to prove
that a single room was not available in order to justify the expense over and above
the single room rate. A vendor may also be required to provide additional
documentation if a particular room rate appears to be excessive.

Personal telephone charges, whether local or long distance, will not be
reimbursed.

Airfare

The County will only reimburse up to a coach price fare for air travel.

The County will exclude any additional charges due to personal preference or
personal convenience of the individual traveling (i.e. early bird check in, seat
preference charges, airline upgrades, etc. will not be an allowable
reimbursement)

Air travel expenses must be supported with receipt copy of an airline ticket or an
itinerary with actual ticket price paid. If tickets are purchased through a website,
vendor must submit a copy of the webpage showing the ticket price if no paper
ticket was 1ssued.



7.1

7.2

7.3
7.4
7.5
7.6

7.7

54  Cancellation and/or change flight fees may be reimbursed by the County but
vendor must provide the Williamson County Auditor with documentation in
writing from a County department head providing authorization for the change.

5.5  The County will not reimburse vendor for tickets purchased with frequent flyer
miles.

. Car Rental ,

6.1 Vendors that must travel may rent a car at their destination when it is less
expensive than other transportation such as taxis, airport shuttles or public
transportation such as buses or subways.

6.2  Cars rented must be economy or mid-size. Luxury vehicle rentals will not be
reimbursed. Any rental costs over and above the cost of a mid-size rental will be
adjusted.

6.3  Vendors will be reimbursed for rental cars if the rental car cost would have been
less than the mileage reimbursement cost (based on the distance from vendor’s
point of origin to Williamson County, Texas) had the vendor driven vendor’s car.

6.4  Vendors must return a car rental with appropriate fuel levels as required by rental
agreement to avoid the car rental company from adding fuel charges.

6.5 Rental agreement and credit card receipt must be provided to County as back up
for the request for reimbursement.

6.6  Insurance purchased when renting vehicle may also be reimbursed.

6.7 Car Rental optional extras such as GPS, roadside assistance, and administrative

fees on Tolls will not be reimbursed.

. Personal Car Usage

Personal vehicle usage will be reimbursed in an amount equal to the standard
mileage rate allowed by the IRS.

Per code of Federal Regulations, Title 26, Subtitle A, Chapter 1, Subchapter B,
Part IX, Section 274(d), all expense reimbursement requests must include the
following:

7.2.1.1 Date

7.2.1.2 Destination

7.2.1.3 Purpose

7.2.1.4 Name of traveler(s)

7.2.1.5 Correspondence that verifies business purpose of the expense

The mileage for a personal vehicle must document the date, location of travel
to/from, number of miles traveled and purpose of trip.

Mileage will be reimbursed on the basis of the most commonly used route.
Reimbursement for mileage shall not exceed the cost of a round trip coach airfare.
Reimbursement for mileage shall be prohibited between place of residence and
usual place of work.

Mileage should be calculated from employee’s regular place of work or their
residence, whichever is the shorter distance when traveling to a meeting or
traveling to Williamson County, Texas for vendors who are located outside of
Williamson County, Texas by at least a 50 mile radius.



7.8

7.9

7.10

7.11

When more than one person travels in same vehicle, only one person may claim
mileage reimbursement.

Tolls, if reasonable, are reimbursable. Receipts are required for reimbursement.
If a receipt is not obtainable, then written documentation of expense must be
submitted for reimbursement (administrative fees on Tolls will not be
reimbursed).

Parking fees, if reasonable are reimbursable for meetings and hotel stays. For
vendors who contract with a third party for visitor parking at vendor’s place of
business, Williamson County will not reimburse a vendor based on a percentage
of its contracted visitor parking fees. Rather, Williamson County will reimburse
Vendor for visitor parking on an individual basis for each time a visitor uses
Vendor’s visitor parking. Receipts are required for reimbursement. If a receipt
is not obtainable, then written documentation of expense must be submitted for
reimbursement.

Operating and maintenance expenses as well as other personal expenses, such as
parking tickets, traffic violations, and car repairs and collision damage are not
reimbursable.

8. Other Expenses

8.1

Taxi fare, bus tickets, conference registrations, parking, etc. must have a proper
original receipt.

9. Repayment of Nonreimbursable Expense.

Vendors must, upon demand, immediately repay County for all inappropriately reimbursed
expenses whenever an audit or subsequent review of any expense reimbursement
documentation finds that such expense was reimbursed contrary to these guidelines and this
Policy. Williamson County reserves the right to retain any amounts that are due or that
become due to a vendor in order to collect any inappropriately reimbursed expenses that a
vendor was paid.

10. Non-Reimbursable Expenses
In addition to the non-reimbursable items set forth above in this Policy, the following is
a non-exhaustive list of expenses that will not be reimbursed by Williamson County:

10.1
10.2
10.3
10.4
10.5
10.6
10.7
10.8
10.9
10.10
10.11
10.12

Alcoholic beverages/tobacco products

Personal phone calls

Laundry service

Valet service (excludes hotel valet)

Movie rentals

Damage to personal items

Flowers/plants

Greeting cards

Fines and/or penalties

Entertainment, personal clothing, personal sundries and services
Transportation/mileage to places of entertainment or similar personal activities
Upgrades to airfare, hotel and/or car rental



10.13
10.14
10.15
10.16
10.17
10.18
10.19
10.20
10.21
10.22
10.23
10.24
10.25
10.26
10.27
10.28
10.29

Airport parking above the most affordable rate available

Excessive weight baggage fees or cost associated with more than two airline bags
Auto repairs

Babysitter fees, kennel costs, pet or house-sitting fees

Saunas, massages or exercise facilities

Credit card delinquency fees or service fees

Doctor bills, prescription and other medical services

Hand tools

Safety Equipment (hard hats, safety vests, etc.)

Office Supplies

Lifetime memberships to any association

Donations to other entities

Any items that could be construed as campaigning

Community outreach items exceeding $2 per item

Technology Fees

Sales tax on goods purchased

Any other expenses which Williamson County deems, in its sole discretion, to be
inappropriate or unnecessary expenditures.



EXHIBIT F

CERTIFICATES OF INSURANCE

ATTACHED BEHIND THIS PAGE
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