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4. Upon completion of said Work, Utility shall make an accounting of final costs and provide County 
an invoice of the same.  The final eligible cost may be greater or less than the Estimate and County 
shall be liable to Utility for 100% of the eligible final cost.  After receipt and approval of invoice, 
County shall pay the full amount within 30 days. 

 
5. County shall perform all operations and construction activities below or adjacent to the Facilities in 

a workmanlike and safe manner and in conformance with all applicable industry and governmental 
standards and conditions that may be imposed by Utility from time to time. No construction 
activity by County shall be performed under, across, or adjacent to the Facilities until the Work of 
Utility has been completed. 
 

6. Notice shall be given to Utility by County, at least 48 hours in advance of commencement of any 
construction activity on or adjacent to the Facilities, excepting only cases of emergency.  Said 
notice shall be given to Texas One-Call:  1-800-245-4545.  In the event County breaches any of the 
terms, covenants or provisions of this Agreement and Utility commences litigation to enforce any 
provisions of this Agreement, the cost of attorneys' fees, interest and the attendant expenses will be 
payable to Utility by County upon demand. 

 
7. To the fullest extent permitted by law, the County shall indemnify, save, hold harmless, and at 

Utility's option, defend Utility and its affiliated companies and their directors, officers, employees 
and agents from any and all claims, demands, cost (including reasonable attorney and expert 
witness fees and court costs), expenses, losses, causes of action (whether at law or in equity), fines, 
civil penalties, and administrative proceedings for injury or death to persons or damage or loss to 
property or other business losses, including those made or incurred by Utility or its directors, 
officers, employees, or agents and including environmental damage in any way arising from or 
connected with the existence, construction, operation, maintenance, removal or other operations 
arising out of the Work as described in this Agreement and the construction, operation and/or use 
of the Project by County, except those arising from Utility's sole negligence. 

 
8. This Agreement supersedes every antecedent or concurrent oral and/or written declaration and/or 

understanding pertaining to the Work or construction activity by and between Utility and County. 
 
9. As soon as possible after the document is prepared, Utility and County shall sign a Utility Joint 

Use Agreement and make a part hereof. 
 

Unless an item below is stricken and initialed by the County and Utility, this agreement in its 
entirety consists of the following: 

 
1. Utility Agreement - Wilco –U-35 – 100% County – Off System  
2. Plans, Specification, and Estimated Costs (Attachment “A”) 
3. Utility’s Schedule of Work and Estimated Date of Completion (Attachment “B”) 
4. Eligibility Ratio (Attachment “C”) 
5. Betterment Calculation and Estimates (Attachment “D”) 
6. Proof of Property Interest – ROW-U-1A (Attachment “E”) 
7. Wilco-U-80A – Joint Use Agreement (Attachment “F”) 

 





Attachment A 

Plans, Specifications, and Estimated Costs 
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CR 176 @ RM 2243 Cost Estimate

Description Date Comments Qty Rate Extended Cost

Engineering Services
Labor

Administrative Staff 0ADM 1 80.00$         80.00$  

Administrative Staff 0ADM 0.25 65.00$         16.25$  

Designer I 00D1 11.75 95.00$         1,116.25$             

Designer I 00D1 2.75 80.00$         220.00$                 

Engineer II 00E2 8.25 110.00$       907.50$                 

Engineer III 00E3 23.75 125.00$       2,968.75$             

Engineer V 00E5 2.25 155.00$       348.75$                 

Engineer V 00E5 1.25 145.00$       181.25$                 

Engineer VI 00E6 3.75 170.00$       637.50$                 

Engineer VII 00E7 0.25 185.00$       46.25$  

Engineer VIII 0E8B 0.25 200.00$       50.00$  

Project Manager I 0PM1 51.25 120.00$       6,150.00$             

Project Manager I 0PM1 1 140.00$       140.00$                 

Project Manager III 0PM3 45 155.00$       6,975.00$             

Senior Technician I 00T1 28.5 85.00$         2,422.50$             

Senior Technician I 00T1 8.75 80.00$         700.00$                 

Senior Technician II 00T2 9.5 95.00$         902.50$                 

Senior Technician III 00T3 71.75 105.00$       7,533.75$             

Senior Technician III 00T3 19.25 100.00$       1,925.00$             

Technician Assistant 00TA 8.5 75.00$         637.50$                 

Sub Total 33,958.75$          

Expenses

Mileage

Truck Mile 7/6/2017

From Schneider office to PEC offices in 

Liberty Hill (split between other 

projects)
46 0.750$         34.50$  

Truck Mile 9/12/2017

From Schneider office to PEC offices in 

Liberty Hill (split between other 

projects)
59 0.750$         44.25$  

Survey Mile 9/29/2017

From Schneider office to job site near 

Georgetown and return. 
225 0.850$         191.25$                 

Truck Mile 10/25/2017

From Schneider office to job site near 

Georgetown.
136 0.750$         102.00$                 

Survey Mile 4/3/2018
From Schneider office to job site near 

Georgetown.
125 0.850$         106.25$                 

Truck Mile 4/13/2018

From Schneider office to PEC offices in 

Liberty Hill (split between other 

projects)
20 0.750$         15.00$  



Truck Mile 4/23/2018
From Schneider office to job site near 

Georgetown.
249 0.850$         211.65$                 

Truck Mile 4/27/2018

From Schneider office to job site near 

Georgetown. (split between other 

projects)
60 0.750$         45.00$  

Truck Mile 6/1/2018

From Schneider office to job site near 

Georgetown. (split between other 

projects)
135 0.750$         101.25$                 

Survey Mile 7/9/2018

From Schneider office to job site near 

Georgetown. (split between other 

projects)
457 0.850$         388.45$                 

Truck Mile 9/19/2018

From Schneider office to job site near 

Georgetown. (split between other 

projects)
267 0.750$         200.25$                 

Survey Mile TBD
From Schneider office to job site near 

Georgetown
300 0.850$         255.00$                 

Sub Total 1,694.85$            

Easment Filing

Cost 7/11/2018 Williamson County Clerk 1 36.96 36.96$  

Sub Total 36.96$  

Total for Engineering Services 35,690.56$           

Construction

Utility Costs (Material and Labor) see attachment for details 84,174.44$           

Concrete Pole Adder estimate until bid received from vendor 19,000.00$           

Total for Construction 103,174.44$         

TOTAL 138,865.00$   



WORK ORDER Page: 110/23/2018 10:49:02 am

ESTIMATE SUMMARY

Revision: 69093Pedernales Electric Cooperative, Inc.

Work Order: Open Date: Project: 1900 - Liberty Hill District114353 06/14/2017
Revision: Staked By: Map Location:0

Desc: Rel By: Service Location:MR_LA250_CR 176 AND RM 2243 WILCO 0
Type: Rel Date: Customer:New Construction PEDERNALES ELECTRIC COOP

Status: Open

Tran Type: Construction

LaborMaterialAssembly Unit
Description

Total
Hours

Qty/
Labor Hrs

Rate
Group Total CostOverheadCost

Fixed
Amount OverheadCost

A4 1.000
256.052.10001000 - Distribution Constru1Ph Large Angle 2.1000 25.35 3.04 82.26 145.400.00

A5 1.000
144.281.20001000 - Distribution Constru1Ph Deadend 1.2000 12.68 1.52 47.00 83.080.00

C8 1.000
1,190.698.60001000 - Distribution Constru3Ph Double Deadend or Medium Angle 8.6000 230.74 27.69 336.86 595.400.00

E1-2 3.000
515.743.30001000 - Distribution ConstruUn-grounded Single Down Guy 1.1000 141.09 16.93 129.26 228.460.00

F1-3 3.000
636.685.10001000 - Distribution ConstruAnchor 3/4"x8' Rod 10k Pound Anchor 1.7000 74.83 8.98 199.77 353.100.00

G135 1.000
144.580.50001000 - Distribution Constru1Phase Transformer Pre-mounted arrester 0.5000 80.69 9.68 19.59 34.620.00

G25DV 1.000
1,457.905.20001000 - Distribution ConstruTran OH DV 120/240 25 1 Bush 5.2000 798.41 95.81 203.68 360.000.00

M2-2 4.000
711.372.80001000 - Distribution ConstruPole Grnd Butt Plate NESC "Made Ground" 0.7000 364.14 43.69 109.68 193.860.00

M3-1.2 1.000
261.691.30001000 - Distribution Constru200a Fused Loadbreak Cutout 1.3000 107.83 12.94 50.92 90.000.00

M42-11 8.000
745.576.40001000 - Distribution ConstruDeadend Assembly #4 or #1-0 ACSR 0.8000 46.24 5.55 250.69 443.090.00

M42-13 4.000
387.073.20001000 - Distribution ConstruDeadend  Assembly #336 0.8000 35.88 4.31 125.34 221.540.00

M42-17 12.000
1,279.489.60001000 - Distribution ConstruDeadend  Assembly #795 0.8000 213.23 25.59 376.03 664.630.00

M5-2 2.000
142.841.00001000 - Distribution ConstruPole top pin and insulator 0.5000 30.75 3.69 39.17 69.230.00

M5-23.7.1 1.000
72.570.50001000 - Distribution ConstruStirrup Hot Line #795 0.5000 16.39 1.97 19.59 34.620.00

M5-5 2.000
145.701.00001000 - Distribution ConstruCross arm pin and insulator Drop in 0.5000 33.30 4.00 39.17 69.230.00

O1-0 ACSR 1,132.000
1,137.657.92401000 - Distribution ConstruOH Conductor 1-0 ACSR 0.0070 248.81 29.86 310.38 548.600.00

/pro/rpttemplate/acct/2.42.1/wo/WO_ESTIMATE_SUMMARY.xml.rpt b_noack46076

*I - Inventory / *E - Exempt Inventory / *N - Noninventory assigned through Work Order > Work Order > Assign Item and/or SAG Factor calculated on Assembly Unit(s).  These contain item costs only.



WORK ORDER Page: 210/23/2018 10:49:02 am

ESTIMATE SUMMARY

Revision: 69093Pedernales Electric Cooperative, Inc.

Work Order: Open Date: Project: 1900 - Liberty Hill District114353 06/14/2017
Revision: Staked By: Map Location:0

Desc: Rel By: Service Location:MR_LA250_CR 176 AND RM 2243 WILCO 0
Type: Rel Date: Customer:New Construction PEDERNALES ELECTRIC COOP

Status: Open

Tran Type: Construction

LaborMaterialAssembly Unit
Description

Total
Hours

Qty/
Labor Hrs

Rate
Group Total CostOverheadCost

Fixed
Amount OverheadCost

O1-0 TP 128.000
413.772.81601000 - Distribution ConstruOH  Service Conductor 1-0 Triplex 0.0220 96.88 11.63 110.30 194.960.00

O336 AAC 296.000
712.195.03201000 - Distribution ConstruOH Conductor 336 Aluminum 0.0170 148.86 17.86 197.10 348.370.00

O795 AAC 888.000
4,915.0032.85601000 - Distribution ConstruOH Conductor 795 AAC 0.0370 1,208.30 145.00 1,286.97 2,274.730.00

P35-4 1.000
555.363.10001000 - Distribution ConstruPole 35 Ft Class 4 Wood 3.1000 195.80 23.50 121.43 214.630.00

P50-3 1.000
1,035.374.90001000 - Distribution ConstruPole 50 Ft Class 3 Wood 4.9000 450.18 54.02 191.93 339.240.00

P55C 2.000
34,853.48174.00001000 - Distribution ConstruPole 55 Ft Conc Engineer Self-Supp 87.0000 14,278.00 1,713.36 6,815.58 12,046.540.00

P60C 1.000
19,755.87102.70001000 - Distribution ConstruPole 60 Ft Conc Engineer Self-Supp 102.7000 7,699.00 923.88 4,022.76 7,110.230.00

ZA5-4 1.000
287.352.00001000 - Distribution Constru1Ph Tap off  Exist bolt ZM5-2 Non-wood P 2.0000 62.98 7.56 78.34 138.470.00

ZC2-2 2.000
1,739.948.20001000 - Distribution Constru3Ph Small Angle 4.1000 759.86 91.19 321.19 567.700.00

ZC7 2.000
1,312.008.00001000 - Distribution Constru3Ph Deadend 4.0000 397.12 47.65 313.36 553.870.00

*I 2000222 -0.400
-0.34 -Cable Triplex 1/0 Al XLP 0.0000 -0.30 -0.04 0.00 0.000.00

Design Codes:  Pole:      Wire:      Neutral:      Miscellaneous:
*I 2001286 0.700

1.06 -Wire AAC 795 MCM 0.0000 0.95 0.11 0.00 0.000.00
Design Codes:  Pole:      Wire:      Neutral:      Miscellaneous:

*I 2001292 0.200
0.11 -Wire AAC 336.4 MCM 0.0000 0.10 0.01 0.00 0.000.00

Design Codes:  Pole:      Wire:      Neutral:      Miscellaneous:

Total For Construction Assembly Units: 74,811.02403.3280 27,758.09 3,330.98 15,798.35 27,923.600.00

/pro/rpttemplate/acct/2.42.1/wo/WO_ESTIMATE_SUMMARY.xml.rpt b_noack46076

*I - Inventory / *E - Exempt Inventory / *N - Noninventory assigned through Work Order > Work Order > Assign Item and/or SAG Factor calculated on Assembly Unit(s).  These contain item costs only.



WORK ORDER Page: 310/23/2018 10:49:02 am

ESTIMATE SUMMARY

Revision: 69093Pedernales Electric Cooperative, Inc.

Work Order: Open Date: Project: 1900 - Liberty Hill District114353 06/14/2017
Revision: Staked By: Map Location:0

Desc: Rel By: Service Location:MR_LA250_CR 176 AND RM 2243 WILCO 0
Type: Rel Date: Customer:New Construction PEDERNALES ELECTRIC COOP

Status: Open

Tran Type: Retirement

LaborMaterialAssembly Unit
Description

Total
Hours

Qty/
Labor Hrs

Rate
Group Total CostOverheadCost

Fixed
Amount OverheadCost

A3 1.000
97.550.90001000 - Distribution Constru1Ph Medium Angle 0.9000 0.00 0.00 35.25 62.300.00

A5-3 1.000
86.740.80001000 - Distribution Constru1Ph Tap off an Existing Bolt 0.8000 0.00 0.00 31.34 55.400.00

C1-3 2.000
346.883.20001000 - Distribution Constru3Ph Tangent Double Support with Saddle P 1.6000 0.00 0.00 125.34 221.540.00

C2 1.000
173.441.60001000 - Distribution Constru3Ph Very Small Angle #4 or #1-0 ACSR 1.6000 0.00 0.00 62.67 110.770.00

C7-7 4.000
953.968.80001000 - Distribution Constru3Ph Deadend #795 AAC 2.2000 0.00 0.00 344.70 609.260.00

E1-1 2.000
173.441.60001000 - Distribution ConstruGrounded Single Down Guy 0.8000 0.00 0.00 62.67 110.770.00

E1-2 4.000
346.883.20001000 - Distribution ConstruUn-grounded Single Down Guy 0.8000 0.00 0.00 125.34 221.540.00

E1-3 2.000
195.141.80001000 - Distribution ConstruUn-grounded Double Down Guy 0.9000 0.00 0.00 70.51 124.630.00

F1-3 6.000
325.223.00001000 - Distribution ConstruAnchor 3/4"x8' Rod 10k Pound Anchor 0.5000 0.00 0.00 117.51 207.710.00

F1-4 2.000
390.243.60001000 - Distribution ConstruAnchor 1" x 10' rod 16k-40k pound anch 1.8000 0.00 0.00 141.01 249.230.00

J6 6.000
260.172.40001000 - Distribution ConstruSec or N Assemb Swinging Sec clevis 0.4000 0.00 0.00 94.01 166.160.00

K14 2.000
65.040.60001000 - Distribution ConstruService Assembly Service Clevis 0.3000 0.00 0.00 23.50 41.540.00

M2-2 5.000
271.022.50001000 - Distribution ConstruPole Grnd Butt Plate NESC "Made Ground" 0.5000 0.00 0.00 97.93 173.090.00

M3-1.2 1.000
75.890.70001000 - Distribution Constru200a Fused Loadbreak Cutout 0.7000 0.00 0.00 27.42 48.470.00

M42-11 2.000
86.740.80001000 - Distribution ConstruDeadend Assembly #4 or #1-0 ACSR 0.4000 0.00 0.00 31.34 55.400.00

M42-13 4.000
173.441.60001000 - Distribution ConstruDeadend  Assembly #336 0.4000 0.00 0.00 62.67 110.770.00

/pro/rpttemplate/acct/2.42.1/wo/WO_ESTIMATE_SUMMARY.xml.rpt b_noack46076

*I - Inventory / *E - Exempt Inventory / *N - Noninventory assigned through Work Order > Work Order > Assign Item and/or SAG Factor calculated on Assembly Unit(s).  These contain item costs only.



WORK ORDER Page: 410/23/2018 10:49:02 am

ESTIMATE SUMMARY

Revision: 69093Pedernales Electric Cooperative, Inc.

Work Order: Open Date: Project: 1900 - Liberty Hill District114353 06/14/2017
Revision: Staked By: Map Location:0

Desc: Rel By: Service Location:MR_LA250_CR 176 AND RM 2243 WILCO 0
Type: Rel Date: Customer:New Construction PEDERNALES ELECTRIC COOP

Status: Open

Tran Type: Retirement

LaborMaterialAssembly Unit
Description

Total
Hours

Qty/
Labor Hrs

Rate
Group Total CostOverheadCost

Fixed
Amount OverheadCost

M42-17 12.000
520.344.80001000 - Distribution ConstruDeadend  Assembly #795 0.4000 0.00 0.00 188.02 332.320.00

M5-23.7.1 1.000
32.510.30001000 - Distribution ConstruStirrup Hot Line #795 0.3000 0.00 0.00 11.75 20.760.00

M5-5 2.000
65.040.60001000 - Distribution ConstruCross arm pin and insulator Drop in 0.3000 0.00 0.00 23.50 41.540.00

O1-0 ACSR 774.000
251.702.32201000 - Distribution ConstruOH Conductor 1-0 ACSR 0.0030 0.00 0.00 90.95 160.750.00

O1-0 TP 103.000
145.151.33901000 - Distribution ConstruOH  Service Conductor 1-0 Triplex 0.0130 0.00 0.00 52.45 92.700.00

O336 AAC 341.000
369.653.41001000 - Distribution ConstruOH Conductor 336 Aluminum 0.0100 0.00 0.00 133.57 236.080.00

O4 ACSR 533.000
173.331.59901000 - Distribution ConstruOH Conductor 4 ACSR 0.0030 0.00 0.00 62.63 110.700.00

O795 AAC 1,023.000
2,439.7122.50601000 - Distribution ConstruOH Conductor 795 AAC 0.0220 0.00 0.00 881.56 1,558.150.00

P30-5 1.000
173.441.60001000 - Distribution ConstruPole 30 Ft Class 5 Wood 1.6000 0.00 0.00 62.67 110.770.00

P50-1 2.000
585.385.40001000 - Distribution ConstruPole 50 Ft Class 1 Wood 2.7000 0.00 0.00 211.52 373.860.00

P50-3 2.000
585.385.40001000 - Distribution ConstruPole 50 Ft Class 3 Wood 2.7000 0.00 0.00 211.52 373.860.00

Total For Retirement Assembly Units: 9,363.4286.3760 0.00 0.00 3,383.35 5,980.070.00

Total For Work Order 114353: 84,174.44489.7040 27,758.09 3,330.98 19,181.70 33,903.670.00

/pro/rpttemplate/acct/2.42.1/wo/WO_ESTIMATE_SUMMARY.xml.rpt b_noack46076

*I - Inventory / *E - Exempt Inventory / *N - Noninventory assigned through Work Order > Work Order > Assign Item and/or SAG Factor calculated on Assembly Unit(s).  These contain item costs only.



WORK ORDER Page: 510/23/2018 10:49:02 am

ESTIMATE SUMMARY

Revision: 69093Pedernales Electric Cooperative, Inc.

PARAMETERS  ENTERED:
Update Estimate: No

Work Order: 114353;0
Transaction Type: Both

Exclude Salvage: No
Page Break On Work Order: No
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*I - Inventory / *E - Exempt Inventory / *N - Noninventory assigned through Work Order > Work Order > Assign Item and/or SAG Factor calculated on Assembly Unit(s).  These contain item costs only.



Attachment B 

Utility’s Schedule of Work and Estimated Date of Completion 

Estimated Start Date:  March 25, 2019

 Estimated Completion Date:  May 25, 2019



  

Attachment C 
 

Eligibility Ratio 
 
 
 
 

□ On State and local projects, Texas Transportation Code section 203.092 provides that 
utility reimbursement for facility relocation is dependent upon whether the utility possesses 
a valid property interest.  See Attachment “E” for proof of property interest, which is 
established at 100% eligible. 

 



  

 
 

Attachment D 
 

Betterment Calculation and Estimates 
 

 
 
□ Betterment does not exist in this agreement. 
 



Attachment E 

Proof of Property Interest 



















  

 
 

Attachment F 
 

Wilco – U-80A – Joint Use Agreement 
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