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December 5, 2019 
 
Mr. Dwayne Gossett   via Email : dgossett@wilco.com    
Project Manager 
Williamson County (WILCO)  
3101 S E Inner Loop 
Georgetown, TX 78 
 
Subject: Proposal for Roof Consulting Services  

 
Georgetown Health Department 
102 W. 3rd St. 
Georgetown TX, 78626 
 
Georgetown Health Department Education Building 
300 N. Main St. 
Georgetown TX, 78626 
 
Taylor Health Department 
115 W. 6th St. 
Taylor TX, 76574 
 
 

 
In accordance with your request and based on information and background provided, Jim Whitten 
Roof Consultants, LLC (JWRC) is pleased to present our proposal for providing roof consulting 
services at the subject WILCO Facilities. The following sections present project information, our 
proposed scope of services, schedule and fee information, and instructions for authorization. 
 
 

BACKGROUND INFORMATION 
 
We understand the purpose of this request for proposal is for JWRC to provide roof consulting 
services for a roof improvements project for the three (3) Subject Facilities. 
 
 

SCOPE OF SERVICES 
 
We propose the following scope of services: 
 
Bidding and Construction Documents 
 

 Based on our roof reconnaissance with you, to all three (3) facilities:   
 We will determine local code and permit requirements regarding wind uplift resistance, 

energy conservation, membrane reflectivity, and roof drainage requirements. 
 We will verify with the local electric power provider the availability of rebates for roof 

insulation or reflectivity improvements. 



JIM WHITTEN ROOF CONSULTANTS, LLC 2     WILCO –THREE ROOFS 
PROPOSAL FOR ROOF CONSULTING SERVICES  DECEMBER 5, 2019 

 We will evaluate existing stormwater drainage components to determine current plumbing 
code compliance for primary roof drainage and secondary emergency overflow.  

 We will verify, with WILCO assistance, existing rooftop vents and equipment that are to 
remain as is, those that will require replacement, if any, and abandoned roof top 
penetrations or equipment scheduled for disposal and requiring deck repair.  We will also 
request that WILCO provide preferred locations for roof top walk tread for roof 
maintenance traffic. 

 We will prepare a Design Development Scope of Work report with our recommendations 
for roof improvements scope of work for WILCO review and approval. 

 Following WILCO approval of a roof improvements scope of work, we will prepare 
Construction Documents consisting of a Project Manual and Drawings for the approved 
scope of work.   

 The Project Manual will contain technical specifications, contracting forms, general 
conditions of the construction contract, and supplemental conditions, such as owner 
specific insurance requirements.  Technical Specifications will be in Construction 
Specifications Institute (CSI) Three-Part Format.  We plan on using the RCI Manual of 
Practice contracting forms and general conditions, unless directed otherwise by WILCO.   

 The Drawings will consist of scaled roof plans and detailed installation drawings. 
 Construction Documents will be prepared under the direction of State of Texas Registered 

Architect, Don Hurst, of Tejas Design, LLC. 
 We will provide a 75% complete bidding and construction documents review set for 

WILCO review and comment. 
 Following WILCO review, we will incorporate review comments and issue the sealed 

bidding and construction documents to invited bidders. 
 
Bidding Phase Services 
 

 We will coordinate and attend a pre-bid meeting for bidders to discuss the project, Owner’s 
requirements, provide interpretations, and answer questions. 

 JWRC will assist WILCO with answering requests for information and bidder substitution 
requests during the bid process, and if warranted, will issue addenda to clarify the Bidding 
and Construction Documents. 

 JWRC will assist WILCO with bid tabulation and evaluation, and based upon review of 
bidder qualifications and bid amount, provide a recommendation for WILCO award.  If 
necessary, JWRC will assist WILCO with negotiating a final contract amount. 

 With WILCO approval, we will prepare and issue a Notice of Award to the successful 
bidder and issue the Agreement Between Owner and Contractor. 

 Based on WILCO approved scheduling, we will prepare and issue the Notice To Proceed. 
 
Construction Phase Services 
 

 Once a contract for construction has been let, we will review pre-job submittals and shop 
drawings for conformance with the Contract Documents.  We will issue a submittal review 
letter report documenting noted non-compliance with the Contract Documents. 

 Pre-Roofing Meeting: we will attend a pre-roofing meeting with WILCO and WILCO 
representatives, the contractor and its subcontractors, and the roofing materials 
manufacturer.  Following the pre-roofing meeting, we will prepare the pre-roofing meeting 
minutes and distribute to all attendees. 

 Progress Meetings:  we will attend periodic progress meetings during the work (contractor 
will be responsible for setting meeting dates and issuing meeting minutes). 
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 Construction Phase Site Visits:  We will perform periodic unannounced site visits during 
the roof construction to observe and document compliance with the Contract Documents 
and reviewed submittals.  After each site visit, we will prepare a site visit report with 
representative photos of our observations.  We will coordinate with WILCO and the roofer 
for scheduling our site visits. 

 Perform one site visit to determine substantial completion and develop substantial 
completion “punch-list”. 

 Perform one site visit to document completion of the substantial completion punch-list and 
document final completion. 

 We will recommend that WILCO back-charge the Contractor for time and expenses 
incurred by JWRC in the event more than one substantial completion or more than one 
final completion site visit are required due to Contractor delay or negligence in completing 
the Work within the Contract Time. 

 Review close-out submittals and record documents, issue transmittal letter with close-out 
documents. 

 
 

SCHEDULE AND FEES 
 
JWRC is prepared to commence with the above-proposed scope of services within five business 
days of receiving written authorization to proceed. 
 
We estimate two weeks to issue a 75% Complete Review Set of the Bidding and Construction 
Documents for WILCO review.  The final 100% Bidding and Construction Documents will be 
completed within two weeks of receiving WILCO 75% review comments. 
 
Construction phase site visit reports will typically be issued within 24 hours of leaving the job site. 
 
Based on our understanding of the project information provided as described above, and our 
experience with similar projects, we propose the following lump sum fees for the above scope of 
services: 
 

 Bidding & Construction Documents: $  12,000 
 Bidding:    $    2,000 
 Construction Administration:  $  12,000 
 Total Fee:    $  26,000 

 
Consultants Preliminary Opinion of Cost of Roof Construction: 
Georgetown Health Department …………….$ 120,000 
102 W. 3rd St. 
Georgetown TX, 78626 
 
Georgetown Health Department……………..$   20,000 
Education Building 
300 N. Main St. 
Georgetown TX, 78626 
 
Taylor Health Department…………………….$ 120,000 
115 W. 6th St. 
Taylor TX, 765 
 





P. O. Box 200925 
Austin, Texas 78720 

(512) 250-0999 ph (512) 250-9711 fax 
www.jimwhitten.com 
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ATTACHMENT A 
TERMS AND CONDITIONS 

 
I. DEFINITION OF TERMS 
 A. The Project – The completed installation defined by the Contract Documents including the design, all as described 
in the Consultant’s Proposal. 
 B. This Part of The Project – That portion of The Project for which the Consultant is to provide its professional roofing 
and/or waterproofing consulting services. 
 C. Client – The entity named in the Consultant’s Proposal. 
 D. Consultant – Jim Whitten Roof Consultants, LLC 
 E. Work – All work performed in connection with The Project other than services performed by the Consultant.  Work 
is the portion of The Project that is the responsibility of the Contractor and its subcontractors. 
 F. Services – Those professional roofing/waterproofing consulting services provided by the Consultant to the Client 
in connection with The Project.  Such Services consist of both Basic Services and Additional Services as described in the Consultant’s 
proposal.  It is clearly understood the Consultant is providing professional services only and is not providing nor participating in the 
provision of any product(s). 
 G. Agreement – The Consultant’s Proposal, these Terms and Conditions, the Hourly Rate Schedule, and any other 
attachments will be referred collectively as the “Agreement” between the Client and the Consultant. 
 H. Contract Documents – The drawings, specifications, addenda, and change orders that define The Project. 
 I. Special Consultants – Consultants or firms in specialized fields outside of Consultant’s area of expertise who are 
retained through the Consultant to provide various services.  The use of Special Consultants is subject to the acceptance by the 
Consultant to provide the services of such Special Consultants, and to the Clients written approval. 
 J. Hazardous Materials – Any substances, including but not limited to asbestos; toxic materials; toxic or hazardous 
waste; PCBs; pollutants including any solid, liquid, gaseous, thermal irritant or contaminant including smoke, vapor, soot, fumes, acid, 
alkalis, chemicals, and waste; mold, mildew, or other microbial growth; combustible gases and materials; petroleum or radioactive 
materials (as each of these is defined in applicable federal statutes); or any other substances under any conditions and in such 
quantities as would pose a substantial danger to persons or property exposed to such substances at or near the Project site. 
 
II. CONSULTANT’S RESPONSIBILITIES 
 A. Standard of Care – Consultant will render Services under this Agreement in accordance with generally accepted 
professional practices using reasonable care and skill consistent with that ordinarily exercised by members of their profession under 
similar conditions of time and locale.  Except as expressly provided for in this Paragraph II.A., Consultant makes no expressed or 
implied warranties as to its Services rendered under this Agreement, and any other expressed or implied warranties are expressly 
disclaimed and waived. 
 B. Accounting Records – Consultant will maintain adequate accounting records pertaining to The Project and shall 
make them available to Client upon Client’s request and at mutually convenient times. 
 C. Excluded Services – Consultant will not obligate itself to provide any Services which, in the Consultant’s 
professional opinion, are outside its area of expertise or are in violation of applicable codes or regulations. 
 D. Insurance – For the period of design and construction of the Project until substantial completion, during which 
time the Consultant is providing Services to the Client, Consultant will secure and maintain in force policies of insurance in connection 
with Consultant’s Services of The Project with limits of not less than those listed below: 

1.  Professional Liability (Negligent Errors and Omissions) – Limits of $1,000,000 per claim and $2,000,000 aggregate.  The 
Consultant agrees to maintain this professional liability coverage for the period of design and construction of the Project, 
and for a period of one (1) year following substantial completion, if such coverage is reasonably available at commercially 
affordable premiums.  For the purposes of this Agreement “reasonably available” and “commercially affordable” shall mean 
that more than half the Consultants practicing the same professional discipline in the state where the project is located are 
able to obtain such coverage. 
2.  Commercial Umbrella Liability - $2,000,000 combined, single limit. 
3.  Non-Owned Automobile Liability - $1,000,000 combined, single limit. 

 4.  Worker’s Compensation – as required by statutory amount. 
 The indicated coverages shall be subject to all of the terms, exclusions and conditions of the policies. 
 If requested, Consultant will furnish Client a certificate evidencing that the required insurance is in effect. 
 Insurance carried by Special Consultants will be subject to the approval of both Consultant and Client. 
 E. Job Site Visits – Consultant will visit the project site as described in the Consultant’s proposal as Consultant 
determines is appropriate to the stage of construction for This Part of The Project to become generally familiar with the progress and 
quality of Work completed for This Part of The Project and to determine, in general, if the Work is consistent with the Contract 
Documents.  However, the Consultant shall not be required to make exhaustive or continuous on-site visits to check the quality or 
quantity of the Work for This Part of The Project.  Consultant will provide written reports of observed defects and deficiencies, if any, 
to the Client following each Job Site Visit. 
 The Consultant shall not be responsible for any acts or omission of the Contractor, subcontractor, any entity performing any 
portions of the Work, or any agents or employees of any of them.  Consultant does not guarantee the performance of the Contractor 
and shall not be responsible for the Contractor’s failure to perform its Work in accordance with the Contract Documents or any 
applicable laws, codes, rules or regulations. 
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 The Consultant shall have the authority to recommend to the Client rejection of any Work that is not, in the judgment of the 
Consultant, in conformance with the Contact Documents.  Neither this authority nor the Consultant’s good-faith judgment to 
recommend rejection or not recommend rejection any Work shall subject the Consultant to any liability or cause of action to the 
Contractor, subcontractors or other suppliers or persons performing work on The Project. 
 F. Coordination with Special Consultants – Consultant will coordinate the Services provided by Special Consultants 
with the Consultant and with other Special Consultants. 
 
III. CLIENT’S RESPONSIBILITIES 
 A. Access to Site – Client will furnish or obtain full and free access to all property as necessary for the performance 
of Consultant’s Services under this Agreement. 
 B. Permits and Approvals – Client will furnish permits and approvals from all governmental authorities having 
jurisdiction over This Part of The Project and from others as may be necessary for completion of The Project. 
 C. Design Criteria – Client will timely furnish detailed information, design criteria, drawings, specifications, 
construction standards, and full information as to Client’s requirements for The Project.  Failure to provide the information or 
documentation when requested may result in the delay of the Project. 
 D. Reviews and Authorizations – Client shall receive and examine documents submitted by Consultant, interpret 
and define Client’s policies and promptly render decisions and authorizations in writing to prevent unreasonable delay in the progress 
of Consultant’s Services. 
 E. Client’s Consultants – It is understood and agreed that the Client shall contract directly with other consultants to 
provide other services for The Project.  The Client agrees that Consultant shall have no responsibility for any portion of The Project 
designed by other consultants engaged by the Client.  The Consultant shall not be required to check or verify or consultants’ contract 
documents or reports and shall be entitled to rely on the accuracy and completeness thereof, as well as the compliance of such 
documents or reports with applicable laws, codes, statues, ordinances and regulations. 
 The Client agrees, to the fullest extent permitted by law, to indemnify and hold harmless Consultant from any damages, 
liabilities, or costs, including reasonable attorneys’ fees and defense costs, arising out of or connected in any way with the services 
performed by other consultants engaged by the Client. 
 F. Insurance – Client represents and warrants that all other design professionals will be required to have or obtain 
professional liability and general liability insurance in amounts that at least equal the minimum amounts required of the Consultant 
(see section II.D.). 
 
IV. PAYMENTS TO CONSULTANT 
 A. Time of Payment – Payments to the Consultant shall be made within 30 days following receipt of Consultant’s 
invoice.  The invoice will be based upon the proportion of the Consultant’s Services completed during the invoice period, or upon time 
and expenses incurred when fees are on a time and expenses basis.  Client shall promptly forward Consultant’s invoices to Third 
Party Responsible for Payment in the event Client will be making payment to Consultant after receiving payment from Third Party 
Responsible for Payment.  Client shall then exert all reasonable and diligent effort to collect prompt payment from Third Party 
Responsible for Payment. 
 B. Late Payment – Client agrees to pay Consultant interest on all amounts past due at a rate of 1.5% per month, 
subject to maximum legal limits.  Any amount paid in excess of maximum legal limits shall be automatically applied to reduce the 
principal owed by Client.  In addition to amount due and interest, Client agrees to pay Consultant all reasonable collection and 
attorney’s fees, court costs and other expenses including reasonable value of the Consultant’s time and expenses spent in connection 
with such collection action, computed according to the Consultant’s prevailing fee schedule and expense policies.  
 C. Reimbursable Expenses – Consultant will be reimbursed for expenses incurred by Consultant in addition to 
compensation for Services and will provide documentation of expenses at Client’s request.  Reimbursable Expenses are defined in 
the Consultant’s proposal. 
 
V. DOCUMENTS 
 A. Ownership – All documents, including Drawings, Specifications, computer files, electronic media, field data, 
calculations, notes, and other documents and instruments prepared or furnished by Consultant to Client pursuant to this Agreement 
are the property of Consultant.  Consultant shall retain all common law, statutory and other reserved rights, including copyright thereto.   
 Whether or not the Project is completed, but subject to the provisions of this Article all such documents are instruments of 
professional service only and Consultant is not providing any product.  Upon completion of the Services and payment if full of all 
monies due to Consultant, Client may retain, copies of all such documents as its property.  Such documents are not intended or 
represented to be suitable for reuse on extensions of the Project or on any other project.  Any reuse of such documents without written 
verification or adaptation by Consultant for the specific purpose intended (for which Client shall pay Consultant compensation at rates 
mutually agreed upon) will be at Client’s sole risk and without liability or legal exposure to Consultant, or to Consultant’s independent 
professional associates or consultants, and Client agrees, to the fullest extent permitted by law, to indemnify and hold harmless 
Consultant, it’s officers, directors, employees, and Special Consultants against all claims, damages, losses, and expenses (including 
reasonable attorneys’ fees, defense costs, and court costs) arising from or allegedly arising from or in any way connect with the 
unauthorized reuse or modification of the documents by the Client or any person or entity that acquires or obtains the documents from 
or through the Client without the written authorization of the Consultant. 
 B. Unauthorized Changes – The Consultant shall have no liability to the Client or others for changes made to the 
Consultant’s documents or to the Project by the Client without the Consultant’s prior written approval. 
 
VI. LIABILITY LIMITATION 
 Consultant shall have no liability to Client or to others for acts or omissions of the Contractor or any other persons performing 
Work on The Project; or for construction means, methods, techniques, sequences or procedures, time of performance, programs or 
for any safety precautions, in connection with the Work; or for Contractor’s failure to carry out the Work in accordance with Drawings 
and Specifications prepared by Consultant; or for acceptance by the Client, its agents, subcontractors, or employees, of materials, 
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equipment and/or workmanship over the objection of Consultant, its agents or employees if such materials, equipment or workmanship 
in question have been rejected in writing by Consultant, prior to the inclusion of same in The Project and Client shall fully notify 
Consultant in writing before Client, its agents, subcontractors, or employees accept anything without prior written approval of 
Consultant so that Consultant may timely object to such acceptance; or for any other reason beyond warranty of the use of reasonable 
professional skills in execution of the assignments covered by this Agreement. Furthermore, Consultant shall not be responsible for 
the defects or omissions in the Project or Work resulting from any deviation from Consultant’s Services; or of the Contractors or 
subcontractors, or any of the contractors’ or subcontractors’ employee’s, or that of any other persons or entities responsible for 
performing any of the Work result as contained in the construction contract for This Part of The Project. 
 To the maximum extent permitted by law, the Client agrees to limit the Consultant’s entire liability for Client’s damages, 
failure to perform Consultant’s Services according to the terms and conditions of this Agreement, or otherwise in connection with the 
Project to the fee paid to the Consultant, or $50,000, whichever is less.  This limitation shall apply regardless of the cause of action or 
legal theory pled or asserted. 
 Consultant will not be responsible for accuracy, completeness, errors, or omissions contained in the services provided by 
Special Consultants.  Such Special Consultants are provided for the Client’s benefit only, and are only retained through the Consultant 
for the Client’s convenience.  Consultant may rely on the services provided by Special Consultants to be accurate, complete, and free 
of errors and omissions. 
 This Agreement is made for the benefit of Client and Consultant only.  Accordingly, no third party shall have any claim 
against either Client or Consultant by virtue of this Agreement of the Services rendered hereunder. 
 
VII. HAZARDOUS MATERIALS 
 It is understood and agreed that in seeking the professional services of the Consultant under this Agreement, the Client is 
requesting the Consultant to perform Roofing and/or Waterproofing Consulting Services for the Client’s benefit.  Both parties agree 
that the Consultant has not been retained or compensated to provide any services (including but not limited to design or construction 
review services in the abatement, replacement, detection, identification, or removal of hazardous materials) related to the presence 
of any hazardous materials. 
 The Client agrees, notwithstanding any other provision of this Agreement, to the fullest extent permitted by law, to indemnify 
and hold the Consultant, its officers, partners, employees, and Special Consultants harmless from and against all claims, suit actions, 
demands, liabilities, losses, damages and expenses, including reasonable attorneys’ fees and defense costs arising out of or in any 
way connected with the detection, presence, handling, removal, abatement or disposal of any hazardous materials in the Project, in 
materials used in the construction or modification of the Project, and arising from the presence of pollutants that exist on, about, or 
adjacent to the Project site, whether liability arises under breach of contract or warranty, tort, including negligence, strict liability or 
statutory liability or any other cause of action, except for the sole negligence or willful misconduct of the Consultant.  
 
VIII. TERMINATION 
 This Agreement may be terminated by either party for any reason by sending written notice to the other party.  Such 
termination shall be effective seven (7) days after notice is received.  Within seven (7) days of termination of the Agreement, Consultant 
will send a statement of account and final invoice to Client for Consultant’s Services rendered.  Client shall pay Consultant the amount 
set forth in the final invoice which will be equal to the sum of (i) Basic Compensation for Basic Services performed for any Phase or 
Phases and not yet paid; plus (ii) Additional Compensation not yet paid for Additional Services rendered; plus (iii) reimbursement for 
Reimbursable Expenses incurred by Consultant and not yet paid; plus (iv) Special Consultant Fees and Reimbursable Expenses not 
yet paid. 
 
IX. MISCELLANEOUS PROVISIONS 
 A. Assignment of Rights – Neither Client nor Consultant shall assign, sublet, or transfer all or any portion of its 
interest in this Agreement without the prior written consent of the other. Subject to the preceding sentence, this Agreement shall inure 
to the benefit of and shall be binding upon the successors, assigns and legal representative of each party.  Subcontracting to Special 
Consultants normally contemplated by the Consultant shall not be considered an assignment for purposes of this Agreement. 
 B. Entire Agreement – This Agreement represents the entire and integrated Agreement between Client and 
Consultant and supersedes all prior negotiations, representations or agreements either written or oral.  This Agreement may be 
amended only by written instrument signed by both Client and Consultant. 
 C. Betterment – If, due to the Consultant’s negligence, a required item or component of the Project is omitted from 
the Consultant’s contract documents, the Consultant shall not be responsible for paying the cost required to add such item or 
component to the extent that such item or component would have been required and included in the original contract documents.  In 
no event will the Consultant be responsible for any cost or expense that provides betterment or upgrades or enhances the value of 
the Project. 
 D. Dispute Resolution – In the event of a dispute arising out of or relating to this Agreement or the Services rendered 
hereunder, the Client and Consultant agree to attempt to resolve such disputes in the following manner:  First, the parties agree to 
attempt to resolve such disputes through direct negotiations between the appropriate representatives of each part.  Second, if such 
negotiations are not fully successful, the parties agree to attempt to resolve any remaining dispute by formal non-binding mediation 
conducted in accordance with rules and procedure to be agreed upon by the parties.   
 If the steps indicated above cannot resolve any disputes, and arbitration or litigation is necessary, such action will be held 
in Austin, Travis County, Texas, without regard to its conflict of law provisions.  The prevailing party to any dispute, including payment 
disputes, arising from this Agreement will be entitled to recover from the non-prevailing party all reasonable costs incurred including 
staff time, litigation or arbitration expenses, collection expenses, witness fees, court costs, attorneys’ fees, and all other related 
expenses in such litigation. 
  In the event of a non-adjudicative settlement of litigation between the parties or a resolution of a dispute by arbitration, the 
term “prevailing party” shall be determined by that process. 
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 It is intended by the parties to this Agreement that the Consultant’s services in connection with the Project shall not subject 
the Consultant’s individual employees, officers or directors to any personal legal exposure for the risks associated with this Project.  
Therefore, and notwithstanding anything to the contrary contained herein, the Client agrees that as the Client’s sole and exclusive 
remedy, any claim, demand or suit shall be directed and/or asserted only against the Consultant, a Texas corporation, and not against 
any on the Consultant’s individual employees, officers, or directors. 
 All legal causes of action between the parties to this Agreement shall accrue and any applicable statutes of repose or 
limitation shall begin to run not later than the date of Substantial Completion.  If the act or failure to act complained of occurs after the 
date of Substantial Completion, then the date of final completion shall be used, but in no event shall any statute of repose or limitation 
begin to run any later than the date the Consultant’s services are completed or terminated. 
 E. Interpretation – Limitations on liability, waivers and indemnities this Agreement are business understandings 
between the parties and shall apply to all legal theories or recovery, including breach of contract or warranty, breach of fiduciary duty, 
tort (including negligence), strict or statutory liability, or any other cause of action, provided that these limitations on liability, waivers 
and indemnities will not apply to any losses or damages that may be found by a trier of fact to have been caused by the Consultant’s 
sole or gross negligence or the Consultant’s willful misconduct.  The parties also agree that the Client will not seek damages in excess 
of the contractually agreed-upon limitations directly or indirectly through suits against other parties who may join the Consultant as a 
third-party defendant.  “Parties” means the Client and the Consultant, and their officers, directors, partners, employees, 
subcontractors, and Special Consultants. 
 F. Force Majeure – Neither party shall hold the other responsible for damages or delay in performance caused by 
acts of God, fires, riots, war, natural disasters, strikes, lockouts, accidents or any other events beyond the reasonable control of the 
other party, its employees or agents. 
 G. Severability – In the event any provision of this Agreement shall be held to be invalid or unenforceable, that 
provision shall be struck and the remaining provisions shall be valid and binding upon the parties. 
 H. Survival – Notwithstanding completion or termination of this Agreement for any reason, all rights, duties and 
obligations of the parties, including all limitations of liability, indemnifications, warranties, and representations, shall survive such 
completion or termination and remain if full force and effect until fulfilled. 
 I. Safety – Consultant has not been retained or compensated to provide design and construction review services 
relating to the Contractor’s safety precautions or to means, methods, techniques, sequences, or procedures required for the Contractor 
to perform his work in accordance with the contract documents and any health or safety precautions required by any regulatory 
agencies.  Omitted services include but are not limited to shoring, scaffolding, underpinning, temporary retainment of excavations and 
any erection methods or temporary bracing.  The Consultant and its personnel have no authority to exercise any control over any 
construction contractor or its employees in connection with their work or any health or safety programs or procedures.  The Client 
agrees that the General Contractor shall be solely responsible for jobsite safety, and warrants that this intent shall be carried out in 
the Client’s contract with the General Contractor.  The Client also agrees that the Client, the Consultant, and any Special Consultants 
shall be indemnified by the General Contractor and shall be made additional insured under the General Contractor’s policies of general 
liability insurance.  
 J. Cost Estimates – Any opinion of the construction cost prepared by Consultant represents its best judgment as a 
design professional familiar with roofing, exterior wall and/or waterproofing work and is supplied for the general guidance of Client.  
Since Consultant has no control over cost of labor and materials, over competitive bidding, or other market conditions, Consultant 
makes no warranty, express or implied, that the bids or the negotiated cost of the Work will not vary from the Consultant’s opinion of 
probable construction cost. 
 K. Value Engineering – If the Client retains the services of a Value Engineer (VE) to review the Contract Documents 
prepared by the Consultant, it shall be at the Client’s sole expense and shall be performed in a timely manner so as not to delay the 
orderly progress of the Consultant’s Services.  The Client shall promptly notify the Consultant of the identity of the VE and shall define 
the VE’s scope of services and responsibilities for the Consultant.  All recommendations of the VE shall be given to the Consultant for 
review, and adequate time shall be provided for the Consultant to respond to the recommendations. 
 If the Consultant objects to any recommendations made by the VE, it shall so state in writing to the Client, along with the 
reasons for objecting.  If the Client requires the incorporation of changes in the Contract Documents to which the Consultant has 
objected, the Client agrees, to the fullest extent permitted by law, to waive all claims against the Consultant and to indemnify and hold 
harmless the Consultant from any and all damages, liabilities or costs, including reasonable attorney’s fees and costs of defense, 
which arise in connection with or as a result of the incorporation of such design changes required by the Client. 
 In addition, the Consultant shall be compensated for services necessary to incorporate recommended value engineering 
changes into reports, drawings, specifications, bidding, contract or other documents.  The Consultant shall be compensated as 
Additional Service for all time spent to prepare for, review and respond to the recommendations of the VE.  The Consultant’s time for 
performance of its services shall be equitably adjusted. 
 L. Instructions to Contractor – Consultant’s instructions to the Contractors shall be issued in writing through the 
Client unless otherwise mutually agreed. 
 M. Titles – The paragraph titles used in this Agreement are for general reference only and are not part of the 
Agreement. 
 N. Third-Party Beneficiaries – Nothing contained in this Agreement shall create a contractual relationship with or a 
cause of action in favor of a third party against either the Client or the Consultant.  The Consultant’s services under this Agreement 
are being performed solely for the Client’s benefit, and no party or entity shall have any claim against the Consultant because of this 
Agreement or the performance or nonperformance of services hereunder.  The Client and Consultant agree to require a similar 
provision in all contracts with contractors, subcontractors, subconsultants, vendors and other entities involved in this Project to carry 
out the intent of this provision. 
 O. Renegotiation – Lump sum and not-to-exceed Agreements will be subject to renegotiation at the Consultant’s 
discretion if the duration of The Project is more than twenty-four (24) months. 
 P. Contingency -The Client and the Consultant agree that certain increased costs and changes may be required 
because of possible omissions, ambiguities or inconsistencies in the Contract Documents prepared by the Consultant and therefore, 
that the final construction cost of the Project may exceed the estimated construction cost.  The Client agrees to set aside a reserve to 
be mutually agreed upon by Client and Consultant as a contingency to be used, as required, to pay for any such increased costs and 
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changes.  The Client further agrees to make no claim by way of direct or third-party action against the Consultant or its Special 
Consultants with respect to any increased costs within the contingency because of such changes or because of any claims made by 
the Contractor relating to such changes. 
 Q. Verification of Existing Conditions – Inasmuch as the remodeling and/or rehabilitation of the site requires that 
certain assumptions be made by the Consultant regarding existing conditions, and because some of these assumptions may not be 
verifiable without the Client’s expending substantial sums of money or destroying otherwise adequate or serviceable portions of the 
facilities, the Client agrees, to the fullest extent permitted by law, to indemnify and hold harmless the Consultant, its officers, directors, 
employees, and Special Consultants against all damages, liabilities or costs, including reasonable attorney’s fees and defense costs, 
arising out of or in any way connected with this Project, excepting only those damages, liabilities or costs attributable to the sole 
negligence and willful misconduct by the Consultant.  In addition, the Client agrees to bear all costs, losses and expenses, including 
the cost of the Consultant’s Additional Services, arising from the discovery of concealed or unknown conditions in the existing site, or 
from any deficiencies or inaccuracies in any information or documentation furnished to the Consultant by the Client. 
 R. Defects in Service – The Client shall promptly report to the Consultant any defects or suspected defects in the 
Consultant’s services of which the Client becomes aware, so that the Consultant may take measures to minimize the consequences 
of such a defect.  The Client further agrees to impose a similar notification requirement on all contractors in its Client/Contractor 
contract and shall require all subcontracts at any level to contain a like requirement.  Failure by the Client and the Client’s contractors 
or subcontractors to notify the Consultant shall relieve the Consultant of the costs of remedying the defects above the sum such 
remedy would have cost had prompt notification been given when such defects were first discovered. 
 

END OF ATTACHMENT A 
 




