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We appreciate your interest in our services and thank you for the chance to offer the following proposal for this project.
Our proposal incorporates the following:

Project Name: 96 Strand Upgrade � Inner Loop Annex to Tax Office
Scope of
Work:

Aerial and Underground OSP Construction

Estimated By: Chris Gonzales Submit Contracts & PO�s to: chris.gonzales@brycomm.com

I. SCOPE OF WORK

Professional Engineering:

1. Oncor Pole Permitting: 17 poles
2. Georgetown Pole Permitting: 13 poles with PLAs
3. City of Georgetown ROW Permit: 1
4. ±800LF of Underground Design
5. City of Georgetown Excavation Permit (UG plans, profiles, and PE Stamp)

Aerial/Underground Construction:

1. Provide and install ±5,400 ft of ¼� EHS galvanized strand.
2. Provide and install 11 anchors/down guys along new aerial pathway.
3. Provide and install ±15,000 ft. of 96 SM OSP armored fiber optic cable.

o Fiber to be installed between Inner Loop Annex to Tax Office.
o Fiber to be installed on existing and new aerial and underground pathways.
o New Williamson County tags to be provided and installed along route.
o Slack management to be installed along route.

4. Remove ± 4,900 abandoned fiber/messenger strand around Inner Peace Development
5. Excavate and trench ±800ft in Georgetown ROW. (South Austin Ave.)

o Provide and install 2 2� PVC conduits at a minimal depth of 24�
o Provide and install (2) 24� hand holes along route.
o Backfill with existing spoils.
o Stub conduits at existing utility poles.

6. Inner Loop Annex � Terminate/Test all 96 strands which includes the following:
o (1) Corning 4U LIU
o (8) Corning SM LC Fiber Adapter Panels
o (1) Corning Splice Trays w/Tray Holder
o (8) LC SM Pigtails

7. Tax Office � Terminate/Test all 96 strands which includes the following:
o (1) Corning 4U LIU
o (8) Corning SM LC Fiber Adapter Panels
o (1) Corning Splice Trays w/Tray Holder
o (8) LC SM Pigtails
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Clarifications/Exclusions:

1. OTDR/OLTS testing to be provide upon completion.
2. Redline as builts to be provided upon completion.
3. Single lane closures included where required.
4. Proposal does not include engineered traffic control plans.
5. Standard traffic control details to be utilized.
6. City of Georgetown ROW fees are excluded if any are required.
7. Proposal does not include any railroad permitting.
8. Only new pole attachment permitting is included.

II. PRICING SUMMARY:

Scope of Work Cost
270000 96 Strand Upgrade � Inner Loop Annex to Tax Office $ 125,243.79

TOTAL: $ 125,243.79

Thank you for the opportunity and feel free to contact me if you have any questions or concerns.

Chris Gonzales
Division Manager OSP
O: 512 712 4008 x126 | M: 512 569 5309
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