

WORK AUTHORIZATION

WORK AUTHORIZATION NO. 7

PROJECT: CR 313 EAST OF CR 332 - JARRELL

This Work Authorization is made pursuant to the terms and conditions of the Williamson County Contract for Surveying Services, being dated May 19, 2020 and entered into by and between Williamson County, Texas, a political subdivision of the State of Texas, (the "County") and Diamond Surveying (the "Surveyor").

Part 1. The Surveyor will provide the following Surveying Services set forth in Attachment "B" of this Work Authorization.

Part 2. The maximum amount payable for services under this Work Authorization without modification is \$69,890.00.

Part 3. Payment to the Surveyor for the services established under this Work Authorization shall be made in accordance with the Contract.

Part 4. This Work Authorization shall become effective on the date of final acceptance and full execution of the parties hereto and shall terminate on December 31, 2024. The Surveying Services set forth in Attachment "B" of this Work Authorization shall be fully completed on or before said date unless extended by a Supplemental Work Authorization.

Part 5. This Work Authorization does not waive the parties' responsibilities and obligations provided under the Contract.

Part 6. County believes it has sufficient funds currently available and authorized for expenditure to finance the costs of this Work Authorization. Surveyor understands and agrees that County's payment of amounts under this Work Authorization is contingent on the County receiving appropriations or other expenditure authority sufficient to allow the County, in the exercise of reasonable administrative discretion, to continue to make payments under this Contract. It is further understood and agreed by Surveyor that County shall have the right to terminate this Contract at the end of any County fiscal year if the governing body of County does not appropriate sufficient funds as determined by County's budget for the fiscal year in question. County may effect such termination by giving written notice of termination to Surveyor.

Part 7. This Work Authorization is hereby accepted and acknowledged below.

EXECUTED this ____ day of Mar 22, 2023, 20____.

SURVEYOR:

Diamond Surveying

COUNTY:

Williamson County, Texas

By: 
Signature

Shane Shafer
Printed Name

President
Title

By: 
Signature

Bill Gravell
Printed Name

County Judge
Title

LIST OF ATTACHMENTS

Attachment A - Services to be Provided by County

Attachment B - Services to be Provided by Surveyor

Attachment C - Work Schedule

Attachment D - Rate Schedule

Attachment A

Services to be Provided by County

- A. Provide the specifications requirements for all surveys.
- B. Provide timely reviews and decisions necessary to enable the Surveyor to maintain an agreed upon project schedule as developed in attached Exhibit C.
- C. Provide timely reviews and decisions necessary to enable the Surveyor to maintain an agreed upon project schedule as developed in attached Exhibit C.
- D. Provide aluminum caps for iron rods, if applicable.
- E. Provide brass caps for flush mount ROW markers, if applicable.

Attachment B

Services to be Provided by Surveyor:

The following scope of services is for seven (7) right-of-way acquisition Parcels and for a topographic survey. Limits from the intersection of CR 332 and CR 313 to the east along CR 313 to intersection of CR 313 and CR 3001 (approximately 3000 feet) and continuing east for an additional 1,700 feet to the east boundary line of the called 2.00 acre tract of land conveyed to Melissa and Loren Dixon recorded in Document No. 2018089105, Official Public Records of Williamson County, Texas. For an approximate total of 4,700 feet. To include 100 feet north and south along CR 332 from CR 313, 150 feet along CR 3001 from CR 313 and 50 feet along each side street along the route. Existing north and south R.O.W. dedication lines of CR 313 and proposed north R.O.W. of CR 313 varying widths from 120 feet to 140 feet. Cross sections every 50 – 60 feet.

1. Perform office and field work necessary to establish State Plane Coordinates for the Project. Bearing Basis: NAD-83, Texas Central (4203), State Plane System. Coordinates for this Project will be Surface Coordinates based on the Combined Surface Adjustment Factor of 1.00015. Vertical Datum: NAVD-88. Fieldwork necessary to set survey control points along route to include a minimum of four (4) pairs of recoverable project monumentation along the route. Office work to process and analyze the on-the ground traverse and conventional levels and prepare signed and sealed paper plots Survey Control Sheets.
2. Identify existing right-of-way and side boundary lines: Perform office work necessary to research deed information of the tract of land to be acquired and adjoining tracts. Prepare field packets for use by survey field crew to recover boundary monumentation. Additionally, Surveyor shall prepare and send Right-of-Entry letter (a standard form document to be provided by Client). Perform field work necessary to find and tie sufficient right-of-way and boundary monumentation along the route. Perform office work to analyze field work to finalize boundary lines.
3. Perform office and field work necessary for a topographic survey. Field work to locate visible above ground utilities To include Surveyor contacting Utility One-Call (811 Digtess) to mark underground utility lines. Surveyor shall tie paint strips and pin flags as marked on the ground by utility locating companies. Take sufficient ground shots to produce one (1) foot contours. Office work to analyze, process survey data.
4. Preliminary and Final Surveys: Perform office work to prepare a Preliminary Standard Land Survey for Title Company to prepare a Commitment for Title Insurance. Office and Field work necessary to prepare a Land Title Survey upon receipt of Commitment for Title Insurance. Surveyor shall review Schedule "B" of Commitment for Title Insurance (to be provided by Client) and address any easements or setbacks that may affect the subject tract. Surveyor shall prepare metes and bounds description with sketch for right-of-way acquisition Parcel. Provide County with original signed and sealed paper copies for the Land Title Survey.
Perform field work to set appropriate monumentation for the right-of-way tract to be acquired.

5. Supervise and quality control all aspects of project. Check field and office work for accuracy and completeness. Sign and seal final documents. Maintain communication with Client, including Engineers, Landowners and Attorneys. Attend meetings if requested.

Deliverables: An electronic ACAD file in Surface Coordinates (with Combined Surface Adjustment Factor clearly stated). ACAD file to include existing right-of-way lines both sides of CR 313 along the Project Route with bearing and distances labeling the existing right-of-way lines and monumentation found. Record deed plots for the Parcels (tracts of land) adjoining existing right-of-way lines. The topographic survey data points and linework and contours.

Attachment C

Work Schedule

Work shall begin immediately upon receipt of executed agreement between County and Surveyor and Notice to Proceed from County.

Each survey will be delivered within 20 to 30 working days of Authorization to Proceed.

Schedule for setting of survey control monuments will be based on access to public right-of-way and Right-of-Entry letters.

Attachment D

Rate Schedule

 *Diamond Surveying, Inc.*
SHANE SHAFER, R.P.L.S., PRESIDENT
116 SKYLINE ROAD, GEORGETOWN, TX 78628
OFFICE: (512) 931-3100
T.B.P.L.S. Firm No. 10006900

STANDARD RATE SCHEDULE

Effective January 1, 2020, the following rates apply to work performed on a hourly-charge basis.

DIRECT LABOR

OFFICE PERSONNEL SERVICES

<u>Classification</u>	<u>Rates</u>
Registered Professional Land Surveyor.....	\$160.00 per hour
Project Manager.....	\$140.00 per hour
Project Surveyor.....	\$110.00 per hour
Senior CADD Technician.....	\$125.00 per hour

FIELD PARTY SERVICES

<u>Classification</u>	<u>Rates</u>
1-Man Field Party.....	\$120.00 per hour
2-Man Field Party.....	\$160.00 per hour
3-Man Field Party.....	\$190.00 per hour

Notes:

Field Party rates include conventional equipment, supplies and survey vehicles. Excessive use of stakes, lathes, etc., will be charged at cost.

A minimum of two (2) hours field party time charge will be made for show-up time and return to office, resulting from inclement weather conditions, etc.

Field Party stand-by time will be charged at the above-shown appropriate rates.

CPI Rate Adjustments: Rates will remain firm for the initial first year of the Contract and such rates shall be deemed the "Initial Base Rates". Surveyor must request rate adjustments, in writing, at least thirty (30) days prior to each annual anniversary date of the Contract and any rate changes will take effect on the first day following the prior year. If Surveyor fails to request a CPI rate adjustment, as set forth herein, the adjustment will be effective thirty (30) days after the County receives Surveyor's written request. No retroactive rate adjustments will be allowed.

Price adjustments will be made in accordance with changes in the U.S. Department of Labor Consumer Price Index (CPI-U) for All Urban Consumers, All Items, South Region (Base 1982- 84 = 100).

The rate adjustment will be determined by multiplying the Initial Base Rates by a fraction, the numerator of which is the index number for most recently released index before each annual anniversary date of the Contract and the denominator of which is the index number for the first month of the Contract (the index number for the month in which the Contract was originally executed). If the products are greater than the Initial Base Rates, County will pay the greater amounts as the rates during the successive year until the next rate adjustment. Rates for each successive year will never be less than the Initial Base Rates.

Basis of Estimate for Items listed in Attachment B

Attachment D, Continued Basis of Estimate

Schedule B Item No. 1: Establish Survey Control.

Item	Description	Classification	Quantity	Units	Unit Rate	Subtotal	
1	Establish Control	3-Man Field Party	24	Hours	\$190.00	\$4,560.00	
2	Analyze, Process Field Work, prepare Survey Control Sheets	Sr. CADD Tech	24	Hours	\$125.00	\$3,000.00	Subtotal \$7,560.00

Schedule B Item No. 2: Identify Right-of-Way and Boundary Lines

Item	Description	Classification	Quantity	Units	Unit Rate	Subtotal	
1	Perform Research, Deed Plots	Sr. CADD Tech	16	Hours	\$125.00	\$2,000.00	
2	Prepare Field Packets	Sr. CADD Tech	8	Hours	\$125.00	\$1,000.00	
3	Perform Fieldwork to Find existing monumentation	3-Man Field Party	32	Hours	\$190.00	\$6,080.00	
4	Analyze Field Work	Sr. CADD Tech	20	Hours	\$125.00	\$2,500.00	Subtotal \$11,580.00

Schedule B Item No. 3: Perform Topographic Survey and Utility One-Call

Item	Description	Classification	Quantity	Units	Unit Rate	Subtotal	
1	Perform Topographic Survey	3-Man Field Party	72	Hours	\$190.00	\$13,680.00	
2	Analyze Field Work and Prepare ACAD file for Topographic Survey.	Sr. CADD Tech	40	Hours	\$125.00	\$5,000.00	Subtotal \$18,680.00

Schedule B Item No.4: Preliminary Standard Land Survey and Final Land Title Surveys – 7 Parcels.

Item	Description	Classification	Quantity	Units	Unit Rate	Subtotal	
1	Prepare Preliminary Survey and Address Title Commitment to prepare Final Land Title Survey	Sr. CADD Tech	182	Hours	\$125.00	\$22,750.00	
1	Set appropriate monumentation for Right-of-Way Acquisition Parcel	3-Man Field Party	12	Hours	\$190.00	\$2,280.00	Subtotal \$25,030.00

Schedule B Item No. 5: Supervise And Quality Control All Aspects Of Project

Maintain Communication With Client Including Engineer(s), Land Owner(s), And Attorney(s) Attend Meetings As Requested

Item	Description	Classification	Quantity	Units	Unit Rate	Subtotal	
1	Analyze Right-of-Way, Boundary Lines Sign and Seal Final Survey	R.P.L.S.	16	Hours	\$160.00	\$2,560.00	
2	Supervise and Quality Control All Aspects of Project	Project Manager	32	Hours	\$140.00	\$4,480.00	Subtotal \$7,040.00

Total Amount: \$69,890.00