

STANDARD FORM OF AGREEMENT

STATE OF TEXAS

WILLIAMSON COUNTY

THIS STANDARD FORM OF AGREEMENT (the “Agreement”) is by and between WILLIAMSON COUNTY, TEXAS, a political subdivision of the State of Texas (hereinafter called “County”) and Chasco Constructors, LTD., LLP. (hereinafter called “Contractor”).

The County and Contractor, in consideration of the mutual covenants hereinafter set forth, agree as follows:

Article 1. Work

Contractor shall complete all Work as specified or indicated in the Contract Documents. The “Project” is generally described as follows:

Project No. **P326 - Hero Way (RM 2243 Phase 1A)**

Article 2. Engineer of Record

The Project has been designed by **BGE, Inc.**, who is hereinafter called the “Engineer of Record” and who is to act as the County’s design professional.

Article 3. Contract Time

The Work shall be Substantially Completed in **917** calendar days (the “Contract Time”). Following Substantial Completion, the Contractor shall proceed expeditiously with adequate forces and shall achieve Final Completion within the time specified in the Special Conditions.

Article 4. Contract Price

County shall pay Contractor for completion of the Work in accordance with the Contract Documents an amount in current funds equal to the sum of the amounts determined pursuant to paragraph 4.1 below (the “Contract Price”):

- 4.1 For all Unit Price Work, an amount equal to the sum of the established unit price for each separately identified item of Unit Price Work times the estimated quantity of that item as indicated in the Bid Form, and as totaled below:

TOTAL OF ALL UNIT PRICES Thirty Million, One Hundred Ninety-Four Thousand, Nine Hundred Ninety-Four Dollars and Zero Cents \$30,194,994.00

As provided in the General Conditions, estimated quantities are not guaranteed, and determinations of actual quantities and classification are to be made by the Engineer of Record.

Article 5. Contractor’s Representations

In order to induce County to enter into this Agreement, Contractor makes the following representations:

- 5.1 Contractor has examined and carefully studied the Contract Documents and the other related data identified in the Bidding Documents including the “technical data”.
- 5.2 Contractor has visited the site and become familiar with and is satisfied as to the general, local and site conditions that may affect cost, progress, performance or furnishing of the Work.
- 5.3 Contractor is familiar with and is satisfied as to all federal, state and local Laws and Regulations that may affect cost, progress, performance and furnishing of the Work.
- 5.4 Contractor has carefully studied all reports of explorations and tests of subsurface conditions at or contiguous to the site and all drawings of physical conditions in or relating to existing surface or subsurface structures at or contiguous to the site which have been identified. Contractor acknowledges that such reports and drawings are not Contract Documents and may not be complete for Contractor’s purposes. Contractor acknowledges that the County and Engineer of Record do not assume responsibility for the accuracy or completeness of information and data shown or indicated in the Contract Documents with respect to Underground Facilities at or contiguous to the site.
- 5.5 Contractor has correlated the information known to Contractor, information and observations obtained from visits to the site, reports and drawings identified in the Contract Documents and all additional examinations, investigations, explorations, tests, studies and data with the Contract Documents.
- 5.6 Contractor has given Engineer of Record written notice of all conflicts, errors, ambiguities or discrepancies that Contractor has discovered in the Contract Documents and the written resolution thereof by Engineer of Record is acceptable to Contractor, and the Contract Documents are generally sufficient to indicate and convey understanding of all terms and conditions for performance and furnishing of the Work.

- 5.7 Contractor represents and agrees that there are no obligations, commitments, or impediments of any kind that will limit or prevent performance of its obligations under the Contract Documents.
- 5.8 Contractor warrants, represents, and agrees that if (i) it is a corporation or limited liability company, then it is a corporation duly organized, validly existing and in good standing under the laws of the State of Texas, or a foreign corporation or limited liability company duly authorized and in good standing to conduct business in the State of Texas, that it has all necessary corporate power and has received all necessary corporate approvals to execute and deliver this Agreement, and the individual executing the Agreement on behalf of Contractor has been duly authorized to act for and bind Contractor; or (ii) if it is a partnership, limited partnership, or limited liability partnership, then it has all necessary partnership power and has secured all necessary approvals to execute and deliver this Agreement and perform all its obligations under the Contract Documents; and the individual executing this Agreement on behalf of Contractor has been duly authorized to act for and bind Contractor.
- 5.9 Neither the execution and delivery of this Agreement by Contractor nor the performance of its obligations under the Contract Documents will result in the violation of any provision, if a corporation, of its articles of incorporation or by-laws, if a limited liability company, of its articles of organization or regulations, or if a partnership, by any partnership agreement by which Contractor is bound, or any agreement by which Contractor is bound or to the best of the Contractor's knowledge and belief, will conflict with any order or decree of any court or governmental instrumentality relating to Contractor.
- 5.10 Except for the obligation of the County to pay Contractor the Contract Price pursuant to the terms of the Contract Documents, and to perform certain other obligations pursuant to the terms and conditions explicitly set forth in the Contract Documents, County shall have no liability to Contractor or to anyone claiming through or under Contractor by reason of the execution or performance of this Agreement. Notwithstanding any obligation or liability of County to Contractor, no present or future partner or affiliate of County or any agent, officer, director, or employee of County, or of the various departments comprising Williamson County, or anyone claiming under County has or shall have any personal liability to Contractor or to anyone claiming through or under Contractor by reason of the execution or performance of this Agreement.

Article 6. Contract Documents

The "Contract Documents," which comprise the entire agreement between the County and Contractor concerning the Work, consist of the following:

- 6.1 This Standard Form of Agreement
- 6.2 Performance Bond
- 6.3 Payment Bond
- 6.4 Maintenance Bond
- 6.5 Certificate of Insurance
- 6.6 Wage Rates
- 6.7 General Conditions
- 6.8 Special Conditions
- 6.9 Technical Specifications
- 6.10 Plan Drawings
- 6.11 Addenda numbers 1 to 2, inclusive
- 6.12 Contractor's Bid Affidavit and Bid Form
- 6.13 Documentation submitted by Contractor prior to Notice of Award.
- 6.14 The following which may be delivered or issued after the Effective Date of the Agreement and are not attached hereto: All Written Amendments and other documents amending, modifying or supplementing the Contract Documents pursuant to applicable sections in the General Conditions.

The documents listed in paragraphs 6.2 et seq. above are attached to this Agreement (except as expressly noted otherwise above).

There are no Contract Documents other than those listed above in this Article 6. The Contract Documents may only be amended, modified or supplemented as provided in the General Conditions.

Article 7. Miscellaneous

- 7.1 Terms used in this Agreement, which are defined in the General Conditions, will have the meanings indicated in the General Conditions.
- 7.2 No assignment by a party hereto of any rights under or interests in the Contract Documents will be binding on another party hereto without the written consent of the party sought to be bound; and, specifically but without limitation, moneys that

- may become due and moneys that are due may not be assigned without such consent (except to the extent that the effect of this restriction may be limited by law), and unless specifically stated to the contrary in any written consent to an assignment no assignment will release or discharge the assignor from any duty or responsibility under the Contract Documents.
- 7.3 The County and Contractor each binds itself, its partners, successors, assigns and legal representatives to the other party hereto, its partners, successors, assigns and legal representatives in respect to all covenants, agreements and obligations contained in the Contract Documents.
- 7.4 Any provision or part of the Contract Documents held to be void or unenforceable under any Law or Regulation shall be deemed stricken, and all remaining provisions shall continue to be valid and binding upon the County and Contractor, who agree that the Contract Documents shall be reformed to replace such stricken provision or part thereof with a valid and enforceable provision that comes as close as possible to expressing the intention of the stricken position.
- 7.5 Each party to this Agreement hereby agrees and acknowledges that venue and jurisdiction of any suit, right, or cause of action arising out of or in connection with this Agreement shall lie exclusively in Williamson County, Texas. Furthermore, this Agreement shall be governed by and construed in accordance with the laws of the State of Texas, excluding, however, its choice of law rules.
- 7.6 The parties to this Agreement agree that during the performance of the services under this Agreement they will not discriminate against any employee or applicant for employment because of race, color, religion, sex, or national origin. The parties to this Agreement will take affirmative action to ensure that applicants are employed, and that employees are treated during employment, without regard to their race, color, religion, sex or national origin. Such action shall include, but not be limited to the following: employment, upgrading, demotion, or transfer; termination; rates of pay or other forms of compensation, and selection for training, including apprenticeship.
- 7.7 This Agreement is for the sole and exclusive benefit of the parties hereto, and nothing in this Agreement, express or implied, is intended to confer or shall be construed as conferring upon any other person any rights, remedies or any other type or types of benefits.
- 7.8 Each party to this Agreement acknowledges that it and its counsel have reviewed this Agreement and that the normal rules of construction are not applicable and there will be no presumption that any ambiguities will be resolved against the drafting party in the interpretation of this Agreement.
- 7.9 Each party to this Agreement, in the performance of this Agreement, shall act in an individual capacity and not as agents, employees, partners, joint ventures or

- associates of one another. The employees or agents of one party shall not be deemed or construed to be the employees or agents of the other party for any purposes whatsoever.
- 7.10 Nothing in this Agreement shall be deemed to waive, modify or amend any legal defense available at law or in equity to County, its past or present officers, employees, or agents or employees, nor to create any legal rights or claim on behalf of any third party. County does not waive, modify, or alter to any extent whatsoever the availability of the defense of governmental immunity under the laws of the State of Texas and of the United States.
- 7.11 To the extent, if any, that any provision in this Agreement is in conflict with Tex. Gov't Code 552.001 et seq., as amended (the "Public Information Act"), the same shall be of no force or effect. Furthermore, it is expressly understood and agreed that County, its officers and employees may request advice, decisions and opinions of the Attorney General of the State of Texas in regard to the application of the Public Information Act to any items or data furnished to County as to whether or not the same are available to the public. It is further understood that County's officers and employees shall have the right to rely on the advice, decisions and opinions of the Attorney General, and that County, its officers and employees shall have no liability or obligation to any party hereto for the disclosure to the public, or to any person or persons, of any items or data furnished to County by a party hereto, in reliance of any advice, decision or opinion of the Attorney General of the State of Texas.
- 7.12 County and Contractor have signed this Agreement in triplicate. One counterpart each has been delivered to the County, Contractor and Engineer of Record. All portions of the Contract Documents have been signed, initialed or identified by County and Contractor or identified by Engineer of Record on their behalf.
- 7.13 This Agreement and the Contract Documents represent the entire and integrated agreement between the parties hereto and supersedes all prior negotiations, representations, or agreements, either oral or written. This Agreement may be amended only by written instrument signed by each party to this Agreement. NO OFFICIAL, EMPLOYEE, AGENT, OR REPRESENTATIVE OF THE COUNTY HAS ANY AUTHORITY, EITHER EXPRESS OR IMPLIED, TO AMEND THIS CONTRACT, EXCEPT PURSUANT TO SUCH EXPRESS AUTHORITY AS MAY BE GRANTED BY THE WILLIAMSON COUNTY COMMISSIONERS COURT.

This Agreement shall be effective upon the last party's execution below (which is the "Effective Date" of the Agreement).

COUNTY

CONTRACTOR

By: snell

By: [Signature]

Name: Steve Snell

Name: CHARLES KING

Title: As Presiding Officer of the
Williamson County
Commissioners Court

Title: VICE PRESIDENT

Date: Dec 11, 2025, 20

Date: NOVEMBER 13, 2025

Bid Comparison

Bidder	Bid Amount	Rank	Difference from Engineer's Estimate (\$)	Difference from Engineer's Estimate (%)	Difference from Low Bid (\$)	Difference from Low Bid (%)
Chasco Constructors, LTD., LLP.	\$ 30,194,994.00	1	(\$7,300,863.00)	-19.47%	\$ -	0.0%
Joe Bland Construction, LLC	\$ 30,197,645.15	2	(\$7,298,211.85)	-19.46%	\$ 2,651.15	0.0%
Capital Excavation Co.	\$ 30,273,262.53	3	(\$7,222,594.47)	-19.26%	\$ 78,268.53	0.3%
Jordan Foster Construction LLC	\$ 30,577,217.14	4	(\$6,918,639.86)	-18.45%	\$ 382,223.14	1.3%
Harper Brothers Construction, LLC	\$ 35,859,739.43	5	(\$1,636,117.57)	-4.36%	\$ 5,664,745.43	18.8%

BID ITEM	TECH SPEC	DESCRIPTION	BID QUANTITY	UNIT MEASURE	Engineer's Estimate		Chasco Constructors, LTD., LLP.		Joe Bland Construction, LLC		Capital Excavation Co.		Jordan Foster Construction LLC		Harper Brothers Construction, LLC	
					UNIT COST	AMOUNT BID	UNIT COST	AMOUNT BID	UNIT COST	AMOUNT BID	UNIT COST	AMOUNT BID	UNIT COST	AMOUNT BID	UNIT COST	AMOUNT BID
1	100-7002	PREPARING ROW	180.0	STA	\$ 9,000.00	\$ 1,620,000.00	\$ 3,000.00	\$ 540,000.00	\$ 2,500.00	\$ 450,000.00	\$ 1,520.00	\$ 273,600.00	\$ 11,830.00	\$ 2,129,400.00	\$ 6,500.00	\$ 1,170,000.00
2	103-7001	DISPOSAL OF WATER WELL	4	EA	\$ 7,500.00	\$ 30,000.00	\$ 15,000.00	\$ 60,000.00	\$ 7,500.00	\$ 30,000.00	\$ 17,200.00	\$ 68,800.00	\$ 8,900.00	\$ 35,600.00	\$ 2,750.00	\$ 11,000.00
3	104-7001	REMOV CONC (PAV)	11	SY	\$ 15.00	\$ 165.00	\$ 200.00	\$ 2,200.00	\$ 50.00	\$ 550.00	\$ 370.00	\$ 4,070.00	\$ 95.00	\$ 1,045.00	\$ 50.00	\$ 550.00
4	104-7017	REMOVING CONC (CURB AND GUTTER)	256	LF	\$ 19.00	\$ 4,864.00	\$ 15.00	\$ 3,840.00	\$ 40.00	\$ 10,240.00	\$ 17.10	\$ 4,377.60	\$ 12.00	\$ 3,072.00	\$ 35.00	\$ 8,960.00
5	104-7019	REMOVING CONC (GUTTER)	230	LF	\$ 15.00	\$ 3,450.00	\$ 12.00	\$ 2,760.00	\$ 40.00	\$ 9,200.00	\$ 19.05	\$ 4,381.50	\$ 13.00	\$ 2,990.00	\$ 35.00	\$ 8,050.00
6	106-7002	OLBTERATING ABANDONED ROADWAY	10,686	SY	\$ 7.00	\$ 74,802.00	\$ 9.00	\$ 96,174.00	\$ 42.00	\$ 448,812.00	\$ 9.50	\$ 101,517.00	\$ 10.50	\$ 112,203.00	\$ 10.00	\$ 106,860.00
7	110-7001	EXCAV (ROADWAY)	159,322	CY	\$ 20.00	\$ 3,186,440.00	\$ 14.00	\$ 2,230,508.00	\$ 16.00	\$ 2,549,152.00	\$ 17.00	\$ 2,708,474.00	\$ 15.50	\$ 2,469,491.00	\$ 27.00	\$ 4,301,694.00
8	132-7003	EMBANK (FNL)(OC)(TY B)	71,889	CY	\$ 20.00	\$ 1,437,780.00	\$ 7.50	\$ 539,167.50	\$ 8.00	\$ 575,112.00	\$ 5.50	\$ 396,389.50	\$ 9.50	\$ 682,945.50	\$ 16.00	\$ 1,150,224.00
9	132-7005	EMBANK (FNL)(OC)(TY C)	7585	CY	\$ 27.00	\$ 204,795.00	\$ 7.50	\$ 56,887.50	\$ 16.00	\$ 121,360.00	\$ 16.45	\$ 124,773.25	\$ 15.00	\$ 113,775.00	\$ 5.00	\$ 37,925.00
10	160-7002	FURN & PLACE TOPSOIL (4")	163344	SY	\$ 3.70	\$ 604,372.80	\$ 3.00	\$ 490,032.00	\$ 2.00	\$ 326,688.00	\$ 1.70	\$ 277,684.80	\$ 2.05	\$ 334,855.20	\$ 2.00	\$ 326,688.00
11	161-7006	EROSION CONTROL COMPOST (4")	40845	SY	\$ 3.50	\$ 142,957.50	\$ 3.75	\$ 153,168.75	\$ 10.50	\$ 428,672.50	\$ 3.80	\$ 155,211.00	\$ 3.06	\$ 124,985.70	\$ 3.65	\$ 149,084.25
12	162-7004	MULCH SODDING	40,845	SY	\$ 4.00	\$ 163,380.00	\$ 4.50	\$ 183,802.50	\$ 8.25	\$ 336,971.25	\$ 4.40	\$ 179,718.00	\$ 3.96	\$ 158,056.20	\$ 4.23	\$ 172,774.35
13	164-7004	BROADCAST SEED (PERM_URBAN_CLAY)	173,954	SY	\$ 1.10	\$ 191,349.40	\$ 0.20	\$ 34,790.80	\$ 0.25	\$ 43,488.50	\$ 0.16	\$ 27,832.64	\$ 0.22	\$ 38,269.88	\$ 0.15	\$ 26,093.10
14	164-7005	BROADCAST SEED (TEMP_WARM)	86,980	SY	\$ 0.40	\$ 34,792.00	\$ 0.15	\$ 13,047.00	\$ 0.25	\$ 21,745.00	\$ 0.14	\$ 12,177.20	\$ 0.22	\$ 31,195.60	\$ 0.13	\$ 11,307.40
15	164-7006	BROADCAST SEED (TEMP_COOL)	86980	SY	\$ 0.40	\$ 34,792.00	\$ 0.15	\$ 13,047.00	\$ 0.25	\$ 21,745.00	\$ 0.14	\$ 12,177.20	\$ 0.22	\$ 31,195.60	\$ 0.13	\$ 11,307.40
16	166-7002	FERTILIZER	10.3	TON	\$ 1,500.00	\$ 15,450.00	\$ 1,250.00	\$ 12,875.00	\$ 2,500.00	\$ 25,750.00	\$ 1,290.00	\$ 13,287.00	\$ 1,800.00	\$ 18,540.00	\$ 1,189.25	\$ 12,249.28
17	168-7001	VEGETATIVE WATERING	4794.2	TGL	\$ 20.00	\$ 95,884.00	\$ 25.00	\$ 119,855.00	\$ 5.00	\$ 23,971.00	\$ 40.10	\$ 192,247.42	\$ 1.00	\$ 4,794.20	\$ 25.00	\$ 119,855.00
18	169-7002	SOIL RETENTION BLANKETS (SL MOD CLAY LONG)	152,734	SY	\$ 0.75	\$ 114,550.50	\$ 0.75	\$ 114,550.50	\$ 2.00	\$ 305,468.00	\$ 0.75	\$ 114,550.50	\$ 1.15	\$ 175,644.10	\$ 0.69	\$ 105,386.46
19	216-7001	PROOF ROLLING	80	HR	\$ 100.00	\$ 8,000.00	\$ 125.00	\$ 10,000.00	\$ 1,000.00	\$ 80,000.00	\$ 123.00	\$ 9,840.00	\$ 105.00	\$ 8,400.00	\$ 100.00	\$ 8,000.00
20	247-7178	FL BS (CMP IN PL)(TY A GR 4)(FNL POS)	35909	CY	\$ 70.00	\$ 2,513,630.00	\$ 60.00	\$ 2,154,540.00	\$ 70.00	\$ 2,513,630.00	\$ 50.40	\$ 1,809,813.60	\$ 50.30	\$ 1,806,222.70	\$ 75.00	\$ 2,693,175.00
21	250-7002	GEOGRID BASE REINFORCEMENT (TYPE 2)	106,787	SY	\$ 1.35	\$ 144,162.45	\$ 2.00	\$ 213,574.00	\$ 2.50	\$ 266,967.50	\$ 1.37	\$ 146,298.19	\$ 1.50	\$ 160,180.50	\$ 2.00	\$ 213,574.00
22	260-7003	LIME (QUICKLIME (SLURRY))	4,266	TON	\$ 440.00	\$ 1,877,040.00	\$ 305.00	\$ 1,301,130.00	\$ 350.00	\$ 1,493,100.00	\$ 308.00	\$ 1,313,928.00	\$ 200.00	\$ 853,200.00	\$ 330.00	\$ 1,407,780.00
23	260-7009	LIME TRT (EXIST MATL)(12")	106,787	SY	\$ 5.50	\$ 587,328.50	\$ 6.00	\$ 640,722.00	\$ 6.00	\$ 640,722.00	\$ 6.00	\$ 640,722.00	\$ 4.10	\$ 437,826.70	\$ 5.00	\$ 533,935.00
24	310-7015	PRIME COAT (MULTI OPTION)	19,646	GAL	\$ 5.00	\$ 98,230.00	\$ 3.75	\$ 73,672.50	\$ 4.00	\$ 78,584.00	\$ 3.85	\$ 75,637.10	\$ 3.70	\$ 72,690.20	\$ 3.65	\$ 71,707.90
25	341-7001	D-GR HMA TY-B P664-22	19,955	TON	\$ 120.00	\$ 2,394,600.00	\$ 80.00	\$ 1,596,400.00	\$ 91.00	\$ 1,815,905.00	\$ 79.60	\$ 1,588,418.00	\$ 78.50	\$ 1,566,467.50	\$ 75.30	\$ 1,502,611.50
26	341-7065	D-GR HMA TY-D P676-22 (EXEMPT)	11,057	TON	\$ 150.00	\$ 1,658,550.00	\$ 95.00	\$ 1,050,415.00	\$ 112.00	\$ 1,238,384.00	\$ 95.10	\$ 1,051,520.70	\$ 94.00	\$ 1,039,358.00	\$ 90.00	\$ 995,130.00
27	347-7002	TOM-C P676-22 SAC-B	5,379	TON	\$ 140.00	\$ 753,060.00	\$ 120.00	\$ 645,480.00	\$ 141.00	\$ 758,439.00	\$ 123.00	\$ 661,617.00	\$ 120.00	\$ 645,480.00	\$ 116.65	\$ 627,460.35
28	354-7038	PLANE ASPH CONC PAV (0" TO 12")	790	SY	\$ 10.00	\$ 7,900.00	\$ 10.00	\$ 7,900.00	\$ 9.00	\$ 7,110.00	\$ 9.45	\$ 7,465.50	\$ 12.00	\$ 9,480.00	\$ 8.95	\$ 7,070.50
29	354-7052	PLANE ASPH CONC PAV(3")	1,967	SY	\$ 3.00	\$ 5,901.00	\$ 5.00	\$ 9,835.00	\$ 4.00	\$ 7,868.00	\$ 4.75	\$ 9,343.25	\$ 6.00	\$ 11,802.00	\$ 4.50	\$ 8,851.50
30	360-7009	CONC PVMT (CRCP)(15")	31	SY	\$ 125.00	\$ 3,875.00	\$ 230.00	\$ 7,130.00	\$ 230.00	\$ 7,130.00	\$ 590.00	\$ 18,290.00	\$ 340.00	\$ 10,540.00	\$ 500.00	\$ 15,500.00
31	360-7045	CONC PVMT (TRANSITION SLAB)(12.5")	11	SY	\$ 150.00	\$ 1,650.00	\$ 215.00	\$ 2,365.00	\$ 420.00	\$ 4,620.00	\$ 1,100.00	\$ 12,100.00	\$ 300.00	\$ 3,900.00	\$ 750.00	\$ 8,250.00
32	400-7006	CUT & RESTORING PAV	1,036	SY	\$ 200.00	\$ 207,200.00	\$ 310.00	\$ 321,160.00	\$ 145.00	\$ 150,220.00	\$ 240.00	\$ 248,640.00	\$ 135.00	\$ 139,860.00	\$ 75.00	\$ 77,700.00
33	401-7001	FLOWABLE BACKFILL	6	CY	\$ 450.00	\$ 2,700.00	\$ 400.00	\$ 2,400.00	\$ 300.00	\$ 1,200.00	\$ 410.00	\$ 2,460.00	\$ 170.00	\$ 1,020.00	\$ 750.00	\$ 4,500.00
34	402-7001	TRENCH EXCAVATION PROTECTION	862	LF	\$ 15.00	\$ 12,930.00	\$ 5.00	\$ 4,310.00	\$ 5.00	\$ 4,310.00	\$ 10.40	\$ 8,964.80	\$ 6.00	\$ 5,172.00	\$ 5.00	\$ 4,310.00
35	403-7001	TEMPORARY SPL SHORING	2,000	SF	\$ 37.00	\$ 74,000.00	\$ 40.00	\$ 80,000.00	\$ 80.00	\$ 160,000.00	\$ 39.30	\$ 78,600.00	\$ 30.00	\$ 60,000.00	\$ 30.00	\$ 60,000.00
36	410-7001	SOIL NAIL ANCHORS	6,514	LF	\$ 30.00	\$ 195,420.00	\$ 65.00	\$ 423,410.00	\$ 65.00	\$ 423,410.00	\$ 60.40	\$ 393,445.60	\$ 59.00	\$ 384,326.00	\$ 60.00	\$ 390,840.00
37	416-7044	DRILL SHAFT (TRF SIG POLE)(36 IN)	28.0	LF	\$ 450.00	\$ 12,600.00	\$ 500.00	\$ 14,000.00	\$ 525.00	\$ 14,700.00	\$ 520.00	\$ 14,560.00	\$ 500.00	\$ 14,000.00	\$ 530.00	\$ 14,840.00
38	416-7046	DRILL SHAFT (TRF SIG POLE)(48 IN)	66.0	LF	\$ 700.00	\$ 46,200.00	\$ 950.00	\$ 36,300.00	\$ 575.00	\$ 37,950.00	\$ 570.00	\$ 37,620.00	\$ 550.00	\$ 36,300.00	\$ 700.00	\$ 46,200.00
39	420-7147	CL 5 CONC (CULV)	5.0	CY	\$ 1,050.00	\$ 5,250.00	\$ 3,000.00	\$ 15,000.00	\$ 550.00	\$ 2,750.00	\$ 2,200.00	\$ 11,000.00	\$ 3,300.00	\$ 16,500.00	\$ 3,100.00	\$ 15,500.00
40	423-7023	RETAINING WALL (SOIL NAIL)(FACIA)	14,854	SF	\$ 67.00	\$ 995,218.00	\$ 79.00	\$ 1,173,468.00	\$ 82.00	\$ 1,218,028.00	\$ 87.00	\$ 1,292,298.00	\$ 81.40	\$ 1,209,115.60	\$ 105.00	\$ 1,559,670.00
41	432-7001	RIPRAP (CONC) (4 IN)	132	CY	\$ 680.00	\$ 89,760.00	\$ 950.00	\$ 125,400.00	\$ 515.00	\$ 67,980.00	\$ 830.00	\$ 109,560.00	\$ 750.00	\$ 99,000.00	\$ 850.00	\$ 112,200.00
42	432-7002	RIPRAP (CONC) (5 IN)	48	CY	\$ 720.00	\$ 34,560.00	\$ 48.00	\$ 43,200.00	\$ 625.00	\$ 30,000.00	\$ 830.00	\$ 39,840.00	\$ 780.00	\$ 37,440.00	\$ 850.00	\$ 40,800.00
43	432-7012	RIPRAP (CONC) (FLUME)	191	CY	\$ 800.00	\$ 152,800.00	\$ 960.00	\$ 183,360.00	\$ 460.00	\$ 87,860.00	\$ 1,050.00	\$ 200,550.00	\$ 850.00	\$ 162,350.00	\$ 750.00	\$ 143,250.00
44	432-7013	RIPRAP (MOW STRIP)(4 IN)	81	CY	\$ 675.00	\$ 54,675.00	\$ 900.00	\$ 72,900.00	\$ 725.00	\$ 58,725.00	\$ 1,210.00	\$ 98,010.00	\$ 690.00	\$ 53,460.00	\$ 850.00	\$ 68,850.00
45	432-7041	RIPRAP (STONE PROTECTION)(12 IN)	218	CY	\$ 225.00	\$ 49,050.00	\$ 200.00	\$ 43,600.00	\$ 115.00	\$ 25,070.00	\$ 207.00	\$ 45,126.00	\$ 200.00	\$ 43,600.00	\$ 175.00	\$ 38,150.00
46	432-7042	RIPRAP (STONE PROTECTION)(15 IN)	206	CY	\$ 200.00	\$ 41,200.00	\$ 220.00	\$ 45,320.00	\$ 130.00	\$ 26,780.00	\$ 216.00	\$ 44,496.00	\$ 225.00	\$ 45,650.00	\$ 175.00	\$ 36,050.00
47	432-7043	RIPRAP (STONE PROTECTION)(18 IN)	187	CY	\$ 200.00	\$ 37,400.00	\$ 225.00	\$ 42,075.00	\$ 135.00	\$ 25,245.00	\$ 196.00	\$ 37,652.00	\$ 195.00	\$ 39,165.00	\$ 200.00	\$ 37,400.00
48	432-7047	RIPRAP (STONE PROTECTION)(30 IN)	143	CY	\$ 150.00	\$ 21,450.00	\$ 235.00	\$ 33,605.00	\$ 145.00	\$ 20,735.00	\$ 232.00	\$ 33,176.00	\$ 195.00	\$ 27,885.00	\$ 200.00	\$ 28,600.00
49	450-7032	RAIL (TY C221)	390.0	LF	\$ 180.00	\$ 70,200.00	\$ 265.00	\$ 103,350.00	\$ 140.00	\$ 54,600.00	\$ 219.00	\$ 85,410.00	\$ 235.00	\$ 91,650.00	\$ 350.00	\$ 136,500.00
50	450-7063	RAIL (HANDRAIL)(TY F)	1,277.0	LF	\$ 180.00	\$ 229,860.00	\$ 190.00	\$ 242,630.00	\$ 170.00	\$ 217,090.00	\$ 160.00	\$ 204,320.00	\$ 145.00	\$ 185,165.00	\$ 225.00	\$ 287,325.00
51	462-7006	CONC BOX CULV (5 FT X 2 FT)	756	LF	\$ 560.00	\$ 423,360.00	\$ 465.00	\$ 351,540.00	\$ 545.00	\$ 412,020.00	\$ 450.00	\$ 340,200.00	\$ 430.00	\$ 325,080.00	\$ 650.00	\$ 491,400.00
52	462-7010	CONC BOX CULV (6 FT X 2 FT)	340	LF	\$ 730.00	\$ 248,200.00	\$ 575.00	\$ 195,500.00	\$ 610.00	\$ 207,400.00	\$ 610.00	\$ 207,400.00	\$ 465.00	\$ 158,100.00	\$ 850.00	\$ 289,000.00
53	462-7011	CONC BOX CULV (6 FT X 3 FT)	231	LF	\$ 780.00	\$ 180,180.00	\$ 675.00	\$ 155,925.00	\$ 690.00	\$ 159,390.00	\$ 640.00	\$ 147,840.00	\$ 590.00	\$ 136,290.00	\$ 1,150.00	\$ 265,650.00
54	462-7015	CONC BOX CULV (7 FT X 3 FT)	224	LF	\$ 900.00	\$ 201,600.00	\$ 765.00	\$ 171,360.00	\$ 815.00	\$ 182,580.00	\$ 820.00	\$ 183,680.00	\$ 690.00	\$ 154,560.00	\$ 1,250.00	\$ 280,000.00
55	462-7016	CONC BOX CULV (7 FT X 4 FT)	752	LF	\$ 1,000.00	\$ 752,000.00	\$ 770.00	\$ 579,040.00	\$ 680.00	\$ 511,360.00	\$ 750.00	\$ 564,000.00	\$ 760.00	\$ 571,520.00	\$ 1,200.00	\$ 902,400.00
56	462-7020	CONC BOX CULV (8 FT X 3 FT)	186	LF	\$ 925.00	\$ 172,05										

BID ITEM	TECH SPEC	DESCRIPTION	BID QUANTITY	UNIT MEASURE	Engineer's Estimate		Chasco Constructors, LTD., LLP.		Joe Bland Construction, LLC		Capital Excavation Co.		Jordan Foster Construction LLC		Harper Brothers Construction, LLC	
					UNIT COST	AMOUNT BID	UNIT COST	AMOUNT BID	UNIT COST	AMOUNT BID	UNIT COST	AMOUNT BID	UNIT COST	AMOUNT BID	UNIT COST	AMOUNT BID
80	467-7130	SET (TY I)(S= 6 FT)(HW= 4 FT)(6:1) (C)	1	EA	\$ 12,000.00	\$ 12,000.00	\$ 39,000.00	\$ 39,000.00	\$ 36,000.00	\$ 36,000.00	\$ 31,400.00	\$ 31,400.00	\$ 44,000.00	\$ 44,000.00	\$ 53,750.00	\$ 53,750.00
81	467-7133	SET (TY II)(S= 6 FT)(HW= 5 FT)(4:1) (C)	2	EA	\$ 13,500.00	\$ 27,000.00	\$ 25,500.00	\$ 51,000.00	\$ 18,456.00	\$ 36,912.00	\$ 24,600.00	\$ 49,200.00	\$ 68,000.00	\$ 68,000.00	\$ 50,000.00	\$ 100,000.00
82	467-7157	SET (TY II)(S= 7 FT)(HW= 5 FT)(3:1) (C)	1	EA	\$ 15,000.00	\$ 15,000.00	\$ 26,000.00	\$ 26,000.00	\$ 20,350.00	\$ 20,350.00	\$ 19,100.00	\$ 19,100.00	\$ 33,000.00	\$ 33,000.00	\$ 60,000.00	\$ 60,000.00
83	467-7162	SET (TY II)(S= 7 FT)(HW= 6 FT)(4:1)(C)	1	EA	\$ 15,500.00	\$ 15,500.00	\$ 56,000.00	\$ 56,000.00	\$ 47,950.00	\$ 47,950.00	\$ 45,100.00	\$ 45,100.00	\$ 63,000.00	\$ 63,000.00	\$ 79,850.00	\$ 79,850.00
84	467-7179	SET (TY II)(S= 8 FT)(HW= 4 FT)(3:1) (C)	2	EA	\$ 17,000.00	\$ 34,000.00	\$ 28,000.00	\$ 56,000.00	\$ 18,150.00	\$ 36,300.00	\$ 17,000.00	\$ 34,000.00	\$ 32,000.00	\$ 64,000.00	\$ 47,225.00	\$ 94,450.00
85	467-7183	SET (TY II)(S= 8 FT)(HW= 5 FT)(3:1) (C)	1	EA	\$ 17,500.00	\$ 17,500.00	\$ 34,000.00	\$ 34,000.00	\$ 23,350.00	\$ 23,350.00	\$ 21,900.00	\$ 21,900.00	\$ 56,000.00	\$ 56,000.00	\$ 53,125.00	\$ 53,125.00
86	467-7209	SET (TY II)(S= 9 FT)(HW= 9 FT)(6:1) (P)	1	EA	\$ 22,000.00	\$ 22,000.00	\$ 55,000.00	\$ 55,000.00	\$ 36,750.00	\$ 36,750.00	\$ 38,300.00	\$ 38,300.00	\$ 63,000.00	\$ 63,000.00	\$ 125,000.00	\$ 125,000.00
87	467-7308	SET (TY II) (18 IN) (RCP) (6: 1) (P)	10	EA	\$ 1,500.00	\$ 15,000.00	\$ 2,500.00	\$ 25,000.00	\$ 2,000.00	\$ 20,000.00	\$ 3,150.00	\$ 31,500.00	\$ 2,500.00	\$ 25,000.00	\$ 2,550.00	\$ 25,500.00
88	467-7328	SET (TY II) (24 IN) (RCP) (6: 1) (P)	33	EA	\$ 2,200.00	\$ 72,600.00	\$ 3,100.00	\$ 102,300.00	\$ 2,250.00	\$ 74,250.00	\$ 2,950.00	\$ 97,350.00	\$ 2,700.00	\$ 89,100.00	\$ 2,950.00	\$ 97,350.00
89	467-7348	SET (TY II) (30 IN) (RCP) (6: 1) (P)	4	EA	\$ 3,000.00	\$ 12,000.00	\$ 6,500.00	\$ 26,000.00	\$ 6,500.00	\$ 26,000.00	\$ 6,100.00	\$ 24,400.00	\$ 6,200.00	\$ 24,800.00	\$ 3,800.00	\$ 15,200.00
90	496-7004	REMOV STR (SET)	4	EA	\$ 600.00	\$ 2,400.00	\$ 1,500.00	\$ 6,000.00	\$ 750.00	\$ 3,000.00	\$ 1,090.00	\$ 4,360.00	\$ 590.00	\$ 2,360.00	\$ 1,575.00	\$ 6,300.00
91	496-7006	REMOV STR (HEADWALL)	8	EA	\$ 1,500.00	\$ 12,000.00	\$ 1,500.00	\$ 12,000.00	\$ 1,085.00	\$ 8,680.00	\$ 1,710.00	\$ 13,680.00	\$ 3,600.00	\$ 28,800.00	\$ 6,250.00	\$ 50,000.00
92	496-7007	REMOV STR (PIPE)	291	LF	\$ 30.00	\$ 8,730.00	\$ 30.00	\$ 8,730.00	\$ 65.00	\$ 18,915.00	\$ 30.10	\$ 8,759.10	\$ 18.00	\$ 5,238.00	\$ 75.00	\$ 21,825.00
93	496-7033	REMOV STR (BUILDING)	1	EA	\$ 30,000.00	\$ 30,000.00	\$ 25,000.00	\$ 25,000.00	\$ 35,000.00	\$ 35,000.00	\$ 21,900.00	\$ 21,900.00	\$ 40,000.00	\$ 40,000.00	\$ 15,000.00	\$ 15,000.00
94	496-7038	REMOV STR (DRIVEWAY CULVERT)	13	EA	\$ 550.00	\$ 7,150.00	\$ 1,000.00	\$ 13,000.00	\$ 1,750.00	\$ 22,750.00	\$ 1,050.00	\$ 13,650.00	\$ 1,350.00	\$ 17,550.00	\$ 2,775.00	\$ 36,075.00
95	500-7001	MOBILIZATION	1	LS	\$ 3,300,000.00	\$ 3,300,000.00	\$ 1,974,287.00	\$ 1,974,287.00	\$ 750,000.00	\$ 750,000.00	\$ 2,500,000.00	\$ 2,500,000.00	\$ 2,700,000.00	\$ 2,700,000.00	\$ 1,700,000.00	\$ 1,700,000.00
96	502-7001	BARRICADES, SIGNS AND TRAFFIC HANDLING	31	MO	\$ 10,000.00	\$ 310,000.00	\$ 7,500.00	\$ 232,500.00	\$ 15,575.00	\$ 482,825.00	\$ 6,300.00	\$ 195,300.00	\$ 9,000.00	\$ 270,000.00	\$ 25,000.00	\$ 775,000.00
97	503-7002	PORTABLE CHANGEABLE MESSAGE SIGN	4	EA	\$ 10,500.00	\$ 42,000.00	\$ 25,000.00	\$ 100,000.00	\$ 13,500.00	\$ 54,000.00	\$ 12,200.00	\$ 48,800.00	\$ 21,000.00	\$ 84,000.00	\$ 25,000.00	\$ 100,000.00
98	505-7001	TMA (STATIONARY)	35	DAY	\$ 250.00	\$ 8,750.00	\$ 400.00	\$ 14,000.00	\$ 455.00	\$ 15,925.00	\$ 330.00	\$ 11,550.00	\$ 650.00	\$ 22,750.00	\$ 675.00	\$ 23,625.00
99	505-7003	TMA (MOBILE OPERATION)	30	DAY	\$ 275.00	\$ 8,250.00	\$ 370.00	\$ 11,100.00	\$ 605.00	\$ 18,150.00	\$ 1,090.00	\$ 32,700.00	\$ 580.00	\$ 16,800.00	\$ 1,000.00	\$ 30,000.00
100	506-7002	ROCK FILTER DAMS (INSTALL) (TY 2)	1,951	LF	\$ 46.00	\$ 89,746.00	\$ 50.00	\$ 97,550.00	\$ 40.00	\$ 78,040.00	\$ 48.30	\$ 94,233.30	\$ 36.00	\$ 70,236.00	\$ 44.51	\$ 86,839.01
101	506-7011	ROCK FILTER DAMS (REMOVE)	1,951	LF	\$ 12.00	\$ 23,412.00	\$ 14.00	\$ 27,314.00	\$ 15.00	\$ 29,265.00	\$ 14.25	\$ 27,801.75	\$ 13.50	\$ 26,338.50	\$ 13.14	\$ 25,636.14
102	506-7039	TEMP SEDMT CONT FENCE (INSTALL)	19,474	LF	\$ 4.50	\$ 87,633.00	\$ 4.00	\$ 77,896.00	\$ 4.00	\$ 77,896.00	\$ 3.90	\$ 75,948.60	\$ 3.30	\$ 64,264.20	\$ 3.58	\$ 69,716.92
103	506-7041	TEMP SEDMT CONT FENCE (REMOVE)	19,474	LF	\$ 1.20	\$ 23,368.80	\$ 1.00	\$ 19,474.00	\$ 1.00	\$ 19,474.00	\$ 0.95	\$ 18,500.30	\$ 0.95	\$ 18,500.30	\$ 0.88	\$ 17,137.12
104	508-7001	CONSTRUCTING DETOURS	9,190	SY	\$ 105.00	\$ 964,950.00	\$ 100.00	\$ 919,000.00	\$ 75.00	\$ 689,250.00	\$ 112.00	\$ 1,029,280.00	\$ 75.00	\$ 689,250.00	\$ 70.00	\$ 643,300.00
105	512-7001	PORT CTB (FUR & INST)(SGL SLOPE)(TY 1)	3,000	LF	\$ 80.00	\$ 240,000.00	\$ 70.00	\$ 210,000.00	\$ 90.00	\$ 270,000.00	\$ 95.50	\$ 286,500.00	\$ 27.00	\$ 81,000.00	\$ 10.00	\$ 30,000.00
106	512-7009	PORT CTB (FUR & INST)(LOW PROF)(TY 1)	4,880	LF	\$ 60.00	\$ 292,800.00	\$ 40.00	\$ 195,200.00	\$ 88.00	\$ 429,440.00	\$ 68.30	\$ 333,304.00	\$ 45.00	\$ 219,600.00	\$ 10.00	\$ 48,800.00
107	512-7010	PORT CTB (FUR & INST)(LOW PROF)(TY 2)	320	LF	\$ 80.00	\$ 25,600.00	\$ 50.00	\$ 16,000.00	\$ 75.00	\$ 24,000.00	\$ 14.05	\$ 4,496.00	\$ 11.00	\$ 3,300.00	\$ 10.00	\$ 3,200.00
108	512-7025	PORT CTB (MOVE)(SGL SLP)(TY 1)	3,000	LF	\$ 14.00	\$ 42,000.00	\$ 50.00	\$ 150,000.00	\$ 20.00	\$ 60,000.00	\$ 10.05	\$ 30,150.00	\$ 13.00	\$ 39,000.00	\$ 5.00	\$ 15,000.00
109	512-7033	PORT CTB (MOVE)(LOW PROF)(TY 1)	9,600	LF	\$ 15.00	\$ 144,000.00	\$ 28.00	\$ 268,800.00	\$ 16.00	\$ 153,600.00	\$ 10.05	\$ 96,480.00	\$ 15.00	\$ 144,000.00	\$ 5.00	\$ 48,000.00
110	512-7034	PORT CTB (MOVE)(LOW PROF)(TY 2)	1,000	LF	\$ 15.00	\$ 15,000.00	\$ 34.00	\$ 34,000.00	\$ 38.00	\$ 38,000.00	\$ 10.05	\$ 10,050.00	\$ 35.00	\$ 35,000.00	\$ 5.00	\$ 5,000.00
111	512-7049	PORT CTB (REMOVE)(SGL SLP)(TY 1)	3,000	LF	\$ 18.00	\$ 54,000.00	\$ 28.00	\$ 84,000.00	\$ 24.00	\$ 72,000.00	\$ 23.65	\$ 70,950.00	\$ 18.00	\$ 54,000.00	\$ 7.50	\$ 22,500.00
112	512-7057	PORT CTB (REMOVE)(LOW PROF)(TY 1)	4,880	LF	\$ 20.00	\$ 97,600.00	\$ 28.00	\$ 136,640.00	\$ 26.00	\$ 126,880.00	\$ 14.05	\$ 68,564.00	\$ 15.00	\$ 73,200.00	\$ 7.50	\$ 36,600.00
113	512-7058	PORT CTB (REMOVE)(LOW PROF)(TY 2)	320	LF	\$ 30.00	\$ 9,600.00	\$ 32.00	\$ 10,240.00	\$ 30.00	\$ 9,600.00	\$ 14.05	\$ 4,496.00	\$ 45.00	\$ 14,400.00	\$ 7.50	\$ 2,400.00
114	529-7007	CONC CURB (MONO) (TY II)	98	LF	\$ 30.00	\$ 2,940.00	\$ 32.00	\$ 3,136.00	\$ 60.00	\$ 5,880.00	\$ 51.20	\$ 5,017.60	\$ 35.00	\$ 3,430.00	\$ 45.00	\$ 4,410.00
115	529-7009	CONC CURB & GUTTER (TY II)	14,935	LF	\$ 50.00	\$ 746,750.00	\$ 30.00	\$ 448,050.00	\$ 20.00	\$ 298,700.00	\$ 26.10	\$ 389,803.50	\$ 23.00	\$ 343,505.00	\$ 45.00	\$ 672,075.00
116	529-7028	CONC CURB (RIBBON)	213	LF	\$ 65.00	\$ 13,845.00	\$ 40.00	\$ 8,520.00	\$ 22.00	\$ 4,686.00	\$ 51.60	\$ 10,990.80	\$ 30.00	\$ 6,390.00	\$ 45.00	\$ 9,585.00
117	530-7002	INTERSECTIONS (ACP)	15250	SY	\$ 50.00	\$ 762,500.00	\$ 60.00	\$ 915,000.00	\$ 42.00	\$ 640,500.00	\$ 61.70	\$ 940,925.00	\$ 58.00	\$ 884,500.00	\$ 39.35	\$ 600,875.00
118	530-7006	DRIVEWAYS (CONC)	831	SY	\$ 120.00	\$ 99,720.00	\$ 130.00	\$ 108,030.00	\$ 185.00	\$ 153,735.00	\$ 135.00	\$ 112,185.00	\$ 105.00	\$ 87,255.00	\$ 110.00	\$ 91,410.00
119	530-7010	DRIVEWAYS (ACP)	5,059	SY	\$ 65.00	\$ 328,835.00	\$ 38.00	\$ 192,242.00	\$ 50.00	\$ 252,950.00	\$ 75.90	\$ 383,978.10	\$ 36.00	\$ 182,124.00	\$ 60.00	\$ 303,540.00
120	531-7002	CONC SIDEWALKS (5")	17,863	SY	\$ 90.00	\$ 1,607,670.00	\$ 87.00	\$ 1,554,081.00	\$ 54.00	\$ 964,602.00	\$ 68.30	\$ 1,220,042.90	\$ 72.00	\$ 1,286,136.00	\$ 95.00	\$ 1,696,985.00
121	531-7006	CURB RAMPS (TY 2)	1	EA	\$ 3,200.00	\$ 3,200.00	\$ 5,150.00	\$ 5,150.00	\$ 2,850.00	\$ 2,850.00	\$ 2,240.00	\$ 2,240.00	\$ 3,800.00	\$ 3,800.00	\$ 7,500.00	\$ 7,500.00
122	531-7010	CURB RAMPS (TY 2)	13	EA	\$ 3,000.00	\$ 39,000.00	\$ 4,000.00	\$ 52,000.00	\$ 3,580.00	\$ 46,540.00	\$ 2,660.00	\$ 34,580.00	\$ 3,900.00	\$ 50,700.00	\$ 5,200.00	\$ 67,600.00
123	531-7013	CURB RAMPS (TY 2)	1	EA	\$ 3,600.00	\$ 3,600.00	\$ 8,000.00	\$ 8,000.00	\$ 3,150.00	\$ 3,150.00	\$ 5,100.00	\$ 5,100.00	\$ 3,600.00	\$ 3,600.00	\$ 7,500.00	\$ 7,500.00
124	540-7001	MTL W-BEAM GD FEN (TIM POST)	1,200	LF	\$ 30.00	\$ 36,000.00	\$ 32.50	\$ 39,000.00	\$ 35.00	\$ 42,000.00	\$ 30.90	\$ 37,080.00	\$ 30.00	\$ 36,000.00	\$ 29.86	\$ 35,832.00
125	540-7005	MTL BEAM GD FEN TRANS (THRIE-BEAM)	5	EA	\$ 2,400.00	\$ 12,000.00	\$ 2,100.00	\$ 10,500.00	\$ 2,250.00	\$ 11,250.00	\$ 2,420.00	\$ 12,100.00	\$ 2,400.00	\$ 12,000.00	\$ 2,544.04	\$ 12,720.20
126	542-7001	REMOVE METAL BEAM GUARD FENCE	2,263	LF	\$ 3.50	\$ 7,920.50	\$ 6.00	\$ 13,578.00	\$ 5.00	\$ 11,315.00	\$ 4.05	\$ 9,165.15	\$ 3.95	\$ 8,938.85	\$ 3.89	\$ 8,803.07
127	544-7001	GUARDRAIL END TREATMENT (INSTALL)	12	EA	\$ 3,300.00	\$ 39,600.00	\$ 3,800.00	\$ 45,600.00	\$ 4,000.00	\$ 48,000.00	\$ 3,710.00	\$ 44,520.00	\$ 3,600.00	\$ 43,200.00	\$ 3,582.53	\$ 42,990.36
128	545-7002	CRASH CUSH ATTEN (MOVE & RESET)	4	EA	\$ 1,750.00	\$ 7,000.00	\$ 1,300.00	\$ 5,200.00	\$ 1,375.00	\$ 5,500.00	\$ 1,480.00	\$ 5,920.00	\$ 1,100.00	\$ 4,400.00	\$ 3,500.00	\$ 14,000.00
129	545-7004	CRASH CUSH ATTEN (REMOVE)	4	EA	\$ 1,000.00	\$ 4,000.00	\$ 525.00	\$ 2,100.00	\$ 550.00	\$ 2,200.00	\$ 590.00	\$ 2,360.00	\$ 525.00	\$ 2,100.00	\$ 2,000.00	\$ 8,000.00
130	545-7014	CRASH CUSH ATTEN (INSTL)(S)(N)(TL3)	5	EA	\$ 9,500.00	\$ 47,500.00	\$ 9,500.00	\$ 47,500.00	\$ 9,950.00	\$ 49,750.00	\$ 10,700.00	\$ 53,500.00	\$ 9,900.00	\$ 44,500.00	\$ 12,500.00	\$ 62,500.00
131	552-7001	WIRE FENCE (TY A)	1,255	LF	\$ 30.00	\$ 37,650.00	\$ 31.50	\$ 39,525.00	\$ 42.00	\$ 52,710.00	\$ 26.85	\$ 33,696.75	\$ 26.00	\$ 32,630.00	\$ 25.96	\$ 32,579.80
132	618-7030	COND (PVC)(SCH 40)(2")	1,620	LF	\$ 16.00	\$ 25,920.00	\$ 20.50	\$ 33,210.00	\$ 22.00	\$ 35,640.00	\$ 21.55	\$ 34,911.00	\$ 21.00	\$ 34,020.00	\$ 9.00	\$ 14,580.00
133	618-7031	COND (PVC)(SCH 40)(2") (BORE)	760	LF	\$ 35.00	\$ 26,600.00	\$ 32.50	\$ 24,700.00	\$ 34.00	\$ 25,840.00	\$ 33.80	\$ 25,688.00	\$ 32.00	\$ 24,320.00		

BID ITEM	TECH SPEC	DESCRIPTION	BID QUANTITY	UNIT MEASURE	Engineer's Estimate		Chasco Constructors, LTD., LLP.		Joe Bland Construction, LLC		Capital Excavation Co.		Jordan Foster Construction LLC		Harper Brothers Construction, LLC	
					UNIT COST	AMOUNT BID	UNIT COST	AMOUNT BID	UNIT COST	AMOUNT BID	UNIT COST	AMOUNT BID	UNIT COST	AMOUNT BID	UNIT COST	AMOUNT BID
160	662-7114	WK ZN PAV MRK SHT TERM (TAB)TY Y-2	4,696	EA	\$ 1.50	\$ 7,044.00	\$ 3.25	\$ 15,262.00	\$ 1.00	\$ 4,696.00	\$ 9.05	\$ 42,498.80	\$ 2.10	\$ 9,861.60	\$ 8.60	\$ 40,385.60
161	666-7018	REFL PAV MRK TY I (W)8"(DOT)(100MIL)	25	LF	\$ 2.00	\$ 50.00	\$ 3.50	\$ 87.50	\$ 1.00	\$ 25.00	\$ 1.25	\$ 31.25	\$ 1.20	\$ 30.00	\$ 3.00	\$ 75.00
162	666-7024	REFL PAV MRK TY I (W)8"(SLD)(100MIL)	5,001	LF	\$ 1.20	\$ 6,001.20	\$ 1.50	\$ 7,501.50	\$ 1.00	\$ 5,001.00	\$ 1.15	\$ 5,751.15	\$ 1.12	\$ 5,601.12	\$ 1.10	\$ 5,501.10
163	666-7036	REFL PAV MRK TY I (W)24"(SLD)(100MIL)	1,388	LF	\$ 10.00	\$ 13,880.00	\$ 8.50	\$ 11,798.00	\$ 10.00	\$ 13,880.00	\$ 8.10	\$ 11,242.80	\$ 7.90	\$ 10,965.20	\$ 8.00	\$ 11,104.00
164	666-7042	REFL PAV MRK TY I (W)ARROW(100MIL)	44	EA	\$ 190.00	\$ 8,360.00	\$ 185.00	\$ 8,140.00	\$ 250.00	\$ 11,000.00	\$ 162.00	\$ 7,128.00	\$ 158.00	\$ 6,952.00	\$ 175.00	\$ 7,700.00
165	666-7066	REFL PAV MRK TY I (W)WORD(100MIL)	22	EA	\$ 230.00	\$ 5,060.00	\$ 210.00	\$ 4,620.00	\$ 275.00	\$ 6,050.00	\$ 189.00	\$ 4,158.00	\$ 185.00	\$ 4,070.00	\$ 200.00	\$ 4,400.00
166	666-7090	REF PAV MRK TY I (W)36"(YLD TRI)(100MIL)	3	EA	\$ 55.00	\$ 165.00	\$ 50.00	\$ 150.00	\$ 70.00	\$ 210.00	\$ 162.00	\$ 486.00	\$ 158.00	\$ 474.00	\$ 45.00	\$ 135.00
167	666-7111	REFL PAV MRK TY I (Y)6"(DOT)(100MIL)	39	LF	\$ 2.00	\$ 78.00	\$ 3.25	\$ 126.75	\$ 1.00	\$ 39.00	\$ 0.85	\$ 33.15	\$ 0.85	\$ 33.15	\$ 3.00	\$ 117.00
168	666-7123	REFL PAV MRK TY I (Y)24"(SLD)(100MIL)	706	LF	\$ 9.00	\$ 6,354.00	\$ 8.50	\$ 6,010.00	\$ 10.00	\$ 7,060.00	\$ 8.10	\$ 5,718.60	\$ 7.90	\$ 5,577.40	\$ 8.00	\$ 5,648.00
169	666-7172	RE PM TY II (W) 6" (BRK)	203	LF	\$ 0.35	\$ 71.05	\$ 0.50	\$ 101.50	\$ 0.50	\$ 101.50	\$ 0.25	\$ 50.75	\$ 0.27	\$ 54.81	\$ 0.36	\$ 73.08
170	666-7175	RE PM TY II (W) 6" (SLD)	20,303	LF	\$ 0.35	\$ 7,106.05	\$ 0.50	\$ 10,151.50	\$ 0.30	\$ 6,090.90	\$ 0.20	\$ 4,060.60	\$ 0.20	\$ 4,060.60	\$ 0.36	\$ 7,309.08
171	666-7177	RE PM TY II (W) 8" (DOT)	25	LF	\$ 0.50	\$ 12.50	\$ 2.25	\$ 56.25	\$ 0.50	\$ 12.50	\$ 0.35	\$ 8.75	\$ 0.36	\$ 9.00	\$ 2.00	\$ 50.00
172	666-7179	RE PM TY II (W) 8" (SLD)	5,001	LF	\$ 0.50	\$ 2,500.50	\$ 0.50	\$ 2,500.50	\$ 0.50	\$ 2,500.50	\$ 0.45	\$ 2,250.45	\$ 0.42	\$ 2,100.42	\$ 0.46	\$ 2,300.46
173	666-7184	RE PM TY II (W) 24" (SLD)	1,144	LF	\$ 4.00	\$ 4,576.00	\$ 6.25	\$ 7,150.00	\$ 2.50	\$ 2,860.00	\$ 3.80	\$ 4,347.20	\$ 3.70	\$ 4,232.80	\$ 6.00	\$ 6,864.00
174	666-7186	RE PM TY II (W) (ARROW)	44	EA	\$ 100.00	\$ 4,400.00	\$ 105.00	\$ 4,620.00	\$ 55.00	\$ 2,420.00	\$ 91.80	\$ 4,039.20	\$ 90.00	\$ 3,960.00	\$ 100.00	\$ 4,400.00
175	666-7194	RE PM TY II (W) (WORD)	22	EA	\$ 115.00	\$ 2,530.00	\$ 105.00	\$ 2,310.00	\$ 60.00	\$ 1,320.00	\$ 113.00	\$ 2,486.00	\$ 110.00	\$ 2,420.00	\$ 100.00	\$ 2,200.00
176	666-7201	RE PM TY II (W) 36" (YLD TRI)	3	EA	\$ 30.00	\$ 90.00	\$ 26.00	\$ 78.00	\$ 10.00	\$ 30.00	\$ 91.80	\$ 275.40	\$ 90.00	\$ 270.00	\$ 25.00	\$ 75.00
177	666-7211	RE PM TY II (Y) 6" (BRK)	7,104	LF	\$ 0.25	\$ 1,776.00	\$ 0.50	\$ 3,552.00	\$ 0.50	\$ 3,552.00	\$ 0.25	\$ 1,776.00	\$ 0.27	\$ 1,918.08	\$ 0.36	\$ 2,557.44
178	666-7212	RE PM TY II (Y) 6" (DOT)	39	LF	\$ 0.30	\$ 11.70	\$ 2.25	\$ 87.75	\$ 1.00	\$ 39.00	\$ 0.25	\$ 9.75	\$ 0.27	\$ 10.53	\$ 2.00	\$ 78.00
179	666-7213	RE PM TY II (Y) 6" (SLD)	37,149	LF	\$ 0.35	\$ 13,002.15	\$ 0.50	\$ 18,574.50	\$ 0.25	\$ 9,287.25	\$ 0.20	\$ 7,429.80	\$ 0.20	\$ 7,429.80	\$ 0.36	\$ 13,373.64
180	666-7217	RE PM TY II (Y) 24" (SLD)	706	LF	\$ 3.50	\$ 2,471.00	\$ 6.25	\$ 4,412.50	\$ 2.50	\$ 1,765.00	\$ 3.80	\$ 2,682.80	\$ 3.70	\$ 2,612.20	\$ 6.00	\$ 4,236.00
181	666-7408	REFL PAV MRK TY I (W)6"(BRK)(100MIL)	203	LF	\$ 0.80	\$ 162.40	\$ 0.75	\$ 152.25	\$ 1.00	\$ 203.00	\$ 0.90	\$ 182.70	\$ 0.90	\$ 182.70	\$ 0.70	\$ 142.10
182	666-7411	REFL PAV MRK TY I (W)6"(SLD)(100MIL)	20,303	LF	\$ 0.75	\$ 15,227.25	\$ 0.75	\$ 15,227.25	\$ 1.00	\$ 20,303.00	\$ 0.85	\$ 17,257.55	\$ 0.85	\$ 17,257.55	\$ 0.70	\$ 14,212.10
183	666-7420	REFL PAV MRK TY I (Y)6"(BRK)(100MIL)	7,104	LF	\$ 0.75	\$ 5,328.00	\$ 0.75	\$ 5,328.00	\$ 1.00	\$ 7,104.00	\$ 0.90	\$ 6,393.60	\$ 0.90	\$ 6,393.60	\$ 0.70	\$ 4,972.80
184	666-7423	REFL PAV MRK TY I (Y)6"(SLD)(100MIL)	37,149	LF	\$ 0.75	\$ 27,861.75	\$ 0.75	\$ 27,861.75	\$ 1.00	\$ 37,149.00	\$ 0.85	\$ 31,576.65	\$ 0.85	\$ 31,576.65	\$ 0.70	\$ 26,004.30
185	672-7002	REFL PAV MRKR TY I-C	256	EA	\$ 6.00	\$ 1,536.00	\$ 6.25	\$ 1,600.00	\$ 10.00	\$ 2,500.00	\$ 6.75	\$ 1,728.00	\$ 6.60	\$ 1,689.60	\$ 6.00	\$ 1,536.00
186	672-7004	REFL PAV MRKR TY-II-A-A	1,047	EA	\$ 6.00	\$ 6,282.00	\$ 6.25	\$ 6,543.75	\$ 10.00	\$ 10,470.00	\$ 6.75	\$ 7,067.25	\$ 6.60	\$ 6,910.20	\$ 6.00	\$ 6,282.00
187	672-7006	REFL PAV MRKR TY-II-C-R	1,047	EA	\$ 6.00	\$ 6,282.00	\$ 6.40	\$ 6,708.00	\$ 10.00	\$ 10,470.00	\$ 6.75	\$ 7,067.25	\$ 6.60	\$ 6,910.20	\$ 6.00	\$ 6,282.00
188	677-7001	ELIM EXT PAV MRK & MRKS (4")	9,269	LF	\$ 1.00	\$ 9,269.00	\$ 1.25	\$ 11,586.25	\$ 1.25	\$ 11,586.25	\$ 0.95	\$ 8,805.55	\$ 0.95	\$ 8,805.55	\$ 1.10	\$ 10,195.90
189	677-7008	ELIM EXT PAV MRK & MRKS (24")	154	LF	\$ 4.75	\$ 731.50	\$ 6.25	\$ 962.50	\$ 10.00	\$ 1,540.00	\$ 6.45	\$ 993.30	\$ 6.35	\$ 977.90	\$ 6.00	\$ 924.00
190	677-7012	ELIM EXT PAV MRK & MRKS (UTURN ARROW)	2	EA	\$ 80.00	\$ 160.00	\$ 260.00	\$ 520.00	\$ 135.00	\$ 270.00	\$ 221.00	\$ 442.00	\$ 220.00	\$ 440.00	\$ 250.00	\$ 500.00
191	680-7002	INSTALL HWY TRF SIG (ISOLATED)	1	EA	\$ 35,000.00	\$ 35,000.00	\$ 51,000.00	\$ 51,000.00	\$ 55,000.00	\$ 55,000.00	\$ 53,000.00	\$ 53,000.00	\$ 52,000.00	\$ 52,000.00	\$ 103,000.00	\$ 103,000.00
192	682-7001	VEH SIG SEC (12")LED(GRN)	12	EA	\$ 300.00	\$ 3,600.00	\$ 325.00	\$ 3,900.00	\$ 345.00	\$ 4,140.00	\$ 340.00	\$ 4,080.00	\$ 325.00	\$ 3,900.00	\$ 290.00	\$ 3,480.00
193	682-7002	VEH SIG SEC (12")LED(GRN ARW)	7	EA	\$ 300.00	\$ 2,100.00	\$ 325.00	\$ 2,275.00	\$ 345.00	\$ 2,415.00	\$ 340.00	\$ 2,380.00	\$ 325.00	\$ 2,275.00	\$ 290.00	\$ 2,030.00
194	682-7003	VEH SIG SEC (12")LED(YEL)	12	EA	\$ 300.00	\$ 3,600.00	\$ 325.00	\$ 3,900.00	\$ 345.00	\$ 4,140.00	\$ 340.00	\$ 4,080.00	\$ 325.00	\$ 3,900.00	\$ 290.00	\$ 3,480.00
195	682-7004	VEH SIG SEC (12")LED(YEL ARW)	11	EA	\$ 300.00	\$ 3,300.00	\$ 325.00	\$ 3,575.00	\$ 345.00	\$ 3,795.00	\$ 340.00	\$ 3,740.00	\$ 325.00	\$ 3,575.00	\$ 290.00	\$ 3,190.00
196	682-7005	VEH SIG SEC (12")LED(RED)	12	EA	\$ 300.00	\$ 3,600.00	\$ 325.00	\$ 3,900.00	\$ 345.00	\$ 4,140.00	\$ 340.00	\$ 4,080.00	\$ 325.00	\$ 3,900.00	\$ 290.00	\$ 3,480.00
197	682-7006	VEH SIG SEC (12")LED(RED ARW)	7	EA	\$ 300.00	\$ 2,100.00	\$ 325.00	\$ 2,275.00	\$ 345.00	\$ 2,415.00	\$ 340.00	\$ 2,380.00	\$ 325.00	\$ 2,275.00	\$ 290.00	\$ 2,030.00
198	682-7018	PED SIG SEC(LED)(COUNTDOWN)	8	EA	\$ 800.00	\$ 6,400.00	\$ 1,050.00	\$ 8,400.00	\$ 1,085.00	\$ 8,680.00	\$ 1,070.00	\$ 8,560.00	\$ 1,030.00	\$ 8,240.00	\$ 700.00	\$ 5,600.00
199	682-7042	BACKPLATE W/REF BRDR(3 SEC)(VENT)ALUM	15	EA	\$ 220.00	\$ 3,300.00	\$ 185.00	\$ 2,775.00	\$ 195.00	\$ 2,925.00	\$ 191.00	\$ 2,865.00	\$ 185.00	\$ 2,775.00	\$ 170.00	\$ 2,550.00
200	682-7043	BACKPLATE W/REF BRDR (4 SEC) ALUM	4	EA	\$ 250.00	\$ 1,000.00	\$ 210.00	\$ 840.00	\$ 220.00	\$ 880.00	\$ 218.00	\$ 872.00	\$ 210.00	\$ 840.00	\$ 170.00	\$ 680.00
201	684-7033	TRF SIG CBL (TY A)(14AWG)(7 CONDR)	1,285	LF	\$ 3.90	\$ 5,011.50	\$ 2.50	\$ 3,212.50	\$ 2.50	\$ 3,212.50	\$ 2.45	\$ 3,148.25	\$ 2.35	\$ 3,019.75	\$ 2.75	\$ 3,533.75
202	684-7042	TRF SIG CBL (TY A)(14AWG)(16 CONDR)	1,605	LF	\$ 5.00	\$ 8,025.00	\$ 4.25	\$ 6,812.25	\$ 5.00	\$ 8,025.00	\$ 4.25	\$ 6,812.25	\$ 4.10	\$ 6,580.50	\$ 4.85	\$ 7,784.25
203	684-7080	TRF SIG CBL (TY C)(14AWG)(2 CONDR)	1,195	LF	\$ 1.20	\$ 1,434.00	\$ 1.75	\$ 2,091.25	\$ 2.00	\$ 2,390.00	\$ 1.70	\$ 2,031.50	\$ 1.65	\$ 1,971.75	\$ 1.60	\$ 1,912.00
204	686-7039	INS TRF SIG PL AM(S)1 ARM(36) LUM	1	EA	\$ 15,500.00	\$ 15,500.00	\$ 15,300.00	\$ 15,300.00	\$ 16,050.00	\$ 16,050.00	\$ 15,900.00	\$ 15,900.00	\$ 15,300.00	\$ 15,300.00	\$ 15,600.00	\$ 15,600.00
205	686-7043	INS TRF SIG PL AM(S)1 ARM(40) LUM	1	EA	\$ 16,500.00	\$ 16,500.00	\$ 16,300.00	\$ 16,300.00	\$ 17,250.00	\$ 17,250.00	\$ 17,000.00	\$ 17,000.00	\$ 16,400.00	\$ 16,400.00	\$ 17,600.00	\$ 17,600.00
206	686-7059	INS TRF SIG PL AM(S)1 ARM(55) LUM	2	EA	\$ 37,000.00	\$ 74,000.00	\$ 36,500.00	\$ 73,000.00	\$ 38,500.00	\$ 77,000.00	\$ 37,900.00	\$ 75,800.00	\$ 36,000.00	\$ 72,000.00	\$ 35,700.00	\$ 71,400.00
207	686-7067	INS TRF SIG PL AM(S)1 ARM(65) LUM	1	EA	\$ 43,000.00	\$ 43,000.00	\$ 37,000.00	\$ 37,000.00	\$ 39,075.00	\$ 39,075.00	\$ 38,600.00	\$ 38,600.00	\$ 37,000.00	\$ 37,000.00	\$ 38,800.00	\$ 38,800.00
208	686-7313	REMOVE TRF SIG PL	1	EA	\$ 3,500.00	\$ 3,500.00	\$ 2,900.00	\$ 2,900.00	\$ 3,050.00	\$ 3,050.00	\$ 3,000.00	\$ 3,000.00	\$ 2,900.00	\$ 2,900.00	\$ 3,000.00	\$ 3,000.00
209	687-7001	PED POLE ASSEMBLY	6	EA	\$ 3,000.00	\$ 18,000.00	\$ 3,000.00	\$ 18,000.00	\$ 3,150.00	\$ 18,900.00	\$ 3,110.00	\$ 18,660.00	\$ 3,000.00	\$ 18,000.00	\$ 3,200.00	\$ 19,200.00
210	688-7001	PED DETECT PUSH BUTTON (APS)	8	EA	\$ 1,100.00	\$ 8,800.00	\$ 1,200.00	\$ 9,600.00	\$ 1,275.00	\$ 10,200.00	\$ 1,250.00	\$ 10,000.00	\$ 1,200.00	\$ 9,600.00	\$ 850.00	\$ 6,800.00
211	688-7003	PED DETECTOR CONTROLLER UNIT	2	EA	\$ 4,450.00	\$ 8,900.00	\$ 3,670.00	\$ 7,340.00	\$ 3,875.00	\$ 7,750.00	\$ 3,820.00	\$ 7,640.00	\$ 3,600.00	\$ 7,200.00	\$ 4,000.00	\$ 8,000.00
212	3007-7001	BONDING COURSE	8,646	GAL	\$ 4.00	\$ 34,584.00	\$ 4.00	\$ 34,584.00	\$ 3.50	\$ 30,261.00	\$ 4.05	\$ 35,016.30	\$ 4.05	\$ 35,016.30	\$ 3.85	\$ 33,287.10
213	6007-7001	BBU SYSTEM (EXTERNAL BATTERY CABINET)	1	EA	\$ 9,600.00	\$ 9,600.00	\$ 8,900.00	\$ 8,900.00	\$ 9,500.00	\$ 9,500.00	\$ 9,300.00	\$ 9,300.00	\$ 8,900.00	\$ 8,900.00	\$ 8,000.00	\$ 8,000.00
214	6017-7015	VIDEO IMAGING AND RADAR DETECTOR	6	EA	\$ 20,000.00	\$ 120,000.00	\$ 6,800.00	\$ 40,800.00	\$ 7,175.00	\$ 43,050.00	\$ 7,100.00	\$ 42,600.00	\$ 6,900.00	\$ 41,400.00	\$ 6,700.00	\$ 40,200.00
215	6017-7016	VIDEO IMAGING AND RADAR SET-UP SYS	2	EA	\$ 1,400.00	\$ 2,800.00	\$ 785.00	\$ 1,570.00	\$ 825.00	\$ 1,650.00	\$ 820.00	\$ 1,640.00	\$ 790.00	\$ 1,580.00	\$ 570.00	\$ 1,140.00
216	6017-7017	VID IMAGE AND RADAR COM CABLE (COAX)	1,975	LF	\$ 3.00	\$ 5,925.00	\$ 3.50	\$ 6,912.50	\$ 4.00	\$ 7,900.00	\$ 3.55	\$ 7,011.25	\$ 3.45	\$ 6,813.75	\$ 1.50	\$ 2,962.50
217	6017-7018</															

BID ITEM	TECH SPEC	DESCRIPTION	BID QUANTITY	UNIT MEASURE	Engineer's Estimate		Chasco Constructors, LTD., LLP.		Joe Bland Construction, LLC		Capital Excavation Co.		Jordan Foster Construction LLC		Harper Brothers Construction, LLC	
					UNIT COST	AMOUNT BID	UNIT COST	AMOUNT BID	UNIT COST	AMOUNT BID	UNIT COST	AMOUNT BID	UNIT COST	AMOUNT BID	UNIT COST	AMOUNT BID
233	510-AWRJ-4PVC	Pipe, 4" Dia. PVC, C-900, DR-14 (Restrained), all depths, Complete in Place, Including Excavation and Backfill	26	LF	\$ 65.00	\$ 1,690.00	\$ 150.00	\$ 3,900.00	\$ 205.00	\$ 5,330.00	\$ 181.00	\$ 4,706.00	\$ 140.00	\$ 3,640.00	\$ 160.00	\$ 4,160.00
234	510-AWRJ-6DI	Pipe, 6" Dia. DI CL-350 (Restrained), all depths, Complete in Place, Including Excavation and Backfill	91	LF	\$ 90.00	\$ 8,190.00	\$ 130.00	\$ 11,830.00	\$ 145.00	\$ 13,195.00	\$ 230.00	\$ 20,930.00	\$ 145.00	\$ 13,195.00	\$ 265.00	\$ 24,115.00
235	510-AWRJ-12PVC	Pipe, 12" Dia. PVC, C-900, DR-14 (Restrained), all depths, Complete in Place, Including Excavation and Backfill	2,136	LF	\$ 220.00	\$ 469,920.00	\$ 130.00	\$ 277,680.00	\$ 150.00	\$ 320,400.00	\$ 167.00	\$ 356,712.00	\$ 150.00	\$ 320,400.00	\$ 250.00	\$ 534,000.00
236	510-FW-3	Concrete Trench Cap, 3 Ft. Width	341	LF	\$ 200.00	\$ 68,200.00	\$ 52.00	\$ 17,732.00	\$ 55.00	\$ 18,755.00	\$ 74.00	\$ 25,234.00	\$ 80.00	\$ 27,280.00	\$ 200.00	\$ 68,200.00
237	510-FW-5	Concrete Trench Cap, 5 Ft. Width	47	LF	\$ 250.00	\$ 11,750.00	\$ 84.00	\$ 3,948.00	\$ 75.00	\$ 3,525.00	\$ 89.40	\$ 4,201.80	\$ 145.00	\$ 6,815.00	\$ 275.00	\$ 12,925.00
238	510-KW	Ductile Iron Fittings (C-153 Weight Schedule)	2.02	TON	\$ 23,000.00	\$ 46,460.00	\$ 30,000.00	\$ 60,600.00	\$ 18,650.00	\$ 37,673.00	\$ 27,500.00	\$ 55,550.00	\$ 26,000.00	\$ 52,520.00	\$ 5,000.00	\$ 10,100.00
239	510-JW2x2	Wet Connections, 2"x2"	2	EA	\$ 1,500.00	\$ 3,000.00	\$ 3,100.00	\$ 6,200.00	\$ 1,000.00	\$ 2,000.00	\$ 2,260.00	\$ 4,520.00	\$ 2,700.00	\$ 5,400.00	\$ 3,300.00	\$ 6,600.00
240	510-JW4x4	Wet Connections, 4"x4"	2	EA	\$ 2,500.00	\$ 5,000.00	\$ 3,300.00	\$ 6,600.00	\$ 1,500.00	\$ 3,000.00	\$ 7,000.00	\$ 14,000.00	\$ 3,500.00	\$ 7,000.00	\$ 4,550.00	\$ 9,100.00
241	510-JW12x6	Wet Connections, 12"x6"	1	EA	\$ 6,000.00	\$ 6,000.00	\$ 6,000.00	\$ 6,000.00	\$ 3,500.00	\$ 3,500.00	\$ 10,000.00	\$ 10,000.00	\$ 6,500.00	\$ 6,500.00	\$ 16,100.00	\$ 16,100.00
242	510-JW12x12	Wet Connections, 12"x12"	3	EA	\$ 9,000.00	\$ 27,000.00	\$ 7,500.00	\$ 22,500.00	\$ 4,500.00	\$ 13,500.00	\$ 9,000.00	\$ 27,000.00	\$ 21,600.00	\$ 65,000.00	\$ 10,750.00	\$ 32,250.00
243	510-IW24x2	Pressure Taps, 24"x2"	1	EA	\$ 12,000.00	\$ 12,000.00	\$ 3,700.00	\$ 3,700.00	\$ 7,500.00	\$ 7,500.00	\$ 10,200.00	\$ 10,200.00	\$ 3,700.00	\$ 3,700.00	\$ 5,250.00	\$ 5,250.00
244	511S-A-6	Valves, Gate Type, 6 in Dia.	4	EA	\$ 4,800.00	\$ 19,200.00	\$ 2,800.00	\$ 11,200.00	\$ 4,600.00	\$ 18,400.00	\$ 3,260.00	\$ 13,040.00	\$ 3,300.00	\$ 13,200.00	\$ 3,000.00	\$ 12,000.00
245	511S-A-12	Valves, Gate Type, 12 in Dia.	14	EA	\$ 9,000.00	\$ 126,000.00	\$ 6,000.00	\$ 84,000.00	\$ 6,000.00	\$ 84,000.00	\$ 5,800.00	\$ 81,200.00	\$ 7,000.00	\$ 98,000.00	\$ 7,200.00	\$ 100,800.00
246	511S-B	Fire Hydrant Assembly	4	EA	\$ 7,500.00	\$ 30,000.00	\$ 8,200.00	\$ 32,800.00	\$ 7,500.00	\$ 30,000.00	\$ 8,600.00	\$ 34,400.00	\$ 9,700.00	\$ 38,800.00	\$ 12,000.00	\$ 48,000.00
247	SP510-A-2"	Restrain Existing PVC Pipe, 2" Diameter; Includes bell or mechanical joint restraints and other incidentals necessary to complete; pipe shall be restrained at a minimum the length of called for on the plans, but shall be restrained up to the next joint	2	EA	\$ 1,000.00	\$ 2,000.00	\$ 3,600.00	\$ 7,200.00	\$ 1,500.00	\$ 3,000.00	\$ 1,780.00	\$ 3,560.00	\$ 2,100.00	\$ 4,200.00	\$ 3,725.00	\$ 7,450.00
248	SP510-A-4"	Restrain Existing PVC Pipe, 4" Diameter; Includes bell or mechanical joint restraints and other incidentals necessary to complete; pipe shall be restrained at a minimum the length of called for on the plans, but shall be restrained up to the next joint	2	EA	\$ 2,500.00	\$ 5,000.00	\$ 3,700.00	\$ 7,400.00	\$ 1,500.00	\$ 3,000.00	\$ 1,590.00	\$ 3,180.00	\$ 2,700.00	\$ 5,400.00	\$ 3,725.00	\$ 7,450.00
249	SP510-A-12"	Restrain Existing PVC Pipe, 12" Diameter; Includes bell or mechanical joint restraints and other incidentals necessary to complete; pipe shall be restrained at a minimum the length of called for on the plans, but shall be restrained up to the next joint	2	EA	\$ 8,000.00	\$ 16,000.00	\$ 4,750.00	\$ 9,500.00	\$ 2,000.00	\$ 4,000.00	\$ 2,270.00	\$ 4,540.00	\$ 4,300.00	\$ 8,600.00	\$ 4,725.00	\$ 9,450.00
250	SP510-B	Water Service Relocation, including new meter, new meter box, 2" Corporation Stop, Tap to Main, as well as removal of the existing meter, box and components	5	EA	\$ 6,500.00	\$ 32,500.00	\$ 6,000.00	\$ 30,000.00	\$ 1,850.00	\$ 9,250.00	\$ 2,050.00	\$ 10,250.00	\$ 9,300.00	\$ 46,500.00	\$ 2,550.00	\$ 12,750.00
251	SP510-BW	Water Service Pipe Reconnection	5	EA	\$ 4,000.00	\$ 20,000.00	\$ 2,000.00	\$ 10,000.00	\$ 1,650.00	\$ 8,250.00	\$ 2,600.00	\$ 13,000.00	\$ 2,600.00	\$ 13,000.00	\$ 2,550.00	\$ 12,750.00
252	SP511-J	Remove Existing Fire Hydrant, including plugging of pipe, installation of blind flange as needed, labor, equipment, and other incidentals	1	EA	\$ 1,000.00	\$ 1,000.00	\$ 3,200.00	\$ 3,200.00	\$ 1,725.00	\$ 1,725.00	\$ 3,660.00	\$ 3,660.00	\$ 4,300.00	\$ 4,300.00	\$ 2,100.00	\$ 2,100.00
253	SP511-K-12"	Remove Existing 12" gate valve, including plugging of pipe, installation of blind flange as needed, labor, equipment, and other incidentals	2	EA	\$ 1,000.00	\$ 2,000.00	\$ 2,750.00	\$ 5,500.00	\$ 1,725.00	\$ 3,450.00	\$ 1,830.00	\$ 3,660.00	\$ 7,000.00	\$ 14,000.00	\$ 2,100.00	\$ 4,200.00
City of Leander (Austin) Pay Items - WASTEWATER																
254	506-1WW	Minor Manhole Height Adjustment, 48" Dia.	3	EA	\$ 4,000.00	\$ 12,000.00	\$ 2,150.00	\$ 6,450.00	\$ 2,750.00	\$ 8,250.00	\$ 2,040.00	\$ 6,120.00	\$ 2,900.00	\$ 8,700.00	\$ 4,000.00	\$ 12,000.00
255	506-2WW	Major Manhole Height Adjustment, 48" Dia.	11	EA	\$ 6,000.00	\$ 66,000.00	\$ 4,300.00	\$ 47,300.00	\$ 11,500.00	\$ 126,500.00	\$ 6,000.00	\$ 66,000.00	\$ 15,000.00	\$ 165,000.00	\$ 5,500.00	\$ 60,500.00
NON-BID ITEMS TO BE INCLUDED IN BID AND CONTRACT AMOUNT. DO NOT MAKE CHANGES TO THIS SECTION.																
256	585-WC01	FORCE ACCOUNT - ESTIMATED RIDE QUALITY BONUS/PENALTY	30,700	DOL	\$ 1.00	\$ 30,700.00	\$ 1.00	\$ 30,700.00	\$ 1.00	\$ 30,700.00	\$ 1.00	\$ 30,700.00	\$ 1.00	\$ 30,700.00	\$ 1.00	\$ 30,700.00
257	999-WC01	FORCE ACCOUNT	50,000	DOL	\$ 1.00	\$ 50,000.00	\$ 1.00	\$ 50,000.00	\$ 1.00	\$ 50,000.00	\$ 1.00	\$ 50,000.00	\$ 1.00	\$ 50,000.00	\$ 1.00	\$ 50,000.00
258	341-WC01	FORCE ACCOUNT - ESTIMATED PLACEMENT AND PRODUCTION BONUS/PENALTY (TY B)	163,000	DOL	\$ 1.00	\$ 163,000.00	\$ 1.00	\$ 163,000.00	\$ 1.00	\$ 163,000.00	\$ 1.00	\$ 163,000.00	\$ 1.00	\$ 163,000.00	\$ 1.00	\$ 163,000.00
259	341-WC02	FORCE ACCOUNT - ESTIMATED PLACEMENT AND PRODUCTION BONUS/PENALTY (TY D SURFACE)	108,000	DOL	\$ 1.00	\$ 108,000.00	\$ 1.00	\$ 108,000.00	\$ 1.00	\$ 108,000.00	\$ 1.00	\$ 108,000.00	\$ 1.00	\$ 108,000.00	\$ 1.00	\$ 108,000.00
260	999-WC02	FORCE ACCOUNT - KARST FEATURES	10,000	DOL	\$ 1.00	\$ 10,000.00	\$ 1.00	\$ 10,000.00	\$ 1.00	\$ 10,000.00	\$ 1.00	\$ 10,000.00	\$ 1.00	\$ 10,000.00	\$ 1.00	\$ 10,000.00
TOTAL COST ADJUSTED FOR CORRECTNESS						\$ 37,495,857.00		\$ 30,194,994.00		\$ 30,197,645.15		\$ 30,273,262.53		\$ 30,577,217.14		\$ 35,859,739.43
ACTUAL BID PROPOSAL								\$30,194,994.00		\$30,197,645.15		\$30,273,262.53		\$30,577,217.14		\$35,859,739.43
ADJUSTMENT DIFFERENCE								\$0.00		\$0.00		\$0.00		\$0.00		\$0.00
Acknowledgement of Addendum								Y		Y		Y		Y		Y
Anti-Boycott Statement								Y		Y		Y		Y		Y
Bid Affidavit								Y		Y		Y		Y		Y
Bidder References (Minimum of Three)								Y		Y		Y		Y		Y
Child Support-Business Ownership Form								Y		Y		Y		Y		Y
Conflict of Interest Questionnaire								Y		Y		Y		Y		Y
Debarment Certification								Y		Y		Y		Y		Y

November 14, 2025



Williamson County Purchasing Department
100 Wilco Way
Suite P101
Georgetown, Texas 78626

Attention: Kerstin Hancock
Deputy Purchasing Agent

Re: Williamson County Road Bond Program
HERO WAY (RM 2243 Phase 1A)
Williamson County Project No. 25IFB88
Recommendation of Contractor Award

Dear Ms. Hancock,

Please find attached the bid tabulation for the subject-referenced project. The bids have been reviewed, and the apparent low bidder (Chasco Constructors) was found to be responsive and materially balanced. Following is a summary of the bid totals:

1. Chasco Constructors, LTD., LLP.	\$30,194,994.00
2. Joe Bland Construction, LLC	\$30,197,645.15
3. Capital Excavation Co.	\$30,273,262.53
4. Jordan Foster Construction, LLC	\$30,577,217.14
5. Harper Brothers Construction, LLC	\$35,859,739.43

The lowest bidder was 19.47% under the Engineers Estimate. The bidding was competitive with the lowest two bidders being within 0.01% of each other.

In addition to meeting the bid qualifications subject to being low bidder, Chasco Constructors is currently the Contractor on Liberty Hill Bypass and Ronald Reagan Widening and has successfully completed past projects for Williamson County including CR 332 Realignment, CR 129, Samsung Highway (CR 404 to FM 973 - Future County Road), Inner Loop Safety Improvements, CR 110 South, the Bartlett Cotrell Street project, and the Thrall S. Bounds Street project. Based on the quality of work performed by the Contractor and favorable working relationship with the County and its Representatives, we concur with the recommendation of the Design Engineer, BGE, Inc. for award of the HERO WAY (RM 2243 Phase 1A) construction contract to Chasco Constructors in the amount of \$30,194,994.00.

Please feel free to contact our office with any questions.

Respectfully Submitted,

HNTB Corporation



Oscar Salazar-Bueno, P.E.

VIA E-MAIL

Attachments: Bid Tabulation Analysis, Engineer's Letter of Recommendation, Standard Agreement, Form 1295

Cc: Judge Snell, Williamson County Judge
Commissioner Cook, Williamson County, Pct. 1
Commissioner Long, Williamson County, Pct. 2
Commissioner Covey, Williamson County, Pct. 3
Commissioner Boles, Williamson County, Pct. 4
Robert B. Daigh, Williamson County
Adam Boatright, Williamson County
Matt Williamson, Williamson County
Christen Eschberger, HNTB Corporation



Loretta Schietinger, AVP, PE

November 13, 2025

HNTB Corporation
101 East Old Settlers Boulevard
Round Rock, Texas 78664

**RE: Bid Opening and Recommendation of Award
RM 2243 Phase 1A**

Dear Ms. Schietinger:

The bid opening for Williamson County – RM 2243 Phase 1A was conducted on Thursday November 13, 2025. Five (5) bids were received for Williamson County – RM 2243 Phase 1A and the bid tabulation is attached for information. Chasco Constructors, LTD., LLP is the apparent low responsive bidder for this project with a bid of \$30,194,994.00. Contractors for this project were subject to the minimum qualifications outlined in the Project Manual and the apparent low responsive bidder meets those qualifications.

Based solely on the bids, as submitted, it is hereby recommended that the bid and construction contract for the project referenced above be awarded to Chasco Constructors, LTD., LLP. Please let us know if you have questions or are in need of additional information.

Sincerely,
BGE, Inc.

A handwritten signature in blue ink that reads 'Joshua Richter' with a stylized flourish at the end.

Joshua Richter, PE
Project Manager

11/13/2025