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STATE OF CALIFORNIA 
DEPARTMENT OF TRANSPORTATION 

 

Effective Date of this Agreement: Month Date, Year or upon final signature, 
whichever is later (Project 1 month after 
signing Board Resolution) 

Termination Date of this Agreement: Month Date, Year (10years after) 

Recipient: Yolo County 

Application Funding: The Greenhouse Gas Reduction Fund and 
Senate Bill 1 Fund are the applicable funding 
source covered by this Agreement and will 
identified in each specific Program 
Supplement, adopting the terms of this 
Agreement.  

 
RECITALS 

1. WHEREAS, The Global Warming Solutions Act of 2006 (the “ACT”) (Assembly 
Bill [AB] 32, Nunez, Chapter 488) created a comprehensive program to reduce 
greenhouse gas emissions in California. AB 32 requires California to reduce 
greenhouse gases to 1990 levels by 2020, and to maintain and continue 
reductions beyond 2020. In March 2012, Governor Brown signed Executive Order 
B‐16‐2012 affirming a long‐range climate goal for California to reduce 
greenhouse gases from the transportation sector to 80 percent below 1990 levels 
by 2050. 

2. WHEREAS, the Cap‐and‐Trade Program is a key element in California’s 
climate plan. It creates a limit on the emissions from sources responsible for 85 
percent of California’s greenhouse gas emissions, establishes the price signal 
needed to drive long‐term investment in cleaner fuels and more efficient use of 
energy, and gives covered entities flexibility to implement the lowest‐cost options 
to reduce greenhouse gas emissions. 

3. WHEREAS, in 2012, the Legislature passed and Governor Brown signed into 
law three bills, AB 1532 (Pérez, Chapter 807, Statutes of 2012), Senate Bill (SB) 535 
(De León, Chapter 830, Statutes of 2012), and SB 1018 (Budget and Fiscal Review 
Committee, Chapter 39, Statutes of 2012), that established the Greenhouse Gas 
Reduction Fund (GGRF) to receive proceeds from the distribution of allowances 
via auction and provided the framework for how those auction proceeds will be 
appropriated and expended. These statutes require that expenditures from the 
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GGRF be used to facilitate the achievement of greenhouse gas emission 
reductions and further the purposes of AB 32. 

4. WHEREAS, in 2017, the Legislature passed and Governor Brown signed into 
law the Road Repair and Accountability Act of 2017 SB 1, which directed 
additional funding to the Transit and Intercity Rail Capital Program (TIRCP).   

5. WHEREAS, TIRCP is one of several programs funded as part of the 2014-2015 
State of California Budget (Senate Bill 852 and Senate Bill 862), and implemented 
pursuant to Public Resources Code section 75220 et seq and Health and Safety 
Code section 39719 et seq. 

6. WHEREAS, as directed by the ACT, CalSTA established TIRCP Program 
Guidelines that describe the policy, standards, criteria, and procedures for the 
development, adoption and management of the TIRCP Program. 

7. WHEREAS, Recipient has submitted an application, been evaluated and 
selected by CalSTA in accordance with the TIRCP Program Guidelines. 

8. WHEREAS, on August 17, 2015, CalSTA delegated the administration of the 
TIRCP Program to the Department pursuant to the TIRCP Program Guidelines and 
the Department’s policies and procedures for the administration of similar grant 
programs.  

9. NOW THEREFORE, in consideration of the recitals and the rights, duties and 
covenants set forth herein, and other good and valuable consideration, the 
receipt and sufficiency of which are hereby acknowledged, the parties hereby 
agree to the following:  

10. This Agreement, entered into effective as of the date set forth above, is 
between the signatory public entity identified hereinabove, (hereinafter referred 
to as Recipient), and the STATE OF CALIFORNIA, acting by and through the 
California Department of Transportation (hereinafter referred to as DEPARTMENT), 
and subject to the approval of the California State Transportation Agency 
(CalSTA). 

ARTICLE I - DEFINITIONS 

The terms defined in this Article I shall for all purposes of this Agreement have the 
meanings specified herein. 

1.1 “Act” refers to the Global Warming Solutions Act of 2006 (the “ACT”) 
(Assembly Bill [AB] 32, Nunez, Chapter 488) created a comprehensive program to 
reduce greenhouse gas emissions in California.  
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1.2 “Agreement” shall mean this Agreement, inclusive of all appendices and 
Program Supplements, whereby the Department, on behalf of CalSTA, and 
pursuant to the Act and as set forth herein, administers the TIRCP Program.  

1.3 “Award Agreement” shall mean a project-specific subcontract to this 
agreement executed following Project award and may include Project specific 
information, expected outcomes, and deliverables. 

1.4 “California Department of Transportation” or “Caltrans” or “Department” 
means the State of California, acting by and through its Department of 
Transportation of the State of the State of California, and any entity succeeding 
to the powers, authorities and responsibilities of the Department invoked by or 
under this Agreement or the Program Supplements. 

1.5 “California Transportation Commission” or “CTC” shall refer to the 
commission established in 1978 by Assembly Bill 402 (Chapter 1106, Statutes of 
1977). 

1.6 “Effective Date” means the date set forth on page 4 of this Agreement. 

1.7 “Greenhouse Gas Reduction Funds” or “GGRF” shall mean the funds 
subject to Chapter 26, Statutes of 2014, authorizing the State to fund capital 
improvements and operational investments for California’s transit systems and 
intercity, commuter, and urban rail systems. 

1.8 “Senate Bill 1” or “SB 1” shall mean the funds subject to Chapter 5, Statutes 
of 2017, authorizing the State to fund capital improvements and investments for 
California’s transit systems and intercity, commuter, and urban rail systems. 

1.9 “Overall Funding Plan” has the meaning set forth in Article II, Section 
2(A)(5)(c). 

1.10 “Program Guidelines” shall mean the policy, standards, criteria, and 
procedures for the development, adoption and management of the TIRCP 
Projects established by CalSTA and provided in Appendix A. 

1.11 “Program Supplement” shall mean a project-specific subcontract to this 
Agreement that is executed following a CTC approved action and includes all 
Project specific information needed to encumber funding and shall include 
expected outcomes and deliverables.  Also referred to as Project Supplement 
Agreement.  

1.12 “Program Supplement Last Expenditure Date” and refers to the last date for 
Recipient to incur valid Project costs or credits.   
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1.13 “Program Supplement Termination” shall occur when the Recipient’s 
obligations have been fully performed as set forth in Article II, Section 2D and 
Article III, Section 3(C)(2) or when terminated by convenience as set forth in 
Article III, Section 3(C)(1). 

1.14 “Project” shall mean the project identified in Recipient’s application. 

1.15 “Project Closeout Report” shall have the meaning set forth in Article II, Section 
3(B). 

1.16 “Project Financial Plan” shall have the meaning set forth in Article II, Section 
2(A)(5)(d). 

1.17 “Progress Payment Invoice” shall have the meaning set forth in Article II, 
Section 3A. 

1.18 “Project Schedule” has the meaning set forth in Article II, Section 2(A)(5)(b). 

1.19 “Scope of Work” has the meaning set forth in Article II, Section 2(A)(5)(a). 

1.20 “Secretary” shall mean the Secretary of the California State Transportation 
Agency (CalSTA). Unless the context otherwise requires, any reference to the 
Secretary includes CalSTA and its officers and employees.  

1.21 “State” shall mean the State of California. 

1.22 “TIRCP Projects” shall mean projects that are selected and funded pursuant 
to the Transit and Intercity Rail Capital Program. 

ARTICLE II – TIRCP PROJECTS AND ADMINISTRATION 

Section 1.  TIRCP Projects and Project Management 

1. TIRCP Projects, pursuant to the Act, are established by CalSTA in 
accordance with the TIRCP Program Guidelines.  Under delegation from CalSTA, 
the Department will administer the TIRCP Program in accordance with the TIRCP 
Program Guidelines and best management practices identified in the 
administration of similar Department grant programs.   

2. By this reference, TIRCP Program Guidelines are made an express part of 
this Agreement and shall apply to each TIRCP Program funded Project as may be 
amended or updated.  Recipient will cause its specific TIRCP mandated 
Resolution to be attached as part of any TIRCP funded Program Supplement as a 
condition precedent to the acceptance of GGRF or SB 1 Funds (upon availability 
and allocation), for such project. 
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3. All inquiries during the term of this Agreement and any applicable Program 
Supplement will be directed to the project representatives identified below: 

State’s Project Administrator:  

Department of Transportation 

Sameh Hegazi 

Senior Transportation Engineer, 

Office of Project Development, 
Management and Delivery 

Phone: (916)496-6504 

Email: sameh.hegazi@dot.ca.gov 

Recipient’s Project Administrator: 

Yolo County 

Todd Riddiough 

Principal Civil Engineer 

(530) 666-8039 

todd.riddiough@yolocounty.org 

Section 2.  Program Supplement 

A. General  

1. This Agreement shall have no force and effect with respect to the Project 
unless and until a separate Project specific program supplement hereinafter 
referred to as “Program Supplement,” adopting all of the terms and conditions of 
this Agreement has been fully executed by both State and Recipient. 

2. Recipient agrees to complete the defined scope of work for the Project, 
described in the Program Supplement adopting all of the terms and conditions of 
this Agreement. 

3. A financial commitment of actual funds will only occur in each detailed 
and separate Program Supplement.  No funds are obligated by the prior 
execution of this Agreement alone. 

4. Recipient further agrees, as a condition to the release and payment of the 
funds encumbered for the scope of work described in each Program 
Supplement, to comply with the terms and conditions of this Agreement and all 
the agreed-upon special covenants and conditions attached to or made a part 
of the Program Supplement identifying and defining the nature of that specific 
scope of work. 

5. The Program Supplement shall include a detailed scope of work, which shall 
include but not be limited to, a Project Description, a Project Schedule, an Overall 
Funding Plan, and a Project Financial Plan as required in the TIRCP Program 
Guidelines.   

a. The Scope of Work shall include a detailed description of the Project 
and will itemize the major tasks and their estimated costs. 
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b. The Project Schedule shall include major tasks and/or milestones and 
their associated beginning and ending dates and duration. 

c. The Overall Funding Plan shall itemize the various Project 
Components, the committed funding program(s) or source(s), and the matching 
funds to be provided by Recipient and/or other funding sources, if any [these 
Components include Environmental and Permits; Plans, Specifications and 
Estimates (PS&E); Right-of-Way (ROW); and Construction (including transit vehicle 
acquisition)]. 

d. The Project Financial Plan shall identify estimated expenditures for the 
Project Component by funding source, provided that for the purposes of this 
Agreement the State is only monitoring compliance for expenditures for the TIRCP, 
including but not limited to GGRF and SB 1 Funds allocated for the Project 
Component.  

6. Adoption and execution of the Program Supplement by Recipient and 
State, incorporating the terms and conditions of this Agreement into the Program 
Supplement as though fully set forth therein, shall be sufficient to bind Recipient 
to these terms and conditions when performing the Project.  Unless otherwise 
expressly delegated to a third-party in a resolution by Recipient’s governing body, 
which delegation must be expressly assented to and concurred in by State, the 
Program Supplement shall be managed by Recipient. 

7. The estimated cost and scope of the Project will be as described in the 
applicable Program Supplement.  The State shall not participate in any funding 
for the Project beyond those amounts actually encumbered by the STATE as 
evidenced in the applicable Program Supplement unless the appropriate steps 
are followed and approval is granted by the CTC as described below.  

8. Upon the stated expiration date of this Agreement, any Program 
Supplement executed under this Agreement for the Project with obligations yet 
to be completed pursuant to the approved Project Schedule, deliverables, and 
reporting requirements shall be deemed to extend the term of this Agreement 
only to conform to the specific Project termination or completion date, including 
completion of deliverables and reporting requirements, contemplated by the 
applicable Program Supplement to allow that uncompleted Project to be 
administered under the extended terms and conditions of this Agreement. 

9. Total project cost includes the cost of a project for all phases (Plans, 
Specifications, and Estimates (PS&E), Project Approval and Environmental 
Document (PA&ED) Right-of-Way (ROW), and Construction (CON) including 
rolling stock) of a Project from start to finish.   
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B. Project Overrun 

1. If Recipient or the State determine, at any time during the performance of 
the Project, that the Project budget may be exceeded, Recipient shall take the 
following steps: 

a. Notify the designated State representative of the nature and 
projected extent of the overrun and, within a reasonable period thereafter, 
identify and quantify potential cost savings or other measures which Recipient will 
institute to bring the Project Budget into balance; and 

b. Identify the source of additional Recipient or other third-party funds 
that can be made available to complete Project.  Recipient agrees that the 
allocation of the GGRF and SB 1 funds is subject to the allocation proposed by 
the CalSTA, submitted by the State, and approved by the CTC. 

C. Cost Savings and Project Completion 

1. Recipient is encouraged to evaluate design and construction alternatives 
that would mitigate the costs of delivering the commitments for the Project. 
Recipient shall take all steps necessary on a commercially reasonable basis that 
would generally be taken in accordance with best management practices.  In 
determining cost savings, the Parties shall take into account all avoided costs, 
including avoided design, material, equipment, labor, construction, testing, 
acceptance and overhead costs and avoided costs due to time savings, and all 
the savings in financing costs associated with such avoided costs.  

2. If there is an identification and implementation of any CalSTA approved 
alternative resulting in reduction of the Project costs, the parties agree that the 
recipient shall provide a prorated share of Project or TIRCP funded Project 
component cost savings based on the overall project match to the Department 
no later than 30 days after the submission of the final invoice.  Subject to CalSTA’s 
approval, savings may be used towards another project component or towards 
increasing project benefits that are consistent with the original project award 
while maintaining the overall project match referenced in the project award and 
program supplements. 

3. Program supplements will indicate the Project or Component proration of 
funding match. 

4. The Recipient agrees to complete the Project and accepts sole 
responsibility for the payment of any cost increases. If either the Project or the 
funded components are not completed, the Recipient shall bear the burden of 
full TIRCP funds reimbursement to the Department.  
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D.  Scope of Work 

1. Recipient shall be responsible for complete performance of the work 
described in the approved Program Supplement for the Project related to the 
commitment of encumbered funds.  All work shall be accomplished in 
accordance with the applicable provisions of the Act, Public Utilities Code, the 
Streets and Highways Code, the Government Code, and other applicable 
statutes and regulations.  

2. Recipient acknowledges and agrees that Recipient is the sole control and 
manager of the Project and its subsequent employment, operation, repair and 
maintenance for the benefit of the public.  Recipient shall be solely responsible 
for complying with the funding and use restrictions established by (a) the statutes 
from which the GGRF and SB1 Funds are derived, (b) the CTC, (c) the State 
Treasurer, (d) the Internal Revenue Service, (e) the applicable Program 
Supplement, and (f) this Agreement. 

3. Recipient acknowledges and agrees that the Recipient is responsible for 
complying with all reporting requirements established by the TIRCP Guidelines 
and California Air Resource Board (CARB) Funding Guidelines. 

E.  Program Supplement Amendments 

Program Supplement amendments will be required whenever there are CalSTA 
or CTC approved  actions, including but not limited to, Financial Allocations, 
Financial Allocation Amendments, Time Extensions and Technical Corrections.  
These changes shall be mutually binding upon the Parties only following the 
execution of a Program Supplement amendment. 

Section 3.  Allowable Costs and Payments 

A. Allowable Costs and Progress Payment Invoice 

1. Not more frequently than once a month, Recipient will prepare and submit 
to State signed Progress Payment Invoice for actual Project costs incurred and 
paid for by Recipient consistent with the allocation and Scope of Work document 
in the Program Supplement and State shall pay those uncontested allowable 
costs once the invoice is reviewed and approved by the Department, subject to 
CalSTA’s approval.  If no costs were incurred during any given quarter, Recipient 
is exempt from submitting a signed Progress Payment Invoice. 

2. State shall not be required to reimburse more funds, cumulatively, per 
quarter of any fiscal year greater than the sums identified and included in the 
Project Financial Plan.  The State shall hold the right to determine reimbursement 
availability based on an approved expenditure plan and TIRCP anticipated or 
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actual funding capacity. Each such invoice will report the total of Project 
expenditures from GGRF and SB 1 Funds (including those of Recipient and third 
parties) and will specify the percent of State reimbursement requested and the 
GGRF and SB 1 Funds source.   

B. Final Invoice 

The Program Supplement Last Expenditure Dates(s) refer to the last date for 
Recipient to incur valid Project costs or credits.  Recipient has one hundred and 
eighty (180) days after that Last Expenditure Date to make already incurred final 
allowable payments to Project contractors or vendors, prepare the Project 
Closeout Report, and submit the final invoice to State for reimbursement of 
allowable Project costs before those remaining State funds are unencumbered 
and those funds are reverted as no longer available to pay any Project costs.  
Recipient expressly waives any right to allowable reimbursements from State 
pursuant to this Agreement for costs incurred after that termination date and for 
costs invoiced to Recipient for payment after that one hundred and eightieth 
(180th) day following the Project Last Expenditure Date. 

ARTICLE III – GENERAL PROVISIONS 

Section 1. Funding 

1. Recipient agrees to contribute at least the statutorily or other required local 
contribution of matching funds (other than State or federal funds), if any is 
specified within the Program Supplement or any appendices thereto, toward the 
actual cost of the Project or the amount, if any, specified in any executed SB 2800 
(Streets and Highways Code Section 164.53) Agreement for local match fund 
credit, whichever is greater.  Recipient shall contribute not less than its required 
match amount toward the Project cost in accordance with a schedule of 
payments as shown in the Project Financial Plan prepared by Recipient and 
approved by State as part of a Program Supplement. 

Section 2.  Audits and Reports 

A. Cost Principles 

1. Recipient agrees to comply with Title 2 Code of Federal Regulations 200 (2 
CFR 200) Uniform Administrative Requirements, Cost Principles for State and Local 
Government, and Audit Requirements for Federal Awards. 

2. Recipient agrees, and will assure that its contractors and subcontractors will 
be obligated to follow 2 CFR 200 and which shall be used to determine the 
allowability of individual Project cost items. Every sub-recipient receiving Project 
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funds as a contractor or sub-contractor under this Agreement shall comply with 2 
CFR 200.  

3. Any Project costs for which Recipient has received payment or credit that 
are determined by subsequent audit to be unallowable under 2 CFR 200, are 
subject to repayment by Recipient to State.  Should Recipient fail to reimburse 
moneys due State within thirty (30) days of demand, or within such other period 
as may be agreed in writing between the Parties hereto, State is authorized to 
intercept and withhold future payments due to Recipient from State or any third-
party source whose funding passes through the State, including but not limited to, 
the State Treasurer, the State Controller and the CTC. 

4. The State may terminate the grant for any reason at any time if it is 
determined by the State, based on an audit under this section, that there has 
been a violation of any State or federal law or policy by the Recipient during 
performance under this or any other grant agreement or contract entered into 
with the State.  If the grant is terminated under this section, the Recipient may be 
required to fully or partially repay funds.  

B. Record Retention 

1. Recipient agrees, and will assure that its contractors and subcontractors 
shall establish and maintain an accounting system and records that properly 
accumulate and segregate incurred Project costs and matching funds by line 
item for the Project.  The accounting system of Recipient, its contractors and all 
subcontractors shall conform to Generally Accepted Accounting Principles 
(GAAP), enable the determination of incurred costs at interim points of 
completion, and provide support for reimbursement payment vouchers or 
invoices.  All accounting records and other supporting papers of Recipient, its 
contractors and subcontractors connected with Project performance under this 
Agreement and each Program Supplement shall be maintained for a minimum 
of three (3) years from the date of final payment to Recipient under a Program 
Supplement and shall be held open to inspection, copying, and audit by 
representatives of State, the California State Auditor, and auditors representing 
the federal government.  Copies thereof will be furnished by Recipient, its 
contractors, and subcontractors upon receipt of any request made by State or its 
agents.  In conducting an audit of the costs and match credits claimed under this 
Agreement, State will rely to the maximum extent possible on any prior audit of 
Recipient pursuant to the provisions of federal and State law.  In the absence of 
such an audit, any acceptable audit work performed by Recipient’s external and 
internal auditors may be relied upon and used by State when planning and 
conducting additional audits. 
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2. For the purpose of determining compliance with Title 21, California Code of 
Regulations, Section 2500 et seq., when applicable, and other matters connected 
with the performance of Recipient’s contracts with third parties pursuant to 
Government Code section 8546.7, Recipient, Recipient’s contractors and 
subcontractors, and State shall each maintain and make available for inspection 
all books, documents, papers, accounting records, and other evidence 
pertaining to the performance of such contracts, including, but not limited to, the 
costs of administering those various contracts. All of the above referenced parties 
shall make such Agreement and Program Supplement materials available at their 
respective offices at all reasonable times during the entire Project period and for 
three (3) years from the date of final payment to Recipient under any Program 
Supplement. State, the California State Auditor, or any duly authorized 
representative of State or the United States Department of Transportation, shall 
each have access to any books, records, and documents that are pertinent to 
the Project for audits, examinations, excerpts, and transactions, and Recipient 
shall furnish copies thereof if requested. 

3. Recipient, its contractors and subcontractors will permit access to all 
records of employment, employment advertisements, employment application 
forms, and other pertinent data and records by the State Fair Employment 
Practices and Housing Commission, or any other agency of the State of California 
designated by State, for the purpose of any investigation to ascertain compliance 
with this Agreement and the Act.  

C. Reporting Requirements 

1. Reporting requirements of Recipient will include whether reported 
implementation activities are within the scope of the Project Program Supplement 
and in compliance with State laws, regulations, and administrative requirements. 

2. TIRCP Progress Reporting shall be no more frequently than monthly and no 
less frequently than quarterly at the discretion of the State and shall generally 
include the following information; 

a. Activities and progress made towards implementation of the project 
during the reporting period and activities anticipated to take place in the next 
reporting period; 

b. Identification of whether the Project is proceeding on schedule and 
within budget; 

c. Identification of whether the Project Deliverables are proceeding on 
schedule. 
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d. Identification of changes to the Project funding plan, milestone 
schedule, or deliverables completion date; 

e. Any actual or anticipated problems which could lead to delays in 
schedule, increased costs or other difficulties for either the Project or other State 
funded projects impacted by the Project’s scope of work and the efforts or 
activities being undertaken to minimize impacts to schedule, cost, or deliverables; 

3. CARB Reporting shall be no more frequently than monthly and no less 
frequently than semiannually at the discretion of CARB and shall include the 
following information (subject to modification by CARB); 

a. Identify metrics and benefits achieved for disadvantaged 
communities, low income communities, and/or low-income households; 

b. continued reporting following project implementation to identify 
benefits achieved. 

c. Any and all other requirements instituted by CARB. 

4. Within one year of the Project or reportable Project components becoming 
operable, the implementing agency must provide a final delivery report including 
at a minimum: 

a. Scope of completed Project as compared to Programmed Project; 

b. Performance outcomes derived from the project as compared to 
outcomes described in the Project application and shall include but not be 
limited to before and after measurements and estimates for ridership, service 
levels, greenhouse gas reductions, updated estimated greenhouse gas 
reductions over the life of the project, benefits to disadvantaged communities, 
low income communities, and/or low income households, and project co-
benefits as well as an explanation of the methodology used to quantify the 
benefits. 

c. Before and after photos documenting the project 

d. The final costs as compared to the approved project budget by 
component and fund type, and an estimate of the TIRCP funds spent to benefit 
disadvantaged communities, low-income communities, and/or low-income 
households, and 

e. The project duration as compared to the project schedule in the 
project application. 
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Section 3.  Special Requirements 

A. California Transportation Commission Resolutions 

1. Recipient shall adhere to applicable CTC policies on “Timely Use of Funds” 
as stated in Resolution G-06-04, adopted April 26, 2006, addressing the 
expenditure and reimbursement of GGRF and SB 1 Funds.  These resolutions, 
and/or successor resolutions in place at the time a Program Supplement is 
executed, shall be applicable to GGRF and SB 1 funds, respectively. 

2. Recipient shall be bound to the terms and conditions of this Agreement, 
the Project application contained in the Program Supplement (as applicable); 
and CTC Resolutions G-06-04, G-09-11 and/or their respective successors in place 
at the time the Program Supplement is signed (as applicable) and all restrictions, 
rights, duties and obligations established therein on behalf of State and CTC shall 
accrue to the benefit of the CTC and shall thereafter be subject to any necessary 
enforcement action by CTC or State.  All terms and conditions stated in the 
aforesaid CTC Resolutions and CTC-approved Guidelines in place at the time the 
Program Supplement is signed (if applicable) shall also be considered to be 
binding provisions of this Agreement. 

3. Recipient shall conform to any and all permit and mitigation duties 
associated with Project as well as all environmental obligations established in CTC 
Resolution G-91-2 and/or its successors in place at the time a Program 
Supplement is signed, as applicable, at the expense of Recipient and/or the 
responsible party and without any further financial contributions or obligations on 
the part of State unless a separate Program Supplement expressly provides 
funding for the specific purpose of hazardous materials remediation. 

B. Recipient Resolution 

1. Recipient has executed this Agreement pursuant to the authorizing 
Recipient resolution, attached as Appendix B to this Agreement, which empowers 
Recipient to enter into this Agreement and which may also empower Recipient 
to enter into all subsequent Program Supplements adopting the provisions of this 
Agreement. 

2. If Recipient or State determines that a separate Resolution is needed for 
each Program Supplement, Recipient will provide information as to who the 
authorized designee is to act on behalf of the Recipient to bind Recipient with 
regard to the terms and conditions of any said Program Supplement or 
amendment and will provide a copy of that additional Resolution to State with 
the Program Supplement or any amendment to that document. 
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C. Termination  

1. Termination Convenience by State 

a. State reserves the right to terminate funding for any Program 
Supplement, subject to CalSTA approval, upon written notice to Recipient in the 
event that Recipient fails to proceed with Project work in accordance with the 
Program Supplement, or otherwise violates the conditions of this Agreement 
and/or the Program Supplement or the funding allocation such that substantial 
performance is significantly endangered. 

b. No such termination shall become effective if, within thirty (30) days 
after receipt of a notice of termination, Recipient either cures the default involved 
or, if not reasonably susceptible of cure within said thirty (30)-day period, 
Recipient proceeds thereafter to complete the cure in a manner and time line 
acceptable to State. Any such termination shall be accomplished by delivery to 
Recipient of a notice of termination, which notice shall become effective not less 
than thirty (30) days after receipt, specifying the reason for the termination, the 
extent to which funding of work under this Agreement is terminated and the date 
upon which such termination becomes effective, if beyond thirty (30) days after 
receipt.  During the period before the effective termination date, Recipient and 
State shall meet to attempt to resolve any dispute. 

c. Following a fund encumbrance made pursuant to a Program 
Supplement, if Recipient fails to expend GGRF or SB 1 monies within the time 
allowed specified in the Program Supplement, those funds may revert, and be 
deemed withdrawn and will no longer be available to reimburse Project work 
unless those funds are specifically made available beyond the end of that Fiscal 
Year through re-appropriation or other equivalent action of the Legislature and 
written notice of that action is provided to Recipient by State. 

d. In the event State terminates a Program Supplement for 
convenience and not for a default on the part of Recipient as is contemplated in 
this section, Recipient shall be reimbursed its authorized costs up to State’s 
proportionate and maximum share of allowable Project costs incurred to the date 
of Recipient’s receipt of that notice of termination, including any unavoidable 
costs reasonably and necessarily incurred up to and following that termination 
date by Recipient to effect such termination following receipt of that termination 
notice. 

2.  Termination After Recipient’s Obligations Fully Performed 

Following project completion, and all obligations as defined in the TIRCP 
Guidelines, CARB Guidelines, and Program Supplement are fully performed, 
including Project completion of all deliverables and reporting, the Program 
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Supplement shall be terminated.  If the Project obligations are not fully performed, 
as defined under this section, the Recipient may be required to fully or partially 
repay funds. 

D. Third Party Contracting 

1. Recipient shall not award a construction contract over $10,000 or other 
contracts over $25,000 [excluding professional service contracts of the type which 
are required to be procured in accordance with Government Code Sections 
4525 (d), (e) and (f)] on the basis of a noncompetitive negotiation for work to be 
performed under this Agreement without the prior written approval of State.  
Contracts awarded by Recipient, if intended as local match credit, must meet 
the requirements set forth in this Agreement regarding local match funds. 

2. Any subcontract entered into by Recipient as a result of this Agreement 
shall contain the provisions of ARTICLE III – GENERAL PROVISIONS, Section 2. Audits 
and Reports and shall mandate that travel and per diem reimbursements and 
third-party contract reimbursements to subcontractors will be allowable as Project 
costs only after those costs are incurred and paid for by the subcontractors. 

3. In addition to the above, the preaward requirements of third-party 
contractor/consultants with local transit agencies should be consistent with Local 
Program Procedures (LPP-00-05). 

E. Change in Funds and Terms/Amendments 

This Agreement and the resultant Program Supplements may be modified, 
altered, or revised only with the joint written consent of Recipient and State. 

F. Project Ownership 

1. Unless expressly provided to the contrary in a Program Supplement, subject 
to the terms and provisions of this Agreement, Recipient, or a designated 
subrecipient acceptable to State, as applicable, shall be the sole owner of all 
improvements and property included in the Project constructed, installed or 
acquired by Recipient or subrecipient with funding provided to Recipient under 
this Agreement.  Recipient, or subrecipient, as applicable, is obligated to 
continue operation and maintenance of the physical aspects of the Project 
dedicated to the public transportation purposes for which Project was initially 
approved unless Recipient, or subrecipient, as applicable, ceases ownership of 
such Project property; ceases to utilize the Project property for the intended 
public transportation purposes; or sells or transfers title to or control over Project 
and State is refunded the Credits due State as provided in paragraph (2) herein 
below. 
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2. Project right-of-way, Project facilities constructed or reconstructed on the 
Project site and/or Project property (including vehicles and vessels) purchased by 
Recipient (excluding temporary construction easements and excess property 
whose proportionate resale proceeds are distributed pursuant to this Agreement) 
shall remain permanently dedicated to the described public transit use in the 
same proportion and scope, and to the same extent as mandated in the Program 
Supplement, unless State agrees otherwise in writing.  Vehicles acquired as part 
of Project, including, but not limited to, buses, vans, rail passenger equipment, 
shall be dedicated to that public transportation use for their full economic life 
cycle, which, for the purpose of this Agreement, will be determined in 
accordance with standard national transit practices and applicable rules and 
guidelines, including any extensions of that life cycle achievable by 
reconstruction, rehabilitation or enhancements.  The exceptions to this section are 
outlined below:  

a. Except as otherwise set forth in this Section, State, or any other State-
assignee public body acting on behalf of the CTC, shall be entitled to a refund or 
credit (collectively the Credit), at State’s sole option, equivalent to the 
proportionate Project funding participation received by Recipient from State if 
Recipient, or a sub-recipient, as applicable, (i) ceases to utilize Project for the 
original intended public transportation purposes or (ii) sells or transfers title to or 
control over Project.  If federal funds (meaning only those federal funds received 
directly by Recipient and not federal funds derived through or from the State) 
have contributed to the Project, Recipient shall notify both State and the original 
federal source of those funds of the disposition of the Project assets or the 
intended use of those sale or transfer receipts. 

b. State shall also be entitled to an acquisition credit for any future 
purchase or condemnation of all or portions of Project by State or a designated 
representative or agent of State. 

c. The Credit due State will be determined by the ratio of State’s funding 
when measured against the Recipient’s funding participation (the Ratio).  For 
purposes of this Section, the State’s funding participation includes federal funds 
derived through or from State.  That Ratio is to be applied to the then present fair 
market value of Project property acquired or constructed as provided in (d) and 
(e) below. 

d. For Mass Transit vehicles, this Credit [to be deducted from the then 
remaining equipment value] shall be equivalent to the percentage of the full 
extendable vehicle economic life cycle remaining, multiplied by the Ratio of 
funds provided for that equipment acquisition.  For real property, this same 
funding Ratio shall be applied to the then present fair market value, as 
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determined by State, of the Project property acquired or improved under this 
Agreement. 

e. Such Credit due State as a refund shall not be required if Recipient 
dedicates the proceeds of such sale or transfer exclusively to a new or 
replacement State approved public transit purpose, which replacement facility 
or vehicles will then also be subject to the identical use restrictions for that new 
public purpose and the Credit ratio due State should that replacement project or 
those replacement vehicles cease to be used for that intended described pre-
approved public transit purpose. 

i. In determining the present fair market value of property for 
purposes of calculating State’s Credit under this Agreement, any real property 
portions of the Project site contributed by Recipient shall not be included.  In 
determining State’s proportionate funding participation, State’s contributions to 
third parties (other than Recipient) shall be included if those contributions are 
incorporated into the Project. 

ii. Once State has received the Credit as provided for above 
because Recipient, or a sub-recipient, as applicable, has (a) ceased to utilize the 
Project for the described intended public transportation purpose(s) for which 
State funding was provided and State has not consented to that cessation of 
services or (b) sold or transferred title to or control over Project to another party 
(absent State approval for the continued transit operation of the Project by that 
successor party under an assignment of Recipient’s duties and obligations), 
neither Recipient, subrecipient, nor any party to whom Recipient or subrecipient, 
as applicable, has transferred said title or control shall have any further obligation 
under this Agreement to continue operation of Project and/or Project facilities for 
those described public transportation purposes, but may then use Project and/or 
any of its facilities for any lawful purpose. 

iii. To the extent that Recipient operates and maintains 
Intermodal Transfer Stations as any integral part of Project, Recipient shall 
maintain each station and all its appurtenances, including, but not limited to, 
restroom facilities, in good condition and repair in accordance with high 
standards of cleanliness (Public Utilities Code section 99317.8).  Upon request of 
State, Recipient shall also authorize State-funded bus services to use those stations 
and appurtenances without any charge to State or the bus operator.  This 
permitted use will include the placement of signs and informational material 
designed to alert the public to the availability of the State-funded bus service (for 
the purpose of this paragraph, "State-funded bus service" means any bus service 
funded pursuant to Public Utilities Code section 99316). 
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G. Disputes 

Parties shall develop a mutually agreed upon issue resolution process, as described 
below, and issues between the Parties are to be resolved in a timely manner. The 
Parties agree to the following: 

1. If the Parties are unable to reach agreement on any particular issue relating 
to either Parties’ obligations pursuant to this Agreement, the Parties agree to 
promptly follow the issue resolution process as outlined below: 

a. The Department’s project manager and the Recipient’s equivalent 
may initiate the process of informal dispute resolution by providing the other Party 
with written notice of a dispute.  The written notice shall provide a clear statement 
of the dispute and shall refer to the specific provisions of this Agreement or 
Program Supplement that pertain to the dispute.  The Department’s project 
manager and the Recipient’s equivalent shall meet and attempt to resolve the 
dispute within five days from the written notice.  If the dispute is resolved, the 
Parties shall create and sign a short description of the facts and the resolution that 
was agreed upon by the Parties.  

b. If the dispute is not resolved by the fifth day from the written notice, 
the Department’s senior project manager and the Recipient’s equivalent shall 
meet and review the dispute within five days.  The Department’s senior project 
manager and the Recipient’s equivalent manager shall attempt to resolve the 
dispute within ten days of their initial meeting.  If the dispute is resolved, the Parties 
shall create and sign a short description of the facts and the resolution that was 
agreed upon by the Parties. 

c. If the dispute is not resolved by the tenth day, the Department’s 
Director or his designee and the Recipient’s equivalent manager shall meet and 
review the dispute within five days.  The Department’s Director or his designee and 
the Recipient’s equivalent manager shall attempt to resolve the dispute within ten 
days of the initial meeting.  If the dispute is resolved, the Parties shall create and 
sign a short description of the facts and the resolution that was agreed upon by 
the Parties.  If the dispute is not resolved by the tenth day by the Department’s 
Director or his designee and the Recipient’s equivalent manager, the Parties shall 
submit the matter to the Secretary of CalSTA for a final administrative 
determination. 

H. Hold Harmless and Indemnification 

1. Neither State nor any officer or employee thereof shall be responsible for 
any damage or liability occurring by reason of anything done or omitted to be 
done by Recipient, its agents and contractors under or in connection with any 
work, authority, or jurisdiction delegated to Recipient under this Agreement or any 
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Program Supplement or as respects environmental clean-up obligations or duties 
of Recipient relative to Project.  It is also understood and agreed that, Recipient 
shall fully defend, indemnify and hold the CTC and State and their officers and 
employees harmless from any liability imposed for injury and damages or 
environmental obligations or duties arising or created by reason of anything done 
or imposed by operation of law or assumed by, or omitted to be done by 
Recipient under or in connection with any work, authority, or jurisdiction 
delegated to Recipient under this Agreement and all Program Supplements. 

2. Recipient shall indemnify, defend and hold harmless State, the CTC and the 
State Treasurer relative to any misuse by Recipient of State funds, Project property, 
Project generated income or other fiscal acts or omissions of Recipient. 

I. Labor Code Compliance 

Recipient shall include in all subcontracts awarded using Project funds, when 
applicable, a clause that requires each subcontractor to comply with California 
Labor Code requirements that all workers employed on public works aspects of 
any project (as defined in California Labor Code §§ 1720-1815) be paid not less 
than the general prevailing wage rates predetermined by the Department of 
Industrial Relations as effective the date of Contract award by the Recipient. 

J. Non-Discrimination Clause 

1. In the performance of work under this Agreement, Recipient, its 
contractor(s) and all subcontractors, shall not unlawfully discriminate, harass or 
allow harassment against any employee or applicant for employment because 
of sex, race, color, ancestry, religious creed, national origin, physical disability, 
mental disability, medical condition, age, marital status, family and medical care 
leave, pregnancy leave, and disability leave.  Recipient, its contractor(s) and all 
subcontractors shall ensure that the evaluation and treatment of their employees 
and applicants for employment are free from such discrimination and 
harassment.  Recipient, its contractor(s) and all subcontractors shall comply with 
the provisions of the Fair Employment and Housing Act (Government Code 
section 12900 et seq.), and the applicable regulations promulgated thereunder 
(California Code of Regulations, Title 2, section 7285 et seq.).  The applicable 
regulations of the Fair Employment and Housing Commission implementing 
Government Code section 12990 (a-f), set forth in Chapter 5 of Division 4 of Title 2 
of the California Code of Regulations, are incorporated into this Agreement by 
reference and made a part hereof as if set forth in full.  Each of Recipient’s 
contractors and all subcontractors shall give written notice of their obligations 
under this clause to labor organizations with which they have a collective 
bargaining or other agreements, as appropriate. 
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2. Each of the Recipient’s contractors, subcontractors, and/or subrecipients 
shall give written notice of their obligations under this clause to labor organizations 
with which they have collective bargaining or other labor agreements. The 
Recipient shall include the non-discrimination and compliance provisions hereof 
in all contracts and subcontracts to perform work under this Agreement. 

3. Should federal funds be constituted as part of Project funding or 
compensation received by Recipient under a separate Contract during the 
performance of this Agreement, Recipient shall comply with this Agreement and 
with all federal mandated contract provisions as set forth in that applicable 
federal funding agreement. 

4. Recipient shall include the non-discrimination and compliance provisions of 
this clause in all contracts and subcontracts to perform work under this 
Agreement. 

5. The Recipient shall comply with the nondiscrimination program 
requirements of Title VI of the Civil Rights Act of 1964.  Accordingly, 49 CFR 21 
(Nondiscrimination in Federally-Assisted Programs of the Department of 
Transportation—Effectuation of Title VI of The Civil Rights Act of 1964) and 23 CFR 
Part 200 (Title VI Program and Related Statutes—Implementation and Review 
Procedures) are made applicable to this Agreement by this reference.  Wherever 
the term “Contractor” appears therein, it shall mean the Recipient. 

6. The Recipient shall permit, and shall require that its contractors, 
subcontractors, and subrecipients will permit, access to all records of 
employment, employment advertisements, application forms, and other 
pertinent data and records by the State Fair Employment Practices and Housing 
Commission or any other agency of the State of California designated by 
Department to investigate compliance with this Section J. 

K. State Fire Marshal Building Standards Code 

The State Fire Marshal adopts building standards for fire safety and panic 
prevention. Such regulations pertain to fire protection design and construction, 
means of egress and adequacy of exits, installation of fire alarms, and fire 
extinguishment systems for any State-owned or State-occupied buildings per 
section 13108 of the Health and Safety Code. When applicable, Recipient shall 
request that the State Fire Marshal review Project PS&E to ensure Project 
consistency with State fire protection standards. 

L. Americans with Disabilities Act 

By signing this Master Agreement, Recipient assures State that Recipient shall 
comply with the Americans with Disabilities Act (ADA) of 1990, which prohibits 
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discrimination on the basis of disability, as well as all applicable regulations and 
guidelines issued pursuant to the ADA (42 U.S.C. 12101 et seq.). 

M. Access for Persons with Disabilities 

Disabled access review by the Department of General Services (Division of the 
State Architect) is required for all publicly funded construction of buildings, 
structures, sidewalks, curbs and related facilities.  Recipient will award no 
construction contract unless Recipient’s plans and specifications for such facilities 
conform to the provisions of sections 4450 and 4454 of the California Government 
Code, if applicable.  Further requirements and guidance are provided in Title 24 
of the California Code of Regulations. 

N. Disabled Veterans Program Requirements 

1. Should Military and Veterans Code sections 999 et seq. be applicable to 
Recipient, Recipient will meet, or make good faith efforts to meet, the 3% Disabled 
Veterans Business Enterprises goals (or Recipient’s applicable higher goals) in the 
award of every contract for Project work to be performed under these this 
Agreement. 

2. Recipient shall have the sole duty and authority under this Agreement and 
each Program Supplement to determine whether these referenced code 
sections are applicable to Recipient and, if so, whether good faith efforts asserted 
by those contractors of Recipient were sufficient as outlined in Military and 
Veterans Code sections 999 et seq. 

O. Environmental Process 

Completion of the Project environmental process (“clearance”) by Recipient 
(and/or State if it affects a State facility within the meaning of the applicable 
statutes) is required prior to requesting Project funds for right-of-way purchase or 
construction.  No State agency may request funds nor shall any State agency, 
board or commission authorize expenditures of funds for any Project effort, except 
for feasibility or planning studies, which may have a significant effect on the 
environment unless such a request is accompanied with all appropriate 
documentation of compliance with or exemption from the California 
Environmental Quality Act (CEQA) (including, if as appropriate, an environmental 
impact report, negative declaration, or notice of exemption) under California 
Public Resources Code section 21080(b) (10), (11), and (12) provides an 
exemption for a passenger rail project that institutes or increases passenger or 
commuter services on rail or highway rights-of-way already in use. 
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P. Force Majeure 

Each party will be excused from performance of its obligations where such non-
performance is caused by any extraordinary event beyond its reasonable control, 
such as any non-appealable order, rule or regulation of any federal or state 
governmental body, fire, flood, earthquake, storm, hurricane or other natural 
disaster, epidemic, pandemic, war, invasion, act of foreign enemies, hostilities 
(regardless of whether war is declared), civil war, rebellion, revolution, 
insurrection, military or usurped power or confiscation, terrorist activities, 
nationalization, government sanction, blockage, embargo, labor dispute, strike, 
lockout or interruption, provided that the party excused hereunder shall use all 
reasonable efforts to minimize its non-performance and to overcome, remedy or 
remove such event in the shortest practical time.  

Should a force majeure event occur which renders it impossible for a period of 
forty-five (45) or more consecutive days for either party to perform its obligations 
hereunder, the Parties agree to negotiate in good faith to amend the existing 
Master Agreement or Supplemental Agreement to deal with such event and to 
seek additional sources of funding to continue the operation of the Service. 

ARTICLE IV – MISCELLANEOUS PROVISIONS 

Section 1.  Miscellaneous Provisions 

A. Successor Acts  

All statutes cited herein shall be deemed to include amendments to and 
successor statutes to the cited statues as they presently exist.  

B. Successor and Assigns to the Parties 

Neither this Agreement nor any right, duty or obligation hereunder may be 
assigned, transferred, hypothecated or pledged by any party without the express 
written consent of the other party; provided, that unless otherwise expressly 
required herein, a party shall not be obligated to obtain the written consent of 
the other party with respect to any contract related to the Service for the provision 
of goods and/or services to the contracting party in the ordinary course of 
business.  

C. Notice 

Any notice which may be required under this Agreement shall be in writing, shall 
be effective when received, and shall be given by personal service, or by certified 
or registered mail, return receipt requested, to the addresses set forth below, or to 



Yolo County 
Master Agreement No. 64YOLOMA 

Program Supplement No. 03YOLOGS-01 

Revised as of 9/22/20        Page 26 

such other addresses as may be specified in writing and given to the other party 
in accordance herewith. 

If given to the Department:  

State of California 

Department of Transportation 

Division of Rail and Mass Transportation 

P.O. Box 942874 

Sacramento, CA 994274-0001 

Attention: Division of Rail and Mass Transit TIRCP Contract Manager, Mail 
Stop 39 

 

with a copy to:  

California State Transportation Agency  

915 Capitol Mall Suite 350 B 

Sacramento, CA 95814 

 

If given to the Recipient: 

Yolo County 

292 West Beamer Street. 

Woodland, CA 95695 

Attention: Lilia Razo 

D. Amendment   

This Agreement may not be changed, modified, or amended except in writing, 
signed by the parties hereto, and approved in advance in writing by the 
Secretary, and any attempt at oral modification of this Agreement shall be void 
and of no effect. 

E. Representation and Warranties of the Parties 

1. Recipient hereby represents and warrants to the Department that: 

a. Recipient is in good standing under applicable law, with all requisite 
power and authority to carry on the activities for which it has been organized and 
proposed to be conducted pursuant to this Agreement.  
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b. Recipient has the requisite power and authority to execute and 
deliver this Agreement and to carry out its obligations hereunder. The execution 
and delivery of this Agreement by such entity, the performance by it of its 
obligations thereunder and the consummation of the transactions contemplated 
thereby have been duly authorized by the governing board of such entity and no 
other proceedings are necessary to authorize this Agreement or to consummate 
the transactions contemplated thereby. The Agreements have been duly and 
validly executed and delivered by such entity and constitute valid and binding 
obligations of such entity, enforceable against it in accordance with their terms, 
except to the extent that such enforceability may be subject to bankruptcy, 
insolvency, reorganization, moratorium or other laws now or hereinafter in effect 
relating to the creditor’s rights and the remedy of specific enforcement and 
injunctive and other forms of equitable relief, and may be subject to equitable 
defenses and to the discretion of the court before which any proceeding 
therefore may be brought.  

c. Neither the execution and delivery of this Agreement and the 
performance of its obligations thereunder nor the consummation of the 
transactions contemplated thereby will (i) conflict with or result in a breach of any 
provision of any agreement to which Recipient is a party; (ii) violate any write, 
order, judgment, injunction, decrees, statute, rule or regulation of any court or 
governmental authority applicable to such entity or its property or assets. 

2. The Department does hereby represent and warrant with respect to each 
provision of this Agreement to the Recipient that:  

a. It validly exists with all requisite power and authority to carry on the 
activities proposed to be conducted pursuant to this Agreement.  

b. It has the requisite power and authority to execute and deliver this 
Agreement and to carry out its obligations thereunder. The execution and 
delivery of this Agreement, the performance by it of its obligations thereunder and 
the consummation of the transactions contemplated thereby have been duly 
authorized and no other proceedings are necessary to authorize this Agreement 
or to consummate the transactions contemplated thereby. The agreements have 
been duly and validly executed and delivered by it and constitute valid and 
binding obligations, enforceable against it in accordance with their terms, except 
to the extent that such enforceability may be subject to bankruptcy, insolvency, 
reorganization, moratorium or other laws now or hereinafter in effect relating to 
creditor’s rights and other forms of equitable relief, and may be subject to 
equitable defenses and to the discretion of the court before which any 
proceeding therefore may be brought.  
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c. Neither the execution and delivery of this Agreement and the 
performance of its obligations thereunder nor the consummation of the 
transactions contemplated thereby will (i) conflict with or result in a breach of any 
provision of any agreement to which the Recipient is a party; (ii) violate any writ, 
order, judgment, injunction, decree, statute, rule or regulation of any court or 
governmental authority applicable to such entity or its property or assets.  

F. Construction, Number, Gender and Captions  

The Agreements have been executed in the State of California and shall be 
construed according to the law of said State. Numbers and gender as used 
therein shall be construed to include that number and/or gender which is 
appropriate in the context of the text in which either is included. Captions are 
included therein for the purposes of ease of reading and identification. Neither 
gender, number nor captions used therein shall be construed to alter the plain 
meaning of the text in which any or all of them appear.  

G. Complete Agreement   

This Agreement, including Appendices, constitutes the full and complete 
agreement of the parties, superseding and incorporating all prior oral and written 
agreements relating to the subject matter of this Agreement.   All attached 
Appendices A and B are hereby incorporated and made an integral part of this 
Agreement by this reference.  

H. Partial Invalidity  

If any part of this Agreement is determined to be invalid, illegal or unenforceable, 
such determination shall not affect the validity, legality or enforceability of any 
other part of this Agreement and the remaining parts of this Agreement shall be 
enforced as if such invalid, illegal or unenforceable part were not contained 
herein.  

I. Conflicts   

To the extent that any provision of or requirement of this Agreement may conflict 
with a provision or requirement of any other agreement between the parties 
hereto, or between a party hereto and any other party, which is attached to this 
Agreement as an appendix, the priority of agreements shall be employed to 
resolve such conflict. In the event of a conflict, the Master Agreement controls 
the Program Supplement and any further Amendments. 
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J. Counterparts

This Agreement may be executed in one or more counterparts and may include 
multiple signature pages, all of which shall be deemed to be one instrument. 
Copies of this Agreement may be used in lieu of the original.  

K. Governing Law

The Agreement shall be governed by and construed in accordance with the laws 
of the State of California. 

IN WITNESS WHEREOF, the parties hereto have executed this Agreement by their 
duly authorized officers. 

STATE OF CALIFORNIA 
DEPARTMENT OF TRANSPORATION 

Yolo County 

BY: ______________________________ BY: 
Dee Lam 
Chief, Division of Local 
Assistance 

____________________________  

DATE: ______________________________ DATE: ____________________________ 

APPROVED AS TO FORM AND PROCEDURE 

STATE OF CALIFORNIA 
DEPARTMENT OF TRANSPORTATION 

County of Yolo 

BY: _____________________________ BY: _____________________________ 
Deputy Attorney         , County Counsel 

DATE: _____________________________ DATE: _____________________________ 
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1 Authority and Purpose 
The Transit and Intercity Rail Capital Program (TIRCP) was created by Senate Bill (SB) 862 (Chapter 36, 
Statutes of 2014) and modified by SB 9 (Chapter 710, Statutes of 2015), to provide grants from the 
Greenhouse Gas Reduction Fund (GGRF) to fund transformative capital improvements that will modernize 
California’s intercity, commuter, and urban rail systems, and bus and ferry transit systems, to significantly 
reduce emissions of greenhouse gases, vehicle miles traveled, and congestion. The legislation of these bills 
is codified in Sections 75220 through 75225 of the Public Resources Code (PRC). Assembly Bill (AB) 398 
(Chapter 135, Statutes of 2017) extended the Cap-and-Trade Program that supports the TIRCP from 2020 
through 2030. SB 1 (Chapter 5, Statutes of 2017) continues to provide a historic funding increase for 
transportation with funds directed to the TIRCP from the Public Transportation Account for new 
programming in this cycle. 

AB 180 amended the Budget Act of 2021 (Chapters 21, 69 and 240 of the Statutes of 2021) to appropriate 
$3,630,000,000 of General Fund to the Transit and Intercity Rail Capital Program and $350,000,000 of 
General Fund for High Priority Grade Crossing Improvement and Separation projects. These guidelines are 
specifically developed to facilitate the award of a portion of these funds to projects in an expeditious 
manner.  

These guidelines are founded upon the describe the policy, standards, criteria, and procedures for the 
development, adoption, evaluation and administration of the TIRCP last updated for Cycle 5 (which 
made its project awards in July 2022), but are unique to this particular cycle of TIRCP funding. They will 
be further informed by input received through workshops, public comments and written responses to 
be received by early November. 

AB 180 provided additional direction with regards to the funding appropriated in the Budget Act of 
2021. It created specific categories for funding as follows: 

A) $1,831,500,000 shall be for high-priority transit projects in Southern California, geographically
inclusive of the Counties of Imperial, Los Angeles, Orange, Riverside, San Bernardino, San Diego and
Ventura, to deliver local and regional projects. At least  $900 million of this amount shall be
administered as a General Fund set-aside for an “Existing TIRCP Projects Leveraging Federal & Local
Funds Reserve” within Southern California, and shall be available for multi-year grants to support
the delivery of capital projects that have previously received grants from the Transit and Intercity
Rail Capital Program and that can demonstrate that a supplemental state grant would leverage or
maintain an identified source of significant local or federal investment, including through the
federal Capital Investment Grant Program, Expedited Project Delivery Program, or other such
federal funding source.

B) $1,498,500,000 shall be for geographical areas outside of the Southern California counties identified
above for investments in high-priority transit and rail infrastructure projects. At least  $900 million
of this amount shall be administered as a General Fund set-aside for an “Existing TIRCP Projects
Leveraging Federal & Local Funds Reserve”, and shall be available for multi-year grants to support
the delivery of capital projects that have previously received grants from the Transit and Intercity
Rail Capital Program and that can demonstrate that a supplemental state grant would leverage or
maintain an identified source of significant local or federal investment, including through the
federal Capital Investment Grant Program, Expedited Project Delivery Program, or other such
federal funding source.

C) The Transportation Agency shall amend its program guidelines for the Existing TIRCP Projects
Leveraging Federal & Local Funds Reserve to establish an application review and prioritization
process that is separate and apart from the prioritization of program funds not set aside under this
provision.

D) Up to $150,000,000 total across both regions shall be administered as a General Fund set-aside for a
“Major Projects Project Development Reserve” and shall be available for multiyear grants to
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support the delivery of capital projects and programs of projects that have entered or have applied 
to enter federal project development processes for at least a portion of the project or program of 
projects, and that expect to receive federal funding in the future once complete with project 
development. Contingent awards that provide the match necessary to leverage federal planning 
funds shall be encouraged. The Transportation Agency shall amend its program guidelines to 
establish an application review and prioritization process that is separate and apart from the 
prioritization of program funds not set aside under this provision. 

E) $100,000,000 shall be administered as a General Fund set-aside for High-Priority Grade Crossing 
Improvement and Separation Projects. Such funds shall be available for multi-year grants to support 
the delivery of projects that maximize safety benefits and reduce or eliminate conflicts between 
road users and railroads, including those anticipated with future rail service growth. Such projects 
may benefit existing or proposed rail passenger services. Contingent awards that provide the match 
necessary to leverage federal funds shall be encouraged. The Transportation Agency shall amend its 
program guidelines to establish an application review and prioritization process that is separate and 
apart from the prioritization of program funds not set aside under this provision. 

In addition, AB 180 appropriated $250,000,000 to the Department of Transportation for local assistance 
grade separation projects funded with resources from the General Fund. The Transportation Agency 
and the Department intend to select these projects through the guidelines developed for the High-
Priority Grade Crossing Improvement and Separation projects addressed in these guidelines. 

Finally, all funds not assigned to one of the set-aside categories identified above will be administered to 
new projects selected through the regular TIRCP process. 

 
2 Background 
AB 32 (Chapter 488, Statutes of 2006), the Global Warming Solutions Act of 2006, AB 32 created a 
comprehensive program to reduce greenhouse gas emissions in California. AB 32 requires California to 
reduce greenhouse gas emissions to 1990 levels by 2020, and to maintain and continue reductions beyond 
2020. SB 32 (Chapter 249, Statutes of 2016) established a climate goal for California to reduce greenhouse 
gases to 40 percent below 1990 levels by 2030. 

The Cap‐and‐Trade Program, a key element in California’s Climate Change Scoping Plan, implements 
measure to achieve greenhouse gas reduction goals. It creates a limit on the emissions from sources 
responsible for 85 percent of California’s greenhouse gas emissions, establishes the price signal 
needed to drive long‐term investment in cleaner fuels and more efficient use of energy, and gives 
covered entities flexibility to implement the lowest‐cost options to reduce greenhouse gas 
emissions. 

In 2012, the Legislature passed and Governor Brown signed into law three bills, AB 1532 (Chapter 807, 
Statutes of 2012), SB 535 (Chapter 830, Statutes of 2012), and SB 1018 (Chapter 39, Statutes of 2012), that 
established the GGRF to receive the State’s portions of proceeds from the distribution of allowances via 
auction and provided the framework for how those auction proceeds will be appropriated and expended. 
Subsequent legislation, AB 1550 (Chapter 369, Statutes of 2016), modified requirements for expenditures 
from the GGRF relative to disadvantaged communities and low‐income communities and households. State 
law requires that expenditures from the GGRF be used to facilitate the achievement of greenhouse gas 
emission reductions. In addition, Transit and Intercity Rail Capital Program expenditures must comply with 
the requirements contained in SB 862 and SB 9, which provide statutory direction for the program. 

In 2019 and 2020, Governor Newsom signed two executive orders—E.O. N-19-19 and E.O. N-79-20—both of 
empower CalSTA to leverage discretionary state transportation funds to reduce transportation-related 
Greenhouse Gas (GHG) emissions and to adapt to climate change. E.O. N-79-20 set a deadline of July 15, 
2021 for CalSTA to identify specific near-term actions and investment strategies to combat and prepare for 
climate change, which resulted in the creation of the Climate Action Plan for Transportation Infrastructure 
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(CAPTI). 

The Climate Action Plan for Transportation Infrastructure (CAPTI) was developed by CalSTA through a robust 
stakeholder engagement process and was adopted on July 12, 2021. CAPTI puts forth a set of guiding 
principles which serve as a framework for state discretionary transportation investment, and also includes a 
suite of implementation strategies and actions meant to align transportation infrastructure investments 
with the overall investment framework. TIRCP is closely linked to CAPTI and serves as a means by which to 
implement the higher-level policy developed in the plan. The TIRCP Guidelines include updates that work to 
implement actions listed in CAPTI, particularly Actions S2.1, S2.3, and S7.1. Together, these actions help 
TIRCP support California Integrated Travel Project (Cal-ITP) implementation, support deployment of ZEV 
fleets, and better support Pro-Housing policies.  

• S2.1 Implement the California Integrated Travel Project (Cal-ITP):

Caltrans will provide transit providers an easier and less expensive process to implement contactless
payment, benefit eligibility verification, and other services via Cal-ITP. Additionally, Caltrans will
work to provide technical assistance and support to small and rural transit operators to implement
these features in their service areas.

• S2.3 Accelerate TIRCP Cycles to Support Transit Recovery with Deployment of ZEV Transit/Rail
Fleets and Transit/Rail Network Improvements:

In collaboration with CARB, CalSTA will develop a new Clean Fleet and Facilities Network
Improvement project category in the TIRCP to provide additional support and funding to transit
agencies needing to replace their aging vehicle fleets with ZEVs, while also working with local
agencies to improve network efficiency and integration. Additionally, to support economic recovery
efforts in the short term, the administration has supported increasing the TIRCP which will enable
CalSTA to accelerate the 2022 funding cycle to allow for pursuing this new project category without
undermining current investments. Additionally, CalSTA hopes to start guidelines development and
the program call for projects earlier than past years and identify additional near-term cash flow that
will expand funding opportunities. CalSTA will also offer expanded technical assistance prior to
application to support agencies of every size throughout the state.

• S7.1 Leverage Transportation Investments to Incentivize Infill Housing Production:

CalSTA will work to use transportation funding to reduce VMT by incentivizing infill residential
development and densities appropriate and feasible for each given community. Building upon the
“Pro-Housing” Standard developed by the Department of Housing and Community Development
(HCD), competitive funding programs will explore adopting incentives for local policies that tend to
support location-efficient and mixed-use housing production, while considering the needs of rural,
suburban, and urban jurisdictions and how appropriate policies may differ among those areas. Such
local policies may include Housing Element compliance, by-right (nondiscretionary) approval
processes for multifamily residential and mixed-use development, zoning to allow for residential
and mixed-use developments in non-residential zones, reduced parking requirements for residential
development, or expanded density bonuses that exceed state density bonus law, among other local
policies. Initially, transportation programs with a statutory linkage or scoring criteria tied to land use
efficiency or GHG reductions could adopt these incentives as competitive scoring criteria and
enhanced guidance to facilitate interjurisdictional coordination between project proponents and
local planning departments. Using the “Pro-Housing” Standard as a framework will allow for
statewide applicability and ample flexibility in approaches to meet any new criteria
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More information on CAPTI can be found at:  
 

  
 
https://calsta.ca.gov/subject-areas/climate-action-plan

3 Objectives 
The TIRCP was created to fund transformative capital improvements that modernize California’s 
intercity rail, bus (including feeder buses to intercity rail services, as well as vanpool and micro 
transit services that are eligible to report as public transit to the Federal Transit Administration), 
ferry, and rail transit systems (collectively referred to as transit services or systems inclusive of 
all aforementioned modes unless otherwise specified) to achieve all of the following policy 
objectives, as codified in Section 75220(a) of the PRC: 

1. Reduce emissions of greenhouse gases 
2. Expand and improve transit service to increase ridership 
3. Integrate the rail service of the state’s various rail operations, including integration with the 

high‐speed rail system 
4. Improve transit safety 

Additionally, Section 75221(c) of the PRC codifies a programmatic goal to provide at least 25 percent 
of available funding to projects that provide a direct, meaningful, and assured benefit to 
disadvantaged communities, consistent with the objectives of SB 535. AB 1550 provides further 
requirements related to ensuring investments meet the needs of priority populations, a term used 
to cover disadvantaged communities, low-income communities and low-income households. 
Investments made by TIRCP are expected to collectively meet or exceed the requirements in AB 
1550. 

Taken as a whole, the increases in transit system ridership, as well as the reduction in vehicle miles 
traveled, congestion and greenhouse gas emissions, will help deliver a healthier and safer 
transportation system. Investments are expected to position the state to lead in the deployment of 
cutting edge and zero emission technologies, test innovative strategies and new approaches to 
reducing transportation-related fatalities, provide important new capacity in corridors that support 
growth in jobs and housing, and to expand multimodal transportation access and options for all 
Californians across all regions of the state. 

AB 180 identifies additional objectives for the General Fund resources, specifically in the three 
categories of set aside funding, as follows: 

A) Existing TIRCP Projects Leveraging Federal and Local Funds Reserve: to support the delivery of 
capital projects that have previously received grants from the Transit and Intercity Rail Capital 
Program and that can demonstrate that a supplemental state grant would leverage or maintain an 
identified source of significant local or federal investment. 

B) Major Projects Project Development Reserve: to support the delivery of capital projects and 
programs of projects that have entered or have applied to enter federal project development 
processes for at least a portion of the project or program of projects, and that expect to receive 
federal funding in the future once complete with project development. Contingent awards that 
provide the match necessary to leverage federal planning funds shall be encouraged. 

C) High Priority Grade Crossing Improvement and Separation Projects: to support the delivery of 
projects that maximize safety benefits and reduce or eliminate conflicts between road users and 
railroads, including those anticipated with future rail service growth. Such projects may benefit 
existing or proposed rail passenger services. Contingent awards that provide the match necessary to 
leverage federal funds shall be encouraged. Additional detail on project objectives is provided in the 
addendum to the main guidelines. 

https://calsta.ca.gov/subject-areas/climate-action-plan
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4 Pre-Application and Post-Award Technical Assistance 
Caltrans, in collaboration with CalSTA, will offer expanded technical assistance prior to application 
to support agencies of every size throughout the state, including assistance in identifying critical 
elements to documenting increased ridership across the project and network it serves for agencies 
pursuing zero emission vehicle purchases. The Office of Planning and Operations Support in the 
Division of Rail and Mass Transit (DRMT) at Caltrans will also provide required ridership modeling 
assistance for any project benefiting or impacting the intercity rail system. 
 
Once awards are publicly announced, DRMT’s Office of Project Development, Management and Delivery will 
lead implementation and grant management of the selected projects, with assistance from the Office of 
Planning and Operations Support to ensure alignment of project scope with the project award and the 
Caltrans Office of Race and Equity to ensure integration of efforts to deliver Priority Population benefits into 
the approved project scope and programming documents.  
 

 

 

5 Funding 
The TIRCP receives a portion of the Transportation Improvement Fee revenues established by SB 1 and a 
continuous appropriation of 10 percent from the quarterly Cap‐and‐Trade auction proceeds deposited in 
the GGRF, plus any annual budget allocations provided by enacted budget bills. 

The TIRCP funds available for this General Fund cycle are already available for award, encumbrance and 
liquidation, and are expected to be fully encumbered and liquidated by June 30, 2027. These funds are 
regionally subdivided, with minimum distribution requirements, as noted in Section 1 (Authority and 
Purpose) and where all funds not assigned to one of the set-aside categories will be awarded to new 
projects selected through the regular TIRCP process. The following non-binding target ranges reflect the 
broad range that is possible and should be assumed by applicants: 

A) Southern California, inclusive of the Counties of Imperial, Los Angeles, Orange, Riverside, San 
Bernardino, San Diego and Ventura: 

a. Existing TIRCP Projects Leveraging Federal and Local Funds Reserve: $900 million to 
$1.35 billion 

b. Major Projects Project Development Reserve: up to $150 million 

c. High Priority Grade Crossing Improvement and Separation Projects: $140 million to $280 
million 

d. New Projects: $331.5 million to $931.5 million 

B) Rest of the State: 

a. Existing TIRCP Projects Leveraging Federal and Local Funds Reserve: $900 million to 
$1.20 billion 

b. Major Projects Project Development Reserve: up to $150 million 

c. High Priority Grade Crossing Improvement and Separation Projects: $70 million to $210 
million 

d. New Projects: $148.5 million to $598.5 million 

As provided in statute, CalSTA may revise its approved Program of Projects and/or Program Allocation Plan 
as necessary, including deletion or delay of projects based on a shortfall of funding or lack of project 
progress. The Program Allocation Plan will reflect planned multi-year funding amounts for any projects or 
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project elements expected to receive their funding over more than one year, and may be adjusted at any 
time to address project or program needs and to align allocations with revenues. 

6 Schedule 

2022 Cycle 6 Draft Guidelines Schedule 
Release Draft 2022 Cycle 6 Guidelines September 30, 2022 
Guidelines Workshops (Virtual) 

 

 
  

  
         

 
 
 

 
 

  
 

 

 

Workshop 1 (focused on large applicants) Nov 3, 2022 
Workshop 2 (focused on rural and small applicants) Nov 4, 2022 

Closing Date for Comments on Draft Guidelines * Nov 7, 2022 
CalSTA Publishes 2022 Cycle 6 Guidelines November 15, 2022 
Call for Projects November 15, 2022 
Existing Projects Preliminary Information Submittal 
Optional, time-limited, focused virtual meetings for applicants to 
discuss project concepts and quantifications (will be scheduled by 
request; does not apply to existing project applicants) 
Transmission of Follow-Up Questions to Existing Projects 
Applicants 

December 6, 2022 
December 12-16, 2021 

December 20, 2022 

Answers to Follow-Up Questions Due from Existing Project 
Applicants 
Anticipated Announcement of Existing Project Awards 

January 13, 2023 

January 31, 2023 

Project Applications Due February 10, 2023 

CalSTA Anticipated Award Announcement April 24, 2023 
*Comments can be submitted to: tircpcomments@dot.ca.gov 

7 Eligible Applicants 
Eligible applicants must be public agencies, including joint powers agencies, that operate or have planning 
responsibility for existing or planned regularly scheduled intercity or commuter passenger rail service (and 
associated feeder bus service to intercity rail services), urban rail transit service, or bus or ferry transit 
service (including commuter bus, vanpool, and micro transit services). Public agencies include local 
municipalities that operate transit service, construction authorities, transportation authorities, and other 
similar public entities created by statute. 

An applicant assumes responsibility and accountability for the use and expenditure of allocated funds. 
Applicants must comply with all relevant federal and state laws, regulations, policies, and procedures. 
Private companies may partner with eligible applicants to propose and deliver projects.  

For High Priority Grade Crossing Improvement and Separation Projects, detail on eligible applicants is 
provided in the addendum to the main guidelines. 

For Existing TIRCP Projects Leveraging Federal and Local Funds, applicants must be the same as those that 
submitted the original application.  

8 Eligible Projects 
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Eligible applicants may submit project applications individually or as part of a joint application. In order to be 
eligible for funding under this program, a project must demonstrate that it will achieve a reduction in 
greenhouse gas emissions using the CARB quantification methodology. 

As codified in Section 75221(a) of the PRC, projects eligible for funding under the program include, but are 
not limited to, the following: 

1. Rail capital projects, including intercity rail, commuter rail, light rail, and other fixed guideway
projects. Additionally, the acquisition of rail cars and locomotives, and the facilities to support them,
that expand, enhance, and/or improve existing rail systems and connectivity to existing and future
transit systems, including the high‐speed rail system.

2. Intercity, commuter, and urban rail projects that increase service levels, improve reliability, or
decrease travel times, infrastructure access payments to host railroads in lieu of capital investments,
efforts to improve existing rail service effectiveness with a focus on improved operating agreements,
schedules, and minor capital investments that are expected to generate increased ridership, as well
as larger scale projects designed to achieve significantly larger benefits.

3. Rail, bus, and ferry integration implementation, including:
a. integrated ticketing and scheduling systems and related software/hardware capital

investments (including, but not limited to, integration with bus or ferry operators and
the use of contactless payment and General Transit Feed Specification (GTFS)
implementation through Cal-ITP)

b. projects enabling or enhancing shared‐use corridors (both multi‐operator passenger only
corridors as well as passenger‐freight corridors)

c. related planning efforts focused on, but not limited to, delivery of integrated service not
requiring major capital investment

d. other multimodal and service integration initiatives

4. Bus rapid transit and other bus and ferry transit investments (including autonomous fixed 
guideway, vanpool, and micro transit services operated as public transit and first-/last-mile
solutions), and to increase ridership and reduce greenhouse gas emissions. This includes large
scale deployment of zero emission vehicles and the technologies to support them, and capital
investments as a component implementing transit effectiveness studies that will contribute to
restructured and enhanced service.

CalSTA intends to fund a small number of transformative projects that will significantly reduce vehicle miles 
traveled, congestion, and greenhouse gas emissions by: (1) creating a new transit system (2) increasing the 
capacity of an existing transit system, or (3) otherwise significantly increasing the ridership of a transit 
system. Significant change will be measured both in percentage terms (percent increase compared to the 
existing system or corridor) and in total quantity terms (increase in number of riders and passenger miles 
per day). Benefits from the proposed project may accrue from ridership generated on more than one transit 
system or corridor due to integration, and such benefits may be counted as long as the connected system or 
corridor has sufficient capacity to carry the increased passenger demand. 

Projects related to mitigating the impacts on freight rail services that are caused by growth in passenger rail 
may also be eligible for TIRCP funding even if they are not directly on the passenger rail corridor. However, 
they should be included in an application for a project that increases passenger rail ridership.  

The awarded projects may include, for example, both lower‐cost projects focused on integration, reliability 
and enhancement of service, and higher‐cost capital expansion projects. In addition, CalSTA seeks projects 
that link housing with key destinations and that improve accessibility to economic opportunities. CalSTA 
may also make some funding available for demonstration projects that are smaller‐scale efforts with great 
potential to be expanded. Projects may include new approaches to attracting increased ridership such as 
smart phone mobile ticketing, contactless payment, or other software and hardware solutions to reduce 
ticketing transaction costs, or a test of a concept related to integrated ticketing, as well as intercity 
rail/transit effectiveness or operational planning as a component of the capital investments in improved, 
expanded and/or restructured service designed to cost‐effectively increase ridership. Research, development 
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and testing of emerging technologies are eligible components of project applications. 

Clean fleet, facility and network improvement projects that support agencies replacing aging vehicle     
fleets with Zero Emission Vehicles (ZEVs), and associated fueling or charging infrastructure or facility 
modifications, may also be eligible for TIRCP funding even if not increasing the number of vehicles in 
the transit agency fleet. Such projects will generally qualify through various efforts that (1) improve 
network efficiency with transit priority investments that allow savings in vehicle hours operated to be 
redeployed into increased service on the same or other routes, (2) implement improvements to 
payments systems that are designed to increase ridership, including implementation of contactless 
open payment, traveler information through GTFS-Real Time (GTFS-RT), and other services available 
through Cal-ITP,  and/or (3)  improve integration with other corridors and/or operators through service 
restructuring designed to increase network ridership. Smaller and/or rural agencies that may have 
difficulty transitioning to electrified fleets without additional support are encouraged to apply and 
seek technical assistance during the consultation periods highlighted in the project schedule, 
recognizing that many such agencies have not previously applied to the program. ZEV leases are 
eligible for TIRCP funding, but benefits modeled must match the duration of the lease. 

Addressing the integration of rail and transit referenced in the TIRCP objectives and described in the eligible 
projects will require attention to network integration amongst rail and transit services. Improving 
integration will improve connectivity and the seamlessness of the travel experience for users by eliminating 
points of friction during a public transportation journey, and as a result increase ridership across multiple 
corridors and/or systems. These points of friction come in many forms, including but not limited to a lack of 
universal GTFS trip-planning information, poor service design and uncoordinated schedules, incompatible 
fare and ticketing policies and systems between agencies, and unsafe and inconvenient physical 
connections between modes. Examples of types of network integration projects include: 

• Contactless open payment systems and real-time traveler information through GTFS to 
improve system integration and rider connectivity 

• Coordinated schedule and timetable planning between agencies to reduce transfer 
wait times and improve the seamlessness of the travel experience, and the capital 
projects necessary to improve such coordination and operations; 

• Integrated station design to accommodate existing and planned services and their 
service expansions, and capital projects necessary to invest in hubs at such stations; 

• Planning to determine opportunities to co-locate maintenance and yard facilities, as 
needed, and capital projects to invest in such facilities; 

• Service and infrastructure needs analysis to determine the feasibility of new or 
expanded systems that better integrate service, and the capital investment necessary 
to implement such services; 

• Station area and transit facility improvements to facilitate better land uses and access 
by active or shared mobility modes, as well as to enhance customer safety and 
comfort. 

Network integration and system development planning can be components in the application with their 
own scope, schedule and budget, but they must relate to the overall capital project being proposed 
(including identifying ways to improve the benefits realized by the project upon implementation or through 
identifying additional capital investments that could be funded in later phases to enhance network and 
system benefits). Where relevant, it should demonstrate support of the integration demonstrated in the 
vision laid out in the 2018 California State Rail Plan. CalSTA may elect to include  network integration 
technical assistance and/or additional funding as part of a TIRCP award if it is determined that there is a 
need not adequately addressed by the applicant, especially if integration can be improved with regards to 
adjacent state-funded capital projects or state-funded rail operations. CalSTA and Caltrans may provide 
technical assistance to ensure that TIRCP program and statewide goals and priorities are being addressed 
through the work. 
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Applicants may apply for funding for multiple projects in a cycle in each of the funding categories. 
Prioritizing projects across funding categories is not required. However, an applicant submitting multiple 
project applications for a single category must clearly prioritize its project applications. Applicants are also 
encouraged to identify phases or priorities within each project application, if applicable, so that available 
resources may be awarded to a phase or priority if the full project cannot be funded. Many applicants have 
found it more helpful to submit a single application that describes a programmatic set of inter-related 
projects rather than submitting multiple applications. Phasing and priority-setting within such a 
programmatic application can then be clearly identified, but the narrative describing the goals and 
outcomes can be shared. 

Applicants submitting a high‐dollar, single application with no scalability or separable project elements may 
increase the risk of having an uncompetitive project application. At the same time, applicants are advised to 
submit projects that are scalable where practical. In the event that available program resources expand or 
contract prior to the completion of the programming cycle, CalSTA may revise the funding available for the 
programming cycle. 

There is not a set limit on the amount of funding that a project can be awarded, but geographic equity 
requirements for the program plays a practical role in limiting the amount a given applicant and project 
could expect. Geographic equity is considered within each cycle of funding, as well as with consideration 
given to the degree to which the geography in question has been underrepresented in past cycles.  

While there is no minimum match requirement for this funding source, funding leverage is desirable and 
will be considered in the evaluation of expected project benefits. In particular, emphasis will be placed on 
projects that:  

• Leverage funding from other GGRF programs such as Caltrans’ Low Carbon Transit Operations
Program, the SGC’s Affordable Housing and Sustainable Communities and Transformative Climate
Communities Programs, or CARB’s Low Carbon Transportation funding program (including the
Hybrid and Zero-Emission Truck and Bus Voucher Program (HVIP))

• Leverage funding from SB1 sources (including formula program sources)

• Leverage funding from other federal, state, local, regional, or private sources (including potential
local transportation funding measures, as further detailed in Section 12)

Consideration will be given as to those sources that are discretionary (including competitive and 
noncompetitive funding sources) compared to those that are non‐discretionary. A recipient of money under 
the program may combine funding from the program with other state funding (if allowed), including, but 
not limited to, the State Transportation Improvement Program, the Low Carbon Transit Operations 
Program, clean vehicle programs, and state transportation bond funds. 

If a project is awarded funds, all funds identified as committed to the project may be required as a funding 
match at the time of project selection and, based on the matching percentage identified at the time of 
selection, a pro‐rata reimbursement agreement (or other suitable agreement) may be established to ensure 
project savings are returned proportionally. Project completion savings are returned proportionally except 
when an agency has committed additional funds to the project to fund a cost increase. In such instances, 
savings at project completion may be returned to other fund types first, until proportions match those at 
programming. If capital assets are removed from service before the end of their useful life, pro‐rata 
repayment of grant funds may be required. 

Redeployment of capital assets to achieve similar, or greater, benefits more effectively may be permitted, 
but must be documented (with documentation including a detailed justification of the requested 
redeployment) by the grantee and approved in advance by CalSTA. For example, once a project is 
operational, and after monitoring service performance and determining that it was not performing as 
expected, redeploying bus service to achieve greater greenhouse gas reductions or better serve priority 
populations based on current needs may be permitted. 

If an implementing agency receives funding for a project that is to be completed with other funds (for 
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example, a project which receives funds for plans, specifications, and estimates from the TIRCP but which 
will receive local measure funding for construction), that agency is required to complete the project as 
proposed and approved. If the project is not completed and put into service as awarded, the agency may 
be required to fully or partially repay funds from the TIRCP commensurate with the failure to complete 
the project and deliver anticipated reductions in greenhouse gas emissions. 

If a project application was only partially awarded in a previous cycle, applicants may request additional 
funds for the unawarded components in a future funding cycle. However, applicants may not request 
additional funds for the same previously awarded project components based on cost escalation or loss of 
a matching funding source. Such projects may reapply in a future cycle with a revised financial plan, but 
are subject to new ratings relevant to the current application cycle, and may or may not succeed in 
receiving a funding award. 

Prior to the project application due date, CalSTA invites interested eligible applicants to optional meetings 
(as outlined in the calendar section of the document) to discuss proposed project concepts and 
quantifications, in order to clarify program requirements. 

For Existing TIRCP Projects Leveraging Federal and Local Funds, applicants must submit already awarded 
projects (from Cycles 1 to 4) that can demonstrate that a supplemental state grant would leverage or 
maintain an identified source of significant local or federal investment. Maintaining funding includes, but is 
not limited to, seeking funding for projects that are under construction that could lose access to, or be 
required to repay, committed federal funds unless additional non-federal funds are identified. Maintaining 
funding also includes retaining access to local funds committed to a portion of the project that is not yet fully 
funded. Leveraging funding includes seeking funding for projects that need additional state funds in order to 
successfully receive a future federal or local funding commitment, and includes leveraging federal or local 
funds that were committed to the project budget above the funding level committed to in the original TIRCP 
application after project award.  

For the Major Projects Project Development Reserve, projects must be seeking to enter or already have 
entered a federal project development program, such as the Capital Investment Grant Program at the 
Federal Transit Administration or the Corridor Development Program at the Federal Railroad Administration. 

For High Priority Grade Crossing Improvement and Separation Projects, detail on eligible projects is 
provided in the addendum to the main guidelines. 

 

9 Project Applications 
Applications must be submitted in accordance with the Call for Projects. 

Applications will be treated in accordance with Public Records Act requirements and certain information, 
subject to those requirements, may be publicly disclosed. 

Each project application must include a signed cover letter, with signature authorizing and approving the 
application. 

The project application shall include: 

1. Project title, which should be a brief non‐technical description of the project type, scope, and location. 

2. Project priority (if agency is submitting multiple applications). Explain the prioritization, including any 
state, regional or local planning efforts that support the ranking. 

3. Project purpose and need. 

4. Project scope. 

5. Project Location – provide a map for each of the following: 
A. Project location denoting the project site. Provide a KML file for the project with the transit 

route/project location represented by lines and stops represented by points as applicable. 
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Project location denoting disadvantaged communities, low‐income communities, and/or low‐income 
households that will benefit from the project (Attachment 1, CCI Funding Guidelines). 

B. Greenhouse gas reducing features such as project components that improve air quality and
reduce greenhouse gas emissions along a specific corridor, surrounding land use density,
housing and employment centers, transit- oriented development/sustainable communities
strategy projects, active transportation infrastructure and other features, to the extent
available. If available, consider including the following information on maps related to the
project, as these will help in evaluating many of the secondary evaluation criteria:

• Land use diversity/mix of land uses specified on the map
• In addition to showing where housing exists, provide information on housing

density and planned/zoned/permitted/etc. housing density;
• In addition to illustrating existing employment centers, provide information on

employment density, mix of employment types, and planned future employment
land uses.

• Current neighborhood walkability (e.g., see Affordable Housing and Sustainable
Communities Program (AHSC) guidelines for sources of walkability data);

• Planned and existing active transportation infrastructure (what currently
exists, what is planned, and what would be funded by the project)

6. Project costs.

Documentation of the basis for the costs, benefits and schedules must be cited in the project
application and additional detail made available upon request. The application should identify:

A. Cost estimates escalated to the year of proposed delivery. Only cost estimates approved by the Chief
Executive Officer or other authorized officer of the implementing agency should be used.

B. The amount and source of funds committed to the project (including funding for initial
operating costs). A funding commitment is defined in Section 12 of this document.

C. The amount of TIRCP funds requested. TIRCP funds cannot be used to supplant other
committed funds.

D. If applying for Network Integration as a separate component, please specifically indicate the
costs.

7. Project schedule including benefits reporting, the project’s current status and the completion dates of
all major delivery milestones.

8. Project benefits:
A. A clear demonstration of the expected GHG reduction benefits, other co-benefits, and

the proposed metrics for tracking and reporting on those benefits consistent with
the CARB’s Funding Guidelines, as described in Attachments 1-3.

B. The description of project benefits that address all Primary and Secondary Evaluation Criteria
listed below under Project Selection Process (Section 10), indicating that a category is not
applicable, or no benefits are expected when that is the case.

C. An estimate of the useful life of the project for the dominant project asset type (can be
separated by project category or phase if elements of the project have independent utility
and could be separately funded or placed in service).

D. When investment of TIRCP is proposed to improve private infrastructure, an assessment of
public and private benefits to show that the share of public benefit is commensurate with
the share of public funding.

E. If a project will be applying for funding from other greenhouse gas reduction programs (such
as Caltrans’ Low Carbon Transit Operations Program, the SGC’s Affordable Housing and
Sustainable Communities Program or the CARB’s Low Carbon Transportation funding
program (including HVIP)) or from the Commission’s Active Transportation or other
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program, an indication if there are separable elements that will be funded from those other 
sources and the applicant must clearly explain any change to the benefits of the project if 
the funding from that source is not awarded to the project. 

F. Identify and include as an attachment all studies or planning documents relevant to the 
proposed project. 

G. If applying for Network Integration, specifically indicate the benefits and how the 
network integration work will enhance the overall project benefits. 

H. A discussion of the proposed project’s impact, both favorable and unfavorable, on other transit 
services and projects planned or underway within the corridor, including intercity rail, transit or 
high-speed rail services in a parallel or connecting corridor. Impacted plans should be clearly 
identified, and corresponding planning documents should be included as an attachment. If 
ridership of the other services is expected to be positively or negatively impacted by the 
proposed project, evidence of how the other services are to be impacted should be included in 
the application, including evidence of coordination with the other service providers and an 
estimate of multi‐operator impacts where available. Project impacts that increase ridership on 
other services through increased transfers of passengers may be reflected in the quantification 
of GHG benefits only if the project also documents the ability of the connected corridor to 
provide capacity sufficient to accommodate the riders. If additional service must be operated by 
the adjoining operator, the operation of such service must be included in the calculation of 
emissions related to the project. If an agency recognizes value in additional efforts to integrate 
services with other transportation providers or enhance station access (including by active 
transportation) during the post‐award period (and prior to the beginning of service resulting 
from the project), a specific task and budget for the proposed activities should be included in 
the project application. During application review, if additional efforts are evaluated as 
necessary in order to successfully address integration with other projects, systems or corridors, 
CalSTA may propose an additional task and assign additional funding to pursue such integration 
above and beyond what is requested in the project application, with the scope agreed to during 
development of the agreements necessary to allocate funding to the selected project. Projects 
expecting to have the impacts described in this section are strongly encouraged to make use of 
the optional pre-application technical assistance meetings described in Section 4 and on the 
schedule on Section 5. 

9. If applicable, an explanation of how some or all of the project provides direct, meaningful, and 
assured benefits to a disadvantaged community, low income communities or low-income 
households as defined by SB 535 and AB 1550, including reducing administrative burdens – particularly 
those associated with eligibility verification across services. Identify a need of that community, 
including how the need was established to identify the portion of the project, if any, that is located 
within a disadvantaged community or low-income community and that addresses the need (see 
Section 10.3 and Attachment 1). 

A. If an agency plans to engage in additional efforts to consult with disadvantaged or low-income 
stakeholders during the post‐award period (and prior to the beginning of service resulting from 
the project), a specific task and budget for the proposed activities should be included in the 
project application. Such efforts may include plans for service implementation of the specific 
project, addressing station access issues specific to the stakeholders, as well as developing 
proposals for service changes and capital investments that may be funded through future 
capital or operating funds or through project cost savings. Activities that address community 
engagement may include, but are not limited to, public workshops/meetings, door‐to‐door 
canvassing, house meetings, established website and/or social media efforts, surveys, focus 
groups, subcontracts with community‐based organizations to conduct outreach, allocation of 
staff or contractor positions focused on community engagement, and advisory bodies or other 
shared decision‐making bodies. 

B. The general scope of the proposed effort should be submitted in draft form, but revision and 

https://leginfo.legislature.ca.gov/faces/billNavClient.xhtml?bill_id=201120120SB535
https://leginfo.legislature.ca.gov/faces/billNavClient.xhtml?bill_id=201520160AB1550
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development of additional detail prior to allocation of TIRCP funding for these activities may be 
requested by CalSTA in order to increase the benefits of the effort. During application review, if 
additional efforts are seen as necessary in order to successfully address the needs of 
disadvantaged or low income stakeholders, CalSTA may propose an additional task and 
potentially assign additional funding to pursue such consultations above and beyond what is 
requested in the project application, with the scope agreed to during development of the 
agreements necessary to implement the selected project. 

10. If applicable, an explanation of how the project will provide employment and workforce 
development and training benefits to the community, particularly to priority populations. 
This explanation should be accompanied by a Community Workforce Agreement, Project 
Labor Agreement, or some other agreement made between the applying agency and unions, 
community-based organizations, or other partners. If such activities are being conducted as 
part of the project, budget and scope elements should reflect the level of effort anticipated. 

11. Address the ability to gather and analyze new datasets for public use and benefit as an 
outcome of the project. 

12. Description of funding sources and approach to ensuring ongoing operating and maintenance 
costs of the project are funded through the useful life of the project (as applicable). 

13. Description of how the project will assist in meeting the California Minimum GTFS 
Guidelines, and address any identified assessment deficiencies, if applicable. The guidelines 
may be found at:  

https://dot.ca.gov/cal-itp/california-minimum-general-transit-feed-specification-gtfs-
guidelines. 

14. Each application must include an Electronic Project Programming Request (ePPR) Form that can 
be generated at https://calsmart.dot.ca.gov and choosing ‘Other’ funds option on the general 
information page.   A users guide for generating the ePPR can be found at: https://dot.ca.gov/-
/media/dot-media/programs/financial-programming/documents/eppr-instructions-v101-a11y.pdf     

For further helps with ePPRs, please email: eppr@dot.ca.gov.   

A. Each Project Programming Request must list Federal, State, and local funding categories by 
fiscal year. All applicants must demonstrate the ability to absorb any cost overruns and deliver 
the proposed project with no additional funding from this program beyond that provided in 
initial grant or cooperative agreement, and to fund initial operating costs. If the project is a 
scope addition to a project programmed in an earlier TIRCP cycle the revised PPR must not 
show supplanting of previously committed non-TIRCP funds. 

B. An eligible applicant may submit an application to fund a project over multiple fiscal years. 
The cost of each project component must be listed in the state fiscal year in which the 
particular project component needs to receive a Commission TIRCP allocation. For 
environmental studies and permits, costs should be listed in the fiscal year during which 
environmental studies will begin. Costs for the preparation of plans, specifications and 
estimates should be listed in the fiscal year during which this work will begin. Right of way 
costs should be listed in the fiscal year(s) during which each right of way acquisition 
(including utility relocation) contract will first be executed. Construction costs should be 
programmed in the fiscal year during which each construction contract needs to receive a 
Commission TIRCP allocation to be advertised, and if an agency can receive TIRCP 
construction reimbursements over multiple fiscal years to fund a contract of extended 
duration, the application should list the amounts by fiscal year over which construction 
funding is required to meet expected contract requirements. 

C. If a project is expected to require multiple contracts for any stage of project development 

https://dot.ca.gov/cal-itp/california-minimum-general-transit-feed-specification-gtfs-guidelines
https://calsmart.dot.ca.gov/
https://dot.ca.gov/-/media/dot-media/programs/financial-programming/documents/eppr-instructions-v101-a11y.pdf
mailto:eppr@dot.ca.gov
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(often the case for multi-component projects), each contract should be listed separately 
with its respective funding requirements (to the extent known at the time of application), 
so that Commission TIRCP allocations may be sought in the programming year close to the 
specific contract need and funding allocations are put to timely use. If not known at the time 
of application, this information will be sought prior to Commission allocation so that the 
project and its various components can be properly programmed in the CalSTA Program 
Allocation Plan. 

D. Applicants are encouraged to submit a narrative explanation or supplement to the PPR to
reflect the proposed contracting approach and describing the ability of the project to receive
funds on alternative allocation schedules. If a project has a special cash flow consideration
that would benefit from TIRCP funds being available at a particular time, please describe this
in the application.

E. Applicant must disclose if they’re an FTA federal grantee or not, and are encouraged to
include any FTA funding used as match if they are.

F. Finally, if a project is only requesting funds for a particular phase of the proposed project, such
as a construction contract expected to be awarded in a specific year of the program, identify
the prior phases and the funding associated with them.

15. Letters of support for project implementation, including letters from:

A. Project partners essential to project implementation, such as host railroads or facility owners.
If TIRCP funds are to be used at a later stage of project implementation (such as construction),
and an agency is able to commit to delivering the project goals with no additional TIRCP
funding (supplementing, if necessary, from non-TIRCP sources), letters of support may indicate
overall support for the project as described in the application and willingness to engage in
best efforts to achieve a formal agreement for the construction elements of the project that
will still require a future stakeholder agreement. Commission allocation of awarded TIRCP
funding for such future construction will be conditioned on such agreements being finalized
and the project being implemented in a manner consistent with the original application.

B. A Metropolitan Planning Organization (MPO), indicating that the project is consistent with an
adopted Sustainable Communities Strategy, or in non‐MPO regions, a regional plan to reduce
GHG emissions and/or vehicle miles travelled (VMT). (It is not necessary to establish project
eligibility for an MPO to indicate its specific support for the project.)

C. Regional agency or agencies.

D. Members of the community, including representatives of impacted disadvantaged or low- 
income communities. Letters from community organizations stating their recognition of
benefits from the project are encouraged.

E. Additional stakeholders relevant to the proposed project.

16. Description of project elements that are separable or scalable based on available funding, if applicable,
while still maintaining independent utility. For example, if an application is for improving services on
three routes, each route may be separately described and prioritized so that the highest-priority portion
of the application could be funded if resources are not sufficient for full project funding. If some or all of
the project is already programmed using state or federal funds, the application must clearly explain if and
how the scope of the project has changed since the most recent state or federal programming action,
including an explanation of any differences in assumed federal funding level compared to the most recent
Capital Investment Grant report or summary (if applicable). If the project is not scalable or separable, the
applicant should provide background detailing why it is not practical for it to be phased or scaled.

 

Documentation of the basis for the costs, benefits, and schedules must be included in the project application 
and additional detail made available upon request. CalSTA will post basic project application information 
from all applications on its website prior to awarding funding. After projects are selected, CalSTA will post the
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status of all project applications to its website. 

CalSTA encourages project applicants to carefully consider how to track the status and benefits of the 
proposed project, including having project budgets that allow for an appropriate level of before and after 
data collection and analysis (e.g., greenhouse gas reductions, diesel particulate matter reductions, 
increased transit service for disadvantaged community residents, etc.). This tracking could take the form of 
customer surveys made before and after the proposed project, specific data analysis before and after the 
project, or other efforts. Since this is an ongoing funding program of the state, developing lessons learned 
and good supporting data are critical to future program effectiveness. 

For project applicants that have recently submitted an application for Cycle 5 for a project that didn’t 
receive funding or received only partial funding, the application requirements are unchanged. All or much 
of the prior application may be utilized for resubmission. Reference may be made to past application 
materials, including letters of support, and if they are unchanged, do not need to be updated. 

For the Existing TIRCP Projects Leveraging Federal and Local Funds Reserve, full funding 
applications will not be required, since each project has already been selected through a prior 
award cycle. Details on the specific project information required to apply for supplemental funding 
are included in Addendum 1 to these guidelines. Following submission of initial project 
information, Caltrans and CalSTA may follow up with applicants to request additional or clarifying 
information related to the evaluation process.   

For the Major Projects Project Development Reserve, only the subset of application information that is 
relevant to the pre-construction phase will be necessary, as reflected in Addendum 2. 

For High Priority Grade Crossing Improvement and Separation Projects, detail on application 
requirements is provided in Addendum 3 to these guidelines. 

 

 

10 Project Evaluation 
Applications will receive an initial screening for completeness and eligibility. Incomplete or ineligible 
applications will not be evaluated. 

10.1 Primary Evaluation Criteria 
Projects will be selected through a competitive process. The primary evaluation will be based on 
how well a project meets the objectives of the program, as further expanded upon by the grant 
evaluation considerations in statute: 

1. Reduce greenhouse gas (GHG) emissions. CARB has developed a quantification 
methodology for estimating greenhouse gas reductions that may occur as a result of project 
implementation (see Attachment 2). The inputs and assumptions behind these calculations 
must be thoroughly documented as part of the application. Applicants should present 
project elements that are scalable or separable in a manner that allows the greenhouse gas 
emission reductions of each element to be understood. Total cost per metric ton of carbon 
dioxide equivalents (MTCO2e) reduction and Transit and Intercity Capital Program funding 
per MTCO2e reduction will be primary elements of the evaluation for project selection. 
Applicants must quantify greenhouse gas reductions (see Attachment 2) and submit 
reporting information in accordance with the CARB’s Funding Guidelines (see Attachment 
1). Highly rated projects will exhibit a low cost per ton of MTCO2e reduction and will have 
strong documentation of the ridership and passenger mile impacts of the project. 

2. Increase ridership through expanded and improved rail and transit service (including 
connectivity to rail services through expanded and improved transit and/or feeder bus 
services, or by improving the rider experience through universal GTFS travel 
information and contactless open payments (such as through Cal-ITP)). Expanding 
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service and improved connectivity includes construction of new rail and transit 
infrastructure and facilities. Documentation of the assumptions and approach to 
estimating ridership changes is a critical component of evaluating greenhouse gas 
emission reductions. Highly rated projects will have significant ridership impacts relative 
to the project cost and well documented methodologies for establishing ridership 
forecasts. Projects must document the degree to which ridership growth expected over 
the life of the project is supported by housing policies that will support such growth, 
including evidence of compliance with state-required housing plans (such as an Adopted 
Housing Element), and may include a designation of the community as Prohousing, as 
determined by the Department of Housing and Community Development’s Prohousing 
Designation Program. If multiple operators benefit from or are impacted by a project, 
highly rated projects will document specific ridership results specific to each operator, 
including any reductions impacting other operators. Recognizing that transit-supportive 
land use decisions are a key influencing factor of ridership, projects may capture 
additional ridership from entitled housing projects within a half mile of transit stations 
that are expected to be delivered within required project outcome reporting period, 
even if such delivery is following project completion. Investments in traveler information 
and payment systems that are part of the application should also be evaluated for their 
impact on project-level and/or system-wide ridership. 

3. Integrate the services of the state’s various rail and transit operations, including
integration with the high-speed rail system, and the associated integration of services
between agencies to support network-wide connectivity. Improving integration will
improve connectivity and the seamlessness of the travel experience for users by
eliminating points of friction during a public transportation journey. Highly rated projects
will identify and address through service design and/or capital project design the
opportunities to integrate services across multiple systems or corridors, where possible.

4. Improve safety. Projects that include specific measures to address safety for users or non‐ 
users of the transit or rail service should specifically note such project elements and the
funding related to them. If the specific nature of safety-related projects components is still
being determined in collaboration with local agencies and input from communities, applicants
may discuss the broad location and types of investments being planned. Such improvements
may include grade separations, improved crossing protection at railroad crossings, or elements
in transit stations that reduce the likelihood of pedestrian fatalities and injuries, among other
safety elements. Such safety elements may also include elements that increase the safety of
disadvantaged and/or vulnerable populations, including safer circulation for the elderly,
mobility impaired, very young, and the vision impaired. Highly rated projects will have
significant project element related to safety and will not leave major safety considerations
unaddressed.

10.2 Secondary Evaluation Criteria 
Projects will also be evaluated based on the following criteria: 

1. If/how much projects contribute to the implementation of sustainable communities
strategies and the reduction of vehicle miles traveled and GHGs that may not be
quantitatively captured in CARB’s Quantification Methodology (QM), discussed in
Section 10.1.1.

A. Reducing vehicles miles traveled from automobiles and the number of automobile
trips beyond what will be achievable via transit ridership as captured in the QM
and conveyed per #1 and #2 of the Primary Evaluation Criteria.

B. Coordinating with local governments to facilitate the location of additional
employment and/or housing in the transit stop or station area (e.g., within ½-mile of

https://www.hcd.ca.gov/planning-and-community-development/prohousing-designation-program
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the transit station or stop that will be affected by the project and the resulting low‐
carbon impact of such location efficiency on statewide GHG emissions relative to 
the status quo). This can be accomplished by using project funding to make station 
areas and neighborhoods walkable, bikeable, and well-integrated with existing or 
planned shared mobility and transit services. Evidence that will support this co-
benefit will include: 

• Documentation showing the siting of projects with rail stations and major 
transit centers located within ½ mile of existing or planned future housing 
with densities that correlate with higher transit use and lower VMT per 
household. 

• Documentation showing alignment with state housing policies and goals that 
seek to increase access, reduce transportation costs, improve equity, and 
overcome the statewide housing crisis. Applicants can demonstrate alignment 
in one of two ways: 

(a) The project will serve a community within ½ mile of a transit station or stop 
that has received a positive Prohousing Designation Program score, certified by 
the Department of Housing and Community Development, for one or more of 
the following Prohousing Policies: 

• Policies that promote development consistent with the state 
planning priorities pursuant to Government Code section 65041.1 
(25 CCR 6606 [C][2]).   

• Density bonus programs which exceed statutory requirements by 
10 percent or more (Sec. 6606[b][1][D]).  

• Increasing allowable density in low-density, single-family, 
residential areas beyond the requirements of state Accessory 
Dwelling Unit law (e.g., permitting more than one ADU or JADU 
per single-family lot) (25 CCR 6606 [b][1][E]).  

• Documented practice of streamlining housing development at the 
project level, such as by enabling a by-right approval process or by 
utilizing statutory and categorical exemptions as authorized by 
applicable law (Pub. Resources Code, §§ 21155.1, 21155.4, 
21159.24, 21159.25; Gov. Code, § 65457; Cal Code Regs., tit. 14, 
§§ 15303, 15332; Pub. Resources Code, §§ 21094.5, 21099, 
21155.2, 21159.28). (25 CCR 6606[b][2][C]).  

• Zoning to allow for residential or mixed uses in one or more non-
residential zones (e.g., commercial, light industrial) (25 CCR 6606 
[b][1][G]). 

• Reducing or eliminating parking requirements for residential 
development as authorized by Government Code section 65852.2; 
adopting vehicular parking ratios that are less than the relevant 
ratio thresholds at subparagraphs (A), (B), and (C) of Government 
Code section 65915, subdivision (p)(1); or adopting maximum 
parking requirements at or less than ratios pursuant to 
Government Code section 65915, subdivision (p). (25 CCR 
6606[b][1][F]). 

• Measures that reduce costs for transportation-related 
infrastructure or programs that encourage active modes of 
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transportation or other alternatives to automobiles. Qualifying 
policies include, but are not limited to, publicly funded programs 
to expand sidewalks or protect bike/micro-mobility lanes; creation 
of on-street parking for bikes; transit-related improvements; or 
establishment of carshare programs. (25 CCR 6606[b][3][E]). 

• Modification of development standards and other applicable
zoning provisions to promote greater development intensity.
Potential areas of focus include floor area ratio; height limits;
minimum lot or unit sizes; setbacks; and allowable dwelling units
per acre (25 CCR 6606[b][1][H]

• Rezoning and other policies that support high-density
development in Location Efficient Communities. (25 CCR
6606[c][5]).

• Permitting missing middle housing uses (e.g., duplexes, triplexes,
and fourplexes) by right in existing low-density, single-family
residential zones (25 CCR 6606[b][1][B]).

• Establishment of a Workforce Housing Opportunity Zone, as
defined in Government Code section 65620, or a housing
sustainability district, as defined in Government Code section
66200 (25 CCR 6606[b][1][I])

• Policies that go beyond state law requirements in reducing
displacement of lower income households and conserving existing
housing stock that is affordable to lower income households. (25
CCR 6606[c][4]).

• Policy that represents one element of a unified, multifaceted
strategy to promote multiple planning objectives, such as efficient
land use, access to public transportation, affordable housing,
climate change solutions, and/or hazard mitigation (25 CCR
6606[c][1]).

• Establishment of pre-approved or prototype plans for missing
middle housing types (e.g., duplexes, triplexes, and fourplexes) in
low-density, single-family residential areas (25 CCR 6606[b][3][G]).

• Adoption of ordinances or implementation of other mechanisms
that result in less restrictive requirements than Government Code
sections 65852.2 and 65852.22 to reduce barriers for property
owners to create ADUs/JADUs. Examples of qualifying policies
include, but are not limited to, Development standards
improvements, dedicated ADU/JADU staff, technical assistance
programs, and pre-approved ADU/JADU design packages (25 CCR
6606[b][3][B]).

• Priority permit processing or reduced plan check times for
ADUs/JADUs, multifamily housing, or homes affordable to lower- 
or moderate-income households (25 CCR 6606[b][2][I]).

(b) The applicant engages in affordable, residential transit-oriented
development on land owned or leased by the transit agency, or in
conjunction with another public agency or private investor making such
investments within ½ mile of one or more stations or stops served by the
project. To be considered “affordable,” the development must have at least
20% of units reserved for residents with 60% or less AMI. To be “transit- 
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oriented” the housing must be within ½ mile of a transit station or stop and 
have a density of at least 20 dwelling units per acre. Special consideration 
may be given to projects which convert surface parking facilities into 
housing and or job centers, if they are located within ½ mile of a transit 
stop. 

C. Expanding existing rail and public transit systems, to the extent not already captured in 
the project being applied for. Specific items that could be covered here include the 
expected strengthening of the existing system in a manner that will allow future investments 
in expansion to be considered, or the extent to which additional service may be operated due 
to the ridership growth achieved throughout the system due to the project, even if the 
specific location of the needed service increase is not yet identified. The contribution of the 
project to the acceleration of later phases of rail and transit projects in the region or 
service area may also be included in this category 

D. Enhancing the connectivity, integration, and coordination of the state’s various transit 
systems, including, but not limited to, regional and local transit systems and the high‐ 
speed rail system. This category should be utilized in particular if there are not specific 
capital investments or planning efforts called out in the project budget that invest in 
integration, but these benefits are still a co-benefit of the project, such as through 
contactless open payments or GTFS-RT traveler information systems. This category can 
also address integration across other modes of transportation, such as connections 
at/to: airports, bus terminals, ferry terminals, rail stations, active transportation 
infrastructure and networks, and other shared mobility options (e.g. bikeshare, scooter-
share, carshare) that help transit users overcome potential first- and last-mile barriers to 
transit use. 

E. Investing in clean vehicle technology, including efforts that will accelerate the adoption 
of such technology or provide valuable research or demonstration of such technology. 
When buses will be funded as a part of this project, special consideration will be given to 
zero emission bus technology. 

F. Promoting active transportation, by investing in infrastructure, amenities, education 
and outreach, etc. that will increase the proportion of trips accomplished by biking and 
walking. This includes efforts and investments to increase the safety and mobility of 
bicyclists and pedestrians. Examples of how this can be accomplished includes (but 
is not limited to) the following: 

• Bike parking/storage at transit stations and stops 
• Open payment systems integrated with transit 
• Bike lanes and sidewalks to make station areas accessible via active 

transportation 
• Traffic calming elements are transit stations to make walking and biking a safer 

and more pleasant experience 

G. Improving public health, with particular emphasis on elements benefiting the most 
impacted and disadvantaged communities, low‐income communities, and/or low‐ 
income households. This category should include any air quality impacts of the 
project not included in the reduction of greenhouse gas emissions, including health 
benefits from improved regional air quality resulting from the project. The air 
pollution reductions for this item should be documented using CARB’s co-benefit 
assessment methodologies.  

2. Benefit to priority populations. The applicant must evaluate the criteria detailed by CARB (see 
Attachment 1) and complete the CARB benefit criteria table, to determine whether the project 
meets criteria for providing direct, meaningful, and assured benefits to a disadvantaged 
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community, low‐income community, and/or low‐ income households and address a community 
need pursuant the CARB’s Funding Guidelines, and specifically document the manner in which 
all or part of the project does so. Projects that will be used by residents of disadvantaged 
communities, low‐income communities, and/or low‐income households should document the 
nature of such use and its degree of relevance to disadvantaged community, low‐income 
community, and/or low‐income household residents in the service areas of the operators 
benefiting from the project. 

A. Project applicants should be explicit on the deliberate steps they take to achieve a 
meaningful level of participation from disadvantaged communities, low‐income 
communities, and/or low‐ income households in the planning and design of projects 
that are intended to address community identified priorities and needs. 

B. As detailed in the CARB Funding Guidelines, Attachment 1, benefits to priority 
populations can also be demonstrated through community workforce agreements or 
labor agreements with unions, community-based organizations (CBOs), or other 
partners. The following are examples from around California that provide more 
background and context for applicants: 

• For transit infrastructure, Community Workforce Agreements (CWAs) are commonly 
used in California cities where local elected officials see them as a mechanism to 
maximize the economic benefits of development projects and create jobs for local 
residents. 

• For transit system expansion, the state’s larger transit agencies (e.g., Los Angeles 
County Metro, BART, SFMTA, and AC Transit) regularly establish Project Labor 
Agreements (PLAs) for large construction projects. 

• CWAs and PLAs set standards for wages and expand training opportunities for 
workers, because they include use of the state-certified apprenticeship system and 
contributions to apprenticeship training trust funds for every hour worked. Some 
agencies that require PLAs for major subsidized housing developments and transit 
system expansion projects include targets for local hiring (turning the PLA into a 
Community Workforce Agreement, or CWA), set goals for apprenticeship utilization, 
and codify goals for participation of disadvantaged workers to expand access to 
women and other workers underrepresented in the construction trades. 

3. The project priorities developed through the collaboration of two or more rail operators and 
any memoranda of understanding between state agencies (including intercity rail joint 
powers authorities) and local or regional rail operators. 

4. Geographic equity, with particular attention by applicants in identifying efforts to address 
underserved communities within an applicant’s region or service area. The Transportation 
Agency will separately apply geographic equity considerations at a statewide level. 

5. Consistency with a plan or strategy contained in an adopted Sustainable Communities 
Strategy, as confirmed by the Metropolitan Planning Organization (MPO), or, in non‐MPO 
regions, a regional plan that includes policies and programs to reduce greenhouse gas 
emissions. Especially in the case of large capital projects, inclusion in an applicable 
financially constrained SCS will be noted as evidence of regional funding commitment 
and enhanced likelihood of successful project delivery. Consistency with the 2018 State 
Rail Plan service and connectivity goals, if applicable. Projects that are part of a regional 
network and are considered regionally significant should be noted as such. All 
referenced documents should be included as an attachment. 

6. Benefits to freight movement, consistent with the Sustainable Freight Action Plan and the goals 
of the California Freight Mobility Plan, if applicable. In shared passenger/freight rail corridors, 
use this category to document and discuss GHG reductions from a greater volume of goods 
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movement by rail if applicable. 

7. The extent to which a project has supplemental funding committed to it from non‐state
sources, with an emphasis on projects that leverage funding from private, federal, local or
regional sources that are discretionary.

8. For expansions of service, the presence and quality of a financial plan that analyzes the
financial viability of the proposed service, including the availability of any required operating
financial support.

Highly rated projects will address and score highly on multiple secondary evaluation criteria, with 
clear documentation of claimed benefits. Clear documentation will include data related to 
evaluating the claimed benefits to the extent available. Agencies are encouraged to document in 
the secondary evaluation criteria categories of verifiable greenhouse gas reducing activities 
associated with a project that are not specifically captured in the primary evaluation categories 
and in the quantification tools provided by CARB. 

10.3 Benefit to Priority Populations 
It is a goal of this program to maximize benefits to disadvantaged communities and low-income 
communities and households. Pursuant to the requirements of SB 535, as amended by AB 1550, the 
overall California Climate Investments Program funded with Cap‐and‐Trade auction proceeds must 
result in: (1) a minimum of 25% of the available moneys in the GGRF to projects located within, and 
benefiting individuals living in, disadvantaged communities, (2) an additional minimum of 5% to 
projects that benefit low‐income households or to projects located within, and benefiting 
individuals living in, low‐income communities located anywhere in the state, and (3) an additional 
minimum of 5% either to projects that benefit low‐income households that are outside of, but 
within a 1/2 mile of, disadvantaged communities, or to projects located within the boundaries of, 
and benefiting individuals living in, low‐income communities that are outside of, but within a 1/2 
mile of, disadvantaged communities. 

Information on California Climate Investments to Benefit Disadvantaged Communities with 
background on SB 535, AB 1550 and the CalEPA California Communities Environmental Health 
Screening Tool 3.0 (CalEnviroScreen), can be found at:  

https://calepa.ca.gov/EnvJustice/GHGInvest/ 

In addition to contributing benefits towards meeting or exceeding the AB 1550 investment 
minimums, the TIRCP has a statutory investment target for benefits to disadvantaged communities 
required by SB 862 (a 25% minimum). This applies across the entire program regardless of funding 
source. Agencies are responsible for documenting compliance with these requirements. 

Investments that are eligible to be counted toward AB 1550 as projects within and benefiting 
disadvantaged communities will also count toward meeting the SB 862 requirements. Refer to 
criteria in Funding Guidelines (further referenced below) for how to demonstrate benefit. 

SB 862 requires CARB, in consultation with CalEPA, to develop funding guidelines for all agencies 
that are appropriated monies from the GGRF. These guidelines must include a component for how 
administering agencies should maximize benefits for disadvantage communities. The CARB funding 
guidelines are referenced in Attachment 1. 

Applicants must complete and submit the CARB Benefit Criteria Table with their application. 

In reviewing efforts to maximize benefits to disadvantaged communities, low‐income communities, 
and/or low‐income households, CalSTA may request review of applications by an advisory panel 
representing such stakeholders during the evaluation of applications. The primary goal of this panel 
will be to review proposed efforts (both pre‐application and those proposed for the post‐award 
period) and to either confirm that the applicant efforts will help align the proposed project with 
stakeholder and community needs, or to recommend efforts that would allow such needs to be 

https://calepa.ca.gov/EnvJustice/GHGInvest/
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addressed (see items 9 and 10 in section 9 describing how such efforts may be requested and 
funded as part of project selection. 

For the Existing TIRCP Projects Leveraging Federal and Local Funds Reserve, the 
application evaluation process is reflected in Addendum 1 to these guidelines.  

For the Major Projects Project Development Reserve, the application evaluation process is 
reflected in Addendum 2 to these guidelines. 

For High Priority Grade Crossing Improvement and Separation Projects, the application 
evaluation process is reflected in Addendum 3 to these guidelines. 

11 Project Selection Process 
CalSTA will evaluate applications for compliance with the objectives of the program, including those 
provided in AB 180, and rate them based on the Primary and Secondary Criteria, assigning ratings such as 
“High,” “Medium‐ High,” “Medium,” “Medium‐Low”, and “Low” to the specific alignment of the project to 
each of the selection criteria, and also considering the cost per ton of CO2e reduction and the risks of 
successful project delivery. Because of the wide variety in the type and size of projects that can be funded 
from this program, CalSTA may group projects for the purpose of comparing the ratings of like applications 
or for purposes of comparing projects within a region. In addition, projects with clear phases or scalability 
may be evaluated for the portion of the project that would receive the highest rating if partial funding for 
the project is under consideration. The highest rated applications that meet the program objectives will be 
selected for programming, except that CalSTA may make adjustments to meet the AB 1550 goals of this 
program and to provide for geographic equity. 

In addition to being evaluated on the aforementioned criteria and benefit to priority populations, including 
addressing community needs, each application will also be assessed to determine the risk associated with 
the project's capacity to generate, as planned, transportation and greenhouse gas emission reduction 
benefits (including potential sensitivity to different project benefit outcomes), and to be delivered within 
budget, on time, and as designed. 

Additional factors to be considered include: 

1. The overall need and benefit of the project in the context of its contribution to advancing later 
phases of the project, other aspects of a region’s long-range plans or towards improving the state’s 
interregional transportation network. 

2. Project readiness and reasonableness of the schedule for project implementation, including the 
following: 

A. Progress towards achieving environmental protection requirements. 
B. The comprehensiveness and sufficiency of agreements with key partners (particularly 

infrastructure owning railroads) that will be involved in implementing the project. 
C. For projects that are not fully funded through construction due to funding contingencies 

(such as federal or local measure funds), the timing and amount of the project's future non‐ 
committed investments. 

3. The leveraging and coordination of funding from other greenhouse gas reduction programs such as 
Caltrans’ Low Carbon Transit Operations Program, the SGC’s Affordable Housing and Sustainable 
Communities Program or the CARB’s Low Carbon Transportation funding program. 
The leveraging and coordination of funding from other private, federal, state (including SB1 
funding programs like State Rail Assistance), local or regional sources, with consideration 
of those sources that are discretionary compared to those that are non‐ discretionary. 

4. The alignment to the State Rail Plan, where relevant, which articulates a vision and specific 
service and delivery goals for coordinating schedules and physical infrastructure to deliver 
an integrated network by leveraging available resources. 
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5. The coordination of project development and delivery efforts in a regional and
megaregional context to support an integrated, statewide rail and transit network. This
should be articulated in the context of network integration and those agencies applying
specifically for network integration funds or projects will be evaluated on their ability to
describe the process for delivering an integrated project and its associated benefits.

Highly rated projects will clearly communicate a compelling need for the project in terms of specific 
benefits for the public and will demonstrate a high degree of project readiness with few risks related to 
proceeding into construction and operating services that achieve the proposed benefits once the project 
is completed. Most highly rated projects will have an approved environmental document. Those projects 
that are requesting TIRCP funds to complete the project’s funding package (when combined with 
already committed other funds) will clearly communicate the acceleration in project delivery possible 
due to receipt of TIRCP funding even if the project may ultimately have been advanced with future local 
and state resources at a later date. Highly rated projects will quantify the benefits of such acceleration 
as part of the project application. 

CalSTA will collaborate with other state entities when evaluating project proposals, including but not 
limited to: CARB, CalEPA, the California High‐Speed Rail Authority, Caltrans, the Commission, the 
Department of Housing and Community Development, and the Strategic Growth Council. 

CalSTA, or Caltrans acting on CalSTA’s behalf, may request additional documentation to support 
statements or data provided in the applications. However, applicants should endeavor to be as clear as 
possible in their applications and not assume that opportunity will be provided to clarify or better 
support a submitted application. Supporting documentation should include spreadsheets, reports and 
methodology descriptions (with sources noted) when available. 

Applications will proceed through a multi‐step review process: 

1. Basic screening for completeness and eligibility.

2. Review of application for potential subdivision into project phases or components, review
and analysis of ridership and GHG quantification, and summarization of project to assist
technical panel review.

3. Initial rating of projects on each primary and secondary evaluation criterion (see section
10) and other additional factors (above in this section) described in the guidelines by
multi‐agency technical panels.

4. Consideration of technical panel ratings, geographic equity and degree of disadvantaged
and/or low‐income community benefits by a senior executive panel, with potential to
request additional information from subject matter experts that may result in a revised
rating on one or more evaluation criteria or factors.

5. Project selection by CalSTA, taking into consideration cross‐cutting and comparative
selection criteria that consider overall program objectives, geographic equity and exceeding
program goals for benefits to disadvantaged communities, low‐income communities,
and/or low‐income households.

For the Existing TIRCP Projects Leveraging Federal and Local Funds Reserve, the project selection 
process is reflected in Addendum 1 to these guidelines.  

12 Programming 
CalSTA will publish its updated 5‐year Program of Projects as part of the Cycle 6 award announcement, as 
established in the Call for Projects, and will present it to the Commission shortly thereafter. When CalSTA 
releases the program, it will include a narrative for each approved project that describes that project’s 
rating for primary and secondary criteria as well as special considerations to achieve disadvantaged and/or 
low‐income community benefit and geographic equity. Subsequent 5-year programs are expected to be 
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approved by CalSTA biennially. CalSTA may call for additional applications, or adjust the existing Program of 
Projects between cycles, as warranted based on the level of auction proceeds. 

CalSTA will develop and regularly update the Program Allocation Plan to guide the allocation of funds for 
the current program.  The Program Allocation Plan for each fiscal year will include the amount to be funded 
from the TIRCP, and the estimated total cost of each project.  The yearly allocation amounts will be based 
on the needs of separable project components and phases or based on the cash flow needs for projects that 
need multiple years to complete. 

CalSTA will program and the Commission will allocate funding to projects in whole thousands of dollars and 
will include a project or project component only if it is fully funded from a combination of TIRCP and other 
committed funding. Funds will be considered as committed when they are programmed by CalSTA, when 
the agency or other funding partner with discretionary authority over the funds has made its commitment 
to the project by ordinance, resolution or appropriate contract vehicle. In the case of the Federal Transit 
Administration, recommendation of the project for funding in the Annual Report on Funding 
Recommendations for the Capital Investment Program is considered a commitment of funding. For federal 
formula funds, including Surface Transportation Program, Congestion Mitigation and Air Quality 
Improvement Program, and federal formula transit funds, the funding commitment may be by Federal 
approval of the Federal Statewide Transportation Improvement Program.  

For projects seeking federal discretionary funds such as New Starts, Core Capacity, or Small Starts, the 
commitment may take the form of federal acceptance into Accelerated Project Delivery and Development 
(in the case of Small Starts) with the expectation of federal approval of an Expedited Grant Agreement, or 
federal approval of a project to enter Engineering (in the case of New Starts or Core Capacity) with the 
expectation of federal approval of a Full Funding Grant Agreement, as long as all funding, excluding TIRCP 
funding, is committed to the project. Similar pursuit of Federal Railroad Administration and United States 
Department of Transportation funding for rail-related grant programs may also be referenced and pursued 
for match, including applications that request funding for awards that are contingent on receiving such 
federal funding. A project that is programmed prior to receiving federal approval for construction may be 
subject to deletion from the program, if federal funds are not received, federal funding is reduced or the 
scope of the federal commitment changes, unless other committed funding sources are identified that 
replace federal funding not obtained. Applicants considering a request for an award based on a 
commitment contingent on federal or local funds not yet awarded to the project, as described above, 
should anticipate the call for 2023 TIRCP projects by November 2022. 

For local funding, the funding commitment may be demonstrated by inclusion of the project in a funding 
package, such as a sales tax measure, to be submitted to voters during this program cycle and with 
sufficient funding specified for the project to achieve full funding. The applicant shall provide evidence with 
the application that the project is included in a future funding package with funds sufficient to meet the 
local funding commitment when combined with other already available funds. A project that is 
programmed prior to receiving voter approval for project funding must succeed in receiving the voter 
approval, or the project may be subject to deletion from the program. 

For projects with other funding partners that have entered into a contract vehicle committing their funding, 
access to the funding must occur before TIRCP funding will be approved for allocation to the project. 

CalSTA may make an exception to its policy to only program a project if it is fully funded, if the project may 
be funded from a combination of TIRCP and other committed funding to allow a project to compete for 
funding from other greenhouse gas reduction programs (such as Caltrans’ Low Carbon Transit Operations 
Program, the SGC’s Affordable Housing and Sustainable Communities Program or the CARB’s Low Carbon 
Transportation funding program) or from the Commission’s Active Transportation or State Transportation 
Improvement Programs. A project intending to compete for funding in one of the aforementioned programs 
should indicate, if applicable, the separable elements to be funded from that source. A project that is 
programmed prior to receiving a commitment of funding from one of the aforementioned programs must 
receive the funding commitment no later than in the fiscal year in which the project is requesting a TIRCP 
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allocation. If the project does not receive funding from that program and the project does not have 
separable elements, the project may be subject to deletion from the program. 

If a project does not receive their anticipated federal, local or other funding commitments, CalSTA may 
delete the project from the program and consider selection of projects or components of projects that were 
highly rated but not selected due to lack of sufficient funds from previous rounds of TIRCP applications as 
long as the project is still viable and deliverable consistent with prior cycle programming and demonstrates 
acceptable levels of benefits with the most current quantification methodologies. 

If, prior to seeking a Commission allocation, an award recipient does not make adequate progress to 
implement an awarded project in a timely manner or incurs delays through the action or inaction of the 
recipient, subrecipient or 3rd party associates, the project may be deleted from the TIRCP program. An 
applicant may resubmit a deleted project for consideration in future funding cycle. All current projects 
are subject to review prior to the Call for Projects to determine whether they are making adequate 
progress towards implementing the originally awarded project scope. 

13 Allocations and Project Delivery 
When an agency is ready to implement a project or project component, the agency will submit an allocation 
request through Caltrans' Division of Rail and Mass Transportation (DRMT). Allocation requests are 
expected to adhere to the preparation schedule established by Caltrans Office of California Transportation 
Commission Liaison (OCTCL) along with any additional time required for CalSTA’s review and approval of a 
recommendation to the Commission for an allocation of funds.  For planning by an award recipient, the 
time required from the submittal and approval of an allocation request can range from 60 to 90 days prior 
to date of a scheduled Commission meeting. 

Caltrans will review the request and determine whether to recommend the request to the Commission for 
action. The Commission will consider the allocation of funds for a project only when it receives an allocation 
request with a recommendation from Caltrans and consistent with the TIRCP Program Allocation Plan. The 
recommendation will include a determination of project readiness, completion of funded phases that 
require completion prior to proceeding into the next phase, the availability of appropriated funding, and the 
availability of all identified and committed funding needed to support the specific allocation request. When 
Caltrans develops the project’s construction allocation recommendation(s), the Commission expects 
Caltrans to certify the project’s plans, specifications and estimates are complete, right‐of‐way clearances 
are achieved, and all necessary permits and agreements (including railroad construction and maintenance) 
are executed. 

In compliance with Section 21150 of the PRC, the Commission will not allocate funds for design, right‐of‐ 
way, or construction prior to documentation of environmental clearance under the California 
Environmental Quality Act and all needed environmental documents are provided for a Commission E- 
Resolution. As a matter of policy, the Commission will not allocate funds for design, right‐of‐way, or 
construction of a federally funded project prior to documentation of environmental clearance under the 
National Environmental Policy Act (NEPA). Exceptions to this policy may be made in instances where federal 
law allows for the acquisition of right‐of‐way prior to completion of NEPA review. If requested by the 
Commission, Caltrans will assist Commission staff in the preparation of agenda items presenting 
environmental documents to the Commission. 

Projects that are awarded funding for network integration are to be allocated under the construction phase, 
unless such efforts are part of a task within an earlier phase of work. If allocated as a separable work effort, 
at the time of allocation, an agency must either environmentally clear the network integration work, usually 
with a Notice of Exemption, or provide a written statement certifying that the network integration project is 
exempt. 

CalSTA will request the Commission approve the allocation, if the funds are available as determined by 
CalSTA and Caltrans, and the allocation is necessary to implement the project as included in the adopted 
TIRCP Program Allocation Plan and Program of Projects. If there are insufficient program funds to approve 
an allocation, CalSTA may delay the recommendation to allocate funds to a project until a future fiscal year 
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without requiring a Commission action. Agencies should not request Commission allocations unless 
prepared to award contracts related to the allocation within six months. Funds available following the 
deletion of a project may be re-awarded and allocated to a programmed project advanced from a future 
fiscal year or to a project amended into the program. 

Details and instructions for the allocation, transfer and liquidation of funds allocated to implementing 
agencies are included in the Procedures for Administering Local Grant Projects in the State Transportation 
Improvement Program: 

https://dot.ca.gov/programs/local-assistance/forms/local-assistance-procedures-manual-forms 

The TIRCP is a reimbursement program for costs incurred. Costs incurred prior to Commission allocation 
and, for federally funded projects, federal project approval (i.e. Authorization to Proceed), are not eligible 
for reimbursement. Moreover, contracts against which reimbursements from TIRCP will be sought may not 
be awarded prior to funding allocation without specific pre‐approval by CalSTA and approval of a Letter of 
No Prejudice by the Commission. For the procurement of rolling stock and buses, the exercising of an option 
or the certification of funds for TIRCP funded contract elements after Commission action may be considered 
to meet the milestone for contract award, provided that the agency is under no contractual obligation to 
pay any funds or penalty if the option is not exercised or the funds not certified. Confirmation of this 
approach should be sought prior to seeking an allocation of funds. 

Caltrans will execute all appropriate contractual agreements with the implementing agency, under its 
delegated authority from CalSTA. These agreements may include project specific conditions required by 
CalSTA’s award announcement and will be based on the awarded scope of work, schedule for completion 
and expected outcome of the project. 

Prior to the completion of project design, an agency may propose to CalSTA modifications to the proposed 
project in order to achieve the same or greater level of benefits or reduced costs. Funds allocated for 
project development or right-of-way costs must be expended by the end of the fiscal year of allocation 
plus two additional fiscal years, unless a longer timeframe is requested at the time of allocation or the 
Commission approves a time extension subsequent to the allocation. Allocations for award are valid for six 
months from the date of allocation unless otherwise indicated at the time of allocation. For funds 
allocated for construction phase contracts, including rolling stock procurement, will have an expenditure 
timeline of 36 months after the award of a contract to complete (accept) the contract unless a longer 
timeframe is requested at the time of allocation or the Commission approves a time extension subsequent 
to the allocation. The implementing agency must submit a final invoice to Caltrans no later than 180 days 
after contract acceptance. 

Additional details relevant to the Commission’s Allocation Policy can be found in Resolution G-20-61 on 
the Commission’s website.  The Allocation Policy is subject to change and the most current Allocation 
Policy will apply. 

13.1 Letter of No Prejudice 
An agency may apply for a Letter of No Prejudice (LONP) for a project or for any component of 
a project included in the approved Program of Projects. Statutory authority is provided in 
Section 75225 of the PRC as added by SB 9. The Commission as authorized by statute adopted 
guidelines for approval of LONPs for specific programs, including the Transit and Intercity Rail 
Capital Program. All LONP requests must follow the Commission’s currently adopted LONP 
guidelines. Any request for an LONP will be submitted through Caltrans for concurrence by 
CalSTA and Commission approval. 
If an LONP is approved by the Commission, it allows the implementing agency to award a 3rd 
party contract(s) and advance a project by expending its own funds (incur reimbursable 
expenses) for any component of the project that is the subject of the LONP prior to allocation. 
The amount will be reimbursed if all the following conditions are met: 
1. The project or project component for which the letter of no prejudice was requested

https://dot.ca.gov/programs/local-assistance/forms/local-assistance-procedures-manual-forms
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has commenced and the expenditures have been incurred. 

2. The expenditures are eligible for reimbursement in accordance with applicable laws and
procedures. If expenditures made by the lead applicant agency are determined to be
ineligible, the state has no obligation to reimburse those expenditures.

3. The agency complies with all legal requirements for the project, including the
requirements of the California Environmental Quality Act (Division 13 (commencing with
Section 21000)).

4. There are moneys in the GGRF or from SB 1 revenues designated for the program
that are sufficient to make the reimbursement payment.

13.2 Multiyear Funding Agreement 
An agency may apply to CalSTA for a multiyear funding agreement. Statutory authority is 
provided in Section 75224 (d) of the PRC. Any such agreements shall be implemented in 
cooperation with the Commission by inclusion of the anticipated multi-year cash flow 
commitment in the applicable allocation action at the time a project or project component 
is allocated. If approved by CalSTA, the multiyear funding agreement would operate similar 
to a federal Full Funding Grant Agreement, wherein an agency may receive an allocation and 
implement a project at risk, with receipt of future state revenue dependent on legislative 
appropriation and/or receipt of program SB 1 revenue or Cap‐and‐ Trade auction 
proceeds. The state would not be responsible for any borrowing costs an agency may 
incur, or other costs, allocated with the timeline of state revenue availability. The most 
up-to-date cash flow commitments to projects or project components are reflected in the 
Program Allocation Plan. 

Pursuant to Section 75224, the multiyear funding agreement would be for an amount of 
program money and for any duration, as determined jointly by the CalSTA and the applicant. 
CalSTA may agree to a duration that exceeds the five‐year programming cycle, if deemed 
helpful in completing large transformative capital projects. Other requirements for the 
program will be included in the multiyear funding agreement as determined by CalSTA in 
cooperation with the applicant and the Commission. 

13.3 Project Delivery Deadline Extensions and Timely Use of Funds 
Once an awardee has been allocated TIRCP funding, funds are subject to the Commission’s 
timely use of funds policy and for the construction phase, awardees are expected to execute 
the third-party contract within six months of the allocation. Under CalSTA concurrence and 
with Commission action, an extension may be granted for the period of contract award, 
project completion or project reimbursement if it finds that an unforeseen or extraordinary 
circumstance has occurred that justifies the extension. The extension will not exceed the 
period of delay directly attributable to the extraordinary circumstance. 
There are separate deadlines, for award of a contract, for project completion and project 
reimbursement and each project component has its own deadlines. 

All requests for project delivery deadline extensions should be submitted by the agency 
responsible for project delivery to Caltrans at least 60 days prior to the specific deadline for 
which the particular extension is requested (e.g., 60 days prior to June 30 to request the 
extension of allocation deadlines). The extension request should describe the specific 
circumstance that justifies the extension and identify the delay directly attributable to that 
circumstance. Caltrans will review extension requests and provide a recommendation to 
CalSTA for concurrence and then submit to the Commission for formal approval. 

After the Commission allocation, any costs incurred for eligible work will not be reimbursed until 
the appropriate agreements (Master Agreement and Project Supplement/Amendment) with the 



NOVEMBER 15, 2022 2022 TIRCP FINALGUIDELINES FOR GENERAL FUND AUGMENTATION 

29 

local agency have been executed and must remain in effect over the time required to complete 
capital improvements, implement services and fulfill the reporting requirements of benefits and 
outcomes associated with the award. 

14 Project Reporting 
As a condition of the project selection and allocation, the implementing agency must submit to Caltrans 
quarterly reports on the activities and progress made toward implementation of the project and a final 
delivery report. The purpose of the reports is to ensure that the project achieves the goals of the program, 
is executed in a timely fashion, and is within the scope and budget identified when the decision was made 
to fund the project. 

Recordkeeping and reporting requirements will apply through the life of the project. All recordkeeping and 
reports must be consistent with the reporting requirement, quantification methodologies and records 
retention periods developed by CARB (see Attachments 1, 2 and 3). At a minimum, agencies must report on 
all projects selected for funding, progress on each funded project, and the benefits (GHG and co‐benefits) 
achieved. Implementing agencies should note that additional Project Outcome Reporting may be required 
and is subject to modification based on the evolving needs of the program. Caltrans may provide assistance 
through Cal-ITP on real-time information and payments to streamline reporting requirements. For projects 
benefiting disadvantaged communities, low‐income communities, and/or low‐income households, reports 
must identify and include metrics to demonstrate the benefits being achieved and how community needs 
are being met, consistent with CARB’s Funding Guidelines. Some reported project information will be 
publicly available on the CARB website, including the amount of funding that is being spent on projects that 
benefit disadvantaged communities, low‐ income communities, and/or low‐income households. 

Consistent with CARB’s Funding Guidelines, local agencies will now be required to report on job co-
benefits, in addition to all other reporting requirements. Job co-benefits refer to California jobs supported, 
not created, by California Climate Investments. Jobs supported by California Climate Investments include 
direct, indirect, and induced employment. 

At the time of application, applicants are required to submit a job co-benefit modeling tool, which is based 
upon a co-benefit assessment methodology developed by CARB. Once an awarded project has been 
implemented, funding recipients will also be required to report actual (not modeled) jobs data via the semi- 
annual reporting process. 

Within one year of the entire project award becoming operable, or a later time period if approved by 
CalSTA, the implementing agency must provide a final delivery report to Caltrans which includes: 

1. The scope of the completed project as compared to the programmed project.
2. Performance outcomes derived from the project as compared to those described in the project

application. This should include before and after measurements and estimates (ridership/service
levels, greenhouse gas reductions included updated estimates the greenhouse gas reductions over
the life of the project, benefit to disadvantaged communities, low‐income communities, and/or
low‐income households, project co‐benefits, etc.), and an explanation of the methodology used to
quantify the benefits.

3. Before and after photos documenting the project.
4. The final costs as compared to the approved project budget by component and fund type, and an

estimate of the TIRCP funds spent to benefit disadvantaged communities, low‐income
communities, and/or low‐income households.

5. Its duration as compared to the project schedule in the project application.
For all projects other than components that fund limited-term operations of new and expanded transit
service, annual reporting on outcomes will continue for 36 months after becoming operational (i.e., vehicle
or equipment is operational, or construction is complete and transit service is operational). The metrics to
be reported vary by project type as shown in the table below.
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Capital Improvements that Result in New or Expanded Transit Service or Increase Mode Share on Existing 

Transit Service 

 

Days of operation per year 

Metric Unit Method 
Tracking dates of data submission mm/dd/yyyy n/a 

Days/year Evaluation of service schedule 
Average daily ridership Unlinked trips/day Ridership survey (conducted by city, county, 

district/authority, metropolitan planning 
organization, non-profit, or academia), 
ticket and transit pass sales, automatic 
passenger counter, driver counts, etc. 

New Vehicle(s) for Existing Transit Service 
Metric Unit Method 

Tracking dates of data submission mm/dd/yyyy n/a 
Fuel/energy consumption or vehicle 
miles traveled 

Gallons/year by fuel 
type, kWh/year, 
scf/year, or vehicle 
miles traveled/year 

Evaluation of fueling, utility, mileage, or 
other operating records 

Range in fuel/energy consumption or 
annual vehicle miles traveled 

Upon request from the implementing agency, Caltrans may consider requests to delay reporting on 
before and after or other performance outcome data until two years after project operation if similar 
data is requested by the Federal Transit Administration or if the agency deems such delay would 
improve the reliability of the report. 

For the purpose of this section, a project becomes operable when the construction contract is accepted or 
acquired equipment is received. 

The State of California has the right to review project documents and conduct audits during project 
implementation and over the life of the project. Caltrans or another State agency may audit a sample of 
TIRCP projects to evaluate the performance of the project, determine whether project costs incurred and 
reimbursed are in compliance with the executed project agreement or approved amendments thereof; 
state and federal laws and regulations; contract provisions; and program guidelines, and whether project 
deliverables (outputs) and outcomes are consistent with the project scope, schedule, and benefits 
described in the executed project agreement or approved amendments thereof. A report on the projects 
audited must be submitted by the auditing agency to CalSTA. 

For the Major Projects Project Development Reserve, the project reporting process is reflected in Addendum 
2 to these guidelines. 

For High Priority Grade Crossing Improvement and Separation Projects, the project reporting process is 
reflected in Addendum 3 to these guidelines. 

15 Project Administration 
Caltrans will administer the TIRCP consistent with these guidelines and all applicable Commission and 
Caltrans policies and procedures for the administration of similar grant programs. 

Projects awarded funding from TIRCP are expected to document and publicize the Transit and Intercity 
Rail Capital Program in proper context when developing press releases and board documents, or in 
hosting public events such as project groundbreakings. References should be made to TIRCP, the 
California State Transportation Agency as the program sponsor, and the Greenhouse Gas Reduction Fund 
and SB 1 program as fund sources, as applicable, in order to ensure transparency regarding the funding 
of the project. Additional details will be provided to program award recipients. 

Agencies must encumber and expend monies consistent with State law and ensure that GGRF monies are 
utilized consistent with the expenditure record submitted by Caltrans and required by SB 1018. A 
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determination that use of GGRF monies is not consistent with the expenditure record and does not 
further the purposes of AB 32 may occur during legal proceedings or during an audit or program review 
conducted by the Bureau of State Audits, Department of Finance, a third‐party auditor, or the CARB. 
Depending on the outcome of those proceedings or review, agencies may be required to return monies to 
the state if expenditures are not consistent with the statutory requirements (such as not furthering the 
purposes of AB 32). 

Audits and on-site monitoring can take place at any time at the discretion of CalSTA, without prior 
warning given to the agency. CalSTA has the right to audit the project records, including technical and 
financial data of the Project Applicant, the Implementing Agency, and any consultant or sub-consultants at 
any time after award, during the course of the project and for three years from the date of the final 
closeout of the project, therefore all project records shall be maintained and made available at the time of 
request. 

The state may terminate the grant for any reason at any time if it learns of or otherwise discovers that 
there are allegations supported by reasonable evidence that a violation of any state or federal law or 
policy by the grantee which affects performance of this or any other grant agreement or contract 
entered into with the State. If a grant is terminated, the agency may be required to fully or partially 
repay funds from the TIRCP. 

16 Project Expenditures 
Caltrans and CalSTA reserve the right to ask any agency to complete a Cash Flow projections form. The 
form includes collecting the subtotal for Greenhouse Gas Reduction Fund, Project Approval & 
Environmental Document, Plans, Specifics & Estimates, Right of Way and Construction. For more 
information on retrieving the Cash Flow form, please contact tircpcomments@dot.ca.gov. 
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Addendum 1:  Information Specific to the Existing TIRCP Projects Leveraging Federal 
and Local Funds Reserve 

1. Specific project information required to apply for supplemental funding

The following information is required to apply for additional funding for an existing TIRCP
project originally awarded funds in 2020 or earlier.

A. Project and Applicant Identification: Applicant shall state which project is
seeking additional funds, identifying the Cycle 1 through 4 project and the
whether the funding is needed for the full project scope or for a subcomponent.
Most projects should request funding for the full scope, unless partial
construction is already fully-funded, and the requested funding is only needed
for the remaining construction elements. The applicant must match the original
applicant, even if additional parties are involved in receiving funding allocations
as implementing agencies.

B. Demonstration of Project Eligibility: Applicant shall demonstrate that a
supplemental state grant would leverage or maintain an identified source of
significant local or federal investment.

• Maintaining funding includes, but is not limited to, seeking funding for
projects that are under construction that could lose access to, or be
required to repay, committed federal funds unless additional non-
federal funds are identified. If specific information has been
communicated from the federal partner that an issue must be
resolved by a particular deadline, applicant shall provide written
documentation of such a requirement, or may be asked to provide the
remedies clause requiring repayment from the applicant’s Full
Funding Grant Agreement. Maintaining funding also includes retaining
access to local funds committed to a portion of the project that is not
yet fully funded.

• Leveraging funding includes seeking funding for projects that need
additional state funds in order to successfully receive a future federal
or local funding commitment, and includes leveraging federal or local
funds that were committed to the project budget above the funding
level committed to in the original TIRCP application after project
award Documentation of the required timeline shall be provided for
the particular partner to solidify the timing and program of an
expected future funding commitment. This can include written
documentation (e.g. letters, federal reports) from the federal partner
that states intended timeframe for entering into agreements such as a
Full Funding Grant Agreement (or equivalent, if applicable). It can also
include identification of federal or local funding programs for which
one or more applications will be submitted, the timing and
requirements of such expected funding decisions, and the manner in
which the project qualifies for funding.

C. Proposal for Additional Funding: Statement of revised financial plan for the
project, including all planned sources for returning to fully funded status. Include
an explanation of the categories experiencing cost growth and the primary
reasons for such growth, as well as a cash flow demonstrating the timing of the
requirement for additional funding. Projects that have the option of
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implementing a portion of their project with reduced additional funding shall 
include such scenarios in the proposal. If an agency is submitting multiple 
requests for additional project funding, priorities and scenarios across the 
multiple requests must be included. Such applicants are encouraged to submit a 
single application that includes all requests and discusses the timing and request 
for funding across all projects. Applicants are also encouraged to identify what 
role the expected FY23-24 and FY24-25 funding identified in SB 198 of the Budget 
Act of 2021 (totaling $4 billion and allocated regionally) could play in addressing a 
portion of the need for existing project funding, and how the use of such funds 
would apply to the funding proposal. A project cash flow should be included that 
demonstrates the proposed draw down schedule for the General Fund resources. 
Such proposals can include re-timing the already awarded TIRCP funds to enable 
prompt use of General Fund monies. For projects that are expected to have 
construction extending beyond June 30, 2027, applicants are encouraged to 
propose funding plans that use General Fund monies early even if match funding 
or non-General Fund TIRCP funding is utilized after the 2027 deadline. 

D. Impact of Funding on Project Benefits: Applicants must state the impact of 
receiving the requested funding on achieving project benefits. If projects have 
already fully funded a portion of the project construction for partial benefit, the 
applicant shall quantify the additional benefits tied to the additional funding 
request. If a portion of the project benefits can be achieved with a smaller 
funding request, the applicant shall discuss the revised project benefits in the 
context of the original application. If additional benefits are expected to be 
realized as a result of completing the original project compared to the those 
known when the original application was submitted, the applicant is encouraged 
(but not required) to quantify and describe such additional benefits. 

E. Statement of Outcomes if Project Does Not Receive Adequate Funding: 
Applicant shall indicate the expected outcomes if the project does not receive 
adequate funding. 

  

 

  

 

If further information is needed to clarify the submitted information, such requests will be 
made on an as-needed basis by either Caltrans or CalSTA. The current calendar for the 
funding round provides a date by which to communicate questions to applicants (December 
20, 2022) with responses required by January 13, 2023, but this communication will only be 
used if necessary. All project applicants may not receive questions if the original 
information submitted is clear.   

Note that any project proposing partial completion will become eligible to submit the 
remaining project scope as a new project in future TIRCP cycles. Note also that eligible 
projects are not expected to include expanded scope (such as including additional route 
miles of corridor beyond the original award) in their application to this set-aside program. 

2. Project Evaluation and Project Selection 

Project evaluation will include a combined technical and executive level evaluation by Caltrans and 
CalSTA that evaluates the submitted materials by region (Southern California and the rest of the state), 
including, but not limited to:  

a. Considering the potential loss of funds and the timing of such loss 
b. Considering the timing and likelihood of obtaining the additional matching funds needed to 

return the project to full funding 
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c. Considering whether partial completion may be achieved for any of the projects submitted, 
and whether the remainder of the project may be able to receive funding from future 
available funding programs (local, state and federal)  

d. Considering geographic balance within the relevant region 
 

 

  

If additional information is needed, requests for such information will be provided no later than 
December 20, 2022. 

Project selection by the Secretary will prioritize avoiding the loss of funds for projects actively under 
construction, as well as the solidifying of funding commitments for projects closest to the beginning of 
construction. 
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Addendum 2: Information Specific to the Major Projects Project Development 
Reserve 

 

  

 

 

 

1. Specific project information required to apply for funding 

The following information is required to apply for major projects project development set-
aside funding under TIRCP: 

A. Project and Applicant Identification: While projects and programs of projects do 
not need to be ready for construction, applicants are required to identify how 
their project or program of projects will be eligible to apply for TIRCP 
construction funding in the future. If the project would not be eligible to apply 
for TIRCP as a new project, it will not qualify for funding for project development. 

B. Demonstration of Federal Funding Program Eligibility: Applicant shall 
demonstrate that they have entered into, or have applied to enter into, federal 
project development processes for at least a portion of the project or program of 
projects, and that they expect to receive federal funding in the future once 
complete with project development. If the applicant expects to be able to 
leverage state funding to provide the match necessary to obtain federal planning 
funds, this should also be identified. 

2. Application Materials 

A. Project title, which should be a brief non‐technical description of the project type, scope, and location. 

B. Project priority (if agency is submitting multiple applications). Explain the prioritization, including any 
state, regional or local planning efforts that support the ranking. 

C. Project purpose and need. 

D. Expected project scope. 

E. Project Location – provide a map for each of the following: 

• Project location denoting the project site. Provide a KML file for the project with the 
transit route/project location represented by lines and stops represented by points as 
applicable. 

• Project location denoting disadvantaged communities, low‐income communities, and/or 
low‐income households that will benefit from the project (Attachment 1, CCI Funding 
Guidelines). 

F. Greenhouse gas reducing features such as project components that improve air quality and 
reduce greenhouse gas emissions along a specific corridor, surrounding land use density, 
housing and employment centers, transit- oriented development/sustainable communities 
strategy projects, active transportation infrastructure and other features, to the extent 
available. If available, consider including the following information on maps related to the 
project, as these will help in evaluating many of the secondary evaluation criteria: 

• Land use diversity/mix of land uses specified on the map 
• In addition to showing where housing exists, provide information on housing 

density and planned/zoned/permitted/etc. housing density; 
• In addition to illustrating existing employment centers, provide information on 

employment density, mix of employment types, and planned future employment 
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land uses. 
• Current neighborhood walkability (e.g., see Affordable Housing and Sustainable

Communities Program (AHSC) guidelines for sources of walkability data);
• Planned and existing active transportation infrastructure (what currently

exists, what is planned, and what would be funded by the project)
G. Expected total project costs, as well as the costs for the project development work

requested in the application for funding, including the following:
• Documentation of the basis for the costs, benefits and schedules must be cited

in the project application and additional detail made available upon request.
The application should identify:

• Cost estimates escalated to the year of proposed delivery.
• The amount and source of funds committed to the project, if

any.

H. The amount of TIRCP funds requested

I. Project schedule, the project’s current status and the completion dates of all major
delivery milestones.

J. Expected benefits of the project when constructed, including details on any of the
project benefits that address the Primary and Secondary Evaluation Criteria for fully
constructed projects listed under Project Selection Process (Section 10), indicating
that a category is not applicable, or no benefits are expected when that is the case.

K. Identify and include as an attachment any studies or planning documents relevant to
the proposed project.

L. If applicable, an explanation of how some or all of the project is expected to provide
direct, meaningful, and assured benefits to a disadvantaged community, low income
communities or low-income households as defined by SB 535 and AB 1550

M. If an agency plans to engage in additional efforts to consult with disadvantaged or low-income
stakeholders as part of project development, a specific task and budget for the proposed
activities should be included in the project application. Activities that address community
engagement may include, but are not limited to, public workshops/meetings, door‐to‐door
canvassing, house meetings, established website and/or social media efforts, surveys, focus
groups, subcontracts with community‐based organizations to conduct outreach, allocation of
staff or contractor positions focused on community engagement, and advisory bodies or other
shared decision‐making bodies.

N. Address the ability to gather and analyze new datasets for public use and benefit as an
outcome of the project.

O. Each application must include an Electronic Project Programming Request (ePPR) Form that
can be generated at https://calsmart.dot.ca.gov and choosing ‘Other’ funds option on the
general information page.   A users guide for generating the ePPR can be found at: 
https://dot.ca.gov/-/media/dot-media/programs/financial-programming/documents/eppr-instructions-
v101-a11y.pdf 
For further helps with ePPRs, please email: eppr@dot.ca.gov.

Each Project Programming Request must list Federal, State, and local funding categories by
fiscal year. All applicants must demonstrate the ability to absorb any cost overruns and deliver
the proposed project with no additional funding from this program beyond that provided in
initial grant or cooperative agreement. If the project is a scope addition to a project
programmed in an earlier TIRCP cycle the revised PPR must not show supplanting of
previously committed non-TIRCP funds.

https://leginfo.legislature.ca.gov/faces/billNavClient.xhtml?bill_id=201120120SB535
https://leginfo.legislature.ca.gov/faces/billNavClient.xhtml?bill_id=201520160AB1550
https://calsmart.dot.ca.gov/
mailto:eppr@dot.ca.gov
https://dot.ca.gov/-/media/dot-media/programs/financial-programming/documents/eppr-instructions-v101-a11y.pdf
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P. Letters of support for project implementation, including letters from: 

• Project partners essential to project implementation 

• A Metropolitan Planning Organization (MPO), indicating that the project is 
consistent with an adopted Sustainable Communities Strategy, or in non‐MPO 
regions, a regional plan to reduce GHG emissions and/or vehicle miles travelled 
(VMT). (It is not necessary to establish project eligibility for an MPO to indicate its 
specific support for the project.) 

• Regional agency or agencies. 

• Members of the community, including representatives of impacted 
disadvantaged or low- income communities. Letters from community 
organizations stating their recognition of benefits from the project are 
encouraged. 

• Additional stakeholders relevant to the proposed project. 

Q. Description of project elements that are separable or scalable based on available funding. 
Applicants are encouraged to identify which elements could be funded if the full request 
cannot be addressed. 

 

 

 

 

 

  

3. Project Evaluation and Project Selection  

Project evaluation will occur within the regular process for evaluating new projects, as described in the 
main guidelines, with a particular emphasis on identifying the elements of the proposed project 
development activities that are most likely to successfully advance the project to receive federal funds. 
Project benefits will be evaluated with less emphasis on quantitative factors, as many of these 
measures are not required in the application materials.  

Project selection by the Secretary will prioritize supporting projects that expect to leverage federal 
project development funds (for which contingent awards can be provided) or otherwise advance a 
project or project component to readiness for future federal funding towards construction. Geographic 
equity will be considered. Applicants are encouraged to have scalable requests to increase the 
likelihood that projects can receive at least partial support for project development.   

4. Project Reporting 

Project reporting will include milestone and financial reporting similar to regular TIRCP projects, but will 
not include reporting tied to operational outcomes and quantification results tied to GGRF funding. 
Project-related reports shall be provided to Caltrans as detailed in the program supplement. Each 
program supplement provided to an applicant will detail the relevant project reporting requirements 
specific to the project. 
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Addendum 3:  Information Specific to the FY 22-23 High-Priority Grade Crossing 
Improvement and Separation Projects Funding 

1.  Background and Authority  
As noted in the California State Transportation Agency’s (CalSTA) California State Rail Plan, at-grade highway-
rail crossings – where the highway and railroad tracks are at the same elevation – pose significant public safety 
hazards to California’s motorists and pedestrians.  According to the Federal Railroad Administration (FRA), 
highway-rail grade crossing incidents, together with incidents caused by trespassing along the railroad right-of-
way, account for 94 percent of all rail-related deaths and injuries.   

Replacing existing at-grade crossings by constructing grade-separated crossings, whereby either a highway or 
pathway and a railroad track cross over or under the other at different elevations, significantly increases safety 
by eliminating potential conflict between trains and highway or pathway users, including vulnerable road users 
such as bicyclists and pedestrians.  Other at-grade crossing safety improvements can include highway traffic 
signalization, lighting, crossing approach signage, railroad crossing signals, gates, bells, audible warning devices 
and related methods funded by programs like the California Public Utilities Commission’s (CPUC) Section 130 
program.    

Additionally, multiple studies and reports, such as the California Department of Transportation (Caltrans) 
Railroad Grade Crossing Report to the California State Legislature (June 2016; responding to Chapter 12, Statutes 
of 2015 (Assembly Bill 95)) have noted that both grade separations and at-grade improvements can improve 
freight and passenger rail service (helping create the corridor conditions that support an increase in train 
frequencies or train speed), making trains more competitive with trucks and passenger vehicles and thereby 
reducing emissions by encouraging mode shift from trucks and passenger vehicles to rail. In addition, grade 
separations may reduce greenhouse gas (GHG) emissions by reducing the time vehicles spend idling while waiting 
for trains to pass through at-grade crossings. 

In late-June 2022, the California State Legislature provided $100 million for Governor Newsom’s High-Priority 
Grade Crossing Improvement and Separation Projects proposal through Assembly Bill 180 (AB 180; Chapter 44, 
Statutes of 2022), as well as $250 million of local assistance funding to Caltrans for grade separation projects. 
AB 180 also provides policy direction for CalSTA to implement this High-Priority Grade Crossing Improvement 
and Separation set-aside funding.    

Combined with new funding sources, such as the federal Infrastructure Investment and Jobs Act (IIJA), new 
federal railroad crossing safety programs such as the FRA’s Railroad Crossing Elimination Program, the Caltrans-
administered state programs such as the Section 130 Railroad-Highway Grade Crossing program and the Section 
190 Grade Separation program, and other state programs, High-Priority Grade Crossing Improvement and 
Separation set-aside funding will continue improving safety at or eliminating at-grade crossings throughout the 
state. 

2.  Purpose, Goals and Objectives  
As directed by AB 180, High-Priority Grade Crossing Improvement and Separation set-aside funding seeks to 
maximize safety benefits and reduce or eliminate conflicts between road users and railroads, as well as provide 
state funding to leverage federal investment for grade crossing improvement and separation projects.   

This one-time High-Priority Grade Crossing Improvement and Separation set-aside funding is intended to 
advance projects that align with the California State Rail Plan, the California Freight Mobility Plan (where 
applicable), as well as the Climate Action Plan for Transportation Infrastructure (CAPTI) climate action and 
equity goals.   

 

 

 

 

    

 

 

 
3.  Schedule  
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Reflected in schedule for overall General Fund Guidelines 

4. Funding

The 2022 Budget includes $350 million in fiscal year 2022-23 for one-time High-Priority Grade Crossing 
Improvement and Separation set-aside funding ($100 million CalSTA and $250 million Caltrans).  CalSTA and 
Caltrans intend to award the entire $350 million in a single cycle, although it may hold a funding reserve for 
purposes of matching future federal awards or select projects that are next in line for funding should projects 
not receive their full funding as a result of not being selected for federal funding as applied for.  A portion of this 
funding may be awarded and allocated to projects through CalSTA’s Port and Freight Infrastructure Program in 
accordance with the guidelines for that program.  

5. Eligible Applicants
The following entities are eligible applicants for all projects permitted under this notice:

a. A unit of local government or a group of local governments (including Joint Powers Authorities)
b. A maritime port
c. A metropolitan planning organization (MPO)
d. A federally recognized Native American Tribe
e. A group of entities described in any of paragraphs (a) through (f)

Public agencies may partner with private operators of projects, such as freight railroads, to implement an 
eligible project.  However, one public agency should be clearly identified as the lead agency for entering into 
contract with CalSTA, including receiving reimbursements of allocated funds and making payments to 
contractors. 

6. Eligible Projects
The following highway-rail or pathway-rail grade crossing improvement and separation projects that focus on
improving the safety and mobility of people and goods are eligible for High-Priority Grade Crossing
Improvement and Separation set-aside funding:

1. Grade separation or closure, including through the use of a bridge, embankment, tunnel, or
combination thereof;

2. Track relocation;

3. The improvement or installation of protective devices, signals, signs, or other measures that improve
safety, provided that such activities are related to a separation or relocation project described in items
(1) or (2);

4. Other means to improve the safety and mobility of people and goods at highway-rail grade crossings
(including technological solutions);

5. A group of related projects described in items (1) through (4) that would collectively improve the
mobility of people and goods.

For purposes of this one-time High-Priority Grade Crossing Improvement and Separation set-aside funding, the 
following definitions of key terms apply: 

 “Grade Separation or Closure” means an underpass or overpass to eliminate level crossings between
railroad and highway users at an existing highway-rail or pathway-rail grade crossing, or the closing of a
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highway-rail grade crossing to vehicular, cyclist, or pedestrian traffic. 

 “Highway-Rail Grade Crossing” means a location where a public highway, road, street, or private
roadway, including associated sidewalks and pathways, crosses one or more railroad tracks at grade.

 “Pathway-Rail Grade Crossing” means a pathway that crosses one or more railroad tracks at grade and
that is: (1) explicitly authorized by a public authority or a railroad; (2) dedicated for the use of non-
vehicular traffic, including pedestrians, bicyclists, and others; and (3) not associated with a public
highway, road, or street, or a private roadway.

 “Track Relocation” means moving a rail line vertically or laterally to a new location in order to eliminate
an existing highway-rail grade crossing.  “Vertical Relocation” refers to raising above the current ground
level or sinking below the current ground level of a rail line.  “Lateral Relocation” refers to moving a rail
line horizontally to a new location.

High-Priority Grade Crossing Improvement and Separation set-aside funding may be used for development-
phase activities and costs, including planning, feasibility analysis, alternatives analysis, data collection and 
analysis, environmental review and activities to support environmental review, preliminary engineering and 
design work, and other preconstruction activities, including the preparation of a data collection and post-
construction analysis plan; and construction, reconstruction, rehabilitation, right-of-way support activities, 
acquisition of real property (including land relating to the project and improvements to that land), 
environmental mitigation (including projects to replace or rehabilitate culverts or reduce stormwater runoff for 
the purpose of improving habitat for aquatic species), construction contingencies, acquisition of equipment 
(unless otherwise noted in other sections of these guidelines), protection, and operational improvements 
directly relating to the project.  Public-private partnership assessments for projects in the development phase 
are also eligible costs.   

Applicants may apply for multiple projects.  However, an applicant submitting multiple project applications 
must clearly prioritize its project applications.   

Projects should be identified in, or consistent with, the California State Rail Plan, an MPO Regional 
Transportation Plan and Sustainable Communities Strategy (RTP/SCS), a local agency transportation plan 
(including general plan circulation elements), or where applicable, the California Freight Mobility Plan.  If a 
project is listed in an existing transportation plan, where applicable, please provide a project identification 
number.  If a project is not listed in an existing transportation plan, project sponsors are strongly encouraged to 
attain a letter from an MPO or applicable state agency certifying its consistency with the plan and the process 
and timeline for amending it into the plan in the future.  

Special consideration will be given to grade crossing improvement or separation projects that have been 
analyzed, evaluated and listed as priorities in the CPUCs Section 130 or Section 190 programs. 

Applicants are also encouraged to develop segmenting strategies for the project and prioritize the segments 
within each project application, if applicable, so that available resources may be awarded to a segment or 
priority if the full grant request cannot be funded.  Applicants must have completed the Planning Approval and 
Environmental Documents phase and Design phase before allocating funds for the Right-of-Way or Construction 
phases.  Applicants must include realistic timelines for expenditure of funds, as the funding for this grant 
program requires expenditure or encumbrance and liquidation by June 30, 2027.  This timing may be a factor in 
the segments and components of projects selected for award.    

Non-planning or non-project development segments of the project must have independent utility.  Applicants 
may find it helpful to submit a single application that describes a programmatic set of inter-related projects 
rather than submitting multiple applications.  Segmenting and priority-setting within such a programmatic 
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application can then be clearly identified, but the narrative describing the goals and outcomes can be 
shared.  Applicants submitting a high-dollar, single application with no scalability or separable project elements 
may increase the risk of having an uncompetitive project application.  At the same time, applicants are advised 
to submit projects that are scalable where practical.   

Projects are also expected to specify federal and state funding programs they are eligible for and assess their 
competitiveness in seeking funding from one or more such programs.  If a High-Priority Grade Crossing 
Improvement and Separation project(s) is awarded funding contingent on receiving federal or state funding that 
does not materialize in the expected timeframe, that project(s) may be removed from the program of projects 
awarded funding so that its funding may be awarded to other applications considered but not selected.  In 
addition, CalSTA may choose to establish a reserve of funds at the time of initial project selection that can be 
used either (1) to provide additional funding for the highest rated projects that pursue, but to do not receive, 
federal or state funds from such programs, or (2) to provide funding for additional projects not yet awarded 
funds.      

There is not a set limit on the amount of funding that a project can be awarded, but geographic equity 
considerations may play a practical role in limiting the amount a given applicant and project could expect.   

7.  Project Applications   
Applications will be treated in accordance with Public Records Act requirements and certain information, 
subject to those requirements, may be publicly disclosed.   

Each project application must include a cover letter signed by an authorized official, with signature authorizing 
approval of the application.  The cover letter must clearly identify the project sponsor agency or agencies.    

Each project application shall include a one-page or two-page fact sheet describing the project scope, map of 
the project locations(s), cost, schedule, and benefits, which also includes a brief narrative of how the project 
would advance the High-Priority Grade Crossing Improvement and Separation set-aside funding purpose, goals 
and objectives (Section 2 – Purpose, Goals and Objectives).  The fact sheet should be written in “plain language” 
so a non-technical audience can understand it.  It also must include high-quality project pictures or renderings 
of before and after project development, and the nominating agency or agencies logo(s).  The fact sheet may be 
posted on the CalSTA website.    

The project application shall also include:  

1) Project title   

2) Overview:  Include a brief, one to three paragraph, non-technical description of the project.  The description 
should focus on how the project will advance the purpose, goals and objectives for this High-Priority Grade 
Crossing Improvement and Separation set-aside funding (Section 2 – Purpose, Goals and Objectives) and explain 
the public benefits of completing the project.  It should include a brief project background, the project purpose, 
and the need for the project.     

3)  Map (or maps) of the project location.   

4) Project priority (if submitting multiple nominations).  

5) Project scope.  

6)  Project costs: Documentation of the basis for the costs must be cited in the project application and 
additional detail made available upon request.  The application should identify:   
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A.  Cost estimates escalated to the year of proposed delivery.  Only cost estimates approved by the 
implementing agency’s Chief Executive Officer or their delegate should be used.   
   

   

  

  

  

  

  

  

B.  The amount and source of funds committed to the project, as well as any funding being pursued 
from other programs (such as federal Infrastructure Investment and Jobs Act (IIJA) funding or another 
state program) but not yet awarded.  If financing is proposed for a portion of the project, indicate the 
repayment source(s).  If there is a large portion of uncommitted or unfunded cost, applicants must 
explain their plan for obtaining funds and the level of commitment they have towards receiving those 
funds.  The risk of stranded investment will be taken into consideration when selecting projects.       

C.  The amount of High-Priority Grade Crossing Improvement and Separation set-aside funds requested.  
High-Priority Grade Crossing Improvement and Separation set-aside funding cannot be used to supplant 
other committed funds.  If any other project elements are eligible for state or federal funding from 
other programs, also indicate the project scope and cost that is eligible.  

7)  Project schedule including benefits reporting, the project’s current status at the time of application 
submission and the actual or target completion dates of all major delivery milestones.  Identify all potential risks 
and constraints to delivery of major milestones, including environmental milestones.  

8)  Project benefits, including (if applicable) an explanation of how the project will provide employment and 
workforce development and training benefits to the community, particularly to priority populations.  This 
explanation should be accompanied by a Community Workforce Agreement, Project Labor Agreement, or some 
other agreement made between the applying agency and unions, community-based organizations, or other 
partners.  

9)  Independent utility: A project requesting construction funds must have independent utility.  If the 
application is requesting funds for construction and proposing a project segment, then in no more than two 
paragraphs, explain why the project is being segmented, and why the proposed segment has independent 
utility.  

10) Explanation and evidence of consistency with the California State Rail Plan, an MPO Regional Transportation 
Plan and Sustainable Communities Strategy (RTP/SCS), a local agency transportation plan (including general plan 
circulation elements), or where applicable, the California Freight Mobility Plan:  If a project is listed in an 
existing transportation plan, where applicable, please provide a project identification number.  If a project is not 
listed in an existing transportation plan, project sponsors are strongly encouraged to attain a letter from an 
MPO or applicable state agency certifying its consistency with the plan and the process and timeline for 
amending it into the plan in the future.    The project does not need to be listed in the RTP/SCS project list to be 
eligible.  

11)  Letters of Support for project implementation, such as letters from:   

A.  Railroads or Transit Agencies.  
B.  Project partners essential to project implementation.  
C.  An MPO or RTPA, indicating that the progject is consistent with an RTP, an adopted SCS, or in 

non-MPO regions, a regional plan to reduce greenhouse gas emissions and/or vehicle miles 
traveled.   

D.  Regional or local agency or agencies. 
E.   Ports.  
E.  State agencies.   
F.  Members of the community, including representatives of impacted disadvantaged or low-

income communities (consistent with the  objectives of SB 535 and AB 1550).  Letters from 
community   
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organizations stating their recognition of benefits from the project are encouraged.   
G.  Additional stakeholders relevant to the proposed project.  

12)  Statement and Documentation of Project Readiness: Indicate the readiness of the project, including 
information on completion of federal and/or state environmental clearance, as applicable.  

8.   Project Evaluation Criteria    

The criteria below must be addressed.  If a criterion is not addressed, it may reduce the likelihood a project will 
receive High-Priority Grade Crossing Improvement and Separation set-aside funds.  Include a separate  
paragraph (or paragraphs) addressing each of the following criteria:  

A. Maximize safety benefits and reduce or eliminate conflicts between road users and railroads 

CalSTA will assess the project's ability to foster a safe transportation system for the movement of goods and 
people, with special emphasis given to those projects that contribute to reduction in fatalities and serious 
injuries across the transportation system.  Such considerations will include, but are not limited to, the extent to 
which the project improves safety at highway-rail grade or pathway-rail crossings, reduces or eliminates 
conflicts between road users (including vulnerable road users such as bicyclists and pedestrians) and railroads, 
reduces incidences of rail-related trespassing, and upgrades infrastructure to achieve a higher level of safety. 

Project sponsors should articulate, and quantify to the extent possible, hazards at existing at-grade crossings 
related to their proposed projects that may include information about the history of death or serious injuries 
occurring at the crossing, vehicle, train and active transportation traffic volumes, grade crossing geometry and 
other factors; project sponsors should explain how their proposed projects will reduce or eliminate the hazards 
they have identified.   

Special consideration will be given to grade crossing improvement or separation projects that have been 
analyzed, evaluated and listed as priorities in the CPUC Section 130 or Section 190 programs. 

B. Climate change and sustainability 

CalSTA will assess the project's ability to reduce the harmful effects of climate change and anticipate necessary 
improvements to prepare for extreme weather events.  Such considerations will include, but are not limited to, 
the extent to which the project reduces emissions, promotes energy efficiency, increases resiliency, and 
rehabilitates existing infrastructure. 

Both grade separations and at-grade improvements can improve passenger rail service (increasing train 
frequencies or train speed), making trains more competitive with vehicles and thereby reducing emissions by 
encouraging mode shift from vehicles to rail.  Project sponsors are encouraged to provide qualitative and 
quantitative information regarding how their proposed projects will reduce GHG emissions. 

C. Promote transportation equity  

CalSTA seeks to award projects that provide a direct, meaningful, and assured benefit to disadvantaged 
communities and priority populations, consistent with the objectives of SB 535 .  and AB 1550 Applicants should 
also demonstrate how their projects are consistent with the CalSTA’s Statement on Racial Equity, Justice and 
Inclusion in Transportation, including projects that will help achieve a cleaner, safer, and more accessible and 
connected future.  

  

  

 

 

 

 

 

 

 

 

 

 

 
Scoring in this area will assess the project's ability to address equity and barriers to opportunity.   Such 
considerations will include, but are not limited to, the extent to which the project improves or expands 

https://calsta.ca.gov/press-releases/2020-06-12-statement-on-racial-equity
https://leginfo.legislature.ca.gov/faces/billNavClient.xhtml?bill_id=201120120SB535
https://leginfo.legislature.ca.gov/faces/billNavClient.xhtml?bill_id=201520160AB1550
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transportation options, or mitigates the safety risks and detrimental quality of life effects that rail lines can have 
on communities.  Equity impacts such as direct and indirect displacement of businesses and residents, light, air 
quality, noise, safety, and accessibility will be considered.  For projects located entirely outside of disadvantaged 
communities, applicants should demonstrate a clear nexus to how the project will reduce the impacts on 
disadvantaged communities.  If impacts (positive and/or negative) to passenger travel are expected to be 
realized, the nature of such impacts and how they may be realized and mitigated through the proposed project 
must be described.  
  

 

 

  

  

 

 

Applicants should also demonstrate how meaningful public engagement and discussions around equity impacts 
shaped the project application.  Please include summaries of reference materials as applicable.  For projects 
seeking pre-construction funding, applicants should articulate how the public, including disadvantaged 
communities and priority populations, have been and/or will be meaningfully engaged in the project 
development process.  Describe any input and feedback received from the community and if the feedback is 
included in the project scope.  Furthermore, applicants will be evaluated according to how the project will 
provide employment and workforce development and training benefits to the community, particularly to 
priority populations.  

D. Funding match and leveraging federal and state funding and innovative financing  

The High-Priority Grade Crossing Improvement and Separation set-aside funding does not have a minimum 
match requirement, but a substantial committed federal, state, local, regional or private match is desirable and 
will be considered in the project’s evaluation for the award of funds. In particular, indicating the manner in 
which the project funding plan achieves minimum match requirements for other programs such as Section 190 
or federal requirements must be addressed if such requirements are related to the funding sources proposed 
for the project.  

Project sponsors should also articulate how funding will be used to leverage the maximum amount of federal 
funding and financing available to California through the Infrastructure Investment and Jobs Act (IIJA), or other 
subsequent federal actions, federal infrastructure credit programs and state programs, such as the California 
Infrastructure Bank.  Where applicable, project sponsors are strongly encouraged to articulate how they will 
achieve the equity outcomes outlined in federal programs where they are seeking funding (e.g., the Multimodal 
Project Discretionary Grant Opportunity (MPDG) for the INFRA and MEGA programs or the FRA’s Railroad 
Crossing Elimination Program).  

CalSTA will consider approving High-Priority Grade Crossing Improvement and Separation set-aside funds either 
in advance of the normal program adoption schedule, or as a contingent award during the normal adoption 
schedule, for projects that are both eligible for High-Priority Grade Crossing Improvement and Separation set-
aside funding and are also planned to be submitted to the federal government for federal discretionary (grant) 
funding.  Advance funds will be considered when the applicant can demonstrate significant benefits as defined 
in these guidelines and rely on High-Priority Grade Crossing Improvement and Separation set-aside funds as a 
non-federal match in a federal grant application to increase the competitiveness of the project.  CalSTA must be 
given a reasonable amount of time to adequately review the project and analyze potential impacts on the 
program.  The federal grant must be awarded before any advance funds will be allocated to the project.  

E. Consistency with existing plans and project readiness 

Projects will be evaluated on their consistency with the California State Rail Plan, an MPO Regional 
Transportation Plan and Sustainable Communities Strategy (RTP/SCS), a local agency transportation plan 
(including general plan circulation elements), or where applicable, the California Freight Mobility Plan, as one 
measure of project readiness. In addition, projects will be evaluated as to the status of overall project readiness, 
including completion of or plan to complete necessary environmental clearance, permitting actions, design, 
right of way acquisition and utility relocation. A primary evaluation metric will be the plan for expending all 
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state funds by June 30, 2027, and the risk mitigation plan if the timeline is exceeded (including explaining how 
other funds are available to complete the project if expenditures extend beyond that date).  
 

 

 

 
 
 

Special consideration will be given to grade crossing improvement or separation projects that have been 
analyzed, evaluated and listed as priorities in the CPUCs Section 130 or Section 190 programs. 

9.  Project Selection Process, Programming, Allocations and Project Delivery, Reporting and 
Administration  

Unless High-Priority Grade Crossing Improvement and Separation set-aside funding is awarded and allocated 
through CalSTA’s Port and Freight Infrastructure Program, the project selection process, programming, 
allocations and project delivery, reporting and administration of High-Priority Grade Crossing Improvement and 
Separation set-aside funding will be implemented under provisions that govern the Transit and Intercity Rail 
Capital Program.    
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Attachment 1: CCI Funding Guidelines for Administering Agencies 

Investments to Benefit Disadvantaged Communities and Low-Income Communities and Households 

The California Air Resources Board (CARB) released the "Funding Guidelines for Agencies Administering 
California Climate Investments" (Funding Guidelines) on August 30, 2018. 

The 2018 Funding Guidelines provide flexibility in implementing a diverse set of investments while 
maintaining transparency of outcomes and ensuring meaningful community benefits from these 
investments. These guidelines align with the Legislature’s priorities found in AB 398 and Fiscal Year (FY) 
2017-18 appropriations. These guidelines reflect the increasingly important role of California Climate 
Investments in facilitating the reduction of greenhouse gases while also reducing air pollution, helping 
communities adapt to the impacts of climate change, and providing meaningful benefits to disadvantaged 
communities, low-income communities, and low-income households (also referred to as “priority 
populations”), among other statutory requirements. 
 
CARB collaborates with agencies that administer California Climate Investments programs to develop 
individual targets for each program to drive investments that achieve direct and meaningful benefits 
to priority populations and help ensure that statutory requirements are met, which are described in AB 
1550. 

 

 

 

 

Additional information can be found at the following CARB websites: 

https://ww2.arb.ca.gov/resources/documents/cci-funding-guidelines-administering-agencies

https://www.arb.ca.gov/cc/capandtrade/auctionproceeds/communityinvestments.htm
https://ww2.arb.ca.gov/resources/documents/cci-legislative-guidance
https://ww2.arb.ca.gov/resources/documents/cci-funding-guidelines-administering-agencies
https://leginfo.legislature.ca.gov/faces/billNavClient.xhtml?bill_id=201720180AB398
https://webmaps.arb.ca.gov/PriorityPopulations/
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Attachment 2: Quantification Methodology and Co-Benefit Assessment Methodology 

CCI Quantification and Reporting Materials 

Administering agencies must use the Funding Guidelines with the resources provided by CARB to develop 
effective programs and demonstrate compliance with program requirements. 

Resources include Quantification Methodologies (QMs) and Calculator Tools for estimating greenhouse gas 
(GHG) emission reductions and co-benefits; Benefit Criteria Tables (BCTs) for determining benefits to priority 
populations; and Reporting Templates for reporting outcomes. 

CARB staff developed the TIRCP QM and associated Calculator Tool to provide guidance for estimating the 
GHG emission reductions and selected co-benefits for each proposed project type. The calculator tool 
automates methods described in the QM document, outlines documentation requirements, and provides a 
link to a step-by-step user guide with project examples. Projects will report the total project GHG emission 
reductions and co-benefit estimated using the TIRCP Calculator tool as well as the total project GHG emission 
reductions per dollar of GGRF funds.  

Using many of the same inputs required to estimate GHG emission reductions, the TIRCP Calculator Tool will 
estimate the following co-benefits and key variables from TIRCP projects 
• ROG emission reductions (lbs), 
• NOx emission reductions (lbs), 
• PM2.5 emission reductions (lbs), 
• Diesel PM emission reductions (lbs), 
• Passenger VMT reductions (miles), 
• Fossil fuel use reductions (gallons), 
• Fossil fuel energy use reductions (kWh), 
• Passenger travel cost savings ($), and 
• Energy and fuel cost savings ($). 

Additional co-benefits for which CARB assessment methodologies were not incorporated into the TIRCP 
Calculator Tool may also be applicable to the project. Applicants should consult the TIRCP guidelines, 
solicitation materials, and agreements to ensure they are meeting TIRCP requirements. All CARB co-benefit 
assessment methodologies are available at:  https://ww2.arb.ca.gov/resources/documents/cci-methodologies

Reporting templates are developed specifically for each program within California Climate Investments. These 
templates are used by TIRCP staff to report on outcomes from all projects funded by TIRCP. 

Note: Quantification methods have been developed specifically for each GGRF programs and are not 
intended for use in other programs. 

Additional information can be found at the following CARB website: 
https://ww2.arb.ca.gov/resources/documents/cci-quantification-benefits-and-reporting-materials

https://www.arb.ca.gov/cc/capandtrade/auctionproceeds/calsta_tircp_finalqm_cycle4.pdf?_ga=2.153538232.1048667823.1635195376-1725670222.1600706853
https://www.arb.ca.gov/cc/capandtrade/auctionproceeds/calsta_tircp_finalcalculator_cycle4.xlsx?_ga=2.229951516.1048667823.1635195376-1725670222.1600706853
https://ww2.arb.ca.gov/resources/documents/cci-methodologies
https://ww2.arb.ca.gov/resources/documents/cci-quantification-benefits-and-reporting-materials
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Co-benefit Assessment Methodology 

California Climate Investments support the State's climate change goals and provide many 
additional benefits to individuals, households, businesses, and communities. These "co-benefits" 
include social, economic, and environmental benefits. CARB provides guidance on quantification 
methods and reporting to administering agencies. CARB contracted with the University of 
California, Berkeley (UC Berkeley) to help research and develop methods for evaluating project 
co-benefits. Guidance on using the co-benefit assessment methodologies is contained in CARB's 
Funding Guidelines. 

The co-benefits were prioritized based on administering agency input and broad applicability to 
California Climate Investments programs. UC Berkeley first reviewed the scientific data to 
determine if methods could be developed and summarized the findings in literature reviews. 
Next, UC Berkeley and CARB developed Co-benefit Assessment Methodologies where feasible. 
CARB solicited public comment on draft versions in Spring 2018 prior to posting final Co-benefit 
Assessment Methodologies. CARB may review and update assessment methodologies periodically 
based on new or evolving project types; new legislation; available resources; new scientific 
developments or tools, or modifications in the analytical tools or approaches upon which the 
methodologies were based; or input from administering agencies or the public. 

The California Air Resources Board is updating the Co-benefit assessment methodology. See the 
following website for the final methodology. 

https://ww2.arb.ca.gov/resources/documents/cci-methodologies

 

 

 

 
 

 
 
  

https://ww2.arb.ca.gov/resources/documents/cci-methodologies
https://ww2.arb.ca.gov/resources/documents/cci-funding-guidelines-administering-agencies
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Attachment 3: Benefit Criteria Tables 

CCI Benefit Criteria Tables 

TIRCP uses the Sustainable Transportation Benefit Criteria Table developed by CARB to ensure that programs 
meet the minimum levels of investments to projects that benefit residents of disadvantaged communities, 
low-income communities, and low-income households, collectively referred to as “priority populations”. 

All projects counting toward the statutory investment minimums must be located within an identified 
community and benefit individuals living within that community, or directly benefit residents of low-income 
households anywhere in the State. Administering agencies must determine if a project meets the criteria for 
providing direct, meaningful, and assured benefits to priority populations using the following evaluation 
approach: 
Step 1: Identify the Priority Population(s). Be located within a census tract identified as a disadvantaged 
community or low-income community, or directly benefit residents of a low-income household. 
Step 2: Address a Need. Meaningfully address an important community or household need for the 
disadvantaged community, low-income community, or low-income household. 
Step 3: Provide a Benefit. Using the evaluation criteria, identify at least one direct, meaningful, and assured 
benefit that the project provides to priority populations. The benefit provided must directly address the 
identified need. 

 

 

 

 

 

Only investments that meet these criteria will be counted toward achieving the statutory investment minimums 
identified for priority populations. Administering agencies can fund projects that otherwise provide meaningful 
benefits, but do not meet these criteria; however, those projects will not be counted toward investment 
minimums. 

https://www.arb.ca.gov/cc/capandtrade/auctionproceeds/criteria-table-sustainabletransportation.pdf?_ga=2.225888282.1048667823.1635195376-1725670222.1600706853
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Attachment 4: California Transportation Commission – Transit and Intercity Rail 
Capital Program Allocation Policy Resolution G-20-61 

[This policy is currently under review for potential revisions that will apply to allocations after the point of 
adoption.] 

CALIFORNIA TRANSPORTATION COMMISSION 
TRANSIT AND INTERCITY RAIL CAPITAL PROGRAM ALLOCATION POLICY Resolution G-20-61 

In accordance with Public Resources Code 75220(C), the California Transportation Commission 
(Commission) shall allocate funding to applicants pursuant to the program of projects approved by the 
California State Transportation Agency (CalSTA) for the Transit and Intercity Rail Capital Program. The 
Commission recognizes that the approved program of projects is expressed in more detail with regards 
to project component, phase and fiscal year of implementation in the Transit and Intercity Rail Capital 
Program Allocation Plan (which is regularly updated as approved projects progress through 
development). These two documents are collectively referred to here as the “Program.” Allocations 
made by the Commission follow the timely use of funds provisions that are consistent across all 
funding programs under the Commission’s purview. 

To provide consistency in the programming of state transportation funds, the total award to each 
project component should be listed in the Transit and Intercity Rail Capital Program in the fiscal year(s) 
in which the project component will be implemented. If a project is expected to require multiple 
contracts for any component, each contract should be programmed separately. All project allocation 
requests that come before the Commission must be consistent with the Program. 

The following describes how the Commission intends to manage Transit and Intercity Rail Capital 
Program allocations: 

1. Allocations will be made to the full programmed amount for each project component. If a project will 
require multiple construction contracts, allocations will be made to the full programmed amount for each 
contract. The Commission will consider the allocation of funds for a project when it receives an allocation 
request with a recommendation from the California Department of Transportation (Caltrans). The 
recommendation should include a determination of project readiness, the availability of appropriated 
Transit and Intercity Rail Capital Program funding, and the availability of all other committed funding. 
Funds allocated for project development or right-of-way costs must be expended by the end of the fiscal 
year of allocation plus two additional fiscal years, unless a longer time-frame is requested at the time of 
allocation or the Commission approves a time extension subsequent to the allocation. Allocations for 
award are valid for six months from the date of allocation unless otherwise indicated at the time of 
allocation or the Commission approves a time extension subsequent to the allocation. For funds allocated 
for construction, including rolling stock procurement, the implementing agency has up to 36 months after 
the award of a contract, to complete (accept) the contract unless a longer time-frame is requested at the 
time of allocation or the Commission  approves a time extension subsequent to the allocation. The 
implementing agency must submit a final invoice to Caltrans no later than 180 days after contract 
acceptance. 

 
 

 

 

 

 

 

 

 
2. The Commission will approve the allocation if the funds are available and the allocation is necessary to 

implement the project or project component included in CalSTA’s approved 5-Year Transit and Intercity 
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Rail Capital Program. For projects that are ready to advertise, the Commission expects Caltrans to certify 
that a project’s plans, specifications and estimates are complete, environmental and right-of-way 
clearances are secured, and all necessary permits and agreements (including railroad construction and 
maintenance) are executed. For the procurement of rolling stock, the Commission may consider the 
exercising of an option or the certification of funds for contract elements as meeting the milestone for 
contract award provided that the agency is under no contractual obligation to pay any funds or penalty if 
the option is not exercised or the funds not certified. Construction allocations for projects or project 
components not ready for advertisement will not be placed on the Commission’s agenda for allocation 
approval. In compliance with Section 21150 of the Public Resources Code, the Commission will not 
allocate funds for design, right-of-way, or construction prior to documentation of environmental 
clearance under the California Environmental Quality Act. As a matter of policy, the Commission will not 
allocate funds for design, right-of-way, or construction of a federally funded project prior to 
documentation of environmental clearance under the National Environmental Policy Act. The 
implementing agency must not award the contract for a project or project component until the 
Commission has allocated the funds for the project. Any changes to the scope of a project or project 
component after the allocation of funds to the project or project component must be approved in 
advance by the Commission. 
 

 

 

3. CalSTA may change the timeline for the allocation of a project component based on changes in project 
delivery needs. These changes will be communicated in updates to the Program. The Commission may 
grant the extension of a deadline for award of a contract, for expenditures for project development or 
right-of-way, for project completion, and for project reimbursement. The Commission may grant a 
deadline extension if it finds that an unforeseen and extraordinary circumstance beyond the control of 
the agency has occurred that justifies the extension. The extension will not exceed the period of delay 
directly attributable to the extraordinary circumstance, and in no event will be longer than 20 months.  
All requests for project delivery deadline time extensions shall follow the Caltrans time extension process 
in order to be included in the Commission’s agenda. The extension request should describe the specific 
circumstance that justifies the extension and identify the delay directly attributable to that circumstance. 
Caltrans will review all time extension requests and make a recommendation to the Commission for 
approval. 

4. Caltrans is responsible for managing the cash flow needed to match the Transit and Intercity Rail Capital 
Program’s resources to projects or project components that have received Commission allocations, in 
accordance with the terms of CalSTA delegated authority and approval. 

5. After allocation, Caltrans is responsible for managing project delivery and reimbursements in cooperation 
with the implementing agencies, in accordance with the terms of CalSTA delegated authority and 
approval. 
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