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YOLO COUNTY 
DEPARTMENT OF COMMUNITY SERVICES 

PUBLIC WORKS DIVISION 
State of California 

NOTICE TO BIDDERS 
INVITING SEALED BIDS FOR 

FEDERAL AID PROJECT NO. BRLO-5922(077) 
COUNTY WORK ORDER NO. 4576 

PUBLIC NOTICE IS HEREBY GIVEN THAT: sealed proposals or bids will be received by the Yolo 
County Department of Community Services, Public Works Division, in Woodland, California for 
furnishing to said County all labor materials, equipment, transportation and services necessary to 
perform work identified in the Contract Documents as: 

CR 41 BRIDGE OVER CACHE CREEK REPLACEMENT PROJECT 
(RUMSEY BRIDGE)  

BRIDGE 22C-0195,  Work Order 4576 

Said proposal will be received at the Department of Community Services, Public Works Division, 
292 West Beamer Street Woodland, CA 95695, until 2:00 PM on April 24, 2025,  and promptly 
thereafter all proposals received will be publicly opened, examined, and read aloud. 

General work description, as detailed on the construction plan: 
Work includes, but is not limited to constructing a new three-span reinforced concrete flat 
slab bridge approximately 400 feet long and 28 feet wide, demolition and disposal of the 
existing reinforced concrete bridge, temporarily diverting Cache Creek, Cast-In-Drilled-Hole 
concrete piles, imported earth fill for new roadway approaches, bridge railing, furnishing 
water quality monitoring and qualified biological monitoring services, and installing rock 
slope protection. 

Bidders are advised that, as required by federal law, the County of Yolo is implementing 
Disadvantaged Business Enterprise requirements. Section 2-1.12 , “Disadvantaged Business 
Enterprises (DBE),”  of these Special Provisions cover the DBE requirements.  The DBE contract goal 
is 20% percent.    

 For the Federal training program, the number of trainees or apprentices is 11. 

 No pre-bid meeting is scheduled for this project. 

This project is subject to the "Buy America" requirements of Title 23 United States Code, 
Section 313. 

At the time this contract is awarded, the Contractor shall possess a Class A  license.  The 
Contractor must be properly licensed as a contractor from contract award through contract acceptance 
in accordance with Public Contract Code §10164. 

Bids are required for the entire work described herein.  The County reserves the right to reject any 
or all bids or waive any informality or irregularity in any bid received or in the bidding process.  If the 
County awards the contract, the award is made to the lowest responsible and responsive bidder. 
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This contract is subject to state contract nondiscrimination and compliance requirements pursuant 
to Government Code §12990. 

Project plans, Special Provisions and proposal forms, Supplemental Project Information, and 
addenda for this project can be downloaded at no cost at on Beacon at:  
https://www.beaconbid.com/solicitations/yolo-county/open. It is the bidder’s responsibility to register at 
https://www.yolocounty.gov/government/general-government-departments/financial-
services/procurement/current-advertised-bids to ensure notification of all addenda. It is the  bidder’s 
responsibility to arrange for printing services to obtain copies of the bid documents.   

The contract documents may be examined at the office of the County of Yolo Department of 
Community Services, Public Works Division, and at the following locations: 
Construction Bidboard, Inc 
McGraw-Hill Construction 
Sacramento Builders’ Exchange, Sacramento 
El Dorado Builders’ Exchange, Cameron Park 
Marin Builders’ Association, San Rafael   

Questions must be submitted in writing through https://www.beaconbid.com/solicitations/yolo-
county/open by 5:00 p.m. on April 16, 2025. Answers will be posted on
https://www.beaconbid.com/solicitations/yolo-county/open by 5:00 p.m. on April 24, 2025.

Inquiries or questions based on alleged patent ambiguity of the plans, specifications or estimate
must be communicated as a bidder inquiry prior to bid opening. Any such inquiries or questions,
submitted after bid opening, will not be treated as a bid protest.

The successful bidder shall furnish a payment bond and a performance bond, each in the full
amount of the contract price.  These bonds shall be executed by a surety specified in California Code of
Civil Procedure § 995.310.

The County of Yolo affirms that in any contract entered into pursuant to this advertisement, 
Disadvantaged Business Enterprises will be afforded full opportunity to submit bids in response to this
invitation and will not be discriminated against on the grounds of race, color, or national origin in 
consideration for an award.

Pursuant to Section 1773 of the Labor Code, the general prevailing wage rates in the county in
which the work is to be done have been determined by the Director of the California Department of 
Industrial Relations. These wage rates are set forth in the General Prevailing Wage Rate 
Determinations for this project, available for review at the Yolo County Department of Community
Services, Public Works Division, 292 West Beamer Street, Woodland, California and available from the
California Department of Industrial Relations’ internet web site at http://www.dir.ca.gov/DLSR/PWD. 
Future effective general prevailing wage rates which have been predetermined and are on file with the 
California Department of Industrial Relations are referenced but not printed in the General Prevailing
Wage Rate Determinations. The bidder who is awarded the contract must post a copy of the prevailing 
wage rates at the job site. It shall be mandatory upon the successful bidder and its subcontractors to 
pay the prevailing rates and to comply with the applicable provisions of the California Labor Code and
Federal regulations.  

At the time this contract is bid, the Contractor and subcontractors must be registered with the 
Department of Industrial Relations in conformance with Labor Code § 1725.5 and 1771.1 and if 
awarded a contract, the bidder and its subcontractors must maintain active registration for the duration 
of the project. This project is subject to compliance monitoring and enforcement by the Department of 
Industrial Relations. 

The federal minimum wage rates for this project are predetermined by the United States Secretary 
of Labor.  These rates are available directly from the Department of Labor now known as Wage 

https://www.beaconbid.com/solicitations/yolo-county/open
https://www.yolocounty.gov/government/general-government-departments/financial-services/procurement/current-advertised-bids
https://www.yolocounty.gov/government/general-government-departments/financial-services/procurement/current-advertised-bids
https://www.beaconbid.com/solicitations/yolo-county/open
https://www.beaconbid.com/solicitations/yolo-county/open
https://www.beaconbid.com/solicitations/yolo-county/open
http://www.dir.ca.gov/DLSR/PWD
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Determinations at https://sam.gov/   and may be examined at the offices described above. Addenda to 
modify the federal minimum wage rates, if necessary, will be issued to holders of "Notice to 
Contractors, Special Provisions, Proposal, and Contract" books, as registered at 
https://www.beaconbid.com/solicitations/yolo-county/open.  

If there is a difference between the minimum wage rates predetermined by the Secretary of Labor 
and the general prevailing wage rates determined by the Director of the California Department of 
Industrial Relations for similar classifications of labor, the Contractor and subcontractors shall pay not 
less than the higher wage rate.  The Department will not accept lower State wage rates not specifically 
included in the federal minimum wage determinations.  This includes "helper" (or other classifications 
based on hours of experience) or any other classification not appearing in the federal wage 
determinations.  Where federal wage determinations do not contain the State wage rate determination 
otherwise available for use by the Contractor and subcontractors, the Contractor and subcontractors 
shall pay not less than the Federal minimum wage rate, which most closely approximates the duties of 
the employees in question. 

The U.S. Department of Transportation (DOT) provides a toll-free hotline to report bid rigging 
activities. Use the hotline to report bid rigging, bidder collusion, and other fraudulent activities. The 
hotline number is (800) 424-9071. The service is available 24 hours 7 days a week and is confidential 
and anonymous. The hotline is part of the DOT's effort to identify and investigate highway construction 
contract fraud and abuse and is operated under the direction of the DOT Inspector General. 

Local Joint Apprenticeship Committee Participation Requirement: The County has adopted a Joint 
Apprenticeship Committee (JAC) participation requirement for certain public projects estimated to cost 
more than one-million dollars ($1,000,000). A JAC means an apprenticeship program comprised of an 
equal number of employer and employee representatives approved by the State of California Division of 
Apprenticeship Standards. The County has also adopted a health care expenditure requirement. The 
County’s JAC and health care expenditure requirements are in addition to the apprenticeship and wage 
requirements of the Prevailing Wage Laws.  More information regarding these County requirements are in 
the Special Provisions of the Contract Documents. 

No bid will be received unless it is made on a proposal forms furnished by Yolo County Department 
of Community Services, Public Works Division.  Copies or facsimiles of the bidder’s completed and 
executed proposal forms submitted as a bid will be rejected.  Each bid must be accompanied by a 
certified check, cashier’s check, or bidder’s bond made payable to Yolo County for an amount equal to 
at least ten percent (10%) of the amount of bid, such guaranty to be forfeited should the bidder to whom 
the contract is awarded fail to enter into the contract. If a bond is used, it must be signed by the bidder 
and by two signatories of an authorized surety company all as provided by law. 

Two hundred seventy (270) working days are allowed for completion of the work. 

All bids will be compared using the Engineer’s Estimate of the quantities of work on the Bid Item 
List.  For the purposes of bonding, the engineer’s estimate for the work is in the range of $9 to $10 
million.  

  

 

 

 

By:____________________________________________________________________ 

Todd N. Riddiough,                          Date 
Director of Public Works 

 

https://www.beaconbid.com/solicitations/yolo-county/open
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 STANDARD PLANS LIST 
 

 The standard plan sheets applicable to this Contract include those listed below. 
When applicable, revised standard plans (RSPs) are listed below. . 

 ABBREVIATIONS, LINES, SYMBOLS, AND LEGEND 
A3A Abbreviations (Sheet 1 of 3) 
A3B Abbreviations (Sheet 2 of 3) 
A3C Abbreviations (Sheet 3 of 3) 
A10A Legend - Lines and Symbols (Sheet 1 of 5) 
A10B Legend - Lines and Symbols (Sheet 2 of 5) 
A10C Legend - Lines and Symbols (Sheet 3 of 5) 
A10D Legend - Lines and Symbols (Sheet 4 of 5) 
A10E Legend - Lines and Symbols (Sheet 5 of 5) 
A10F Legend - Soil (Sheet 1 of 2) 
A10G Legend - Soil (Sheet 2 of 2) 

 PAVEMENT MARKERS, TRAFFIC LINES, AND PAVEMENT MARKINGS 
A20A Pavement Markers and Traffic Lines - Typical Details 
A20B Pavement Markers and Traffic Lines - Typical Details 
A24D Pavement Markings - Words 
A24G Pavement Markings - Yield Lines, Limit Lines, and Wrong Way Details 

 EXCAVATION AND BACKFILL 
A62A Excavation and Backfill - Miscellaneous Details 
A62D Excavation and Backfill - Concrete Pipe Culverts 

 OBJECT MARKERS, DELINEATORS, CHANNELIZERS, AND BARRICADES 
A73A Object Markers 
A73B Markers 
A73C Delineators, Channelizers and Barricades 

 MIDWEST GUARDRAIL SYSTEM - STANDARD RAILING SECTIONS AND 
TRANSITION TO METAL BEAM GUARDRAIL 

A77L1 Midwest Guardrail System - Standard Railing Section (Wood Post with Wood 
Block) 

A77M1 Midwest Guardrail System - Standard Hardware 
A77N1 Midwest Guardrail System - Wood Post and Wood Block Details 
A77N3 Midwest Guardrail System - Typical Line Post Embedment and Hinge Point 

Offset Details 
 MIDWEST GUARDRAIL SYSTEM - TYPICAL LAYOUTS FOR STRUCTURES 

A77Q1 Midwest Guardrail System - Typical Layouts for Structure Approach 
A77Q4 Midwest Guardrail System - Typical Layouts for Structure Departure 

 APPROACH GUARDRAIL TRANSITION (TYPE AGT) - AND DEPARTING 
CONNECTIONS - MIDWEST GUARDRAIL SYSTEM AND THRIE BEAM BARRIER 
(TYPE M) CONNECTION DETAILS TO BRIDGE RAILINGS, ABUTMENTS, AND 

WALLS 
A79A3 Transition Railing (Type AGT) Details 
A79B1 Transition Railing (Type AGT) to Bridge Railings without Sidewalks 

 FENCES 
A86 Barbed Wire and Wire Mesh Fences 
A86A Barbed Wire and Wire Mesh Fence Detail on Sharp Break in Grade 
A86B Barbed Wire and Wire Mesh Fence Details 
A86C Barbed Wire and Wire Mesh Fence Details at Ditch Crossing 
A86D Barbed Wire and Wire Mesh Fence - Miscellaneous Details 
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 PIPE COUPLING AND JOINT DETAILS 

D97A Corrugated Metal Pipe Coupling Details No. 1 - Annular Coupling Band Bar and 
Strap and Angle Connections 

D97C Corrugated Metal Pipe Coupling Details No. 3 - Helical and Universal Couplers 
D97D Corrugated Metal Pipe Coupling Details No. 4 - Hugger Coupling Bands 
D97E Corrugated Metal Pipe Coupling Details No. 5 - Standard Joint 

 LANDSCAPE AND EROSION CONTROL 
H51 Erosion Control Details - Fiber Roll and Compost Sock 

 TEMPORARY CRASH CUSHIONS, RAILING AND TRAFFIC SCREEN 
T1A Temporary Crash Cushion, Sand Filled (Unidirectional) 
T1A1 Temporary Crash Cushion, Sand Filled (Unidirectional) 
T1B Temporary Crash Cushion, Sand Filled (Bidirectional) 
T2 Temporary Crash Cushion, Sand Filled (Shoulder Installations) 
T3A Temporary Railing (Type K) 
T3B Temporary Railing (Type K) 
T3C Temporary Barrier System (Cross Bolt) 
T3D Temporary Barrier System (Cross Bolt) 
T3E Temporary Barrier System (Cross Bolt) 
RSP T3F Temporary Barrier System (Cal F-23) 
RSP T3F2 Temporary Barrier System (Cal F-23) 
RSP T3G Temporary Barrier System (Staking or Anchoring) 
RSP T3G2 Temporary Barrier System (Staking or Anchoring) 

 TEMPORARY TRAFFIC CONTROL SYSTEMS 
T9 Traffic Control System Tables for Lane and Ramp Closures 
T13 Traffic Control System with Reversible Control on Two Lane Conventional 

Highways 
 TEMPORARY WATER POLLUTION CONTROL 

T51 Temporary Water Pollution Control Details (Temporary Silt Fence) 
T58 Temporary Water Pollution Control Details (Temporary Construction Entrance) 
T59 Temporary Water Pollution Control Details (Temporary Concrete Washout 

Facility) 
T65 Temporary Water Pollution Control Details (Temporary High-Visibility Fence) 

 BRIDGE DETAILS 
B0-1 Bridge Details 
B0-3 Bridge Details 
B0-5 Bridge Details 
B0-13 Bridge Details 

 BOX GIRDER DETAILS 
B7-1 Box Girder Details 

 UTILITY OPENING 
B7-10 Utility Opening - Box Girder 

 CAST-IN-PLACE POST-TENSIONED GIRDER 
B8-5 Cast-In-Place Post-Tensioned Girder Details 

 STRUCTURE APPROACH 
B9-4 Structure Approach - Type EQ (10) 
B9-5 Structure Approach - Slab Details 
B9-6 Structure Approach - Drainage Details 

 CONCRETE BARRIERS 
B11-81 Concrete Barrier Type 842 Details No. 1 
B11-82 Concrete Barrier Type 842 Details No. 2 
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WATER SUPPLY LINE (BRIDGE) 
B14-5 Water Supply Line (Details) (Pipe Sizes Less Than 4") 

ROADSIDE SIGNS 
RS1 Roadside Signs - Typical Installation Details No. 1 
RS2 Roadside Signs - Wood Post - Typical Installation Details No. 2 
RS4 Roadside Signs - Typical Installation Details No. 4 
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ORGANIZATION 

Special provisions are under headings that correspond with the main-section headings of the Standard 
Specifications. A main-section heading is a heading shown in the table of contents of the Standard Specifications. 

Each special provision begins with a revision clause that describes or introduces a revision to the Standard 
Specifications as revised by any revised standard specification. 

Any paragraph added or deleted by a revision clause does not change the paragraph numbering of the Standard 
Specifications for any other reference to a paragraph of the Standard Specifications. 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 
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DIVISION I  GENERAL PROVISIONS 
1  GENERAL 

 

Add to section 1-1.01: 
 

Bid Items and Applicable Sections 
Item 
code 

Item description Applicable 
section 

066999 CONSTRUCTION STAKING 5 
 

 

Redefine or add the following terms in section 1-1.07B “Glossary”: 

Department: Department of Community Services, Public Works Division, Yolo County, unless the Standard 
Specifications reference Caltrans publications, forms, manuals, standards, Independent Assurance Program, 
Office of Structural Materials, approved product or manufacturing facility lists, and test methods, which refer to 
the  Department of Transportation as defined in St & Hwy Code § 20 and authorized in St & Hwy Code § 90; 
its authorized representatives (Caltrans). Any ambiguity in regards to the meaning of “Department” in the 
Standard Specifications shall be clarified as determined by the County. 

Director: Yolo County Board of Supervisors 
 
Dispose of: Remove from job site. Receiving site must be pre-approved by the Engineer before hauling off job 
site. 
 
Holiday: Holiday shown in the following table: 

Holidays 
Holiday Date observed 

Every Sunday Every Sunday 
New Year's Day January 1st 
Birthday of Martin Luther King, Jr. 3rd Monday in January 
Washington's Birthday 3rd Monday in February 
Memorial Day Last Monday in May 
Independence Day July 4th 
Labor Day 1st Monday in September 
Veterans Day November 11th 
Thanksgiving Day 4th Thursday in November 
Day after Thanksgiving Day Day after Thanksgiving Day 
Christmas Day December 25th 

 If January 1st, July 4th, November 11th, or December 25th falls on a Sunday, the Monday following is a 
holiday. If January 1st, July 4th, November 11th, or December 25th falls on a Saturday, the preceding 
Friday is a holiday. 

 

The County may designate additional holidays or furloughs including but not limited to the week of Thanksgiving, 
and the two weeks surrounding and including Christmas Day and New Years Day.  The Engineer will give the 
Contractor 30 calendar days notice prior to implemenation of additional holidays. 

LAPM:  Caltrans Local Assistance Procedures Manual 
 
Office Engineer: Engineer 
 
State:  The State of California, including its agencies, departments or divisions whose conduct or action is related 
to the work, and/or Yolo County. Any ambiguity in regards to the meaning of “State” in the Standard Specifications 
shall be clarified as determined by the County. 
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Delete section 1-1.08 “DISTRICTS” and replace with: 
Upon award, submit all correspondence related to this contract to the Department of Community Services, Public 
Works Division.  The mailing address is: 

  292 West Beamer Street 
Woodland, CA 95695 

Replace section 1-1.12 “MISCELLANY” with: 
Make checks and bonds payable to the County of Yolo. 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 
 

2  BIDDING 
 

Replace section 2-1.06A “General” with: 
Proposal forms will be available to each bidder in electronic format, which may be downloaded at 
https://www.bidsync.com/bidsync-cas/.  Proposers are responsible for downloading, printing, fully and properly 
completing, and submitting the entire set of proposal forms provided in this document (pages 107 through 
159).  All pages of the proposal shall be submitted in a sequential order, and the pages shall be bound together 
with a staple in the uper left hand corner.  Proposal which are not properly completed,  assembled, and signed 
may be deemed unresponsive, and may be rejected.  Electronically submitted proposals shall be rejected. 

The form of Bidder’s Bond will be found following the signature page of the proposal forms. 

In conformance with Public Contract Code Section 7106, a Noncollusion Declaration is included in the proposal.  
Signing the proposal shall also constitute signature of the Noncollusion Declaration. 

Failure of the bidder to fulfill the requirements of the Special Provisions for submittals required to be furnished 
after bid opening, including but not limited to escrowed bid documents, where applicable, may subject the bidder 
to a determination of the bidder's responsibility in the event it is the apparent low bidder on a future public works 
contracts. 

 

Add between the 1st and 2nd paragraphs of section 2-1.06B: 
The Department makes the following supplemental project information available: 
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Supplemental Project Information
Means Description 

Included in the Information Handout 1. County Road 41 As-Built Bridge Plans

2. Roadway Design Cross Sections

3. Bridge 4 Scale Drawing

4. Foundation Report, Crawford & Associates, Dated
February 2023

5. Initial Site Assessment, Taber, Dated July 2016

6. Design Hydraulic Study, Avila & Associates, Dated
June 2019

7. Biological Opinion, US Department of Fish and
Wildlife, October 2017

8. Army Corp of Engineers 404 Permit

9. California Department of Fish and Wildlife 1600
Permit

10. Regional Water Quality Control Board 401 Permit

11.  CEQA Final Mitigated Negative Declaration,
Stantec, Dated August 2020

12.  NEPA Categorical Exclusion Determination Form,
August 26, 2020

13.  County Road 41 over Cache Creek Bridge 
Replacement Project Natural Environmental Study, 
Caltrans, Dated June 2019

14.  County Road 41 over Cache Creek Bridge 
Replacement Project Biological Assessment, Caltrans, 
Dated February 2017

15. County Road 41 over Cache Creek Bridge
Replacement Project Archaeological Survey Report,
Caltrans, Dated May 2016

17. Caltrans Encroachment Permit

18. Tree Removal Plan (Stantec and Consor)

Included with the project plans Log of Test Borings 

Add to section 2-1.06C: 

FEDERAL LOBBYING RESTRICTIONS 

Section 1352, Title 31, United States Code prohibits federal funds from being expended by the recipient or and 
lower tier subrecipient of a Federal-aid contract to pay any person for influencing or attempting to influence a 
Federal agency of Congress in connection with the awarding of any Federal-aid contract, the making of any 
Federal grant or loan, or the entering into of any cooperative agreement. 

If any funds other than Federal funds have been paid for the same purposes in connection with this Federal-aid 
contract, the recipient shall submit an executed certification and, if required, submit a completed disclosure form 
as part of the bid documents. 

A certification for Federal-aid contracts regarding payment of funds to lobby Congress or a Federal agency is 
included in the Proposal.  Standard Form - LLL, “Disclosure of Lobbying Activities,” with instructions for 
completion of the Standard Form is also included in the Proposal.  Signing the Proposal shall constitute signature 
of the Certification. 
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The above-referenced certification and disclosure of lobbying activities shall be included in each subcontract and 
any lower-tier contracts exceeding $100,000.  All disclosure forms, but not certifications, shall be forwarded from 
tier to tier until received by the Engineer. 

The Contractor, subcontractors and any lower-tier contractors shall file a disclosure form at the end of each 
calendar quarter in which there occurs any event that requires disclosure or that materially affects the accuracy of 
the information contained in any disclosure form previously filed by the Contractor, subcontractors and any lower-
tier contractors.  An event that materially affects the accuracy of the information reported includes: 

(1) A cumulative increase of $25,000 or more in the amount paid or expected to be paid for influencing or 
attempting to influence a covered Federal action; or 

(2) A change in the person(s) or individual(s) influencing or attempting to influence a covered Federal action; or 

(3) A change in the officer(s), employee(s), or Member(s) contacted to influence or attempt to influence a covered 
Federal action. 

Replace section 2-1.12A General: 

Nondiscrimination Statement 

The contractor, subrecipient or subcontractor will never exclude any person from participation in, deny any 
person the benefits of, or otherwise discriminate against anyone in connection with the award and performance 
of any contract covered by 49 CFR 26 on the basis of race, color, sex, or national origin. In administering the 
Local Agency components of the DBE Program Plan, the contractor, subrecipient or subcontractor will not, 
directly, or through contractual or other arrangements, use criteria or methods of administration that have the 
effect of defeating or substantially impairing accomplishment of the objectives of the DBE Program Plan with 
respect to individuals of a particular race, color, sex, or national origin. 

Under 49 CFR 26.13(b):  

The contractor, subrecipient or subcontractor shall not discriminate on the basis of race, color, national origin, 
or sex in the performance of this contract. The contractor shall carry out applicable requirements of 49 CFR 26 
in the award and administration of federal-aid contracts. Failure by the contractor to carry out these 
requirements is a material breach of this contract, which may result in the termination of this contract or such 
other remedy as the recipient deems appropriate, which may include, but is not limited to:  

(1) Withholding monthly progress payments;  
(2) Assessing sanctions;  
(3) Liquidated damages; and/or  
(4) Disqualifying the contractor from future bidding as non-responsible.  

 

Replace section 2-1.12B(1) General with: 

2-1.12B(1)  DISADVANTAGED BUSINESS ENTERPRISES (DBE)  

The contractor, subrecipient or subcontractor shall take necessary and reasonable steps to ensure that DBEs 
have opportunity to participate in the contract (49 CFR 26). To ensure equal participation of DBEs provided in 
49 CFR 26.5, the County shows a contract goal for DBEs. The prime contractor shall make work available to 
DBEs and select work parts consistent with available DBE subcontractors and suppliers.  

The prime contractor shall meet the DBE goal shown elsewhere in these special provisions or demonstrate that 
they made adequate Good Faith Efforts (GFE) to meet this goal. An adequate GFE means that the bidder must 
show that it took all necessary and reasonable steps to achieve a DBE goal that, by their scope, intensity, and 
appropriateness to the objective, could reasonably be expected to meet the DBE goal. 

It is the prime contractor’s responsibility to verify that the DBE firm is certified as a DBE on the date of bid 
opening by using the California Unified Certification Program (CUCP) database and possesses the most specific 
available North American Industry Classification System (NAICS) codes and Work Code applicable to the type of 
work the firm will perform on the contract. Additionally, the prime contractor is responsible to document this 
verification by printing out the CUCP data for each DBE firm. A list of DBEs certified by the CUCP can be found 
at: https://dot.ca.gov/programs/civil-rights/dbe-search. 

https://dot.ca.gov/programs/civil-rights/dbe-search


PRELIM
IN

ARY - N
OT FOR C

ONSTRUCTIO
N

BRLO-5922(077)  15 Work Order 4576 

DBE participation will only count toward the California Department of Transportation’s federally mandated 
statewide overall DBE goal if the DBE performs a commercially useful function under 49 CFR 26.55. 

Credit for materials or supplies the prime contractor purchases from DBEs counts towards the goal in the 
following manner:  

• 100 percent counts if the materials or supplies are obtained from a DBE manufacturer.  
• 60 percent counts if the materials or supplies are obtained from a DBE regular dealer.  
• Only fees, commissions, and charges for assistance in the procurement and delivery of materials or 

supplies count if obtained from a DBE that is neither a manufacturer nor regular dealer. 49 CFR 26.55 
defines "manufacturer" and "regular dealer." 

 
The prime contractor receives credit towards the goal if they employ a DBE trucking company that performs a 
commercially useful function as defined in 49 CFR 26.55(d) as follows: 

• The DBE must be responsible for the management and supervision of the entire trucking operation for 
which it is responsible on a particular contract, and there cannot be a contrived arrangement for the 
purpose of meeting DBE goals. 

• The DBE must itself own and operate at least one fully licensed, insured, and operational truck used on 
the contract. 

• The DBE receives credit for the total value of the transportation services it provides on the Contract 
using trucks it owns, insures, and operates using drivers it employs. 

• The DBE may lease trucks from another DBE firm, including an owner-operator who is certified as a 
DBE. The DBE who leases trucks from another DBE receives credit for the total value of the 
transportation services the lessee DBE provides on the Contract. 

• The DBE may also lease trucks from a non-DBE firm, including from an owner-operator. The DBE that 
leases trucks equipped with drivers from a non-DBE is entitled to credit for the total value of 
transportation services provided by non-DBE leased trucks equipped with drivers not to exceed the 
value of transportation services on the contract provided by DBE-owned trucks or leased trucks with 
DBE employee drivers. Additional participation by non-DBE owned trucks equipped with drivers 
receives credit only for the fee or commission it receives as a result of the lease arrangement. 

• The DBE may lease trucks without drivers from a non-DBE truck leasing company. If the DBE leases 
trucks from a non-DBE truck leasing company and uses its own employees as drivers, it is entitled to 
credit for the total value of these hauling services. 

• A lease must indicate that the DBE has exclusive use of and control over the truck. This does not 
preclude the leased truck from working for others during the term of the lease with the consent of the 
DBE, so long as the lease gives the DBE absolute priority for use of the leased truck. Leased trucks 
must display the name and identification number of the DBE. 

 
 
 

Replace section 2-1.12B(2) DBE Commitment Submittal with: 

 
Commitment and Utilization 

Note: In the County’s reports of DBE participation to Caltrans, the County must display both commitments and 
attainments. 

The County’s DBE program must include a monitoring and enforcement mechanism to ensure that DBE 
commitments reconcile to DBE utilization.  

The bidder shall complete and sign Exhibit 15-G: Construction Contract DBE Commitment included in the 
contract documents regardless of whether DBE participation is reported. The bidder shall provide written 
confirmation from each DBE that the DBE is participating in the Contract. LAPM Exhibit 9-I: DBE Confirmation or 
equivalent form and DBE’s quote must be submitted. The written confirmation must be submitted no later than 
4pm on the 5th day after bid opening. If a DBE is participating as a joint venture partner, the bidder shall submit 
a copy of the joint venture agreement. 
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The bidder shall complete and sign Exhibit 15-G Construction Contract DBE Commitment included in the 
contract documents regardless of whether DBE participation is reported. The bidder shall provide written 
confirmation from each DBE that the DBE is participating in the Contract. A copy of a DBE's quote serves as 
written confirmation. If a DBE is participating as a joint venture partner, the bidder shall submit a copy of the 
joint venture agreement. 

If the DBE Commitment form, Exhibit 15-G, is not submitted with the bid, it must be completed and submitted 
by all bidders to the County within five (5) days of bid opening. If the bidder does not submit the DBE 
Commitment form within the specified time, the County will find the bidder’s bid nonresponsive.  

The prime contractor shall use each DBE subcontractor as listed on Exhibit 15-G Construction Contract DBE 
Commitment unless they receive authorization for a termination or replacement from the County. 

The County shall request the prime contractor to:  

1. Notify the Resident Engineer or Inspector of any changes to its anticipated DBE participation 
2. Provide this notification before starting the affected work  
3. Maintain records including:  

• Name and business address of each 1st-tier subcontractor 
• Name and business address of each DBE subcontractor, DBE vendor, and DBE trucking company, 

regardless of tier 
• Name and business address of each DBE subcontractor, DBE vendor, and DBE trucking company, 

regardless of tier 
 

If the prime contractor is a DBE contractor, they shall include the date of work performed by their own forces and 
the corresponding value of the work. 

Before the 15th of each month, the prime contractor shall submit a Monthly DBE Trucking Verification (LAPM 
Exhibit 16-Z1) form. 

If a DBE is decertified before completing its work, the DBE must notify the prime contractor in writing of the 
decertification date. If a business becomes a certified DBE before completing its work, the business must notify 
the prime contractor in writing of the certification date. The prime contractor shall submit the notifications. Upon 
work completion, the prime contractor shall complete a Disadvantaged Business Enterprises (DBE) Certification 
Status Change, Exhibit 17-O, form and submit the form within 30 days of contract acceptance. 
 
Upon work completion, the prime contractor shall complete Exhibit 17-F: Final Report – Utilization of 
Disadvantaged Business Enterprises (DBE), First-Tier Subcontractors and submit it within 90 days of contract 
acceptance. The County will withhold $10,000 until the form is submitted. The Agency releases the withhold 
upon submission of the completed form. 
 
 

 
Replace section 2-1.12B(3) DBE Good Faith Efforts with: 

 
Exhibit 15-H: Proposer/Contractor Good Faith Efforts is due to the County within five (5) calendar days of bid 
opening.  In computing any period of time described in this part, the day from which the period begins to run is not 
counted, and when the last day of the period is a Saturday, Sunday, or federal holiday, the period extends to the 
next day that is not a Saturday, Sunday, or federal holiday. Similarly, in circumstances where the County’s offices 
are closed for all or part of the last day, the period extends to the next on which the County is open. Only good 
faith efforts directed towards obtaining participation and meeting or exceeding the DBE contract goal will be 
considered. 

 
Submittal of good faith efforts documentation within the specified time protects your eligibility for award of the 
contract in the event the County finds that the DBE goal has not been met. 

 
Good faith efforts documentation must include the following information and supporting documents, as necessary. 

1. The bidder’s overall DBE commitment.  
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2. Items of work the bidder has made available to DBE firms. The bidder identifies and describes those 
items of work the bidder might otherwise perform with the bidder’s own forces and those items that 
have been broken down into economically feasible units to facilitate DBE participation. For each item 
listed, the bidder must show the dollar value and percentage of the total contract. It is the bidder’s 
responsibility to demonstrate that sufficient work to meet the goal was made available to DBE firms.  

3. Names of certified DBEs and dates on which they were solicited to bid on the project. The bidder 
must include the items of work offered. The bidder must describe the methods used for following up 
initial solicitations to determine with certainty if the DBEs were interested, and the dates of the follow-
up. The bidder must attach supporting documents such as copies of letters, memos, facsimiles sent, 
telephone logs, telephone billing statements, and other evidence of solicitation. The bidder is 
reminded to solicit certified DBEs through all reasonable and available means and provide sufficient 
time to allow DBEs to respond.  

4. Name of selected firm and its status as a DBE for each item of work made available. The bidder must 
include name, address, and telephone number of each DBE that provided a quote and their price 
quote. If the firm selected for the item is not a DBE, the bidder must provide the reasons for the 
selection.  

5. Name and date of each publication in which the bidder requested DBE participation for the project. 
The bidder must attach copies of the published advertisements.  

6. Names of agencies and dates on which they were contacted to provide assistance in contacting, 
recruiting, and using DBE firms. If the agencies were contacted in writing, the bidder must provide 
copies of supporting documents.  

7. List of efforts made to provide interested DBEs with adequate information about the plans, 
specifications, and requirements of the contract to assist them in responding to a solicitation. If the 
bidder has provided information, they must identify the name of the DBE assisted, the nature of the 
information provided, and date of contact. The bidder must provide copies of supporting documents, 
as appropriate.  

8. List of efforts made to assist interested DBEs in obtaining bonding, lines of credit, insurance, 
necessary equipment, supplies, and materials, excluding supplies and equipment that the DBE 
subcontractor purchases or leases from the bidder or its affiliate. If such assistance is provided by the 
bidder, they must identify the name of the DBE assisted, nature of the assistance offered, and date 
assistance was provided. Provide copies of supporting documents, as appropriate.  

9. Written documentation of the bidder’s commitment to use a DBE subcontractor whose participation it 
submits to meet a contract goal.  

10. Written confirmation from each listed DBE firm that it is participating in the contract in the kind and 
amount of work provided in the bidder’s commitment.  

11. Written documentation of reason(s) for rejecting DBE quotes.  

Any additional data to support demonstration of good faith efforts. 

The Department may consider DBE commitments from other bidders when determining whether the low bidder 
made good faith efforts to meet the DBE goal. 
If the Department finds the lowest bidder’s good faith effort is inadequate, the bidder will have an opportunity 
for administrative reconsideration before awarding the contract to the next low bidder, in accordance with 49 
CFR 26.53(d).   

 

Replace section 2-1.33A “General” with: 

2-1.33A  General 

Complete all proposal forms.  Submit all proposal forms with your bid at the location and time described in the 
Notice to Bidders and Special Provisions. 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 
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3  CONTRACT AWARD AND EXECUTION 
 

Add to Section 3-1.04 “CONTRACT AWARD”: 

If the County awards the contract, the award is made to the lowest responsible and responsive bidder.   

Bid protests are to be delivered within one week after the bid opening to the following address:  Yolo County 
Department of Community Services, Public Works Division, 292 West Beamer Street, Woodland, CA  95695. 

The lowest Bidder, for purposes of the award, shall be the responsible bidder offering the low aggregate amount 
of the base bid items and meeting all other bid submittal requirements.   

In the event the contract is proposed to be awarded based on a good faith effort, and review of the good faith 
effort is necessary, or if an administrative reconsideration is requested by a bidder, the time allowed to award the 
contract shall be extended by 30 days. 

The contract shall be executed by the successful bidder and shall be returned, together with the contract bonds, 
to the Department so that it is received within 10 days, not including Saturdays, Sundays and legal holidays, after 
the bidder has received the contract for execution.  Failure to do so shall be just cause for forfeiture of the 
proposal guaranty.  The executed contract documents shall be delivered to the following address:  Department of 
Community Services, Public Works Division, 292 West Beamer Street, Woodland, CA  95695,  Attention:  Mark 
Christison, P.E., or other person designated in writing by the Director of Public Works.     

A "Payee Data Record" form will be included in the contract documents to be executed by the successful bidder.  
The purpose of the form is to facilitate the collection of taxpayer identification data.  The form shall be completed 
and returned to the Department by the successful bidder with the executed contract and contract bonds.  For the 
purposes of the form, payee shall be deemed to mean the successful bidder.  The form is not to be completed for 
subcontractors or suppliers.  Failure to complete and return the "Payee Data Record" form to the Department as 
provided herein will result in the retention of 31 percent of payments due the Contractor and penalties of up to 
$20,000.  This retention of payments for failure to complete the "Payee Data Record" form is in addition to any 
other retention of payments due the Contractor. 

  

 Replace section 3-1.05 “CONTRACT BONDS (PUB CONT CODE §§ 10221 AND 10222)” with: 

The successful bidder must furnish 2 bonds from a corporate surety specified in California Code of Civil 
Procedure § 995.310 and approved by the County: 

1. Payment bond to secure the claim payments of laborers, workers, mechanics, or material men providing 
goods, labor, or services under the Contract. This bond must be equal to at least 100 percent of the total bid. 

2. Performance bond to guarantee the faithful performance of the Contract. This bond must be equal to at 
least 100 percent of the total bid. 

The bonds shall be submitted on the forms attached hereto. 

Delete sections 3-1.08 and 3-1.11. 

Replace the last paragraph in section 3-1.18 “CONTRACT EXECUTION” with: 

The form of the contract is included in these Special Provisions.  

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 
 

4  SCOPE OF WORK 
 

Add to section 4-1.06A “General”: 

a. Differing Site Conditions  
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1. During the progress of the work, if subsurface or latent physical conditions are encountered at the site 
differing materially from those indicated in the contract or if unknown physical conditions of an unusual 
nature, differing materially from those ordinarily encountered and generally recognized as inherent in the 
work provided for in the contract, are encountered at the site, the party discovering such conditions shall 
promptly notify the other party in writing of the specific differing conditions before the site is disturbed and 
before the affected work is performed. 

2. Upon written notification, the engineer will investigate the conditions, and if it is determined that the 
conditions materially differ and cause an increase or decrease in the cost or time required for the 
performance of any work under the contract, an adjustment, excluding anticipated profits, will be made 
and the contract modified in writing accordingly. The engineer will notify the contractor of the 
determination whether or not an adjustment of the contract is warranted. 

3. No contract adjustment which results in a benefit to the contractor will be allowed unless the contractor 
has provided the required written notice. 

4. No contract adjustment will be allowed under this clause for any effects caused on unchanged work. 
[This provision may be omitted by the Local Agency, at their option.] 

b. Suspensions of Work Ordered by the Engineer  

1. If the performance of all or any portion of the work is suspended or delayed by the engineer in 
writing for an unreasonable period of time (not originally anticipated, customary, or inherent to the 
construction industry) and the contractor believes that additional compensation and/or contract 
time is due as a result of such suspension or delay, the contractor shall submit to the engineer in 
writing a request for adjustment within 7 calendar days of receipt of the notice to resume work. The 
request shall set forth the reasons and support for such adjustment. 

2. Upon receipt, the engineer will evaluate the contractor's request. If the engineer agrees that the 
cost and/or time required for the performance of the contract has increased as a result of such 
suspension and the suspension was caused by conditions beyond the control of and not the fault 
of the contractor, its suppliers, or subcontractors at any approved tier, and not caused by weather, 
the engineer will make an adjustment (excluding profit) and modify the contract in writing 
accordingly. The contractor will be notified of the engineer's determination whether or not an 
adjustment of the contract is warranted. 

3. No contract adjustment will be allowed unless the contractor has submitted the request for 
adjustment within the time prescribed. 

4. No contract adjustment will be allowed under this clause to the extent that performance would have 
been suspended or delayed by any other cause, or for which an adjustment is provided or 
excluded under any other term or condition of this contract. 

c. Significant Changes in the Character of Work  

1. The engineer reserves the right to make, in writing, at any time during the work, such changes in 
quantities and such alterations in the work as are necessary to satisfactorily complete the project. 
Such changes in quantities and alterations shall not invalidate the contract nor release the 
surety, and the contractor agrees to perform the work as altered. 

2. If the alterations or changes in quantities significantly change the character of the work under the 
contract, whether such alterations or changes are in themselves significant changes to the 
character of the work or by affecting other work cause such other work to become significantly 
different in character, an adjustment, excluding anticipated profit, will be made to the contract. 
The basis for the adjustment shall be agreed upon prior to the performance of the work. If a 
basis cannot be agreed upon, then an adjustment will be made either for or against the 
contractor in such amount as the engineer may determine to be fair and equitable. 

3. If the alterations or changes in quantities do not significantly change the character of the work 
to be performed under the contract, the altered work will be paid for as provided elsewhere in 
the contract. 

4. The term “significant change” shall be construed to apply only to the following circumstances: 
• When the character of the work as altered differs materially in kind or nature from that 

involved or included in the original proposed construction; or 
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• When a major item of work, as defined elsewhere in the contract, is increased in excess of 
125 percent or decreased below 75 percent of the original contract quantity. Any allowance 
for an increase in quantity shall apply only to that portion in excess of 125 percent of 
original contract item quantity, or in case of a decrease below 75 percent, to the actual 
amount of work performed. 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 
 

5  CONTROL OF WORK 
Replace section 5-1.09 “PARTNERING” with: 

The Department strives to work cooperatively with all contractors; partnering is our way of doing business. The 
Department encourages project partnering among the project team made up of significant contributors from the 
Department and the Contractor and their invited stakeholders.   

 

Replace section 5-1.13B with: 
5-1.13B  Disadvantaged Business Enterprises 
 
 

Replace section 5-1.13B(2) with: 
 

5-1.13B(2) Termination and Substitution of DBE Subcontractors  

 
5-1.13B(2)(b)  Commercially Useful Function 
 

DBEs must perform a commercially useful function (CUF) under 49 CFR 26.55 when performing work or 
supplying materials listed on the DBE Commitment form. The DBE value of work will only count toward the DBE 
commitment if the DBE performs a CUF. A DBE performs a CUF when it is responsible for execution of the work 
on the contract and is carrying out its responsibilities by actually performing, managing, and supervising the work 
involved. If a DBE does not perform or exercise responsibility for at least 30% of the total cost of its contract with 
its own work force, or the DBE subcontracts a greater portion of the work of a contract than would be expected 
on the basis of normal industry practice for the type of work involved, it will be presumed that the DBE is not 
performing a CUF. Additionally, the DBE must also be responsible, with respect to materials and supplies used 
on the contract, for negotiating price, determining quality and quantity, ordering the material and installing (where 
applicable), and paying for the material itself. 

The Contractor must perform CUF evaluation for each DBE company working on a federal-aid contract, with or 
without a DBE goal. Perform a CUF evaluation at the beginning of the DBE’s work, and continue to monitor the 
performance of CUF for the duration of the project. 

The Contractor must provide written notification to the County at least 15 days in advance of each DBE's initial 
performance of work or supplying materials for the Contract. The notification must include the DBE's name, work 
the DBE will perform on the contract, and the location, date, and time of where their work will take place. 

Within 10 (ten) days of a DBE initially performing work or supplying materials on the contract, the Contractor 
shall submit to the LPA the initial evaluation and validation of DBE performance of a CUF using the LAPM 9-J: 
Disadvantaged Business Enterprise Commercially Useful Function Evaluation. Include the following information 
with the submittal: 

• Subcontract agreement with the DBE 

• Purchase orders 

• Bills of lading 

• Invoices 

• Proof of payment 
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The Contractor must monitor all DBE’s performance of CUF by conducting quarterly evaluations and validations 
throughout their duration of work on the contract using the LAPM 9-J: DBE Commercially Useful Function 
Evaluation. The Contractor must submit to the County these quarterly evaluations and validations by the 5th of 
the month for the previous three (3) months of work. 

The Contractor must notify the County immediately if the Contractor believes the DBE may not be performing a 
CUF. 

The county will verify DBEs performance of CUF by reviewing the initial and quarterly submissions of LAPM 9-
J: DBE Commercially Useful Function Evaluation, submitted supporting information, field observations, and 
through any additional county evaluations. The County must evaluate DBEs and their CUF performance 
throughout the duration of a Contract. The County will provide written notice to Contractor and DBE at least 
two (2) business days prior to any evaluation. The Contractor and DBE must participate in the evaluation. 
Upon completing the evaluation, the County must share the evaluation results with the Contractor and DBE. An 
evaluation could include items that must be remedied upon receipt. If the County determines the DBE is not 
performing a CUF the Contractor must suspend performance of the noncompliant work. 

The Contractor and DBEs must submit any additional CUF related records and documents within five (5) 
business days of County’s request such as: 

• Proof of ownership or lease and rental agreements for equipment 

• Tax records 

• Employee rosters 

• Certified payroll records 

• Inventory rosters 
 
Failure to submit required DBE Commercially Useful Function Evaluation forms or requested records and 
documents can result in withholding of payment for the value of work completed by the DBE. 

If the Contractor and/or the County determine that a listed DBE is not performing a CUF in performance of their 
DBE committed work, immediately suspend performance of the noncompliant portion of the work. The County 
may deny payment for the noncompliant portion of the work. The County will ask the Contractor to submit a 
corrective action plan (CAP) to the County within five (5) days of the noncompliant CUF determination. The CAP 
must identify how the Contractor will correct the noncompliance findings for the remaining portion of the DBE's 
work. The County has five (5) days to review the CAP in conjunction with the prime contractor’s review. The 
Contractor must implement the CAP within five (5) days of the County's approval. The County will then authorize 
the prior noncompliant portion of work for the DBE's committed work. 

If corrective actions cannot be accomplished to ensure the DBE performs a CUF on the Contract, then the 
Contractor may have good cause to request termination of the DBE. 
 

5-1.13B(2)(c)  Termination and Replacement 
The prime contractor shall utilize the specific DBEs listed to perform the work and supply the materials for 
which each is listed unless the contractor obtains the Agency’s written consent. The prime contractor shall 
not terminate or replace a listed DBE for convenience and perform the work with their own forces or obtain 
materials from other sources without prior written authorization from the Agency. Unless the Agency’s prior 
written consent is provided, the contractor shall not be entitled to any payment for work or material unless 
it is performed or supplied by the listed DBE on the Exhibit 15-G Construction Contract DBE Commitment 
form, included in the Bid. 

Termination of DBE Subcontractors 

After a contract with a specified DBE goal has been executed, termination of a DBE may be allowed for 
the following, but not limited to, justifiable reasons with prior written authorization from the Agency: 

1. Listed DBE fails or refuses to execute a written contract based on plans and specifications for 
the project. 

2. The Local Agency stipulated that a bond is a condition of executing the subcontract and the listed 
DBE fails to meet the Local Agency’s bond requirements. 

3. Work requires a contractor's license and listed DBE does not have a valid license under 
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Contractors License Law, or is not properly registered with the California Department of Industrial 
Relations as a public works contractor. 

4. Listed DBE fails or refuses to perform the work or furnish the listed materials (failing or refusing to 
perform is not an allowable reason to remove a DBE if the failure or refusal is a result of bad faith 
or discrimination). 

5. Listed DBE's work is unsatisfactory and not in compliance with the contract. 

6. Listed DBE is ineligible to work on the project because of suspension or debarment. 

7. Listed DBE becomes bankrupt or insolvent or exhibits credit unworthiness. 

8. Listed DBE voluntarily withdraws with written notice from the Contract 
9. Listed DBE is ineligible to receive credit for the type of work required. 

10. Listed DBE owner dies or becomes disabled resulting in the inability to perform the work on the Contract. 

11. The Agency determines other documented good cause. 

To terminate a DBE or to terminate a portion of a DBE's work, the contractor must use the following 
procedures: 

1. Send a written notice to the DBE of Contractor’s intent to use other forces or material sources and 
include one or more justifiable reasons listed above. Simultaneously send a copy of this written 
notice to the Agency. The written notice to the DBE must request they provide any response 
within five (5) business days to both the Contractor and the Agency by either acknowledging their 
agreement or documenting their reasoning as to why the use of other forces or sources of 
materials should not occur. 

2. If the DBE does not respond within 5 business days, Contractor may move forward with the 
request as if the DBE had agreed to Contractor’s written notice. 

3. Submit Contractor’s DBE termination request by written letter to the Agency and include: 

• One or more above listed justifiable reasons along with supporting documentation. 

• Contractor’s written notice to the DBE regarding the request, including proof of 
transmission and tracking documentation of Contractor’s written notice 

• The DBE's response to Contractor’s written notice, if received. If a written response 
was not provided, provide a statement to that effect. 

 
The Agency shall respond in writing to Contractor’s DBE termination request within 5 business days. 

Replacement of DBE Subcontractors 

After receiving the Agency’s written authorization of DBE termination request, the Contractor must obtain 
the Agency’s written agreement for DBE replacement. The Contractor must find or demonstrate GFEs to 
find qualified DBE replacement firms to perform the work to the extent needed to meet the DBE 
commitment. 

 
The following procedures shall be followed to request authorization to replace a DBE firm: 

1. Submit a request to replace a DBE with other forces or material sources in writing to the Agency 
which must include: 

a. Description of remaining uncommitted work items made available for replacement DBE 
solicitation and participation. 

b. The proposed DBE replacement firm's business information, the work they have 
agreed to perform, and the following: 

• Quote for bid item work and description of work to be performed 

• Proposed subcontract agreement and written confirmation of agreement to perform 
on the Contract 

• Revised Subcontracting Request form 
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• Revised Exhibit 15-G: Construction Contract DBE Commitment 
 

2. If Contractor has not identified a DBE replacement firm, submit documentation of the 
Contractor’s GFEs to use DBE replacement firms within 7 days of Agency's authorization to 
terminate the DBE. The Contractor may request the Agency's approval to extend this 
submittal period to a total of 14 days. Submit documentation of actions taken to find a DBE 
replacement firm, such as: 

• Search results of certified DBEs available to perform the original DBE work identified and/or 
other work the Contractor had intended to self-perform, to the extent needed to meet the 
DBE commitment 

• Solicitations of DBEs for performance of work identified 

• Correspondence with interested DBEs that may have included contract details and 
requirements 

• Negotiation efforts with DBEs that reflect why an agreement was not reached 

• If a DBE's quote was rejected, provide Contractor’s reasoning for the rejection, such as 
why the DBE was unqualified for the work, or why the price quote was unreasonable or 
excessive 

• Copies of each DBE's and non-DBE's price quotes for work identified, as the Agency may 
contact the firms to verify solicitation efforts and determine if the DBE quotes are 
substantially higher 

• Additional documentation that supports the GFE 

The Agency shall respond in writing to the Contractor’s DBE replacement request within five (5) business days. 
The Contractor must submit a revised Subcontracting Request form if the replacement plan is authorized by 
the Agency. 
 

 

5-1.13B(3)  Use of Joint Checks 
A joint check may be used between the Contractor or lower-tier subcontractor and a DBE subcontractor 
purchasing materials from a material supplier if the contractor obtains prior approval from the LPA for the 
proposed use of joint check upon submittal of the LAPM 9-K: DLA Disadvantaged Business Enterprises (DBE) 
Joint Check Agreement Request form. 
 
To use a joint check, the following conditions must be met: 

• All parties, including the Contractor, must agree to the use of a joint check 
• Entity issuing the joint check acts solely to guarantee payment 
• DBE must release the check to the material supplier 
• LPA must authorize the request before implementation 
• Any party to the agreement must provide requested documentation within 10 days of the LPA's request 

for the documentation 
• Agreement to use a joint check must be short-term, not to exceed 1 year, allowing sufficient time needed 

to establish or increase a credit line with the material supplier.  
A request for a joint check agreement may be initiated by any party. If a joint check is used, the DBE remains 
responsible for all elements of 49 CFR 26.55(c)(1). 
Failure to comply with the above requirements disqualifies DBE participation and results in no credit and no 
payment to the Contractor for DBE participation. 
A joint check may not be used between the Contractor or subcontractor and a DBE regular dealer, bulk material 
supplier, manufacturer, wholesaler, broker, trucker, packager, manufacturer’s representative, or other persons 
who arrange or expedite transactions. 
 

You may use a joint check between the Contractor or lower-tier subcontractor and a DBE subcontractor 
purchasing materials from a material supplier if you obtain prior approval from the Department for your proposed 
use of joint checks upon submittal of a DBE Joint Check Agreement Request form. 
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Replace section 5-1.13E with: 
5-1.13E  Prompt Payment 
Section 5-1.13E applies to all contracts. 

 

Progress Payment  

In accordance with California Business and Professions Code section 7108.5, the prime contractor or 
subcontractor shall pay to any subcontractor, not later than seven days after receipt of each progress payment, 
unless otherwise agreed to in writing, the respective amounts allowed the contractor on account of the work 
performed by the subcontractors, to the extent of each subcontractor’s interest therein. In the event that there is 
a good faith dispute over all or any portion of the amount due on a progress payment from the prime contractor 
or subcontractor to a subcontractor, the prime contractor or subcontractor may withhold no more than 150 
percent of the disputed amount. Any violation of this requirement shall constitute a cause for disciplinary action 
and shall subject the licensee to a penalty, payable to the subcontractor, of 2 percent of the amount due per 
month for every month that payment is not made. 

In any action for the collection of funds wrongfully withheld, the prevailing party shall be entitled to his or her 
attorney’s fees and costs. The sanctions authorized under this requirement shall be separate from, and in 
addition to, all other remedies, either civil, administrative, or criminal. This clause applies to both DBE and non- 
DBE subcontractors. 
 

Payment of Withheld Funds to Subcontractors  

No retainage will be held by the Agency from progress payments due to the prime contractor. Any retainage 
kept by the prime contractor or by a subcontractor must be paid in full to the earning subcontractor within 
seven (7) days after the subcontractor’s work is satisfactorily completed. Any delay or postponement of 
payment may take place only for good cause and with the Agency’s prior written approval. Any violation of 
these provisions shall subject the violating contractor or subcontractor to the penalties, sanctions, and 
remedies specified in Section 7108.5 of the California Business and Professions Code and Section 10262 of 
the California Public Contract Code. This requirement shall not be construed to limit or impair any contractual, 
administrative or judicial remedies, otherwise available to the contractor or subcontractor in the event of a 
dispute involving late payment or nonpayment by the contractor, deficient subcontractor performance and/or 
noncompliance by a subcontractor. This clause applies to both DBE and non-DBE subcontractors.  

Any violation of these provisions of Prompt Progress Payment and Prompt Payment of Withheld Funds to 
Subcontractors shall subject the violating prime contractor or subcontractor to the penalties, sanctions and other 
remedies specified therein. These requirements shall not be construed to limit or impair any contractual, 
administrative, or judicial remedies otherwise available to the prime contractor or subcontractor in the event of a 
dispute involving late payment or nonpayment by the prime contractor, deficient subcontract performance, or 
noncompliance by a subcontractor. 

DBE RUNNING TALLY OF ATTAINMENTS  

For projects that are awarded on or after September 1, 2023: 

Exhibit 9-F is no longer required. Instead, by the 15th of the month following the month of any payment(s), the 
prime contractor must now submit Exhibit 9-P to the County. If the Contractor does not make any payments to 
subcontractors, supplier(s) and/or manufacturers they must report “no payments were made to subs this 
month” and write this visibly and legibly on Exhibit 9-P. 
 

Replace Reserved in section 5-1.20H with: 
5-1.20H Relations with Caltrans 
An encroachment permit has been issued to the County by Caltrans for work within Caltrans right of way. You 
must be fully informed of and comply with the requirements of this encroachment permit as well as rules, 
regulations, and conditions that may govern your activities within the Caltrans right-of-way and should conduct 
the work accordingly. 

You must obtain an encroachment permit rider from Caltrans before working within the State right of way. 
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A fee may apply. 

 

Replace section 5-1.24 with: 
5-1.24  CONSTRUCTION SURVEYS 
5-1.24A  General  
5-1.24A(1)  Summary 
Section 5-1.24 includes specifications for furnishing and setting construction stakes and markers to establish the 
lines and grades required for the completion of the work and as necessary for the Engineer to check lines, 
grades, alignment and elevations. 

Contractor must perform construction staking as necessary to control the work. Furnish and set construction 
stakes and marks with accuracy adequate to assure that the completed work conforms to the lines, grades, and 
section.  

Contractor must follow all procedures, methods, and typical stake markings under Chapter 12, Construction 
Surveys, of the Caltrans publication “Surveys Manual.” Copies of the “Survey Manual” may be purchased from 
Caltrans Publications Unit 1900 Royal Oaks Drive, Sacramento, California 95815, (916) 445-3520. 

Contractor must notify the National Geodetic Survey (NGS) that a USGS benchmark near the existing bridge 
southeast wingwall will be destroyed by the project.  Perform a corner record of the existing benchmark and also 
determine the State Plane coordinates of the original monument.  Provide the corner record, coordinates, and 
correspondence with NGS to the County prior to monument demolition.  If required by NGS, reset of the bench 
mark is extra work. 

5-1.24A(2)  Definitions 
Not Used 

5-1.24A(3)  Submittals 
Contractor must submit all computations necessary to establish the exact position of the work from control points. 
All computations, survey notes, and other records necessary to accomplish the work must be neat, legible, and 
accurate. Copies of such computation, notes and other records must be furnished to the Engineer before 
beginning work that requires their use. 

Upon completion of construction staking and before acceptance of the contract, all computations, survey notes, 
and other data used to accomplish the work must be submitted to the Engineer and will become the property of 
the County. 

5-1.24A(4)  Quality Assurance 
Not Used 

5-1.24B  Materials  
Not Used 

5-1.24C  Construction  
Construction stakes and marks (including paint marks) must be removed from the site of work when no longer 
needed. 

5-1.24D  Payment  
The Department pays you for construction staking as follows: 

1. A total of 90 percent of the item total over the life of the contract. 
2. A total of 100 percent of the item total upon submission of final computations, notes and other data. 
 
 

Add to section 5-1.33: 
Maintain all construction equipment in proper tune according to manufacturer's specifications. 

Avoid diesel fuel equipment idling to the greatest extent feasible throughout the duration of construction activities. 
Idling in excess of 5 minutes is not permitted. 
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Post signs in designated queuing areas and on jobsite to remind drivers and operators of 5-minute idling limit. 

Each internal combustion engine, used for any purpose on the job, or related to the job, must be equipped with a 
muffler of a type recommended by the manufacturer. Do not operate any internal combustion engine on the job 
site without an appropriate muffler. 

Equip all internal combustion engines with an operational spark arrester or equip the engine for the prevention of 
fire. 

Add between the 2nd and 3rd paragraphs of section 5-1.36C(3): 
The utility owner will relocate a utility shown in the following table before the corresponding date shown: 

Utility Relocation and Date of the Relocation 
Utility Location Date 

Frontier East side of existing 
bridge 

During winter suspension.  After the new bridge 
construction, before existing bridge removal. 

DWR Station No. 
9 and data line 

East side of existing 
bridge 

During winter suspension.  After the new bridge 
construction, before existing bridge removal. 

USGS Sampler East bank near existing 
bridge 

During winter suspension.  After the new bridge 
construction, before existing bridge removal. 

 

The utilities shown in the following table will not be rearranged. The utilities may interfere with bridge removal, 
contractor access, channel grading, and rock slope protection installation.. If you want them rearranged or 
temporarily deactivated, make arrangements with the utility owner. 

Utilities Not Rearranged for bridge removal, contractor access, channel grading, and rock 
slope protection installation.  

Utility Location 
PG&E East of existing bridge 

 

 

 

Replace section 5-1.37A General with: 
5-1.37 A General 
Maintain and protect the work until the County Board of Supervisors have accepted the Contract. 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 
 

6  CONTROL OF MATERIALS 
 

Replace section 6-1.03B with: 
6-1.03B  Submittals 
6-1.03B(1)  General 
Not Used 

6-1.03B(2)  Work Plan 
For local material, such as rock, gravel, earth, structure backfill, pervious backfill, imported borrow, and culvert 
bedding, obtained from a (1) noncommercial source, or (2) source not regulated under California jurisdiction, 
submit a local material plan for each material at least 60 days before placing the material. The local material plan 
must include: 

1. Certification signed by you and an engineer who is registered as a civil engineer in the State or a professional 
geologist licensed as a professional geologist by the State stating: 

 



PRELIM
IN

ARY - N
OT FOR C

ONSTRUCTIO
N

BRLO-5922(077)  27 Work Order 4576 

 I am aware local material from a noncommercial source or a source not regulated under CA jurisdiction 
must be sampled and analyzed for pH and lead and may require sampling and analysis under section 
6-1.03B(3) for other constituents of concern based on the land use history. I am aware that local 
material sources must not contain ADL at concentrations greater than 80 mg/kg total lead or equal to or 
greater than 5 mg/L soluble lead as determined by the Waste Extraction Test (WET) Procedures, 22 
CA Code of Regs § 66261.24(a)(2) App II. I am aware that a maximum quantity of material may be 
excavated at the site based on the minimum number of samples taken before excavating at the site 
under section 6-1.03B(3). 

 
2. Land use history of the local material location and surrounding property 
3. Sampling protocol 
4. Number of samples per volume of local material 
5. QA and QC requirements and procedures 
6. Qualifications of sampling personnel 
7. Stockpile history 
8. Name and address of the analytical laboratory that will perform the chemical analyses 
9. Analyses that will be performed for lead and pH 
10. Other analyses that will be performed for possible hazardous constituents based on: 

10.1. Source property history 
10.2. Land use adjacent to source property 
10.3. Constituents of concern in the ground water basin where the job site is located 
 

The plan must be sealed and signed by an engineer who is registered as a civil engineer in the State or a 
professional geologist licensed as a professional geologist by the State. 

If the plan requires revisions, the Engineer provides comments. Submit a revised plan within 7 days of receiving 
comments. Allow 7 days for the review. 

6-1.03B(3)  Analytical Test Results 
At least 15 days before placing local material, submit analytical test results for each local material obtained from a 
noncommercial source or a source not regulated under CA jurisdiction. The analytical test results must include: 

1. Certification signed by an engineer who is registered as a civil engineer in the State or a professional 
geologist licensed as a professional geologist by the State stating: 

 
 The analytical testing described in the local material plan has been performed. I performed a statistical 

analysis of the test results using the US EPA's ProUCL software with the applicable 95 percent upper 
confidence limit. I certify that the material from the local material source is suitable for unrestricted use 
at the job site, it has a pH above 5.0, does not contain soluble lead in concentrations equal to or 
greater than 5mg/l as determined by the Waste Extraction Test (WET) Procedures, 22 CA Code of 
Regs § 66261.24(a)(2) App II, does not contain lead in concentrations above 80 mg/kg total lead, is 
free from all other contaminants identified in the local material plan, and will comply with the job site's 
basin plan and water quality objectives of the RWQCB. 

 
2. Chain of custody of samples 
3. Analytical results no older than 1 year 
4. Statistical analysis of the data using US EPA’s ProUCL software with a 95 percent upper confidence limit 
5. Comparison of sample results to hazardous waste concentration thresholds and the RWQCB's basin plan 

requirements and water quality objectives for the job site location 
 
6-1.03B(4)  Sample and Analysis 
Sample and analyze local material from a (1) noncommercial source or (2) a source not regulated under CA 
jurisdiction: 

1. Before bringing the local material to the job site 
2. As described in the local material plan 
3. Under US EPA Test Methods for Evaluating Solid Waste, Physical/Chemical Methods (SW-846) 
 
The sample collection must be designed to generate a data set representative of the entire volume of proposed 
local material. 
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Before excavating at the (1) noncommercial material source or (2) a source not regulated under CA jurisdiction, 
collect the minimum number of samples and perform the minimum number of analytical tests for the 
corresponding maximum volume of local material as shown in the following table: 

Minimum Number of Samples and Analytical Tests for Local Material 
Maximum volume of imported borrow (cu 

yd) Minimum number of samples and analytical tests 

< 5,000 8 

5,000–10,000 12 for the first 5,000 cu yd plus 1 for each additional 1,000 cu yd 
or portion thereof 

10,000–20,000 17 for the first 10,000 cu yd plus 1 for each additional 2,500 cu yd 
or portion thereof 

20,000-40,000 21 for the first 20,000 cu yd plus 1 for each additional 5,000 cu yd 
or portion thereof 

40,000–80,000 25 for the first 40,000 cu yd plus 1 for each additional 10,000 cu 
yd or portion thereof 

> 80,000 29 for the first 80,000 cu yd plus 1 for each additional 20,000 cu 
yd or portion thereof 

 

Do not collect composite samples or mix individual samples to form a composite sample. 

Analyze the samples using the US EPA's ProUCL software with a 95 percent upper confidence limit. All chemical 
analysis must be performed by a laboratory certified by the SWRCB's Environmental Laboratory Accreditation 
Program (ELAP). 

The analytical test results must demonstrate that the local material: 

1. Is not a hazardous waste 
2. Has a pH above 5.0 
3. Has an average total lead concentration, based upon the 95 percent upper confidence limit, at or below 80 

mg/kg 
4. Is free of possible contaminants identified in the local material plan 
5. Complies with the RWQCB's basin plan for the job site location 
6 Complies with the RWQCB's water quality objectives for the job site location 
 
6-1.03C  Local Material Management 
Do not place local material until authorized. 

If the Engineer determines the appearance, odor, or texture of any delivered local material suggests possible 
contamination, sample and analyze the material. The sampling and analysis is change order work unless (1) 
hazardous waste is discovered or (2) the analytical test results indicate the material does not comply with section 
6-1.03B(3). 

Dispose of noncompliant local material at an appropriately permitted CA Class I, CA Class II or CA Class III 
facility. You are the generator of noncompliant local materials. 

 

 
6-1.04  BUY AMERICA 

Replace section 6-1.04A with: 

6-1.04A  General 

Buy America Requirements apply to steel and iron, manufactured products, and construction materials 
permanently incorporated into the project. 
 

Buy America requirements do not apply to the following: 

1. Tools and construction equipment used in performing the work 
2. Temporary work that is not incorporated into the finished project 
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6-1.04B  Crumb Rubber (Pub Res Code § 42703(d)) 
Furnish crumb rubber with a certificate of compliance. Crumb rubber must be: 

1. Produced in the United States 
2. Derived from waste tires taken from vehicles owned and operated in the United States 
 

Replace section 6-1.04C with: 

 
6-1.04C  Steel and Iron Materials 
All steel and iron materials must be melted and manufactured in the United States except: 
 

1. Foreign pig iron and processed, pelletized, and reduced iron ore may be used in the domestic production 
of the steel and iron materials 

2. If the total combined cost of the materials produced outside the United States does not exceed the 
greater of 0.1 percent of the total bid or $2,500, the material may be used if authorized 

 
Furnish steel and iron materials to be incorporated into the work with certificates of compliance and certified mill 
test reports. Mill test reports must indicate where the steel and iron were melted and manufactured. 

All melting and manufacturing processes for these materials, including an application of a coating, must occur in 
the United States. Coating includes all processes that protect or enhance the value of the material to which the 
coating is applied. 

Add section 6-1.04D: 

 
6-1.04D  Manufactured Products 
Iron and steel used in precast concrete manufactured products must meet the requirements of the above section 
(Steel and Iron Materials) regardless of the amount used. Iron and steel used in other manufactured products 
must meet the requirements of the above section (Steel and Iron Materials) if the weight of steel and iron 
components constitute 90 percent or more of the total weight of the manufactured product.  

Add section 6-1.04E: 

 
6-1.04E  Construction Materials 

Buy America requirements apply to the following construction materials that are or consist primarily of: 

1. Non-ferrous metals 
2. Plastic and polymer-based products such as: 

2.1 Polyvinylchloride 
2.2 Composite Building Materials 

3. Glass 
4. Fiber optic cable (including drop cable) 
5. Optical fiber 
6. Lumber 
7. Engineered wood 
8. Drywall 

 
All manufacturing processes for these materials as defined in 2 CFR 184.6 must occur in the United States. 
 
Where one or more of these construction materials have been combined by a manufacturer with other 
materials through a manufacturing process, Buy America requirements do not apply unless otherwise 
specified. 
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Furnish construction materials to be incorporated into the work with certificates of compliance with each 
project delivery. Manufacturer’s certificate of compliance must identify where the construction material 
was manufactured and attest specifically to Buy America compliance. 
 

All manufacturing processes for these materials must occur in the United 

States.  

Buy America requirements do not apply to the following: 

1. Tools and construction equipment used in performing the work 

2. Temporary work that is not incorporated into the finished project 
Waivers 

If Buy America waivers are granted, use the following language to include in the contract: 

 
The following steel and iron products, manufactured products, or construction materials have received an 
approved Buy America waiver for this contract, and therefore, are not subject to Buy America requirements: 

1.  _   

2.  _   
 
 

 

Add to section 6-1.07B Prohibitions On Materials, Equipment, and Services: 
In response to significant national security concerns, the agency shall check the prohibited vendor 
list before making any telecommunications and video surveillance purchase because recipients and 
subrecipients of federal funds are prohibited from obligating or expending loan or grant funds to: 

• Procure or obtain; 
• Extend or renew a contract to procure or obtain; or 
• Enter into a contract (or extend or renew a contract) to procure or obtain equipment, 

services, or systems that uses covered telecommunications equipment or services as a 
substantial or essential component of any system, or as critical technology as part of any 
system. 

The prohibited vendors (and their subsidiaries or affiliates) are: 
• Huawei Technologies Company; 
• ZTE Corporation; 
• Hytera Communications Corporation; 
• Hangzhou Hikvision Digital Technology Company; 
• Dahua Technology Company; and 
• Subsidiaries or affiliates of the above-mentioned companies. 

In implementing the prohibition, the agency administering loan, grant, or subsidy programs shall 
prioritize available funding and technical support to assist affected businesses, institutions and 
organizations as is reasonably necessary for those affected entities to transition from covered 
communications equipment and services, to procure replacement equipment and services, and to 
ensure that communications service to users and customers is sustained. 
The contractors should furnish telecommunications and video surveillance equipment with a certificate of 
compliance. The certificate must state telecommunications and video surveillance equipment was not 
procured or obtained from manufacturers identified in the above list. 

 

Add to section 6-1: 
6-1.08  ENVIRONMENTAL PRODUCT DECLARATIONS FOR HOT MIX ASPHALT AND CONCRETE 
Section 6-1.08 includes specifications for environmental product declarations for hot mix asphalt and concrete 
materials and products. 



PRELIM
IN

ARY - N
OT FOR C

ONSTRUCTIO
N

BRLO-5922(077)  31 Work Order 4576 

See section 6-1.06B for definitions. 

For projects with bid opening dates after February 1, 2025, with a total bid over $1 million and 175 or more 
original working days, materials or products specified in the following table require facility-specific, product stage, 
environmental product declarations as informational submittals: 

Material or product Material specifications 
Hot mix asphalta Section 39-2, "Hot Mix Asphalt" 

Excludes RHMA, OGFC, and BWC materials. 
Concreteb Section 28-2, "Lean Concrete Bases," Section 28-3, "Rapid Strength 

Concrete Base," Section 28-4, "Lean Concrete Base Rapid Setting," 
Section 28-5, "Concrete Base," Section 40, "Concrete Pavement," 
Section 47-5, "Type 6 Retaining Walls," Section 49-3, "Cast-In-Place 
Concrete Piling," Section 49-4, "Steel Soldier Piling," Section 51, 
"Concrete Structures," Section 58-2, "Masonry Block," Section 73, 
"Concrete Curbs and Sidewalks," Section 83, "Railings and Barriers," and 
Section 99, "Building Construction." 
Excludes volumetric-proportioned rapid strength concrete and Section 
90-4 PC concrete members. 

aFor each hot mix asphalt plant providing 2,250 tons or more on the project by job mix formula. 
bFor each concrete plant providing 250 cubic yards or more on the project by mix design. 
 

The requirements in section 6-1.08 do not apply to seasonal plants operating fewer than 6 months per year.  

The requirements in section 6-1.08 do not apply to informal-bid contracts. 

For product category rules for hot mix asphalt or concrete, go to the METS website. Use the product category rule 
in effect on the date of bid opening unless otherwise authorized. An environmental product declaration for hot mix 
asphalt or concrete is not required for either of the following conditions: 

1. Applicable product category rule has expired without replacement as of the bid opening date. 
2. Applicable product category rule was issued less than 50 days before the bid opening date. 
 
Immediately notify the Engineer if a program operator has determined their product category rule does not allow 
for development of a facility-specific environmental product declaration. Include written correspondence from the 
program operator with your notification to the Engineer. If the Engineer determines the development of a facility-
specific environmental product declaration cannot be achieved, an environmental product declaration will not be 
required for that material or product. 

You must register on the Department’s Data Interchange for Materials Engineering (DIME) at least 15 days before 
submitting environmental product declarations. Follow the registration process at: 

https://dime.dot.ca.gov/ 
 

Within 30 days of initial placement of each applicable material or product, submit a facility-specific, product stage, 
environmental product declaration informational submittal to DIME and provide proof of submission in PDF file 
format to the Engineer. The DIME entry information must include intended use of materials and estimated 
quantities of materials to be used as represented by the environmental product declaration.  

Failure to provide a required environmental product declaration informational submittal will result in a $6,000 
performance failure withhold for each missing declaration. The Department returns the withhold within 30 days 
after receipt of the compliant declaration if submitted prior to Contract acceptance. Withholds become permanent 
deductions if the declaration is not submitted before Contract acceptance. 

 

 
Replace section 6-2.01A General with: 

6-2.01A General 

The County uses a Quality Assurance Program (QAP) to ensure a material is produced to comply with the 
Contract. 
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The County may examine the records and reports of tests the prime contractor performs if they are available at 
the job site.  Schedule work to allow time for QAP testing. 

The Engineer will deduct the costs for testing of materials and work found to be unacceptable, as determined by 
the tests performed by the Department, and the costs for testing of material sources identified by the Contractor 
which are not used for the work, from moneys due or to become due to the Contractor.  The amount deducted will 
be determined by the Engineer. 

Whenever a reference is made in the specifications to any of the California Test numbers specified below, the 
corresponding ASTM designation test numbers may be used to determine the quality of the materials.  The 
laboratory performing the test shall perform the test according to the most recent test method version and shall be 
currently certified to perform the test for which they will be submitting the test results. 

California Test ASTM Test Test Description 

125 D 75 Construction Material Sampling 

202 C 136 Aggregate Gradation 

205 D 5821 Aggregate Percent Crushed Particles 

211 C 131 Los Angeles Abrasion 

216 D 1557 Aggregate Optimum Moisture Density 

217 D 2419 Sand Equivalent 

226 C 2216 Oven Aggregate Moisture Content 

231 D 6938 Soil, Aggregate In-place Nuclear Density 

308 D 1188, D 2726 HMA Bulk Specific Gravity 

309 D 2041 HMA Theoretical Max Specific Gravity 

366 D 1560 Stabilometer 

367 D 2726 HMA Air Void Content 

375 D 2950 HMA In-place Nuclear Density 

379 D 2172 Bitumen Content (Solvent Extraction) 

382 D 6307 Bitumen Content (Ignition Oven) 

 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 
 

7  LEGAL RELATIONS AND RESPONSIBILITY TO THE PUBLIC 
 

Add to section 7-1.02C Emissions Reduction with: 
 

Limit idling time to 5 minutes when construction equipment is not in use, unless engine manufacturer’s 
specifications or safety considerations require more time. 

Comply with Yolo Solano Air Quality Management District Rule 2.3, which states that visible emissions shall not 
exceed 40% opacity for more than three minutes in any one-hour.   

 
Add to section 7-1.02I(1) General with: 

7-1.02I(1) General 
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NOTICE OF REQUIREMENT FOR NONDISCRIMINATION PROGRAM 

(GOV. CODE, SECTION 12990) 

Your attention is called to the "Nondiscrimination Clause", set forth in Section 7-1.02I(2) "Nondiscrimination," of 
the Standard Specifications, which is applicable to all nonexempt State contracts and subcontracts, and to the 
"Standard California Nondiscrimination Construction Contract Specifications" set forth therein.  The specifications 
are applicable to all nonexempt State construction contracts and subcontracts of $5,000 or more. 

Replace the 2nd paragraph of section 7-1.02K(2) with 
The general prevailing wage rates are set forth in the General Prevailing Wage Rate Determinations for this 
project, available for review at Yolo County Department of Community Services, Public Works Division, 292 West 
Beamer Street, Woodland, California and available from the California Department of Industrial Relations’ internet 
web site at http://www.dir.ca.gov/DLSR/PWD.  Future effective general prevailing wage rates which have been 
predetermined and are on file with the California Department of Industrial Relations are referenced but not printed 
in the General Prevailing Wage Rate Determinations. 

Federal minimum wage rates for this project are predetermined by the United States Secretary of Labor.  The 
Federal minimum wage rates are available directly from the Department of Labor now known as Wage 
Determinations at: https://beta.sam.gov/.   Addenda to modify the Federal minimum wage rates, if necessary, will 
be issued to holders of "Notice to Contractors, Special Provisions, Proposal, and Contract" books, as registered at 
https://www.bidsync.com/bidsync-cas/.  The higher of the federal or state prevailing wage shall be paid. 

This project is subject to compliance monitoring and enforcement by the Department of Industrial Relations. The 
Contractor shall be required to post job site notices, as prescribed by regulation. 

In addition, the CONTRACTOR and SUBCONTRACTORS shall comply with the following Health Care 
Expenditure requirements: 

HEALTH CARE EXPENDITURE REQUIREMENT 
 

The County has also adopted the following health care expenditure requirement for certain public projects 
estimated to cost more than one-million dollars ($1,000,000): 
 
Each Contractor with construction craft employees shall make health care expenditures for each such 
employee in an amount per hour worked on the Covered Project equivalent to at least the hourly pro rata 
cost of a Covered California Platinum level plan for two 40-year-old adults and two dependents 0 to 14 
years of age for the Covered California rating area in which the development is located. Qualifying 
expenditures shall be credited toward compliance with prevailing wage payment requirements up to the 
amount determined by the Director of Industrial Relations pursuant to Sections 1773 and 1773.9 of the 
Labor Code. Health care expenditures in excess of that amount shall not be so credited. “Health care 
expenditures” include contributions under Sections 501(c) or (d) or 401(a) of the Internal Revenue Code 
and payments toward “medical care” as defined under Section 213(d)(1) of the Internal Revenue Code. A 
Contractor that is signatory to a valid collective bargaining agreement that requires payment of at least the 
prevailing wage, participation in a joint labor-management apprenticeship program, and the provision of 
health care payments for all construction craft employees shall be deemed in compliance. A Contractor 
without construction craft employees shall show a contractual obligation that its subcontractors comply with 
this paragraph. 
 
Bidders must submit a signed Acknowledgment confirming they have read and will comply with this 
requirement. 
 

The Acknowledgment form regarding the County’s Health Care Expenditure Requirement is attached to this 
specification and must be included in the bid submission package. 

 

Replace the 5th through 9th paragraph of section 7-1.02K(3) 

Submit certified payroll records to the Engineer. 

http://www.dir.ca.gov/DLSR/PWD
https://beta.sam.gov/
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Add to the end of section 7-1.02K(4) 
CONTRACTOR and SUBCONTRACTORS shall comply with the following Joint Apprenticeship Committee (JAC) 
requirements: 

JOINT APPRENTICESHIP COMMITTEE PARTICIPATION REQUIREMENT  
 

The County has adopted additional requirements for certain “Covered Projects” as defined in the County’s 
Policy on Procurement. This Project is considered a “Covered Project” and is subject to the County’s Joint 
Apprenticeship Committee (JAC) participation requirement.  A JAC means an apprenticeship program 
comprised of an equal number of employer and employee representatives approved by the State of 
California Division of Apprenticeship Standards. This JAC requirement is in addition to the apprenticeship 
requirements of the Prevailing Wage Laws.   
 
To satisfy the County’s JAC participation requirement, Contractors must submit with their bid the Joint 
Apprenticeship Committee Participation Certification with signed evidence satisfactory to the Procurement 
Manager or the Procurement Manager’s designee that they participate in a JAC by being a signatory to a 
JAC or employ registered apprentices dispatched by a JAC.  Such evidence may be in the form of a 
signed letter from a JAC confirming the Contractor is a signatory to a JAC or has hired registered 
apprentices who are active participants of a JAC.  
 
In addition, Bidders must submit a signed “Statement Re: No Apprenticeship Violation” confirming the 
Bidder has not been found in violation of any provision of state or local apprenticeship laws or regulations in 
the past three years. 

 

Joint Apprenticeship Committee Participation Certification and No Apprenticeship Violation forms are attached to 
this specification and must be included in the bid submission package. 

 

 

Add to the end of section 7-1.02M(2): 
Obtain the emergency phone numbers of the California Department of Forestry and Fire Protection unit 
headquarters, United States Forest Service ranger district office, and U.S. Department of Interior Bureau of Land 
Management field offices. Submit these phone numbers to the Engineer before the start of job site activities. Post 
the agencies names and emergency phone numbers at a prominent place at the job site. 

Hydrocarbon-fueled engines, both stationary and mobile, must be equipped with spark arresters pursuant to Pub 
Res Code § 4442 except for either of the following: 

1. Motor trucks, truck tractors, buses, or passenger vehicles, if equipped with a muffler as defined in the Vehicle 
Code 

2. Equipment powered by turbocharged engines if: 
2.1 Exhausted gases pass through the rotating turbine wheel  
2.2 There is no exhaust bypass to the atmosphere 
2.3 The turbocharger is in effective mechanical condition 

 
Each toilet must have a metal ashtray at least 6 inches in diameter by 8 inches deep, half-filled with sand, and 
within easy reach of anyone accessing the facility. 

Locate flammable materials at least 50 feet away from equipment service, parking, and gas or oil storage areas. 
Each small mobile or stationary engine site must be cleared of flammable material for a radius of at least 15 feet 
from the engine. 

Furnish the following fire tools: 

1. 1 shovel and 1 fully charged fire extinguisher UL rated at 4B:C or more on each truck, personnel vehicle, 
tractor, grader, or other heavy equipment. 

2. 1 shovel and one 5-gallon water-filled backpack fire pump for each welder. 
3. 1 shovel or 1 chemical pressurized fire extinguisher, fully charged, for each gasoline-powered tool, including 

chain saws, soil augers, and rock drills. The fire tools must always be within 25 feet from the point of 
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operation of the power tool. Each fire extinguisher must be of the type and size required by the California 
Department of Forestry and Fire Protection. 

 
Each shovel must be size O or larger and at least 46 inches long. 

Cal Fire, USFS, and BLM have established the following adjective class ratings for 5 levels of fire danger for use 
in public information releases and fire protection signing: "low," "moderate," "high," "very high," "extreme." Obtain 
the fire danger rating daily for the project area from the nearest Cal Fire unit headquarters, USFS ranger district 
office, or BLM field office. Monitor the National Weather Service daily forecasts for "fire weather watches" and 
"red flag warnings" covering the project’s locations. 

If the fire danger rating is "very high" or a "fire weather watch" is issued, then: 

1. Falling of dead trees or snags must be discontinued. 
2. No open burning is permitted and fires must be extinguished. 
3. Welding must be discontinued except in an enclosed building or within an area cleared of flammable material 

for a radius of 25 feet. 
4. Blasting must be discontinued. 
5. Smoking is allowed only in automobiles and cabs of trucks equipped with an ashtray or in cleared areas 

immediately surrounded by a fire break unless prohibited by other authority. 
6. Vehicular travel is restricted to cleared areas except in case of emergency. 
 
If the fire danger rating is "extreme" or a "red flag warning" is issued, take the precautions specified for a "very 
high" fire danger rating or a "fire weather watch" issuance, except: 

1. Smoking is only allowed in automobiles and cabs of trucks equipped with an ashtray. 
2. Work of a nature that could start a fire requires that properly equipped fire guards be assigned to such 

operation for the duration of the work. 
 
The Engineer may suspend work wholly or in part due to hazardous fire conditions. If the controlling activity is 
suspended due to hazardous fire conditions, the associated days are considered adverse weather-related 
conditions and working days will not be assessed. If field and weather conditions become such that the work is 
suspended, section 7-1.02M(2) will not be enforced for the period of the suspension. 

 

Delete the 24th paragraph of section 7-1.04. 
 

Replace section 7-1.05A with 
 

You must defend, indemnify, and save harmless the County, including its officers, employees, agents, and 
volunteers (excluding agents who are design professionals), from any and all claims, demands, causes of action, 
damages, costs, expenses, actual attorneys' fees, losses or liabilities, in law or in equity (Section 7-1.05 Claims) 
arising out of or in connection with your performance of this Contract for: 

 1. Bodily injury including, but not limited to, bodily injury, sickness or disease, emotional injury or death to 
persons, including, but not limited to, the public, any employees or agents of you, the County, or any other 
contractor; and 

2. Damage to property of anyone including loss of use thereof; caused or alleged to be caused in whole or 
in part by any negligent or otherwise legally actionable act or omission of you or anyone directly or indirectly 
employed by you or anyone for whose acts you may be liable. 

 
Except as otherwise provided by law, these requirements apply regardless of the existence or degree of fault of 
the County. You are not obligated to indemnify the County for Claims arising from conduct delineated in Civil 
Code § 2782 and for Claims arising from any defective or substandard condition of the highway that existed at or 
before the start of work, unless this condition has been changed by the work or the scope of the work requires 
you to maintain existing highway facilities and the Claim arises from your failure to maintain. Your defense and 
indemnity obligation shall extend to Claims arising after the work is completed and accepted if the Claims are 
directly related to alleged acts or omissions by you that occurred during the course of the work. Any inspection of 
the work by the County is not a waiver of full compliance with these requirements. 
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Your obligation to defend and indemnify is not excused because of your inability to evaluate liability or because 
you evaluate liability and determine that you are not liable. You must respond within 30 days to the tender of any 
Claim for defense and indemnity by the County, unless this time has been extended by the County. If you fail to 
accept or reject a tender of defense and indemnity within 30 days, in addition to any other remedy authorized by 
law, the Department may withhold such funds the County reasonably considers necessary for its defense and 
indemnity until disposition has been made of the Claim or until the Contractor accepts or rejects the tender of 
defense, whichever occurs first. 

With respect to third-party claims against you, you waive all rights of any type to express or implied indemnity 
against the County, its officers, employees, agents (excluding agents who are design professionals), or 
volunteers. 

Nothing in the Contract is intended to establish a standard of care owed to any member of the public or to extend 
to the public the status of a third-party beneficiary for any of these indemnification specifications. 

Contractor's obligation to indemnify are undertaken in addition to, and shall not be anyway limited by, the 
insurance obligations contained in the Contract. 

 

Replace sections 7-1.06B through 7-1.06I with 
 

1. INSURANCE  

A. During the term of this Contract, Contractor shall at all times maintain, at its expense, the following coverages 
and requirements:  

i.  Minimum Scope of Insurance – Coverage shall be at least as broad as the latest version of the 
following:  

1. Commercial General Liability:  Insurance Services Office form CG 000. The policy shall not 
contain any exclusions contrary to the Contract, including but not limited to endorsements or 
provisions limiting coverage for 1) Contractual liability such as ISO CG 24 26 or 21 29; or 2) cross 
liability or suits by one insured against another.  

2. Automobile Liability:  Insurance Services Office form CA 00 01, code 1‐ Any Auto or including 
Hired and Non‐Owned vehicles.  

3. Workers’ Compensation and Employers’ Liability:  Workers’ Compensation insurance as required 
by the State of California and Employers’ Liability.  

4. Professional Liability (Errors and Omissions) (If applicable, see below)  

ii. Minimum Limits (as applicable) ‐ Insurance coverage shall be with limits not less than the following:  

1. Commercial General Liability –   $2,000,000/occurrence and $4,000,000 annual aggregate or an 
aggregate of $2,000,000 that applies separately to this project (ISO CG 25 03 or 25 04).  

2. Automobile Liability – $1,000,000 per accident for bodily injury and property damage  

3. Professional Liability/Malpractice/Errors and Omissions –$2,000,000 per occurrence and annual 
aggregate (If any engineer, architect, attorney, accountant, medical professional, psychologist, or 
other licensed professional performs work under a contract, or other professional contractors, 
such as computer and software designers the contractor must provide this insurance.  If not, then 
this requirement automatically does not apply.)  

4. Workers’ Compensation – Statutory Limits/Employers’ Liability ‐ $1,000,000/accident for bodily 
injury or disease (If no employees, this requirement automatically does not apply.) It shall be a 
requirement under this agreement that any available insurance proceeds broader than or in 
excess of the specified minimum Insurance coverage requirements and/or limits shall be available 
to the Additional Insured.  Furthermore, the requirements for coverage and limits shall be (1) the 
minimum coverage and limits specified in this Contract; or (2) the broader coverage and 
maximum limits of coverage of any Insurance policy or proceeds available to the named Insured; 
whichever is greater.  
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 iii.  Other Insurance Provisions  

1. Additional Insured Status ‐ The County, its officers, agents, employees and volunteers shall be 
named as additional insured on the CGL policy with respect to liability arising out of work or 
operations performed by or in behalf of the Contractor including, materials, parts, or equipment 
furnished in connection with such work or operations. Coverage can be provided in the form or an 
endorsement to the Contractor’s insurance (at least as broad as CG 20 10 11 85 or if not 
available, through the addition of both CG 20 37 and one of the following: CG 20 10, CG 20 26, or 
CG 20 33).  [NOTE: Evidence of additional insured is needed as a separate endorsement or 
comparable policy language due to wording on the certificate negating any additional coverage 
listed writing in the description box.]  

2. Primary Coverage ‐ The Contractor’s policy shall be “primary and non‐contributory” and will not 
seek contribution from the County’s insurance or self‐insurance and shall be at least as broad as 
CG 20 01 04 13.  

3. Notice of Cancellation – Each insurance policy required above shall provide that coverage shall 
not be cancelled, except with notice to the County.  

4. Waiver of Subrogation – Contractor hereby grants to the County a waiver of any right to 
subrogation which any insurer of said Contractors may acquire against the County by virtue of the 
payment or any loss under such insurance. Contractor agrees to obtain any endorsement that 
may be necessary to affect this waiver of subrogation, but this provision applies regardless of 
whether or not the County has received a waiver of subrogation endorsement from the insurer.   

iv. The limits of Insurance required in this Contract may be satisfied by a combination of primary and 
umbrella or excess Insurance. Any umbrella or excess Insurance shall contain or be endorsed to 
contain a provision that such coverage shall also apply on a primary and noncontributory basis for 
the benefit of the County of Yolo (if agreed to in a written contract or agreement) before the County’s 
own Insurance or self‐insurance shall be called upon to protect it as a named insured.  

v. Said policies shall remain in force through the life of this Contract and, with the exception of professional 
liability coverage, shall be payable on a “per occurrence” basis unless the County Risk Manager 
specifically consents in writing to a “claims made” basis.  For all “claims made” coverage, in the 
event that the Contractor changes insurance carriers Contractor shall purchase “tail” coverage 
covering the term of this Contract and not less than three years thereafter.  Proof of such “tail” 
coverage shall be required at any time that the Contractor changes to a new carrier prior to receipt 
of any payments due.  

vi. The Contractor shall declare all aggregate limits on the coverage before commencing performance 
of this Contract, and the County’s Risk Manager reserves the right to require higher aggregate limits 
to ensure that the coverage limits required for this Contract as set forth above are available 
throughout the performance of this Contract.  

vii. Any deductibles or self‐insured retentions must be declared to and are subject to the approval of the 
County Risk Manager. All self‐insured retentions (SIR) must be disclosed to Risk Management for 
approval and shall not reduce the limits of liability.  Policies containing any SIR provision shall 
provide or be endorsed to provide that the SIR may be satisfied either by the named Insured or Yolo 
County.  

viii. Insurance is to be placed with insurers with a current A.M. Best's rating of no less than A:VII, unless 
otherwise approved by the County Risk Manager.  

ix. The policies shall cover all activities of Contractor, its officers, employees, agents and volunteers arising 
out of or in connection with this Contract.  

x. For any claims relating to this Contract, the Contractor's insurance coverage shall be primary, including 
as respects the County, its officers, agents, employees and volunteers. Any insurance maintained by 
the County shall apply in excess of, and not contribute with, insurance provided by Contractor's 
liability insurance policy. 

B. Prior to commencing services pursuant to this Contract, Contractor shall furnish the County with original 
policies or endorsements reflecting coverage required by this Contract. The endorsements are to be signed by a 
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person authorized by that insurer to bind coverage on its behalf. All endorsements are to be received by, and are 
subject to the approval of, the County Risk Manager before work commences. Upon County’s request, Contractor 
shall provide complete, certified copies of all required insurance policies, including endorsements reflecting the 
coverage required by these specifications.  

C. During the term of this Contract, Contractor shall furnish the County with original endorsements reflecting 
renewals, changes in insurance companies and any other documents reflecting the maintenance of the required 
coverage throughout the entire term of this Contract. The endorsements are to be signed by a person authorized 
by that insurer to bind coverage on its behalf. Upon County’s request, Contractor shall provide complete, certified 
copies of all 

required insurance policies, including endorsements reflecting the coverage required by these specifications. Yolo 
County reserves the right to obtain a full certified copy of any Insurance policy and endorsements. Failure to 
exercise this right shall not constitute a waiver of right to exercise later.   

D. Contractor agrees to include with all Subcontractors in their subcontract the same requirements and provisions 
of this Contract including the indemnity and Insurance requirements to the extent they apply to the scope of the 
Subcontractor’s work. Subcontractors hired by Contractor agree to be bound to Contractor and the County of Yolo 
in the same manner and to the same extent as Contractor is bound to the County of Yolo under the Contract 
Documents.  Subcontractor further agrees to include these same provisions with any Sub‐subcontractor. A copy 
of the Owner Contract Document Indemnity and Insurance provisions will be furnished to the Subcontractor upon 
request.  The General Contractor/and or Contractor shall require all Subcontractors to provide a valid certificate of 
insurance and the required endorsements included in the Contract prior to commencement of any work and 
General Contractor/and or Contractor will provide proof of compliance to the County of Yolo. (Coverage can be 
provided in the form or an endorsement to the Contractor’s insurance (at least as broad as CG 20 38 for 
operations and CG 20 40 for completed operations).  

E. Contractor shall maintain insurance as required by this contract to the fullest amount allowed by law and shall 
maintain insurance for a minimum of five years following the completion of this project.  In the event Contractor 
fails to obtain or maintain completed operations coverage as required by this Contract, the County at its sole 
discretion may purchase the coverage required and the cost will be paid by Contractor. 

Add to section 7-1.11A “General”: 

Your subcontractors and any lower tier subcontractors must include the "Required Contract Provisions Federal-
Aid Construction Contracts" (FHWA-1273) under Section 7-1.11 of the Standard Specifications. Noncompliance 
must be corrected. Payment for subcontracted work involved will be withheld from progress payments due, or that 
become due, until correction is made. Failure to comply may result in termination of the contract. 

 

 
Replace section 7-1.11B “ FHWA-1273”, 7-1.11C  “Female and Minority Goals”, and 7-1.11D  “Training” 

with: 
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7-1.11C  Female and Minority Goals 

To comply with Section II, "Nondiscrimination," of "Required Contract Provisions Federal-Aid Construction 
Contracts," the following are for female and minority utilization goals for Federal-aid construction contracts and 
subcontracts that exceed $10,000: 

 
The nationwide goal for female utilization is 6.9 percent. 

 
The goals for minority utilization (45 Fed Reg 65984 (10/3/1980)) are as follows: 

MINORITY UTILIZATION GOALS 

Minority Utilization Goals 
Economic Area Goal 

(Percent) 
174 Redding CA: 

Non-SMSA Counties: 
CA Lassen; CA Modoc; CA Plumas; CA Shasta; CA Siskiyou; CA Tehema 

 
6.8 

175 Eureka, CA 
Non-SMSA Counties: 
CA Del Norte; CA Humboldt; CA Trinity 

 
6.6 

176 San Francisco-Oakland-San Jose, CA: 
SMSA Counties: 
7120 Salinas-Seaside-Monterey, CA 
CA Monterey 
7360 San Francisco-Oakland 
CA Alameda; CA Contra Costa; CA Marin; CA San Francisco; CA San Mateo 
7400 San Jose, CA 
CA Santa Clara, CA 
7485 Santa Cruz, CA 
CA Santa Cruz 
7500 Santa Rosa 
CA Sonoma 
8720 Vallejo-Fairfield-Napa, CA 
CA Napa; CA Solano 
Non-SMSA Counties: 
CA Lake; CA Mendocino; CA San Benito 

 
 

28.9 
 

25.6 
 
 

19.6 
 

14.9 
 

9.1 
 

17.1 
 

23.2 
 

177 Sacramento, CA: 
SMSA Counties: 
6920 Sacramento, CA 
CA Placer; CA Sacramento; CA Yolo 
Non-SMSA Counties 
CA Butte; CA Colusa; CA El Dorado; CA Glenn; CA Nevada; CA Sierra; CA 
Sutter; CA Yuba 

 
 

16.1 
 

14.3 

178 Stockton-Modesto, CA: 
SMSA Counties: 
5170 Modesto, CA 
CA Stanislaus 
8120 Stockton, CA 
CA San Joaquin 
Non-SMSA Counties 
CA Alpine; CA Amador; CA Calaveras; CA Mariposa; CA Merced; CA Tuolumne 

 
 

12.3 
 

24.3 
 

19.8 

179 Fresno-Bakersfield, CA 
SMSA Counties: 
0680 Bakersfield, CA 
CA Kern 
2840 Fresno, CA 
CA Fresno 
Non-SMSA Counties: 

 
 

19.1 
 

26.1 
 

23.6 
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CA Kings; CA Madera; CA Tulare 
180 Los Angeles, CA: 

SMSA Counties: 
0360 Anaheim-Santa Ana-Garden Grove, CA 
CA Orange 
4480 Los Angeles-Long Beach, CA 
CA Los Angeles 
6000 Oxnard-Simi Valley-Ventura, CA 
CA Ventura 
6780 Riverside-San Bernardino-Ontario, CA 
CA Riverside; CA San Bernardino 
7480 Santa Barbara-Santa Maria-Lompoc, CA 
CA Santa Barbara 
Non-SMSA Counties 
CA Inyo; CA Mono; CA San Luis Obispo 

 
 

11.9 
 

28.3 
 

21.5 
 

19.0 
 

19.7 
 

24.6 

181 San Diego, CA: 
SMSA Counties 
7320 San Diego, CA 
CA San Diego 
Non-SMSA Counties 
CA Imperial 

 
 

16.9 
 

18.2 

 

7-1.11D  Federal Trainee Program 

For the Federal training program, the number of trainees or apprentices is 11 . 

This section applies if a number of trainees or apprentices is shown on the Notice of Bidders. 

As part of the prime contractor’s equal opportunity affirmative action program, provide on-the-job 
training to develop full journeymen in the types of trades or job classifications involved. 

The prime contractor has primary responsibility for meeting this training requirement. 

If the prime contractor subcontracts a contract part, they shall determine how many trainees or 
apprentices are to be trained by the subcontractor. Include these training requirements in each 
subcontract. 

Where feasible, 25 percent of apprentices or trainees in each occupation must be in their 1st year 
of apprenticeship or training. 

Distribute the number of apprentices or trainees among the work classifications on the basis of the 
prime contractor’s needs and the availability of journeymen in the various classifications within a 
reasonable recruitment area. 

Before starting work, the prime contractor shall submit to the County of Yolo: 

1. Number of apprentices or trainees to be trained for each classification 

2. Training program to be used 

3. Training starting date for each classification 

The prime contractor shall obtain the County of Yolo approval for this submitted information before the 
prime contractor starts work. The County of Yolo credits the prime contractor for each apprentice or 
trainee the prime contractor employs on the job who is currently enrolled or becomes enrolled in an 
approved program. 

The primary objective of this section is to train and upgrade minorities and women toward journeyman 
status. The prime contractor shall make every effort to enroll minority and women apprentices or 
trainees, such as conducting systematic and direct recruitment through public and private sources 
likely to yield minority and women apprentices or trainees, to the extent they are available within a 
reasonable recruitment area and show that they have made the efforts. In making these efforts, the 
prime contractor shall not discriminate against any applicant for training. 
The prime contractor shall not employ as an apprentice or trainee an employee: 
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1. In any classification in which the employee has successfully completed a training course 
leading to journeyman status or in which the employee has been employed as a 
journeyman 

2. Who is not registered in a program approved by the US Department of Labor, 
Bureau of Apprenticeship and Training 

The prime contractor shall ask the employee if the employee has successfully completed a training 
course leading to journeyman status or has been employed as a journeyman. The prime contractor’s 
records must show the employee's answers to the questions. 

In the training program, the prime contractor shall establish the minimum length and training type for 
each classification. The County of Yolo and FHWA approves a program if one of the following is met: 

1. It is calculated to: 
• Meet the equal employment opportunity responsibilities 
• Qualify the average apprentice or trainee for journeyman status in the classification 

involved by the end of the training period 
2. It is registered with the U.S. Department of Labor, Bureau of Apprenticeship and Training, and 

it is administered in a way consistent with the equal employment responsibilities of Federal-
aid highway construction contracts 

The prime contractor shall obtain the State's approval for their training program before they start work 
involving the classification covered by the program. 

The prime contractor shall provide training in the construction crafts, not in clerk-typist or secretarial-
type positions. Training is allowed in lower-level management positions such as office engineers, 
estimators, and timekeepers if the training is oriented toward construction applications. Training is 
allowed in the laborer classification if significant and meaningful training is provided and approved by 
the division office. Off-site training is allowed if the training is an integral part of an approved training 
program and does not make up a significant part of the overall training. 

The County of Yolo reimburses the prime contractor 80 cents per hour of training given an employee on 
this contract under an approved training program: 

1. For on-site training 
2. For off-site training if the apprentice or trainee is currently employed on a Federal-aid 

project and prime contractor does at least one of the following: 
a. Contribute to the cost of the training 
b. Provide the instruction to the apprentice or trainee 
c. Pay the apprentice's or trainee's wages during the off-site training period 

3. If the prime contractor complies with this 

section. Each apprentice or trainee must: 
1. Begin training on the project as soon as feasible after the start of work involving the apprentice's or 

trainee's skill 
2. Remain on the project as long as training opportunities exist in the apprentice's or 

trainee's work classification or until the apprentice or trainee has completed the training 
program 

Furnish the apprentice or trainee a: 
1. Copy of the training plan approved by the U.S, Department of Labor or a training plan for 

trainees approved by both Caltrans and FHWA 
2. Certification showing the type and length of training satisfactorily completed 

Maintain records and submit reports documenting contractor’s performance under this section. 
 

Add to section 7 Legal and Responsibility to the Public: 

Title VI Assurances 
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APPENDIX A 
 

During the performance of this Agreement, the contractor, for itself, its assignees and successors in 
interest (hereinafter collectively referred to as CONTRACTOR) agrees as follows: 

a. Compliance with Regulations: CONTRACTOR shall comply with the regulations relative to 
nondiscrimination in federally assisted programs of the Department of Transportation, Title 49, 
Code of Federal Regulations, Part 21, as they may be amended from time to time, (hereinafter 
referred to as the REGULATIONS), which are herein incorporated by reference and made a part 
of this agreement. 

b. Nondiscrimination: CONTRACTOR, with regard to the work performed by it during the 
AGREEMENT, shall not discriminate on the grounds of race, color, sex, national origin, religion, 
age, or disability in the selection and retention of sub-applicants, including procurements of 
materials and leases of equipment. CONTRACTOR shall not participate either directly or 
indirectly in the discrimination prohibited by Section 21.5 of the Regulations, including 
employment practices when the agreement covers a program set forth in Appendix B of the 
Regulations. 

c. Solicitations for Sub-agreements, Including Procurements of Materials and Equipment: In all 
solicitations either by competitive bidding or negotiation made by CONTRACTOR for work to be 
performed under a Sub- agreement, including procurements of materials or leases of equipment, 
each potential sub-applicant or supplier shall be notified by CONTRACTOR of the 
CONTRACTOR’S obligations under this Agreement and the Regulations relative to 
nondiscrimination on the grounds of race, color, or national origin. 

d. Information and Reports: CONTRACTOR shall provide all information and reports required by 
the Regulations, or directives issued pursuant thereto, and shall permit access to its books, 
records, accounts, other sources of information, and its facilities as may be determined by the 
recipient or FHWA to be pertinent to ascertain compliance with such Regulations or directives. 
Where any information required of CONTRACTOR is in the exclusive possession of another 
who fails or refuses to furnish this information, CONTRACTOR shall so certify to the recipient 
or FHWA as appropriate, and shall set forth what efforts CONTRACTOR has made to obtain 
the information. 

e. Sanctions for Noncompliance: In the event of CONTRACTOR’s noncompliance with the 
nondiscrimination provisions of this agreement, the recipient shall impose such agreement 
sanctions as it or the FHWA may determine to be appropriate, including, but not limited to: 

i. withholding of payments to CONTRACTOR under the Agreement within a reasonable 
period of time, not to exceed 90 days; and/or 

ii. cancellation, termination or suspension of the Agreement, in whole or in part. 
f. Incorporation of Provisions: CONTRACTOR shall include the provisions of paragraphs (1) 

through (6) in every sub-agreement, including procurements of materials and leases of 
equipment, unless exempt by the Regulations, or directives issued pursuant thereto. 

CONTRACTOR shall take such action with respect to any sub-agreement or procurement as the 
recipient or FHWA may direct as a means of enforcing such provisions including sanctions for 
noncompliance, provided, however, that, in the event CONTRACTOR becomes involved in, or is 
threatened with, litigation with a sub- applicant or supplier as a result of such direction, CONTRACTOR 
may request the recipient enter into such litigation to protect the interests of the State, and, in addition, 
CONTRACTOR may request the United States to enter into such litigation to protect the interests of 
the United States. 

 
APPENDIX E 

During the performance of this contract, the contractor, for itself, its assignees, and successors in 
interest (hereinafter referred to as the “contractor”) agrees to comply with the following non-
discrimination statutes and authorities, including, but not limited to: 
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Pertinent Non-Discrimination Authorities: 

• Title VI of the Civil Rights Act of 1964 (42 U.S.C. § 2000d et seq., 78 stat. 252), prohibits 
discrimination on the basis of race, color, national origin); and 49 CFR Part 21. 

• The Uniform Relocation Assistance and Real Property Acquisition Policies Act of 1970, (42 U.S.C. § 
4601), (prohibits unfair treatment of persons displaced or whose property has been acquired because 
of Federal or Federal-aid programs and projects); 

• Federal-Aid Highway Act of 1973, (23 U.S.C. § 324 et seq.), prohibits discrimination on the basis of sex; 
• Section 504 of the Rehabilitation Act of 1973, (29 U.S.C. § 794 et seq.), as amended, 

(prohibits discrimination on the basis of disability); and 49 CR Part 27; 
• The Age Discrimination Act of 1975, as amended, (42 U.S.C. § 6101 et seq.), prohibits discrimination 

on the basis of age); 
• Airport and Airway Improvement Act of 1982, (49 U.S.C. § 471, Section 47123), as amended, 

(prohibits discrimination based on race, creed, color, national origin, or sex); 
• The Civil Rights Restoration Act of 1987, (PL 100-209), (Broadened the scope, coverage and 

applicability of Title VI of the Civil Rights Act of 1964, The Age Discrimination Act of 1975 and Section 
504 of the Rehabilitation Act of 1973, by expanding the definition of the terms “programs or activities” 
to include all of the programs or activities of the Federal-aid recipients, sub-recipients and contractors, 
whether such programs or activities are Federally funded or not); 

• Titles II and III of the Americans with Disabilities Act, which prohibit discrimination of the basis of 
disability in the operation of public entities, public and private transportation systems, places of public 
accommodation, and certain testing entities (42 U.S.C. §§ 12131 – 12189) as implemented by 
Department of Transportation regulations 49 C.F.R. parts 37 and 38; 

• The Federal Aviation Administration’s Non-discrimination statute (49 U.S.C. § 47123) 
(prohibits discrimination on the basis of race, color, national origin, and sex); 

• Executive Order 12898, Federal Actions to Address Environmental Justice in Minority Populations 
and Low- Income Populations, which ensures discrimination against minority populations by 
discouraging programs, policies, and activities with disproportionately high and adverse human health 
or environmental effects on minority and low-income populations; 

• Executive Order 13166, Improving Access to Services for Persons with Limited English Proficiency, 
and resulting agency guidance, national origin discrimination includes discrimination because of 
limited English proficiency (LEP). To ensure compliance with Title VI, you must take reasonable 
steps to ensure that LEP persons have meaningful access to your programs (70 Fed. Reg. at 74087 
to 74100); 

• Title IX of the Education Amendments of 1972, as amended, which prohibits you from 
discriminating because of sex in education programs or activities (20 U.S.C. 1681 et seq). 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 
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8  PROSECUTION AND PROGRESS 
Replace the first paragraph of sections 8-1.03 Preconstruction Conference with 

Prior to the beginning of construction work, a pre-construction conference will be held at the office of the 
Department of Community Services, Public Works Division, 292 West Beamer Street, Woodland, CA 95695 for 
the purpose of discussing with the Contractor the scope of work, contract drawings, specifications, existing 
conditions, materials to be ordered, equipment to be used, and all essential matters pertaining to the prosecution 
and the satisfactory completion of the project as required.  The Contractor's representative at this conference 
shall include all major superintendents for the work and may include major subcontractors. 

Replace the row for Schedule in the table in the 2nd paragraph of section 8-1.03 with: 
 

Schedule Baseline schedule and weekly statement of working days report 
 

Replace section 8-1.0B Standard Start with: 
 

The Contractor shall begin work after the contract has been approved by the County, and within 15 calendar days 
after the County has issued a Notice to Proceed.     

This work shall be diligently prosecuted to completion before the expiration of TWO HUNDRED SEVENTY (270) 
WORKING DAYS for each year beginning on the fifteenth calendar day after the date shown on the Notice to 
Proceed.   

Submit a notice to Engineer 72 hours before starting jobsite activities.  

Add to section 8-1.10A General 
 

The Contractor shall pay to the County of Yolo the sum of $6,800 per day, for each and every calendar days’ 
delay in finishing the work in excess of the number of working days prescribed above.  The parties agree that this 
amount represents reasonable compensation for the loss which would be incurred. 
 

Replace the 4th and 5th paragraphs of section 8-1.05 with: 
The Engineer issues a weekly statement of working days report by the end of the following week. If you disagree 
with a weekly statement of working days report, submit an RFI within 5 business days of receipt of the report. 

The weekly statement of working days report shows: 

1. Working days and non–working days during the reporting week 
2. Time adjustments 
3. Calculations of work completion dates, including working days remaining 
4. Controlling activities 
 
 

Delete the 6th paragraph of section 8-1.05. 
 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 
 

9  PAYMENT 
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Delete sections 9-1.07 through 9-1.11 
 

Add to sections 9-1.16A General 
 

Prompt Payment From the County To The Contractor 
 
The County shall make any progress payment within 30 days after receipt of an undisputed and properly 
submitted payment request from a contractor on a construction contract. If the County fails to pay promptly, the 
County shall pay interest to the contractor, which accrues at the rate of 10 percent per annum on the principal 
amount of a money judgment remaining unsatisfied. Upon receipt of a payment request, the County shall act in 
accordance with both of the following: 

 1. Each payment request shall be reviewed by the County as soon as practicable after receipt for the 
purpose of determining that it is a proper payment request.  

2. Any payment request determined not to be a proper payment request suitable for payment shall be 
returned to the contractor as soon as practicable, but not later than seven (7) days, after receipt. A 
request returned pursuant to this paragraph shall be accompanied by a document setting forth in 
writing the reasons why the payment request is not proper. 

SUBMITTAL OF EXHIBIT 9-P 

For projects awarded on or after September 1, 2023: 

The Contractor must submit Exhibit 9-P to the Local Agency administering the contract by the 15th 
of the month following the month of any payment(s). If the Contractor does not make any 
payments to subcontractors, supplier(s) and/or manufacturers they must report “no payments were 
made to subs this month” and write this visibly and legibly on Exhibit 9-P. 

The Local Agency must verify all Exhibit 9-P information, monitor compliance with prompt payment 
requirements for DBE and non-DBE firms, and address any shortfall to the DBE commitment and 
prompt payment issues until the end of the project. The Local Agency must email a copy of Exhibit 9-P 
to DBE.Forms@dot.ca.gov before the end of the month after receiving the Exhibit 9-P from the 
Contractor. 

 

Replace section 9-1.16C Materials On Hand 
 

No progress payment will be made for any materials on hand which are furnished but not incorporated in the 
work. 

 
Replace the 3rd and 4th paragraph of section 9-1.17D(3) Final Determination of Claims with 

 
The Director of Community Services will make the final determination regarding any claims which remain in 
dispute after completion of claim review by the Engineer.  

 
 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 
 

DIVISION II  GENERAL CONSTRUCTION 
10  GENERAL 

Add to section 10-1.02A: 
Prior to soil disturbing construction activities, the Consultant Archaeologist and Yocha Dehe Wintun Nation 
monitor(s) will conduct a brief oral archaeological awareness and cultural sensitivity training for the construction 
crew, including all equipment operators and personnel involved in the mass excavation activities. Given the 
nature of the mass excavation activities, it is likely that an equipment operator will be the first individual to identify 
potential archaeological material should it be encountered. Archaeological sensitivity training is considered to be a 
key element of the archaeological monitoring program. 

mailto:DBE.Forms@dot.ca.gov
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Before starting work all construction personnel must participate in an environmental awareness training regarding 
sensitive habitats present within the project limits. If new construction personnel are added to the project, they 
must receive training before starting work. As part of the training, an environmental awareness handout must be 
provided to all personnel that describes and illustrates sensitive resources to be avoided during construction, and 
list applicable permit conditions identified by state and federal agencies to protect these resources. 

To the extent practicable, all holes or trenches will be covered at the end of each workday to prevent wildlife from 
becoming trapped.  All holes and trenches will be inspected before each workday to facilitate the release of any 
trapped wildlife.  A qualified biologist will be consulted if work crews are unable to safely assist in the release of 
trapped wildlife. 

Follow Stage Construction Plan sequence and notes. 

Replace section 10-1.03 with: 
You may work within Cache Creek channel only from May 1 to October 31 of any year.  The contractor should 
anticipate the need for two construction seasons with a winter suspension. 

One elderberry shrub not being directly impacted by the proposed project’s activities must be flagged and fenced 
with a buffer of 20 feet from the dripline. Post signage indicating the need for avoidance. Dust control measures 
will be implemented to minimize impacts to this elderberry shrub. 

Visually inspect all sections of pipe/construction materials for the presence of wildlife sheltering within them before 
placing the pipe sections in the trench and attaching them together or cap ends while stored on site to prevent 
wildlife from entering. After attaching the pipe sections to one another, whether in the trench or not, the exposed 
end(s) of the pipeline must be capped at the end of each day during construction to prevent wildlife from entering 
and being trapped in the pipeline. 

At the end of each workday, place an escape ramp at each end of any open excavation to allow wildlife that may 
become trapped to climb out overnight. The ramp may be constructed of either dirt fill or wood planking or other 
suitable material that is placed at an angle no greater than thirty (30) degrees. 

Before the start of daily project activities, the Biologist or construction monitor must survey the project area to 
ensure wildlife incidentally trapped due to project activities are moved out of harm's way. 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 
 

12  TEMPORARY TRAFFIC CONTROL 
 

Add to section 12-1.01: 
Before starting construction, submit a traffic control system plan and detour plan for review and approval. Allow 5 
business days for review. 

 

Add to section 12-3.10C: 
Install warning lights on barricades at locations shown. 

 

Replace section 12-3.20 with: 
12-3.20  TEMPORARY BARRIER SYSTEMS 
12-3.20A  General 
12-3.20A(1)  Summary 
Section 12-3.20 includes specifications for placing, maintaining, repairing, and removing temporary barrier 
systems. 

Temporary barrier system consists of: 

1. New or undamaged used interconnected barrier segments 
2. Segment connection hardware 
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3. Stakes and anchor bolts 
 
12-3.20A(2)  Definitions 
approach zone: Area immediately upstream of the work area and buffer space. 

clear area width: Minimum width throughout the length of the barrier system that must be maintained clear of 
obstructions, objects, and work resources during non-working hours. The width is measured perpendicular 
from the non-traffic side toe. 

departure zone: Area past the work area and the trailing end of the construction area. 

height differential: May be an excavation, a downward slope greater than 4:1, or a difference in elevation. The 
height differential is measured down from the top of pavement. 

set back distance: Space measured between the closest toe of temporary barrier and the edge of traveled way 
for each direction of traffic. 

12-3.20A(3)  Submittals 
Submit as informational submittal for each type of temporary barrier system: 

1. Certificate of compliance. 
2. Manufacturer's installation instructions except for temporary concrete barriers with loop and pin and 

temporary concrete barriers with cross bolt. 
3. Manufacturer's concrete QC test results and daily production log of precast concrete activities, through the 

Data Interchange for Materials Engineering (DIME) website, except for Type K temporary railing. For QC test 
results, use project identifier 88887 in the DIME sample record. QC test results must include the concrete mix 
design number, barrier stamped ID, and must be submitted within 3 business days of QC test completion. 

 
Submit test reports for cross bolts that certify compliance with the applicable ASTM requirements. The test reports 
must be from a laboratory that is accredited to International Standards Organization/International Electrotechnical 
Commission 17025 by the American Association for Laboratory Accreditation (A2LA) or the ANSI-ASQ National 
Accreditation Board. 

Submit a signed manufacturer's replacement evaluation report within 10 days of damage to a temporary steel 
barrier system. 

12-3.20A(4)  Quality Assurance 
12-3.20A(4)(a)  General 
Temporary barrier systems must comply with MASH Test Level 3 except for Type K temporary railing. 

Except for temporary concrete barriers with loop and pin and temporary concrete barriers with cross bolt, 
temporary barrier systems must: 

1. Be on the Authorized Materials List for highway safety features 
2. Comply with the manufacturer's drawings shown on the Department's Division of Safety Programs website 

and the manufacturer's installation instructions 
 
If a discrepancy exists, governing ranking in descending order is: 

1. These specifications 
2. Manufacturer's drawings 
3. Manufacturer's installation instructions 
 
QC sampling, testing, and inspection personnel must have an ACI Concrete Field-Testing Technician, Grade 1 
certification. 

Temporary concrete barrier segments must: 

1. Comply with the requirements for tier 3 precast concrete in section 90-4 
2. Be fabricated at a plant on the Authorized Facility Audit List 
 
Concrete must be sampled and tested as shown in the following table. 
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Concrete QC Tests 
Quality characteristic Test method Minimum testing frequency 

Compressive strength ASTM C172/C172M, ASTM 
C31/C31M, and ASTM 
C39/C39M 

Once per 300 cu yd of concrete cast, or 
every day of casting, whichever is more 
frequent 

Slump ASTM C143/C143M 
Temperature at time of mixing ASTM C1064/C1064M 
Density ASTM C138 Once per 600 cu yd of concrete cast or 

every 7 days of batching, whichever is more 
frequent 

Air content ASTM C231/C231M or ASTM 
C173/C173M 

If concrete is air entrained, once for each set 
of cylinders, and when conditions warrant 

 

A daily production log of precast concrete activities must be maintained under section 90-4.01C(4). 

12-3.20A(4)(b)  Quality Control 
Replace damaged temporary concrete barrier segments with exposed reinforcing steel or concrete spalls 1-1/2 
inches in depth and 4 inches in width or greater. Repair minor damage under section 51-1.03F(2), for temporary 
concrete barriers with loop and pin and temporary concrete barriers with cross bolt. 

Replace damaged temporary steel barrier segments with permanent bends, tearing, or buckling as described in 
the signed manufacturer's replacement evaluation report. 

Realign temporary barrier system within 2 days of impact or displacement when displaced more than 3 inches 
except when the temporary barrier system is displaced into a traveled lane realign immediately. 

12-3.20B  Materials 
12-3.20B(1)  General 
Temporary barrier segment must: 

1. Be a minimum 31-1/2 inches in height 
2. Have at least two lifting holes 
3. Be designed to be used with temporary traffic screen when required 
 
Temporary barrier segment may have your name or logo on each barrier segment. The name or logo must be no 
more than 4 inches in height and must be located no more than 12 inches above the bottom of the barrier 
segment. 

12-3.20B(2)  Temporary Concrete Barriers 
12-3.20B(2)(a)  General 
Temporary concrete barrier segment must: 

1. Be precast concrete with a minimum 5,000-psi compressive strength, except for Type K Temporary Railing. 
2 Have reinforcement steel that complies with section 52. 
3. Have a finished surface that complies with section 51-1.03F(2). 
4. Include the manufacturer's name, lot number, and month and year of manufacture stamped on the top of 

each barrier segment except for Type K temporary railing. The stamped information must be: 
4.1. No more than 6 inches in height 
4.2. From 3/16 to 1/4 inch in depth 
4.3. Centered on the top width of the barrier segment 

5. Use one of the following segment connections: 
5.1. Loop and pin 
5.2. "J" hook 
5.3. Cross bolt 

6. Comply with the tolerances shown in the following table: 
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Precast Barrier Tolerances 
Dimension Tolerance(±) 

Length (in) 1 
Insert placement (in) 1/2 
Horizontal alignment (in) 1/8 per 10 feet of length 
Deviation of ends (in): 

Horizontal skew 
Vertical batter 

 
1/4 
1/8 per foot of depth 

 

Reinforcement steel must: 

1. Comply with ASTM A615 or ASTM A706, Grade 60 
2. Be galvanized under section 52-3, when required 
 
Combinations of reinforcing steel and welded wire reinforcement are allowed. Welded wire reinforcement must 
comply with ASTM A1064. 

Stake must: 

1. Comply with ASTM A36/A36M-14 or ASTM A529-14, Grade 50 
2. Be 1-1/2 inches in diameter and 36 inches long, except "J" Hook must be 48 inches long 
3. Have a 1/2-by-3-1/2-by-3-1/2-inch plate welded 2 inches down from the upper end using a 3/8-inch fillet weld 

under AWS D1.1 or D1.4 
 
Anchor bolt must: 

1. Be a bolt or threaded rod 1-1/8 inches in diameter 
2. Comply with ASTM A307 
3. Include a 1/2-by-3-1/2-by-3-1/2-inch plate washer: 

3.1. With a 1-3/8-inch-diameter hole in the center 
3.2. Complying with ASTM A36/A36M 
3.3. Galvanized post fabrication under section 75-1.02B 
 

Threaded rod must include a nut complying with ASTM A563. 

Anchor steel plate must: 

1. Be 1/2 inch thick 
2. Comply with ASTM A572, Grade 50 
3. Be galvanized post fabrication under section 75-1.02B 
 
Chemical adhesive must be on the Authorized Materials List for chemical adhesives and must be for a threaded 
rod at least 1 inch in diameter. 

12-3.20B(2)(b)  Temporary Concrete Barriers with Cross Bolt 
Cross bolt hardware includes: 

1. Cross bolt 
2. Nut complying with ASTM A563 
3. Hardened washer complying with ASTM F436, Type 1 
4. Plate washer complying with ASTM A36/A36M and galvanized post fabrication under section 75-1.02B 
 
Cross bolt must: 

1. Be a 7/8-inch bolt or threaded rod and comply with one of the following: 
1.1. HS threaded rod ASTM A193, Grade B7 
1.2. HS threaded rod ASTM A449, Type 1 
1.3. HS nonheaded anchor bolt ASTM F1554, Grade 105, Class 2A 

2. Have a permanent grade symbol and manufacturer's identifier 
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12-3.20B(2)(c)  Temporary Concrete Barriers with Loop and Pin 
12-3.20B(2)(c)(i)  General 
Not Used 

12-3.20B(2)(c)(ii)  Temporary Barrier Systems CAL F-23 
Connecting loop must: 

1. Be a steel bar 3/4 inch in diameter 
2. Comply with ASTM A36/A36M, cold roll 
3. Be galvanized after fabrication 
 
Connecting pin must: 

1. Comply with ASTM A449 
2. Be forged, no welds 
3. Be 1 inch in diameter and a minimum 30-1/4 inches long 
4. Be galvanized under ASTM F2329 and A153 
 
12-3.20B(2)(c)(iii)  Type K Temporary Railings 
Connecting pin must comply with ASTM A307, be 1-1/4 inch in diameter, and be a minimum 26 inches long. A 
round bar of the same diameter and length may be substituted for the connecting bolt. The round bar must: 

1. Comply with ASTM A36/A36M 
2. Have a 3-inch-diameter, 3/8-inch-thick plate welded on the upper end using a 3/16-inch fillet weld 
 
Stake must: 

1. Comply with ASTM A706, Grade 60 
2. Be 1 inch in diameter and 24 inches long 
3. Have a 2-3/4-inch-diameter, 1/2-inch-thick plate, welded 1 inch down from the upper end using a 3/8-inch fillet 

welds under AWS D1.1 or D1.4 
 
Anchor bolt must: 

1. Be a threaded rod, 1 inch in diameter and 15-1/2 inches long 
2. Comply with ASTM A307 
3. Include a nut complying with ASTM A563 
4. Include a 3/8-by-2-1/2-by-3-inch plate washer: 

4.1. With a 1-1/8-inch-diameter hole in the center 
4.2. Complying with ASTM A36/A36M 
4.3. Galvanized post fabrication under section 75-1.02B 
 

12-3.20B(2)(d)  Temporary Concrete Barriers with "J" Hook 
"J" hook must: 

1. Comply with ASTM A36/A36M 
2. Be 3/8-inch-thick steel plate 
3. Be a minimum 18 inches in height 
 
Anchor hardware must include: 

1. Anchor bolt insert 1 inch in diameter and 6 inches long 
2. Hex head bolt 1 inch in diameter with a minimum length of 11 inches plus thickness of asphalt overlay 
3. 3/8-by-3-by-3-inch plate washer  
4. Retainer ring 
 
12-3.20B(3)  Temporary Steel Barriers 
Temporary steel barrier segment must: 

1. Be galvanized steel. 
2. Have a joint connection. 
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3. Include permanent identification information with no more than 6 inches in height and 12 inches in length and 
centered on the top width of the segment. The identification information must include: 
3.1. Manufacturer's name 
3.2. Serial number 
3.3. Lot number 
3.4. Month and year of manufacture 
 

Temporary steel barrier 19-foot segment must be filled to a depth of 11-13/16 inches with concrete ballast. 

12-3.20C  Construction 
12-3.20C(1)  General 
Install the minimum length of application for temporary barrier systems, including: 

1. Approach zone 
2. Work area 
3. Departure zone 
 
Clean temporary barrier segments at time of installation and at least every 6 months thereafter. 

Install temporary barrier systems based on the requirements shown in the following table: 
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Minimum Clear Area Width 

Barriers Configuration 

Height 
differentials 3 
feet or less 

(ft) 

Height 
differentials 

greater than 3 
feet up to 8 feet 

(ft) 

Edge of deck 
or height 

differentials 
greater than 8 

feet 
(ft) 

Fixed 
objects, 

falsework 
members, or 

temporary 
supportsa 

(ft) 
10-foot & 30-foot 
temporary concrete 
barrier with cross bolt 

Freestanding 1 2 5 5 
3 stakes or 

anchor bolts per 
segment traffic 

side 

1 1 2 3 

20-foot temporary 
concrete barrier with 
cross bolt 

Freestanding 1 2 5 5 
4 stakes or 

anchor bolts per 
segment traffic 

side 

1 1 2 3 

12-foot temporary 
concrete barrier CAL 
F-23 

Freestanding 4 5 8 8 
3 stakes or 

anchor bolts per 
segment traffic 

side 

1 1 2 3 

20-foot temporary 
concrete barrier CAL 
F-23 

Freestanding 4 5 8 8 
4 stakes or 

anchor bolts per 
segment traffic 

side 

1 1 2 3 

12.5-foot temporary 
concrete barriers with 
"J" hook 

Freestanding 3 4 8 7 
3 stakes 

per segment 
traffic side 

1 1 2 3 

2 anchor bolts 
per segment 
traffic side 

1 1 2 3 

20-foot temporary 
concrete barriers with 
"J" hook 

Freestanding 3 4 8 7 
4 stakes 

per segment 
traffic side 

1 1 2 3 

3 anchor bolts 
per segment 
traffic side 

1 1 2 3 

50-foot temporary 
steel barriers 

Staked or 
anchored at both 

ends only 
6 7 9 10 

Staked or 
anchored every 

250 feet 
5 6 8 9 

Staked or 
anchored every 

33 feet 
1 1 3 4 

19-foot temporary 
steel barriers Freestanding 4 5 7 8 

12-foot-9-inch 
temporary steel 
barriers 

Staked every 
30 feet 1 2 4 5 

20-foot Type K Freestanding 2 3 8 7 
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temporary railings 
(NCHRP 350) 

2 stakes or 2 
anchor bolts 
per segment 
traffic side 

1 1 3 4 

4 stakes or 4 
anchor bolts 
per segment 

N/A N/A 3 3 

aThe minimum clear area width to a falsework or temporary support footing can be 2 feet less than the clear area 
width shown. Measure clear area width to the footing edge closest to traffic. 
 

Place temporary barrier systems on concrete or asphalt concrete pavement. 

When required, stake temporary barrier systems placed on asphalt concrete pavement. 

When required, anchor temporary barrier systems placed on concrete pavement. For bridge decks, confirm the 
anchor will not penetrate closer than 1-1/2 inches from the bottom of the deck before placement. When temporary 
barrier is not shown, request the Engineer to verify the bridge deck thickness. 

For installations on concrete pavement, drill holes and bond anchor bolts, threaded rods, or dowels under section 
51-1.03E(5). Do not drill the top of supporting beams or girders, bridge expansion joints, or drains. 

Install stakes and anchor bolts so the heads do not project above the top of the temporary barrier pocket profile. 

Offset the approach zone of temporary barrier systems a minimum of 15 feet from the edge of an open traffic lane 
and stake or anchor barrier ends as shown. Taper the temporary barrier approach zone toward the edge of the 
open traffic lane at the rate shown in the following table: 

Temporary Barrier System Taper Rate 
Posted speed (mph) Ratea 

0 to 45 10:1 
46 to 60 15:1 
61 to 65 20:1 

aRate is longitudinally to transversely with respect to the edge of the traveled way 
 

When a 15-foot minimum tapered offset cannot be achieved, offset temporary barrier systems the maximum 
distance available, place the first segment at the approach end parallel to the road, and install an authorized 
temporary crash cushion system at each barrier approach end. Ensure the temporary barrier approach zone 
length is a minimum: 

1. 60 feet on facilities with a posted speed of 45 mph or less 
2. 100 feet on facilities with a posted speed greater than 45 mph 
 
Place a minimum 60 feet temporary barrier departure zone length. 

Install a reflector on the top or face of barrier segments placed within 10 feet of a traffic lane. Space reflectors at 
approximately 20-foot intervals. Apply adhesive for mounting the reflector under the reflector manufacturer's 
instructions. 

Install a Type P marker panel complying with section 82 at: 

1. Each end of a temporary barrier system placed adjacent to a two-lane, two-way highway 
2. The end facing traffic for a temporary barrier system installed adjacent to a one-way roadbed 
3. The end of the skew nearest the traveled way when a temporary barrier system is placed on a skew 
 
Maintain a minimum height of 31-1/2 inches above pavement for temporary barrier systems. For paving activities 
adjacent to temporary barriers, do not pave within 2 feet of the barrier segments unless authorized. For paving 
under the temporary barrier, remove and reset the barrier. 

Remove temporary barrier systems when no longer required for the work. Remove stakes and anchor bolts so 
that minimal damage is done to pavement. 

After removing the temporary barrier systems: 
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1. Restore the area to its previous condition or construct it to its planned condition if temporary excavation or 
embankment was used to accommodate the temporary barrier. 

2. Remove all threaded rods or dowels to a depth of at least 1 inch below the top of concrete pavement. Fill the 
resulting holes with mortar under section 51-1 except cure the mortar by the water method or by the curing 
compound method using curing compound no. 6. 

3. Repair damaged asphalt pavement by providing a clean, smooth edge around the damaged area. Repair any 
heaving caused by stake removal to provide a uniform surface. Remove loose debris and use compressed air 
to clean out the stake hole. Comply with manufacturer's requirements except fill the stake hole with grout to 
existing pavement elevation under section 51-1. 

 
If the Engineer orders a lateral move of a temporary barrier system and repositioning is not shown, the lateral 
move is change order work except for work area access, clear area width compliance, or because of your means 
and methods to perform the work. 

12-3.20C(2)  Temporary Concrete Barriers 
12-3.20C(2)(a)  General 
Before placing temporary barrier systems on the job site and after each described relocation, paint the exposed 
surfaces of the segments with white paint complying with specifications for acrylic emulsion paint for exterior 
masonry. 

Place and maintain the abutting ends of segments in alignment without substantial offset from each other. 

For freestanding temporary barrier systems, you may extend the taper by 60 feet beyond the required 15-foot 
tapered offset instead of anchoring the barrier ends. 

Install stakes or anchors as shown and maintain a minimum 1-foot set back distance on both sides of barrier, 
when temporary barrier systems are placed with traffic on both sides. 

12-3.20C(2)(b)  Temporary Concrete Barriers with Cross Bolt 
Intermix segments of different lengths within a temporary barrier system when necessary. 

For temporary barrier systems placed on a curved layout, maintain the minimum curve radius shown in the 
following table: 

Minimum Curve Radius 
Segment length 

(ft) 
Curve radius 

(ft) 
10 125 
20 265 
30 400 

 

12-3.20C(2)(c)  Temporary Concrete Barriers with Loop and Pin 
12-3.20C(2)(c)(i)  General 
Not Used 

12-3.20C(2)(c)(ii)  Temporary Concrete Barriers CAL F-23 
Intermix segments of different lengths within a temporary barrier system when necessary. 

For temporary barrier systems placed on a curved layout, maintain the minimum curve radius shown in the 
following table: 

Minimum Curve Radius 
Segment length 

(ft) 
Curve radius 

(ft) 
12 100 
20 165 

 

12-3.20C(2)(c)(iii)  Type K Temporary Railings 
Do not install Type K temporary railings on projects advertised after December 31, 2026. 



PRELIM
IN

ARY - N
OT FOR C

ONSTRUCTIO
N

BRLO-5922(077) 69 Work Order 4576 

Install a minimum 160 feet of Type K temporary railing. 

Excavate and backfill under section 19-3. 

Do not compact earth fill placed behind Type K temporary railings in a curved layout. 

Place temporary barrier systems on a firm, stable surface. Grade the area to provide a uniform bearing surface 
throughout the entire length of the system. 

12-3.20C(2)(d)  Temporary Concrete Barriers with "J" Hook
When temporary barrier systems are placed with traffic on both sides, install on each side: 

1. 2 anchors or stakes for 12.5-foot segments
2. 3 anchors or stakes for 20-foot segments

12-3.20C(3)  Temporary Steel Barriers
12-3.20C(3)(a)  General
Install temporary barrier systems under manufacturer's instructions. 

12-3.20C(3)(b)  50-Foot Temporary Steel Barriers
Use 50-foot temporary steel barriers with or without rubber pads. 

Install a minimum 250 feet of 50-foot temporary steel barrier. 

Maintain a minimum radius of 800 feet for segments placed on a curved layout. For tighter curves down to a 250-
foot radius, contact the manufacturer before installation and provide manufacturer's written recommendation for 
the installation. 

Stake or anchor segments every 33 feet and maintain a minimum 2-foot set back distance on both sides of 
barrier, when temporary barrier systems are placed with traffic on both sides. 

12-3.20C(3)(c)  19-Foot Temporary Steel Barriers
Install a minimum 323 feet of 19-foot temporary steel barrier. 

Maintain a minimum radius of 262 feet for segments placed on a curved layout. 

Maintain a minimum 5-foot set back distance on both sides of barrier, when temporary barrier systems are placed 
with traffic on both sides. 

12-3.20C(3)(d)  12-Foot-9-Inch Temporary Steel Barriers
Install a minimum 260 feet of 12-foot-9-inch temporary steel barrier. 

Maintain a minimum radius of 755 feet for segments placed on a curved layout. 

Stake or anchor segments and maintain a minimum 2-foot set back distance on both sides of barrier, when 
temporary barrier systems are placed with traffic on both sides. 

12-3.20D  Payment
The payment quantity for temporary barrier systems is the length measured along the top of the barrier segments. 

Replace section 12-3.27 with: 
12-3.27  TEMPORARY ALTERNATIVE CRASH CUSHION
12-3.27(1)  General
12-3.27(1)(a)  Summary
Section 12-3.27 includes specifications for constructing temporary alternative crash cushion. 

Temporary alternative crash cushion includes everything needed to attach it to temporary barrier or other 
temporary barrier system as shown and as approved by the manufacturer. 

12-3.27(1)(b)  Definitions
Not Used 
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12-3.27(1)(c)  Submittals 
Submit a certificate of compliance for each temporary alternative crash cushion. 

12-3.27(1)(d)  Quality Assurance 
At least 10 days before installation, submit a certificate of compliance and a minimum of two copies of the 
manufacturer’s drawings, installation instruction manual, and maintenance manual for each model of temporary 
alternative crash cushion to be used. You must have a copy of the manufacturer’s drawings, installation 
instructions manual, and maintenance manual for each temporary alternative crash cushion to be used on the job 
site during installation. 

Use personnel trained by the manufacturer to install temporary alternative crash cushion. A record of training 
provided by the manufacturer may be requested by the Engineer at any time. 

12-3.27(2)  Materials 
https://dot.ca.gov/programs/safety-programs/mashThe temporary alternative crash cushion 

must be one of the following or a Department-authorized equal and must meet Test Level 2 or 3 criteria: 

1. Type ABSORB-M Crash cushion manufactured by Barrier Systems, by Lindsay Transportation Solutions, Inc 
and can be obtained from the distributor: 

 
Address Telephone no. 

Statewide Safety Systems dba AWP 
130 GROBRIC COURT 
FAIRFIELD CA  94533 

(800) 770-2644 

 
 
2. Type SLED-SENTRY LONGITUDINAL ENERGY DISSIPATOR END TREATMENT - Crash cushion must be 

the SLED with three water filled modules, gating, non-redirective system manufactured by TrafFix Devices, 
Inc., andcan be obtained from the manufacturer: 

 
Address Telephone no. 

TRAFFIX DEVICES, INC 
160 AVENIDA LA PATA 
SAN CLEMENTE, CA  92673 

(949) 361-5663 

 
12-3.27(3)  Construction 
Install temporary alternative crash cushion under the manufacturer's instructions and as shown. 

The temporary alternative crash cushion must not be placed such that it impedes the through flow of traffic. 

Attach a Type R or Type P marker panel to the front of the temporary alternative crash cushion if the closest point 
of the crash cushion array is within 12 feet of the traveled way. Firmly fasten the marker panel to the crash 
cushion with commercial-quality hardware or by other authorized methods. 

Maintain temporary alternative crash cushion in place at each location, including times when work is not actively 
in progress. 

Repair damaged temporary alternative crash cushion immediately. Remove and replace crash cushions damaged 
beyond repair. 

12-3.27(4)  Payment 
Replacement and repair of crash cushions damaged by public traffic is change order work. 

 

Add to section 12-4.02C(7)(a): 
The traffic control system includes all temporary traffic control devices including barricades, delineators, 
temporary k-railing, flashing beacons, signs, or other devices. The temporary traffic control devices must comply 
with section 12-3.  The traffic control system also includes all temporary earthwork to maintain traffic between 
stages and as necessary to mitigate for height differentials greater than 0.15 feet within 15 feet of the traveled 
way to provide a safe condition at the end of shifts.Direct recreational rafters around the construction site using 
floating linear barrier(s), temporary fencing, signage, or other devices. A suggested detour pathway for 
recreational rafters around the main bridge construction area is shown on the plans. 

https://dot.ca.gov/programs/safety-programs/mash
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The recreational rafter detour plan includes all floating barrier(s), signage, fencing or other devices used to 
provide for the safe passage of recreational rafters through or around the construction site. 

 

Add to section 12-4.03D: 
Payments for Construction Area Signs and Traffic Control System includes temporary earthwork and furnishing all 
labor, materials, tools, equipment, and incidentals and for doing all the work to prepare, install, maintain and 
remove the signs, barricades, fencing, floating barricade and other appurtenances shown on the Stage 
Construction Plans, as specified in the Standard Specifications and these Special Provisions, and as directed by 
the Engineer. 

 

Replace section 12-3.36 with: 
12-3.36  PORTABLE TRANSVERSE RUMBLE STRIPS 
12-3.36A  General 
12-3.36A(1)  Summary 
Section 12-3.36 includes specifications for providing portable transverse rumble strips. 

12-3.36A(2)  Definitions 
Not Used 

12-3.36A(3)  Submittals 
Submit a copy of the manufacturer's instructions as an informational submittal before using portable transverse 
rumble strips. 

12-3.36A(4)  Quality Assurance 
Not Used 

12-3.36B  Materials 
Portable transverse rumble strips must: 

1. Be on the Authorized Material List for signing and delineation materials 
2. Be rated for ambient temperatures from 0 to 150 degrees F 
3. Have a minimum weight of 75 pounds and withstand vehicles up to 80,000 pounds with minimal movement 
4. Not degrade due to weather or traffic conditions 
5. Have a non-slip textured surface 
6. Have a drainage design that efficiently removes liquid without displacing the unit 
7. Be black or orange in color 
 
12-3.36C  Construction 
Install portable transverse rumble strips under the manufacturer's installation instructions. 

Before installation of portable transverse rumble strips, the roadway must be cleaned and free of dust, sand, and 
other materials that may cause slippage. Place each portable transverse rumble strip on a uniform paved surface 
free of defects, including potholes, excessive rutting, separated transverse joints, and utility structures. 

Portable transverse rumble strips, whether comprised of one segment or interlocking segments, must extend to 
the full lane width, and be configured in accordance with the manufacturer’s recommendations. Use 2 arrays 
where each array consists of 3 rumble strips. 

Portable transverse rumble strips must not be placed at any of the following locations: 

1. On sharp horizontal curves 
2. On vertical curves 
3. Through pedestrian crossings 
 
Portable transverse rumble strips are not required if: 

1. Duration of work in a work zone is 4 hours or less 
2. Posted speed limit is below 45 mph 
3. Work is of emergency nature 



PRELIM
IN

ARY - N
OT FOR C

ONSTRUCTIO
N

BRLO-5922(077)  72 Work Order 4576 

4. Work zone is in snow or icy weather conditions 
 
Portable transverse rumble strips must be installed without adhesive or bolts. 

When a portable transverse rumble strip consists of multiple sections, connect sections under the manufacturer's 
instructions before placing them in the traffic lane. 

If a portable transverse rumble strip is displaced out of alignment or skewed by more than 6 inches, as measured 
from one end to the other, immediately readjust position to original location. 

Portable transverse rumble strips that no longer provide audible or vibratory alerts must be replaced immediately. 

12-3.36D  Payment 
Not Used 

 

Add to the end of section 12-4.02C(1): 
Keep the full width of the traveled way open to traffic when no active construction activities are occurring in the 
traveled way or within 6 feet of the traveled way. 

 

Add to the end of section 12-4.02C(3)(a): 
Keep a minimum of 1 paved traffic lane at least 12 feet wide open for traffic on SR 16.  Keep a minimum of 1 
traffic lane at least 10 feet wide open for traffic on CR 41. 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 
 

13  WATER POLLUTION CONTROL 
 

Replace storm event and its definition in section 13-1.01B with: 
Replace the first paragraph of section 13-1.01D(2) “Regulatory Requirements”  with: 

All references in the Standard Specifications to Order No. 2022-0057-DWQ, NPDES No. CAS000002, National 
Pollutant Discharge Elimination System (NPDES) Statewide Storm Water Permit and Waste Discharge 
Requirements (WDRS) for State of California, Department of Transportation shall be understood to refer to 2009-
0009 DWQ NPDES No. CAS000002 Construction General Permit, as amended.  Comply with the provisions of 
the 2009-0009-DWQ NPDES NO. CAS000002 Construction General Permit, as amended, (“Permit”) issued by 
State Water Resources Control Board. The Permit may be viewed at 
http://www.waterboards.ca.gov/water_issues/programs/stormwater/constpermits.shtml .   

 

Add to section 13-3.01A “Summary”: 

The SWPPP shall conform to the provisions of the 2009-0009 DWQ NPDES NO. CAS000002 Construction 
General Permit, as amended, (“Permit”) issued by State Water Resources Control Board, Section 13 "Water 
Pollution," of the Standard Specifications, and these Special Provisions. The Permit may be viewed at 
http://www.waterboards.ca.gov/water_issues/programs/stormwater/constpermits.shtml. 

The Department of Transportation’s “SWPPP and Water Pollution Control Program Preparation Manual 
"("Preparation Manual."), may be used as a guide in preparing the site-specific SWPPP.  The Preparation Manual, 
and other references for performing water pollution control work, is available from the State Department of 
Transportation's Construction Storm Water and Water Pollution Control website.  Contractor shall prepare project 
SWPPP using these Special Provisions, the General Permit, and the latest resources from the Publication 
Distribution Unit website at: https://dot.ca.gov/programs/construction/storm-water-and-water-pollution-
control/manuals-and-handbooks.   

http://www.waterboards.ca.gov/water_issues/programs/stormwater/constpermits.shtml
http://www.waterboards.ca.gov/water_issues/programs/stormwater/constpermits.shtml
https://dot.ca.gov/programs/construction/storm-water-and-water-pollution-control/manuals-and-handbooks
https://dot.ca.gov/programs/construction/storm-water-and-water-pollution-control/manuals-and-handbooks
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The Contractor shall identify an individual to be a Data Submitter (DS) for this contract. All reports and data that 
must be submitted to the State Water Resources Control Board will be uploaded by the DS to the Storm Water 
Multi-Application and Report Tracking System (SMARTS) website for submittal to the state by the Engineer.  

This project's risk level is 2. 

Replace the first paragraph of section 13-3.01C(2)(a) “General” with: 

Within 7 days of Contract award: 

1. Submit 3 copies and one electronic copy of your SWPPP for review. Allow 5 days for the Department's
review. The Engineer provides comments and specifies the date when the review stopped if revisions are
required.

2. Change and resubmit a revised SWPPP within 5 days of receiving the Engineer's comments. The
Department's review resumes when a complete SWPPP has been resubmitted.

3. When the Engineer authorizes the SWPPP, submit an electronic copy and 3 printed copies of the authorized
SWPPP.

4. If the RWQCB requires review of the authorized SWPPP, the Engineer submits the authorized SWPPP to the
RWQCB for its review and comment.

5. If the Engineer requests changes to the SWPPP based on the RWQCB's comments, amend the SWPPP
within 10 days.

You must assign a QSD to develop and revise the SWPPP 

The receiving water for this project is Cache Creek. The receiving water is listed with a TMDL as impaired for 
Mercury. 

3. Use for Sediment TMDLs listed in Attachment H of the CGP. Note, Sediment TMDLs
apply to North Coast RWQCB (Region 1) watersheds. Provide calculated preconstruction
soil loss RUSLE2 output in items 9.1 and 9.3. Refer to table H-3 in the CGP for the water
body’s load allocation to complete item 9.2.
4. Use for Nutrient TMDLs or Metals and Toxics TMDLs listed in Attachment H of the CGP.
Note, Nutrient TMDLs apply to Santa Ana RWQCB (Region 8) watersheds, and Metals and
Toxics TMDLs apply to Los Angeles RWQCB (Region 4) and Santa Ana RWQCB (Region 8)
watersheds. Provide calculated preconstruction soil loss RUSLE2 output.

Add between the 4th and 5th paragraphs of section 13-3.01C(2)(a): 
The following RWQCBs will review the authorized SWPPP: 

1. Central Valley Region

Add to the list in the 2nd paragraph of section 13-3.01C(2)(b)(v): 
4. TMDL related pollutants

Add after the last paragraph of section 13-4.03C(1): 
Refueling of equipment within the floodplain or within 300 feet of the waterway is prohibited. If critical equipment 
must be refueled within 300 feet of the waterway, spill prevention and countermeasures must be implemented to 
avoid spills. Refueling areas must be provided with secondary containment including drip pans and/or placement 
of absorbent material.  

Do not store hazardous materials, pesticides, fuels, lubricants, oils, hydraulic fluids, or other construction-related 
potentially hazardous substances within a floodplain or within 300 feet of a waterway. Perform frequent 
inspections of construction equipment before utilizing it near surface waters to ensure leaks from the equipment 
are not occurring and are not a threat to water quality.  
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Replace section 13-3.04 “Payment” with: 
The lump sum payment for “Prepare Stormwater Pollution Prevention Plan”  shall include full compensation for 
furnishing all labor,  materials, tools, equipment, and incidentals and for doing all the work involved in preparing, 
obtaining approval of, and amending the SWPPP under the direction of a QSD, as specified in the Standard 
Specifications and these Special Provisions, and as directed by the Engineer. 

Payments for “Prepare Stormwater Pollution Prevention Plan” will be made as follows: 

1. Total of 50 percent of the item total upon authorization of the SWPPP
2. Total of 90 percent of the item total upon work completion
3. Total of 100 percent of the item total upon Contract acceptance

During each estimate period the Contractor fails to conform to the provisions in this section 13 "Water Pollution 
Control," or fails to implement the water pollution control practices shown on the plans, in the SWPPP, or 
specified elsewhere in these Special Provisions as items of work, or fails to provide  inspection report records, the 
County will withhold 25 percent of the progress payment. 

Withholds for failure to perform water pollution control work will be in addition to all other withholds provided for in 
the contract.  The County will return performance-failure withholds in the progress payment following the 
correction of noncompliance. 

For each failure to submit a completed storm water annual report, the Department withholds $10,000. This 
withhold is in addition to other performance failure withholds. 

Replace section 13-4.04 “PAYMENT” with: 
Unless there is a specific bid item, the lump sum payment for “Job Site Management” shall include full 
compensation for furnishing all labor, equipment, and materials, and for doing all the work involved in preparing 
the construction site monitoring program “CSMP”, preparing all reports, installing, constructing, maintaining, 
removing, and disposing of water pollution control practices, inspecting and documenting SWPPP measures, 
including non-storm water management, management of irrigation water runoff from adjacent properties, and 
waste management of water pollution control practices, and no additional payment shall be made therefore.  

Payments for “Job Site Management” shall be made as follows: 
A. 25% of the contract lump sum price will be paid with the first monthly progress payment,

provided water pollution control measures are satisfactorily installed in accordance with
the SWPPP.

B. 50% of the contract lump sum price will be paid in proportion to number of elapsed
working days during the progress pay period, as compared to the total number of
working days allowed.

C. 25% of the contract lump sum will be paid with the final pay estimate, provided the water
pollution control work has been satisfactorily completed, removed and disposed and the
final annual report has been submitted and approved.

Implementation of water pollution control practices in areas outside the County right of way not specifically 
provided for in the SWPPP or in these Special Provisions will not be paid for. 

Delete the second paragraph in section 13-5.04. 

Replace section 13-6.04 “PAYMENT” with: 
Full compensation for providing all other temporary sediment control shall be considered as included in the 
contract prices paid for other items of work, unless a separate bid item is included.  

Replace section 13-7.03 “Payment” with: 

Full compensation for providing temporary tracking control, shall be considered as included in the contract prices 
paid for other items of work, unless a separate bid item is included.  
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Add to the end of section 13-11.01A: 
Water quality monitoring applies to the following work activities whenever they occur in water: 

1. Installation of temporary creek diversion or work trestle
2. Removal of temporary creek diversion or work trestle
3. Channel Contour grading
4. RSP installation
5. Pier 2 foundation construction
6. when performing any in-water work
7. during the entire duration of temporary surface water diversions
8. in the event Project activities result in any materials reaching surface waters
9. when any activities result in the creation of a visible plume in surface waters

The receiving water for this project is Cache Creek. 

Replace 7th in the 1st sentence in the 1st paragraph of section 13-11.01C(3) with: 
1st 

Add between the 4th and 5th paragraphs of section 13-11.01D(2): 
Test the receiving water under the test methods for the WQOs shown in the following table: 

Water Quality Objectives 
Quality characteristic Test method Detection limit 

(min) Requirement 

Turbidity during activities 
for in-water work (NTU) 

Field test with a calibrated 
portable instrument 
(Measured at downstream 
sampling location) 

1 15 above natural background 

Turbidity during activities 
excluding in-water work 
(NTU) 

Field test with a calibrated 
portable instrument 
(Measured at downstream 
sampling location) 

1 

1. Where natural turbidity is less
than 1 NTU, increases must not
exceed 2 NTU.
2. Where natural turbidity is from 1
to 5 NTUs, increases must not
exceed 1 NTU.
3. Where natural turbidity is from 5
to 50 NTUs, increases must not
exceed 20 percent.
4. Where natural turbidity is from
50 to 100 NTUs, increases must
not exceed 10 NTUs.
5. Where natural turbidity is
greater than 100 NTUs, increases
must not exceed 10 percent.

Settleable material (ml/L) Observed -- Greater than 0.1 ml/L 

Sampling during in-water work or during the entire duration of temporary water diversions must be conducted 
according to Table 3 sampling parameters. The sampling requirements in Table 3 must be conducted upstream 
out of the influence of the Project, and approximately 300 feet downstream of the work area. 

Table 3: Sample Type and Frequency Requirements 

Parameter Unit of Measurement Type of Sample Minimum Frequency 

Turbidity NTU Grab Every 4 hours 
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Visible construction 
related pollutants Observations Visual Inspections  Continuous throughout 

the construction period 

Visible construction-related pollutants include oil, grease, foam, fuel, petroleum products, and construction-
related, excavated, organic or earthen materials.  

 

MERCURY 

Before construction activities, submit a mercury sampling plan for Central Valley Water Board staff approval. The 
plan must include procedures and descriptions of locations and frequency for aqueous methylmercury and 
sediment total mercury sampling. Aqueous methylmercury sampling must occur before construction and after 
construction is complete, at sampling points located upstream outside of the influence of the project, a minimum 
300 feet downstream from the project area, and at one location in the middle of the project area. Before submittal 
of the commencement of construction notification, consult with Central Valley Water Board staff to establish the 
specific aqueous methylmercury monitoring locations. Aqueous methylmercury sampling must occur at the same 
locations throughout the sampling period. Sampling for total mercury in sediment must occur before construction 
activities for excavated material that will be placed as fill into waters of the state, and after construction activities 
are complete in areas that contain fine grained sediments (grain size less than 63 microns) that will be inundated. 
Samples must be representative of the entire depth and volume to be excavated. Before submittal of the 
commencement of construction notification, consult with Central Valley Water Board staff to establish the specific 
total mercury sediment monitoring locations. If the median concentration of total mercury on fine grained 
sediments (grain size less than 63 microns) is greater than 0.1 mg/kg [dry weight], submit for Executive Officer 
approval a mercury-contaminated sediment management plan. The mercury-contaminated sediment 
management plan must describe actions that will be implemented to isolate, remove, and/or prevent downstream 
transport of mercury-contaminated sediments once flows are reestablished in the graded areas. Implement the 
plan upon Executive Officer approval. After each sampling event, submit the laboratory results to Central Valley 
Water Board staff and upload the results to the California Environmental Data Exchange Network’s website 
(http://www.ceden.org/). Water Quality Monitoring Templates for data submittal can be found on the same 
website. 

 

 

Replace section 13-12 with: 
13-12  TEMPORARY CREEK DIVERSION SYSTEMS 

13-12.01  GENERAL 
13-12.01A  Summary 
Section 13-12 includes specifications for constructing, maintaining, reconstructing, and removing temporary creek 
diversion system (TCDS), and restoring creek bed to original condition. The temporary diversion system is used 
to divert upstream water flows to allow construction in a dry or dewatered location. 

The Yolo County Flood Control and Water Conservation District releases water from Clear Lake and Indian Valley 
Reservoir. These storage facilities lie upstream of the project site and utilize Cache Creek to deliver water to 
irrigated lands downstream of the project site. During the irrigation season the District’s releases generally 
determine flow conditions in Cache Creek, which must be accommodated during construction, in addition to 
natural flows. 

The USGS and DWR maintain a gaging station on Cache Creek at the Rumsey Bridge.  Historical flow data at the 
Rumsey Bridge are available at https://cdec.water.ca.gov/queryTools.html.  Select “Single Station” with a Station 
ID of “RUM” to access the data over desired dates.  The Contractor is responsible for determining anticipated flow 
rates and designing the creek diversion system.  Depending on the contractor’s construction schedule, piped 
diversion systems may not be feasible given higher flow rates.  Open channel diversions, or even elevated work 
trestles may be necessary to complete the work during the allowable channel work windows. 

13-12.01B  Definitions 
Not Used 

https://cdec.water.ca.gov/queryTools.html
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13-12.01C  Submittals 
13-12.01C(1)  General 
If used submit a certificate of compliance for: 

1. pump system 
2. seepage pumps 
3. pipe material  
4. gravel gradations, shape, bags 
5. plastic sheeting 
6. cofferdam materials 
 
13-12.01C(2)  Temporary Creek Diversion System Plan 
Within 20 days of Contract approval, submit 3 copies of the Temporary Creek Diversion System Plan (TCDSP). 
The TCDSP must include: 

1. Installation and removal process, including equipment, platforms for equipment, and access locations. 
2. Anticipated flow rates. 
3. Calculations supporting the sizing of piping, channels, pumps, or other conveyance by using FHWA HY-8 or 

other equivalent method. Calculate the discharge water flow rate and velocity anticipated where it discharges 
on any erodible surface, so its conveyance does not cause erosion within the project or at the discharge to 
the water body. Temporary culverts attached to banks, walls, or other locations must be designed to hold the 
full weight of the culvert at capacity and restrain the culvert for any expected hydraulic forces. 

4. Plans showing locations of diversion, including layouts, cross sections, and elevations. 
5. Materials proposed for use, including SDS if applicable. 
6. Operation and maintenance procedures for the TCDS. 
7. Restoration plans showing before and after conditions, including photos of existing conditions for areas 

disturbed during the installation, operation, and removal of the TCDS. 
8. Monitoring and reporting plan to ensure applicable water quality objectives are met. This includes schedule of 

work including Temporary BMP implementation as part of the Construction Site BMP strategy, and SWPPP or 
WPCP as applicable. Use with section 13-3.01A. 

9. Details of the pumping system, if used, including power source, debris handling, fish screens, and monitoring 
requirements. 

10 The TCDS design must demonstrate how it will comply with section 13-12.03A, water tightness, and prevent 
seepage. 

11. Contingency plan to remove workers, equipment, materials, fuels, and any other work items that will cause 
pollution or violation of PLACs during a rain event out of the flow area. Develop the contingency plan for when 
a 12-inch freeboard cannot be maintained and overtopping of the stream diversion and/or coffer dams may 
occur. 

12. Fish passage plan, following the Caltrans Fish Passage Design for Road Crossings, CA Department of Fish 
and Wildlife (CDFW), CA Salmonid Stream Habitat Restoration Manual, and National Marine Fisheries 
Service (NMFS), Guidelines for Salmonid Passage at Stream Crossings, as required by the applicable 
PLACs. 

 
If revisions are required, the Engineer notifies you of the date when the review stopped and provides comments. 
Submit a revised TCDSP within 15 days of receiving the comments. The Department's review resumes when a 
complete TCDSP has been resubmitted. 

Submit an electronic copy on a read-only CD, DVD, or other Engineer-authorized data storage device and 4 
printed copies of the authorized TCDSP. 

If the RWQCB or other regulatory agency requires review of the authorized TCDSP, the Engineer submits it to the 
RWQCB for review and comment. If the Engineer orders changes to the TCDSP based on the RWQCB's 
comments, submit a revised TCDSP within 10 days. 

All submittals which include plans, specifications, and calculations must be sealed and signed by a civil engineer 
registered in the State. 

13-12.01D  Quality Assurance 
Not Used 
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13-12.02  MATERIALS 
13-12.02A  General 
Not Used 

13-12.02B  Gravel 
Gravel must: 

1. Be river run gravel obtained from a river or creek bed with gradation of 100 percent passing a 3/4 inch sieve 
and 0 percent passing a 3/8 inch sieve 

2. Be clean, hard, sound, durable, uniform in quality, and free of any detrimental quantity of soft, thin, elongated 
or laminated pieces, disintegrated material, organic matter, or other deleterious substances 

3. Be composed entirely of particles that have no more than 1 fractured face 
4. Have a cleanliness value of at least 85, as determined by California Test 227 
 
13-12.02C  Impermeable Plastic Membrane 
Impermeable plastic membrane must be: 

1. Single ply, commercial quality, polyethylene with a minimum thickness of 10 mils complying with ASTM 
D2103. You must use stronger plastic membrane if required as part of design to resist hydraulic forces. 

2. Free of holes, punctures, tears or other defects that compromise the impermeability of the material. 
3. Suitable for use as an impermeable membrane. 
4. Resistant to UV light, retaining a minimum grab breaking load of 70 percent after 500 hours under ASTM 

D4355. 
 
13-12.02D  Gravel-Filled Bags 
Gravel-filled bags must comply with section 13-5.02G. 

The 2nd paragraph of section 13-5.02G does not apply. 

13-12.02E  Plastic Pipes 
Plastic pipe must comply with section 61-3.01 and must: 

1. Be clean, uncoated, in good condition free of rust, paint oil dirt or other residues that could potentially 
contribute to water pollution 

2. Be adequately supported for planned loads 
3. Use watertight joints under section 61-2.01. 
4 Be made of a material or combination of materials that are suitable for clean water and which do not contain 

banned, hazardous or unlawful substances 
5. For temporary pipes not reused on the project you may use the following materials: 

5.1. PVC closed-profile wall pipe must comply with ASTM F1803 
5.2. PVC solid wall pipe must comply with ASTM D3034, ASTM F679, AWWA C900, AWWA C905, or 

ASTM D2241 and cell class 12454 defined by ASTM D1784 
5.3. HDPE solid wall pipe must comply with AASHTO M 326 and ASTM F714 
5.4. Polyethylene large-diameter-profile wall sewer and drain pipe must comply with ASTM F894 
 

13-12.02F  Rock 
Rock layer must comply with the table titled Rock Gradation for 7-inch-thick Layer in section 72-4.02. 

13-12.02G  Pumping System 
Pumping system must: 

1. Comply with section 74-2.02B 
2. Be equipped with secondary containment 
3. Be free of fuel and oil leaks 
4. Meet intake screen regulatory requirements 
 
13-12.02H  Seepage Pumping System 
If seepage occurs in the dewatered work area, the water must be removed by sump pumps as part of the TCDS. 

Seepage pumping system must: 

1. Comply with section 74-2.02B 
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2. Ensure discharge water conform with PLACs or is treated on site 
3. Be free of fuel and oil leaks 
 
13-12.02I  Discharge Water Energy Dissipation and Erosion Control 
Discharge water from pumps, pipes, ditches, or other conveyances must have BMPs to dissipate the flows and 
velocity of water discharged from the temporary diversion system if erosion would otherwise occur. 

Energy dissipation measures: 

1. May be plastic sheeting, flared end sections, rubber matting, or other materials appropriate for the design 
hydraulics 

2. Must be anchored to prevent movement by expected flows 
3. Must be removed when the TCDS is removed 
 
13-12.03  CONSTRUCTION 
13-12.03A  General 
All areas of temporary fill must have a liner between the bottom of the fill and the creek sediments. Remove all 
temporary fills and restore the channel bottom returned to its previous contours, following project implementation. 
Minor amounts of gravel that have sunk into the mud below the natural channel bottom may remain only if there is 
no accretion in bed elevation above the original contour. 

Construction, use and removal of the TCDS is restricted to the time period from May 1 to October 31. If the work 
cannot be completed during the initial restricted time period , remove TCDS, restore the creek to original flow 
condition, and reconstruct the TCDS after May 1 of the following year. No work is allowed within the stream 
except during the restricted time period. 

Do not use motorized equipment or vehicles in areas of flowing or standing water for the construction or removal 
of the TCDS in compliance with section 13-4.03. 

Remove vegetation to ground level and clear away debris. 

Place temporary or permanent fill as allowed by PLACs. 

Place rock at outlet of diversion pipe under section 72-4.03, except motorized vehicles and equipment must not 
be used in areas of flowing or standing water. 

Do not construct or reconstruct TCDS if the 72-hour forecasts predict a 50 percent or greater chance of rain in the 
project area. 

Stop allwork and remove all material and equipment from the creek between upstream and downstream of the 
TCDS if the 72-hour forecasts predict a 50 percent or greater chance of rain in the project area and the predicted 
rainfall is estimated to produce a flow rate exceeding the design capacity of the TCDS. 

If the required freeboard cannot be maintained and overtopping may occur, implement contingency plan to 
remove all workers, equipment, and potential sources of pollution from the dry working area of the creek bed. 

The TCDS must be constructed within the temporary impact footprint as described in the environmental 
commitments. 

Lap and join joints between the edges of impermeable plastic membrane with commercial-quality waterproof tape 
with minimum 4-inch lapping at the edges. 

Seal openings or penetrations through the impermeable plastic membrane with commercial quality waterproof 
tape. 

The TCDS must be water tight to keep the work area dry for construction and prevent the creation of pollutants. 
Maintain all portions of the TCDS and fix leaks as soon as they are discovered. 

Contact water agencies that discharge to the construction area to ensure that unexpected water is not discharged 
during construction which could compromise the TCDS. 

13-12.03B  Maintenance 
Maintain the TCDS to provide a minimum freeboard of 12 inches between the water surface and the impermeable 
top of the TCDS. 
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Do not discharge runoff from existing or proposed drainage systems into the dry work area of the TCDS.. Runoff 
from these systems may be connected to the diversion pipe or conveyed by pipes downstream of the TCDS. 

Prevent leaks in the TCDS. Provide seepage pumps as necessary and keep the work area dry to prevent the 
creation of sediment-laden water. 

Repair holes, rips and voids in the impermeable plastic membrane with commercial-quality waterproof tape. 
Replace impermeable plastic membrane when patches or repairs compromise the impermeability of the material. 

Repair TCDS within 24 hours after the damage occurs. 

Prevent debris from entering the TCDS and receiving water. 

Remove and immediately replace gravel, gravel-filled bags, impermeable plastic membrane, or plastic pipes 
contaminated by construction activities. 

Remove sediment deposits and debris from the TCDS as needed. If removed sediment is deposited within project 
limits, it must be stabilized and not subject to erosion by wind or water, under sections 19-1.01 and 19-2.03 B. 

13-12.03C  Removal 
When no longer required, remove all components of TCDS. Return the creek bed and banks to the original 
condition. 

Do not excavate the native creek material. Backfill ground disturbance, including holes and depressions caused 
by the installation and removal of the TCDS with gravel. Maintain the original line and grade of the creek bed. 

13-12.04  PAYMENT 
Payment includes installation and removal of the TCDS (and temporary bridge if used) multiple times, at multiple 
locations over multiple construction seasons. 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 
 

14  ENVIRONMENTAL STEWARDSHIP 
 

Add to the end of section 14-1.02: 
An ESA exists on this project. 

Before starting job site activities, install temporary high-visibility fence to protect the ESA and mark its boundaries. 

Comply with all mitigation measures outlined in the permits, reports, and environmental documents located in the 
Supplemental Project Information. 

Limited access to the ESA is allowed for biological monitoring and surveys, and release of encroaching wildlife. 
Notify the Engineer 1 business day or less before the planned entry date. Any other access to the ESA is 
prohibited. 

 

Add to section 14-2.01: 
Provide the services of a qualified Consultant Archaeologist. Before starting construction, all construction 
personnel will be trained by the qualified Consultant Archaeologist meeting federal criteria under 36 CFR 61 
regarding the recognition of possible buried cultural resources (i.e., prehistoric and/or historical artifacts, objects, 
or features) and protection of all archaeological resources during construction. Training will inform all construction 
personnel of the procedures to be followed upon the discovery of cultural materials. All personnel will be 
instructed that unauthorized removal or collection of artifacts is a violation of State law. Any excavation contract 
(or contracts for other activities that may have subsurface soil impacts) will include clauses that require 
construction personnel to attend the Workers’ Environmental Training Program, so they are aware of the potential 
for inadvertently exposing buried archaeological deposits. Construction within the Project limits will involve ground 
disturbance. Ground disturbing activities will be monitored by a tribal cultural monitor and a qualified Consultant 
Archaeologist meeting federal criteria under 36 CFR 61. Any buried cultural material encountered during ground 
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disturbing activities should be identified and evaluated on-site by the qualified Consultant Archaeologist and Tribal 
Cultural Monitor. If previously unidentified cultural resources are identified during ground disturbance activities, 
work within 100 feet of the find will be halted and directed away from the discovery until the qualified 
Archaeologist Consultant assesses the potential significance of the resource in terms of eligibility for listing on the 
CRHR. If assessed as potentially eligible, the qualified Consultant Archaeologist, in consultation with the County, 
State Historic Preservation Officer, and the Yocha Dehe Wintun Nation, will make the necessary plans for 
treatment of the find(s). 

Add to the 1st paragraph of section 14-2.03A: 
4. Notify the Yocha Dehe Wintun Nation Tribal Cultural Resource Manager, Mr. Laverne Bill at (530) 796-3400.

Add to section 14-2.03A: 
Before starting construction, arrange for cultural resource sensitivity training by the Yocha Dehe Wintun Nation 
Tribal Cultural Resource Manager, Mr. Laverne Bill at (530) 796-3400. 

Add to section 14-2.03B: 
Archaeological monitoring areas and areas of potential effects within, near, or straddling the project limits are 
shown in the Archaeological Survey Report. 

The designation is an identifier such as AMA-1. Define the longitudinal extent under Post 
mile limits. Replace Post mile limits with Station numbers if appropriate. If needed, define 
lateral extent and other special features as part of the description. 

Add section 14-2.05: 
Full compensation for providing the services of a Consultant Archaeologist to implement the Archaeological 
Survey Report, conduct preconstruction training, conduct archaeologist monitoring, and ensure that the 
construction work and schedule complies with the requirements of the Archaeological Survey Report and these 
special provisions and various permits from resource agencies, implementing all mitigation measures, and 
documenting and reporting these activities shall be included in the payment made for “Contractor-Supplied 
Archaeologist”, and no additional compensation will be allowed therefor. If previously unidentified cultural 
resources are located during ground disturbance activities, and additional monitoring by Consultant Archaeologist 
is required, only the additional monitoring work due to previously undiscovered resources will be considered extra 
work, which will be paid for by change order. 

Add to the 1st paragraph of section 14-6.03A: 
This project is within or near habitat for the regulated species shown in the following table: 
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Regulated Species 
Valley Elderberry Longhorn Beetle 
Foothill yellow-legged frog 
Western Pond Turtle 
Bald Eagle 
Golden Eagle 
Swainson's hawk 
Burrowing owl 
White-tailed kite 
Loggerhead shrike 
California yellow warbler 
Yellow-breasted chat 
Ring-tailed cat 
Pallid bat 
Western red bat 
Raptors 
Nesting swallows 
Migratory Birds 
Croch's Bumblebee 

This project includes the sensitive habitats shown in the following table: 

Sensitive Habitats 
Cache Creek 
Valley Foothill Riparian 

Replace item 1 in the list in the 2nd paragraph of section 14-6.03A with: 
1. Stop all work within a 100-foot radius of the discovery except as shown in the following table:

Regulated species Protective radius 
Elderberry Shrubs 20 feet 
Raptors 1/2 mile 
Burrowing Owl 
Swainson's Hawk 1/4 mile 
Bald Eagle 660 feet 
Golden Eagle 1/2 mile 

Add to section 14-6.03A: 
Species protection areas within the project limits are as specified in the following table: 

Species Protection Areas 
Identification name Location 

EB-1 See BA, Figure 4, 
transplanted Dec 2023, no 
protection required. 

EB-2 See BA, Figure 4 protect in 
place with THV fence 

EB-3 See BA, Figure 4 
transplanted Dec 2023, no 
protection required. 

Use the protocols for the corresponding regulated species shown in the following table: 
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Regulated species name Protocol 
Burrowing Owl Burrowing Owl Survey 

Protocol and Mitigation 
Guidelines (California 
Burrowing Owl Consortium’s 
April 1993 Burrowing Owl 
Survey Protocol and 
Mitigation Guidelines). 

Swainson's Hawk May 2000 “Swainson’s hawk 
Technical Advisory 
Committee’s Recommended 
Timing and Methodology for 
Swainson’s Hawk Nesting 
Surveys in California’s 
Central Valley 

 

 

Replace the 9th paragraph of section 14-6.03B  with: 
Bird Nests: It is unlawful to take, possess, or needlessly destroy the nest or eggs of any bird except as otherwise 
provided by the California Fish and Game Code. No vegetation or other substrate that contain active nests of 
birds shall be disturbed until all eggs have hatched and young birds have fledged without prior consultation and 
approval of a Department of Fish and Wildlife (DFW) representative. If construction is scheduled during the 
breeding season then a breeding bird survey will be conducted no more than three (3) days before the start of 
construction by a DFW approved biologist. All active bird nests will be marked following the survey to avoid 
destruction by equipment. If nesting raptors are identified within the area, a non-disturbance buffer will be 
established around the nest site. The size of the non-disturbance buffer and any other restrictions will be 
determined through consultation with the DFW following completion of the survey.  

If a lapse in project-related work of 15 days or longer occurs, another focused survey and if required, consultation 
with the DFW and USFWS, shall be required before project work can be reinitiated.  If, during the course of 
carrying out the project, an active nest is identified or becomes established, that was not previously identified 
during a breeding bird survey, a buffer or installation of appropriate barriers shall be established between the 
construction activities and the active nest so that nesting activities are not interrupted. The buffer shall be 
delineated and shall be in effect throughout construction or until the nest is no longer active. The buffer(s) shall be 
determined based upon the life history of the individual species, including their sensitivity to noise, vibration, 
ambient levels of human activity and general disturbance, the current site conditions (screening vegetation, 
terrain, etc.) and the various project-related activities necessary to implement the project. If birds are confirmed to 
be nesting within a 1/4 mile of the project site a report will be filed with the DFW through the California Natural 
Diversity Database (CNDDB). 

 

Add to section 14-6.03C: 
Regulated fish are anticipated adjacent to bridge no.22C0195. Implement the following protection measures: 

1. Install exclusionary material, a cofferdam, or a combination of both 
2. Provide a Contractor-supplied biologist to relocate the fish if relocation is allowed 
 
Relocate the regulated fish as soon as possible to a location with suitable habitat at least 100 feet downstream of 
the work area. 

Handle regulated fish to minimize stress by: 

1. Keeping the fish in water to the maximum extent possible during relocation 
2. Keeping the fish in cool, shaded, and aerated water while in captivity 
3. Protecting the fish from excessive noise, handling, temperature variation, jostling, or overcrowding while in 

captivity 
4. Removing the fish from water only when releasing them 
5. Segregating young-of-year salmonids into separate containers from older salmonids and other aquatic 

predators 
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Exclusion material must be 0.25-inch stretched mesh. 

Exclude fish from the work area in the following sequence: 

1. Install exclusion materials and remove as many fish as possible.
2. Install a cofferdam or water bypass.
3. Gradually dewater the work area.
4. Remove the remaining fish using one or a combination of seining, baited minnow traps, and dip net and hand

removal.

Maintain exclusion material and cofferdams such that regulated fish are prevented from entering the work area. 

The pump screen's approach velocity must not exceed 0.33 feet per second. 

Add to section 14-6.03D(1): 
A Contractor-supplied biologist who performs specialized activities must have demonstrated field experience 
working with the regulated species or performing the specialized task. The biologist must have experience that 
complies with the requirements shown in the following table: 

Specialized activity/species Requirements 
Bats The minimum qualifications for bat biologist include at 

least 3 years of experience in conducting bat habitat 
assessments, night-time emergence surveys, and 
acoustic monitoring. The biologist must have adequate 
experience identifying local bat species (visual and 
acoustic identification), type of habitat, and differences 
in roosting behavior and types (i.e., day, night, 
maternity). 

Survey the job site for regulated species and submit a preconstruction survey report within 14 days before starting 
work. 

Conduct a pre-construction and post-construction survey of the elderberry shrub not directly impacted as a result 
of the proposed project. The pre-construction survey will document the conditions of the elderberry shrub before 
construction activities and document compliance with mitigation measures. The post-construction survey will 
verify that no additional impacts to the elderberry shrub took place due to the proposed project. 

Conduct a survey within 5 days before the initiation of in-channel construction activities for the species to confirm 
its status (i.e., presence/absence) within the project area. 

Conduct a pre-construction survey within 3 days before any ground disturbance and document the presence or 
absence of burrowing owls. 

If a lapse in project-related work of fourteen (14) calendar days or longer occurs, complete another focused 
survey before Project work can be reinitiated. 

Conduct pre-construction surveys for bats a minimum of ten (10) calendar days before the beginning of Project-
related activities and before each subsequent construction phase, if applicable. The pre-construction survey must 
be performed at potential roost structures forty-five (45) minutes before sunset and continue to the survey until 
two (2) hours after sunset. A minimum of three (3) emergence surveys within a seven (7) daytime period must be 
conducted. Submit results of the survey to CDFW within two (2) business days of survey completion. 

No earlier than February 15th of each calendar year, in which the bridge is to be removed or new bridge is to be 
installed, conduct no less than two (2) non-lethal surveys, a minimum of three (3) weeks apart, for the presence of 
Crotch’s bumblebee (Bombus crotchii) within the project areas extending upstream and downstream for a 
distance of 180 feet from the centerline of the roadways across Cache Creek and the placement location for the 
new bridge construction. 

Within three (3) days before the start of construction, conduct a survey consistent with the 2012 Staff Report on 
Burrowing Owl Mitigation (CDFW, March 7, 2012). 
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The contractor-supplied biologist must document survey results in a memo report format to the County. 

If the surveys for species noted above identify regulated species, the contractor shall implement appropriate 
conservation measures, as determined by the contractor-supplied biologist, the NES, and regulating agencies.  
These measures may include, but are not limited to, establishing a construction-free buffer zone in coordination 
with the DFW, biological monitoring of regulated species, and delaying construction activities in the vicinity of 
regulated species, as described in more detail in the environmental documents for the project.  These documents 
are available as Supplemental Project Information as described in section 2-1.06B.  

The preconstruction survey report must include one of the following: 

1. Detailed observations and locations where regulated species were observed
2. Statement that no regulated species were observed
3. Conditions of Elderberry shrub

Submit an initial monitoring report as an informational submittal within 12 hours after starting ground-disturbing 
activities. 

Submit monitoring reports as required by PLACs.

Submit a biological resource incident report within 24 hours of the incident. 

The incident report must include: 

1. Description of any take of regulated species or any violation of a biological resource PLAC
2. Species name and number taken
3. Details of required notifications with contact information
4. Corrective actions proposed or taken
5. Disposition of taken species

Submit an annual monitoring report no later than January 15 following each year of construction. 

The annual monitoring report must include: 

1. Start and end dates of construction
2. Project impacts on the regulated species
3. Species protection measures and implementation details
4. Incidental take details, including species name, number taken, people contacted, contact information, and

disposition of taken species
5. Assessment of the effectiveness of the species protection measures in mitigating project impacts
6. Recommendations for improving species protection measures

Submit a final monitoring report no later than 20 days after completion of the project. If the report requires 
revisions, the Department provides comments. Submit a revised report within 7 days of receiving comments. The 
final monitoring report must be a cumulative report including: 

1. Start and end dates of construction
2. Project impacts on the regulated species
3. Species protection measures and implementation details
4. Incidental take details, including species name, number taken, people contacted, contact information, and

disposition of taken species
5. Assessment of the effectiveness of the species protection measures in mitigating project impacts
6. Recommendations for improving species protection measures

Replace section 14-6.03D(3) with: 
14-6.03D(3)  Biological Resource Information Program
Prepare and present a biological resource information program to familiarize personnel with regulated species 
and habitats, related laws and regulations, and species protection measures and protocols. 
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The biological resource information program must include: 

1. Identification of the job site, ESAs, and species protection areas 
2. Description of the regulated species and its general ecology 
3. Description of habitats used by the regulated species and their locations 
4. Requirements for protecting regulated species 
5. Definition and consequences of take of regulated species 
6. Response plan for encounters with the regulated species or a species that looks like one 
7. Permit requirements for touching or moving a regulated species 
8. Requirements for species protection 
9. Description of avoidance and minimization measures 
10. Handout materials about the regulated species, its habitats, and species protection measures 
 
A Contractor-supplied biologist must develop the program and present the biological resource training. 

Submit an outline of your program within 7 days after Contract approval. If the submittal is rejected, submit a 
revised outline within 7 days of receiving the rejection. 

Allow 15 days for the Department's review of your outline of the program. 

Notify the Engineer at least 7 days before the 1st training session. Submit an attendance list with the printed and 
signed name of each attendee within 2 business days after each session. Submit a separate attendance list for 
each subsequent training session for new personnel. 

Personnel who must complete biological resource training include laborers, tradesmen, material suppliers, 
equipment maintenance staff, supervisors, foremen, office staff, food vendors, and other workers who stay at the 
job site longer than 30 minutes. 

Provide a handout that describes the regulated species, their habitats, and protection measures as listed in 
species protection or in PLACs. 

Distribute the handout to each attendee. Display and maintain the handout at all construction field offices and on 
all information boards. 

 

Add section 14-6.03E: 
Full compensation for providing the services of a qualified biologist to conduct preconstruction surveys, ensuring 
that the construction work and schedule complies with the requirements of these special provisions and various 
permits from resource agencies, implementing all mitigation measures, and documenting and reporting these 
activities shall be included in the payment made for “Contractor-Supplied Biologist”, and no additional 
compensation will be allowed therefor.  If an active nest is discovered during the preconstruction survey, and 
continual monitoring by a qualified biologist is required by DFW in order for the project to continue, only the 
biological monitoring work for an active nest will be considered extra work, which will be paid for by change order.  

 

Replace section 14-6.05 with: 
14-6.05  INVASIVE SPECIES CONTROL 
Section 14-6.05 includes specifications for preventing the introduction and spread of invasive species to and from 
the job site. 

Comply with section 13-4.03E(3). 

 
At least 2 business days before using vehicles and equipment on the job site, submit a signed statement that the 
vehicles and equipment have been cleaned of soil, seeds, vegetative matter, and other such debris that may 
introduce or spread invasive species. The statement must include: 

1. List of the vehicles and equipment with identifying numbers 
2. Date of cleaning for each vehicle and piece of equipment 
3. Description of the cleaning process 
4. Measures to be taken to ensure the vehicles and equipment remain clean until operation at the job site 
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5. Verification that the equipment has not been operated in waters known to be infested by aquatic invasive 
species 

 
Update the list of vehicles and equipment as needed. 

Clean the following vehicles and equipment before operation at the job site: 

1. Excavators 
2. Loaders 
3. Graders 
4. Haul trucks 
5. Water trucks 
6. Cranes 
7. Tractors 
8. Trailers 
9. Dump trucks 
10. Waders 
 
All equipment used for off-road construction activities will be clean and weed-free prior to entering the project site. 
Any mulches or fill used will be weed free. Any seed mixes or other vegetative material used for revegetation of 
disturbed sites will consist of locally adapted native plant materials to the extent practicable. 

Implement the following protection measures prior to entering the jobsite: 

1. Before entering, pressure wash your vehicles and equipment: 
1.1. At a temperature of 140 degrees F 
1.2. With a minimum nozzle pressure of 2,500 psi 
1.3. With a minimum fan tip angle of 45 degrees 

2. Thoroughly scrub personal work equipment and tools, such as boots, waders, hand tools, and any other 
equipment used in water at the job site, using a stiff-bristled brush to remove any organisms. Decontaminate 
the equipment by one of the following methods: 
2.1. Immerse the equipment in water at a temperature of 140 degrees F for at least 5 minutes. If necessary, 

weigh down the equipment to keep it immersed in the water. 
2.2. Freeze the equipment to a temperature of 32 degrees F or colder for at least 8 hours. 
2.3. Thoroughly dry the equipment in a weed-free area for at least 48 hours. 

3. Clean personal work equipment, and tools over drip pans or containment mats at the job site. Collect and 
contain the wastewater. Dispose of the wastewater at a waste management facility. 

 
 

Replace Reserved in section 14-6.06 with: 
14-6.06  BAT AND BIRD EXCLUSION DEVICES 
14-6.06A  General 
14-6.06A(1)  Summary 
Section 14-6.06 includes specifications for exclusion devices to prevent: 

1. Roosting of bats. 
2. Nesting of migratory birds and nongame birds. 
 
Use exclusion devices at the following locations: 

1. Temporary structures if required to construct the project 
2.    Existing Arch Structure prior to demolition 
3. Areas identified during the pre-construction survey for nesting of migratory and nongame birds 
4. Areas listed in the PLAC. 
 
14-6.06A(2)  Definitions 
temporary structure: Protective covers, falsework, scaffolding, or similar components required to construct the 

project 

nesting season: The dates the Department anticipates nesting or attempted nesting. Comply with Section 14-
6.03B. 
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day roost: A roost site that bats utilize during daylight hours for resting and pup rearing including abutment joints, 
span hinge joints, bent joints, bridge cavities, deck drains and any access or openings to cells of box girders. 
Day roosting occurs April 1 through September 15. 

night roost: A roost site bats use during hours of darkness for resting including any portion of a structure or 
components of that structure. 

continuous construction presence: Actual construction activity or personnel presence, or equivalent 
construction noise of at least 85 dBA hourly average measured from the source to the receptor no fewer than 
5 days each week for at least 8 daylight hours per day. 

14-6.06A(3)  Submittals
Submit an exclusion plan prepared by a qualified biologist to the Engineer. Allow 10 days for review. 

Implement exclusions measures before the bridge construction during the period of March 1 to April 15 or August 
31 to October 15. 

Do not start jobsite activities until the plan is authorized. 

The exclusion plan must include: 

1. Title sheet
2. Table of contents
3. Exclusion devices to be used to exclude bats and nesting birds
4. Location and schedule of exclusion devices
5. Disposal method for partially constructed and unoccupied nests
6. Daily inspection and maintenance schedule
7. Methods of maintenance, including types of adhesive tape and/or sealants for repair, bioacoustic deterrent,

and visual deterrent devices
8. PLAC requirements
9. Materials, with consideration of the Department research study described in the Information Handout,

Methods for Excluding Cliff Swallows from Nesting on Highway Structures

14-6.06A(4)  Quality Assurance
Monitor the effectiveness and maintenance of the exclusion devices as described in the PLAC. 

If a nest becomes established during the nesting season: 

1. Do not remove the nest.
2. Immediately contact the Engineer for evaluation and discussions of possible actions to avoid disrupting the

nesting activity.

14-6.06B  Materials
Materials for bird exclusion must be one or a combination of the following: 

1. Polytetrafluorethylene (PTFE) sheeting.
2. Acoustical deterrent
3. Visual deterrent
4. Other materials authorized by the engineer.

You may not use devices that include netting. 

Material for bat exclusion must be one or a combination of the following: 

1. Backer rod
2. Expansion foam
3. Non-toxic foamed concrete (similar to Aircrete, Foamcrete or Cellular Lightweight Concrete)
4. Steel wool
5. Other materials authorized by the engineer

One-way doors must be: 

1. Smooth-walled PVC pipe measuring minimum 2 inches in diameter
2. Have a clear plastic collapsible sleeve attached to the end facing away from structure
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Exclusion devices and one-way doors must be installed to withstand the elements including wind and rain. 

14-6.06C  Construction 
Install exclusion devices: 

1. For temporary structures, at the time of erection. 
2. For existing structures: 

2.1 Prior to the start of construction. 
2.2 During the non-nesting season and non-day roosting time period. 

3. To completely block bat and bird access to the bridge or temporary structure, including its exterior girders and 
overhang. 

4 For areas identified during the pre-construction survey for nesting of migratory and nongame birds 
 
A qualified biologist must oversee installation, maintenance and removal of the exclusion device. 

During the nesting season, nest removal is not allowed. If attempted nesting occurs during the nesting season, 
you may remove the nest material prior to the nests becoming one-third complete. 

During the non-nesting season, nest removal is allowed. 

Clean bat and bird waste or other debris from the contact surfaces of the bridge girders before installing the 
exclusion devices. 

Install bat exclusion devices 2 hours after sunset and when the ambient air temperature is at least 45 degrees 
Fahrenheit. 

Install one-way doors: 

1. So they extend no more than 1/4 inch into the opening. 
2. At a downward angle when placed on a horizontal opening. 
3.. As determined by the Biologist. 
 
Leave one-way doors in place for 7 days; if the qualified biologist confirms bats are not present, remove the one-
way door and seal the opening. 

Monitor weekly to maintain and repair devices. 

Upon completion of the work, remove exclusion devices. 

14-6.06D  Payment 
Not Used 

 

Replace the 2nd paragraph of section 14-8.02 with: 
Noise from job site activities must not exceed 86 dBA Lmax at 50 feet from the job site activity from 7:00 p.m. to 
7:00 a.m. each day, and the noise level produced by the traffic on or by the construction activity can’t exceed 52 
dBA Leq interior noise levels in school facilities as defined under St & Hwy Code § 216. 

The simultaneous operation of multiple construction equipment within 100 feet of residences shall be prohibited.   

 

 

Add to the end of section 14-9.02: 
The US EPA has established the National Emission Standards for Hazardous Air Pollutants (NESHAP). Under 
the Health & Safety Code § 39658(b)(1), your demolition and rehabilitation activities must comply with 40 CFR 61, 
Subpart M (National Emission Standard for Asbestos). 

Asbestos survey and sampling has not been done. Perform asbestos testing before demolition. Payment for 
testing is included in the payment for Bridge removal. If asbestos is found, removal and disposal will be paid by 
change order work. 
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You must notify the Yolo-Solano Air Quality Management District at least 10 business days prior to commencing 
work of your demolition activities even if the activities will not disturb asbestos-containing material. The Yolo-
Solano Air Quality Management District requires a Certified Asbestos Consultant assessment to be included in 
the written notification of demolition activities, regardless of the presence or absence of asbestos.  

You may obtain the notification form, submittal instructions, and other information from: 

YOLO-SOLANO AIR QUALITY MANAGEMENT DISTRICTIR 
ASBESTOS NOTIFICATION 
1947 GALILEO CT. #103 
DAVIS, CA 95618 
FAX: (530) 757-3670 
https://www.ysaqmd.org/rules-compliance/asbestos/ 

Instead of the 10 days specified at the website, submit a notification form to the Yolo-Solano Air Quality 
Management District at least 15 days before starting demolition or rehabilitation activities. 

Submit a copy of the notification form and the necessary attachments as informational submittals before starting 
demolition or rehabilitation activities. 

If you discover unanticipated asbestos-containing material during the demolition or rehabilitation activities, 
immediately stop work in that area and notify the Engineer. The Department will use other forces to remove and 
dispose of the material. Do not resume work in the area until authorized. 

Notify the Engineer and Yolo-Solano Air Quality Management District of a change to your demolition or 
rehabilitation activities, including a revised work plan or the discovery of unanticipated asbestos-containing 
materials, within 2 business days of the change or discovery. 

Add after the 2nd paragraph of section 14-11.12A: 
This project includes removal of yellow thermoplastic traffic stripe that will produce hazardous waste residue. 

Add after the 1st paragraph of 14-11.12E: 
After the Engineer accepts the analytical test results, dispose of yellow thermoplastic and yellow paint hazardous 
waste residue at a Class 1 disposal facility located in California 30 days after accumulating 220 lb of residue. 

If less than 220 lb of hazardous waste residue and dust is generated in total, dispose of it within 90 days after the 
start of accumulation of the residue. 

Replace Reserved in section 14-11.13D with: 
If an inadvertent discovery of cultural materials (e.g. unusual amounts of shell, animal bone, glass, ceramics, 
structure/building remains, etc.) is made during project-related construction activities, ground disturbances in the 
area of the find must be halted until the contractor-supplied archaeologist can be consulted. The archaeologist 
must determine whether the resource is potentially significant per the CRHR and develop appropriate mitigation to 
protect the integrity of the resource and ensure that no additional resources are impacted. If the contractor-
supplied archaeologist’s evaluation concludes that the resource(s) are associated with Native American artifacts 
or culturally sensitive resources the County must contact the Yocha Dehe Wintun Nation and in consultation with 
their designated monitors, the site will be evaluated for cultural significance and to determine proper disposition of 
any artifacts or culturally sensitive resources. Mitigation could include, but not necessarily be limited to 
preservation in-place, archival research, subsurface testing, or contiguous block unit excavation and data 
recovery. 

If paleontological resources (i.e., fossils) are discovered during project construction, all work within 100 feet of the 
discovery site must stop until a qualified paleontologist can assess the importance of the find and recommend 
appropriate treatment. Yolo County will be responsible for ensuring that recommendations regarding treatment 
are implemented. 

In the event that any human remains or any associated funerary objects are encountered during construction, all 
work will cease within the vicinity of the discovery. In accordance with CEQA (Section 1064.5) and the California 
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Health and Safety Code (Section 7050.5), the county coroner should be contacted immediately. If the human 
remains are determined to be Native American, the coroner will notify the Native American Heritage Commission 
and the Yocha Dehe Wintun Nation, who will notify and appoint a Most Likely Descendent (MLD). The MLD would 
have the responsibility to work with a qualified archaeologist to decide the proper treatment of the human remains 
and any associated funerary objects. 
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DIVISION III  EARTHWORK AND LANDSCAPE
17  GENERAL 

Add to section 17-2.03A: 
If project-related activities are scheduled between February 1 to August 31 (the typical nesting season), a focused 
survey for nests must be conducted no greater than fifteen (15) calendar days before the beginning of Project-
related activities.  

Tree trimming and/or tree removal must be scheduled either 

1. between approximately March 1 (or when evening temperatures are above 45°F and rainfall less than ½ inch
in 24 hours occurs) and April 15, before parturition of pups; or

2. between September 1 and October 15 (or before evening temperatures dropping below 45°F and onset of
rainfall greater than ½ inch in 24 hours).

Additionally, trees must be removed in two steps over a period of two days. On the first day, all branches that do 
not contain roosting habitat must be removed. The remaining portion of the tree must be removed on the second 
day. All branch removal will be conducted using chainsaws or similar handheld equipment. Tree trimming and/or 
tree removal may occur outside the two work windows only after consultation with CDFW and after confirmation 
that the suitable habitat is not occupied. 

Remove only trees shown for removal. 

All trimmed or cleared material/vegetation shall be removed from the area and deposited where it cannot re-enter 
the stream.  

Replace the 4th paragraph in section 17-2.03A with: 
Clear and grub vegetation only within the excavation and embankment slope lines. If additional clearing is 
necessary for access, clear the minimum amount necessary. 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

18  DUST PALLIATIVES 

Add to section 18-1.01A: 
Conduct dust abatement activities so that sediment or dust abatement chemicals are not discharged into waters 
of the state. Dust abatement products or additives that are known to be detrimental to water quality or wildlife are 
not allowed, unless specific management needs are documented, and product-specific application plans are 
approved by the engineer and Central Valley Water Board staff. 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

19  EARTHWORK 

Replace item 1 in the list in the 2nd paragraph of section 19-3.01A with: 
1. Excavating foundations for structures, including trenches for culverts, pipes, rods, deadmen,  cutoff walls, and

other facilities

Add to the end of section 19-3.01A: 
Structure backfill includes constructing the geocomposite drain system. The systems must comply with section 
68-7.
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Add to the beginning of section 19-3.03B(1): 
For piles at locations with structure excavation (Type D), ground or surface water is expected to be encountered 
but seal course concrete is not needed. 

 

Add between the 8th and 9th paragraphs of section 19-3.03E(1): 
For bridge no. 22C0195, Pier 2 and Pier 3 are in a waterway or water channel. 

 

Add to section 19-3.04: 
Structure excavation for footings at locations not shown as structure excavation (Type D) and where ground or 
surface water is encountered is paid for as structure excavation (bridge). 

Pervious backfill material placed within the limits of payment for bridges is paid for as structure backfill (bridge). 
Pervious backfill material placed within the limits of payment for retaining walls is paid for as structure backfill 
(retaining wall). 

Replace the 2nd paragraph of section 19-5.03B “Relative Compaction (95 Percent)” with: 
Compact the full width and depth of the embankment to at least 95% relative compaction.  

 

Replace the 3rd paragraph of section 19-6.03A “General” with: 
During roadway excavation and when constructing an embankment on an existing roadway, pulverize, water, 
grade, and compact the existing roadbed to 95% relative compaction before placing new material. 

Add to the end of section 19-7.02C: 
Import borrow must: 

1. Have 100% passing a 3-inch sieve, 
2. Have an Expansion Index (EI) less than 50 
3. Have a Sand Equivalent (SE) greater than 20. 
4. Have an R-value of at least 20 
5. Be weed free 
6. Be free of debris and organic material 
 
 

Process the imported borrow to comply with the grading requirements. 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 
 

21  EROSION CONTROL 
 

Add to the end of the 1st paragraph of section 21-2.02P: 
Straw must be certified weed free from the harvest site by the local County Agricultural Commission or the 
Department of Food and Agriculture. 
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DIVISION V  SURFACINGS AND PAVEMENTS 
39  ASPHALT CONCRETE 

 

Add to section 39-2.01A Hot Mix Asphalt (Summary): 
 

HMA shall be Type A. The asphalt binder mixed with aggregate for HMA Type A shall be Grade PG64-10 or 
PG64-16. The aggregate for HMA Type A shall comply with ½” grading. 
 

Replace the third paragraph of section 39-2.01A(3)(b)(i) Job Mix Formula with: 
 
If you cannot submit a Caltrans-verified JMF or a JMF verified by an independent laboratory on a Caltrans Hot 
Mix Asphalt Verification form dated within 12 months before HMA Production, the Engineer verifies one proposed 
JMF or JMF renewal for each HMA type and aggregate size specified at the Department’s cost. 
 

Section 39-2.01A(3)(c) Quality Control Plan is deleted. 
 

Replace the tenth paragraph of section 39-2.01A(4)(b) Job Mix Formula with: 
 
For each HMA type and aggregate size specified, the Engineer verifies up to 1 proposed JMF submittal including 
a JMF adjusted after verification failure. If you submit more than 1 JMF for each type of HMA and aggregate size, 
the Engineer deducts $3,000 from payments for each verification exceeding this limit. This deduction does not 
apply to verifications initiated by the Engineer.  
 

Replace the first paragraph of section 39-2.01A(4)(h)(viii) Density Cores with: 
 
Density cores will be required only when requested by the Engineer, and may be required at any time prior to 
acceptance.  This does not relieve the Contractor of the obligation to take density cores required for startup 
testing.  At the Engineer’s request, take one 4- or 6-inch diameter density cores for every 250 tons of HMA from 
random locations the Engineer selects.  Take density cores in the Engineer's presence, and backfill and compact 
holes with authorized material. Before submitting a density core, mark it with the density core's location and place 
it in a protective container. 
 
 

Add between the 1st & 2nd paragraphs of section 39-2.01A(4)(i)(ii) In-Place Density: 
 
For the purposes of determining the percent of theoretical maximum density for HMA for determining any reduced 
payment factors, the Engineer may use the average of 3 nuclear gage densities for each 250 tons of in-place 
HMA. 
 

Replace section 39-2.01C(3)(c) with: 
39-2.01C(3)(c)  Prime Coat 
Apply a slow-setting asphaltic emulsion as a prime coat to AB areas designated by the Engineer and at a spread 
rate from 0.15 to 0.40 gal/sq yd. Do not apply more prime coat than can be absorbed completely by the AB in 24 
hours. 

You may modify the prime coat application rates if authorized. 

Close areas receiving prime coat to traffic. Do not allow tracking the prime coat onto pavement surfaces beyond 
the job site. 

 

Replace the second paragraph of section 39-2.01D Payment with: 
 
Payment for tack coat is included in the payment for hot mix asphalt. 
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Add to section 39-2.01D Payment: 

Payment for prime coat is included in the payment for hot mix asphalt. 

Replace Reserved in section 39-2.02B(3) Asphalt Binder with: 

The grade of asphalt binder for Type A HMA must be 64-10 or PG64-16. The aggregate for HMA Type A must 
comply with ½” grading. 

For Type A HMA using RAP substitution of greater than 15 percent of the aggregate blend, the virgin binder grade 
must comply with the PG binder grade specified above with 6 degrees C reduction in the upper and lower 
temperature classification. 

For Type A HMA using RAP substitution of 15 percent or less of the aggregate blend, the grade of the virgin 
binder must comply with the PG binder grade specified above. 

Replace section 39-2.02D Payment with 

The weight of each HMA mixture designated in the Bid Item List must be the combined mixture weight. 

“HMA, (Type A, 1/2”)” shall be measured by the ton.  The contract price paid per ton for “HMA, (Type A, 1/2”)” 
includes full compensation for furnishing all labor, materials, tools, equipment, and incidentals, and for doing all 
the work involved in placing HMA pavement, complete in place, as shown on the plans, as specified in the 
Standard Specifications and these special provisions, and as directed by the Engineer. 

If recorded batch weights are printed automatically, the bid item for HMA is measured by using the printed batch 
weights, provided: 

1. Total aggregate and supplemental fine aggregate weight per batch is printed. If supplemental fine
aggregate is weighed cumulatively with the aggregate, the total aggregate batch weight must include the
supplemental fine aggregate weight.

2. Total asphalt binder weight per batch is printed.
3. Each truckload's zero tolerance weight is printed before weighing the 1st batch and after weighing the last

batch.
4. Time, date, mix number, load number, and truck identification is correlated with a load slip.
5. Copy of the recorded batch weights is certified by a licensed weighmaster and submitted to the Engineer.

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

DIVISION VI  STRUCTURES
48  TEMPORARY STRUCTURES 

Add to the end of section 48-1.01: 
You may construct a temporary bridge to facilitate demolition of the existing bridge and/or facilitate construction of 
the new bridge. 

The location of a temporary bridge or bridges is subject to the approval of the Engineer. 

If you choose to construct a temporary bridge, you are responsible for designing, constructing, maintaining, and 
removing the temporary bridge and roadways, and restoring site conditions within the footprint of the temporary 
bridge and roadway work to pre-construction conditions. 

A temporary bridge and roadways must be configured as to not preclude the recreational rafter detour around the 
site. 

A method of containment must be used below any temporary bridge, trestle, boardwalk, and/or other stream 
crossing structure to prevent any debris or spills from falling into the waters of the state. Containment must be 
maintained and kept clean for the life of the temporary stream crossing structure. 
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A temporary bridge design must comply with section 48-2 and all permitting requirements. 

Removal of a temporary bridge must comply with section 60-2, except removal of piling, piers, abutments, 
footings, and pedestals must be removed down to elevation 396.0. 

If you choose to construct a temporary bridge, submit shop drawings in accordance with the requirements in 
section 48-2.01C(2). 

If used, the payment for temporary bridges is included in the price paid for Temporary Creek Diversion Systems.  
The bid price must include installation and removal over multiple seasons if required. 

 

Replace "Reserved" in section 48-7 with: 
48-7 TEMPORARY SHORING 

48-7.01  GENERAL 
Design criteria for temporary support shoring and temporary bracing must comply with section 48-3.02B. 

Include any temporary embankments and excavation required for the shoring system shown or required as part of 
your work operations. 

You are responsible for designing, constructing and maintaining safe and adequate temporary shoring to support 
all loads imposed, including traffic loads. Use the latest version of the Caltrans Trenching and Shoring Manual as 
your basis of design.  

Submit 5 sets of working drawings and one set of calculations for temporary shoring. The working drawings must 
be signed by an engineer who is registered as a civil engineer in the State of California. 

48-7.02  MATERIALS 
You must select and provide the material used to construct the temporary shoring. 

48-7.03  Construction  
Not Used 

48-7.04  PAYMENT 
Temporary shoring is paid for as a lump sum regardless of how much is required for the project. 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 
 

49  PILING 
Replace the first paragraph of section 49-1.01C(1) with: 

Before installing piles at Piers 2 and 3 near the recreational rafter detour, submit a work plan of the measures to 
be used to provide for the safety of the public. 

 

Add to section 49-1.03: 
Expect difficult pile installation due to the conditions shown in the following table: 

Pile location Conditions 
Bridge no. Support location 

22C0195 Abut 1&4, Pier 
2&3 

Ground water, caving/sloughing soils, medium 
to very dense coarse grained soils and soft to 
hard fine grained soils, clays, sands, gravels, 
cobbles, variable drilling conditions including 
alternating between soft and hard drilling 
techniques. 
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Temporary casing, and full-length temporary casing installed with rotators/oscillators may be used to control 
caving/sloughing soils as outlined in section 11.3.5 in the foundation report. 

Replace section 49-3.02A(3)(a) with: 
49-3.02A(3)(a)  General
Submit as an informational submittal the proposed drilling equipment operational capacities or descriptions for: 

1. Downward force in lb
2. Torque in ft-lb
3. Rotational speed in rpm
4. Rate of penetration in ft/hr
5. Number and type of drilling cutters or drilling teeth on drilling tool

Add to section 49-3.02A(3): 
49-3.02A(3)(l)  Experience Qualifications
At least 15 days before the start of CIDH concrete pile construction, submit as an informational submittal the 
following experience qualifications in compliance with section 49-3.02A(4)(f): 

1. List of CIDH concrete pile installations performed by the drilling contractor. The submittal must include:
1.1. Project description 
1.2. Name and phone number of the owner 
1.3. CIDH pile plans 
1.4. Log of test borings 
1.5. Estimated dates of major CIDH pile installation activities 
1.6. CIDH pile acceptance testing reports 

2. List of on-site foremen and drill rig operators who will perform the CIDH concrete pile work and a summary of
each individual's experience. The submittal must include:
2.1. Detailed summary of each individual's experience in CIDH pile excavation operations and placement of 

assembled reinforcing cages and concrete 
2.2. Experience from at least 3 relevant projects, including: 

2.2.1. Project Description 
2.2.2. Date of work 
2.2.3. Actual work performed 
2.2.4. Name and phone number of a reference person for each project 

2.3. Proof of on-site foremen and drill rig operators experience qualifications 

Add to section 49-3.02A(4): 
49-3.02A(4)(f)  Experience Qualifications
The drilling contractor must have successfully constructed at least 3 separate foundation projects in the last 5 
years. The foundation projects must: 

1. Have CIDH piles of similar or larger diameter and depth, and installed under similar substructure conditions to
this contract

2. Demonstrate experience with drilling fluids and successful construction of CIDH piles under the wet conditions

Each on-site foremen and drill rig operator must have 2 years of experience installing CIDH concrete piles on at 
least 3 projects. The CIDH pile foundations must be of similar or larger diameter and depth, and installed under 
similar subsurface conditions to this contract. 

On-site foremen experience must be supervising construction of CIDH concrete pile foundations. Indirect 
supervision of on-site CIDH concrete pile construction operations is not acceptable. 

Drill rig operator experience must be in construction of CIDH concrete pile foundations. 

Add to section 49-3.02B(6)(c): 
The synthetic slurry must be one of the materials shown in the following table: 
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Material Manufacturer 
SlurryPro CDP KB INTERNATIONAL LLC 

735 BOARD ST STE 209 
CHATTANOOGA TN 37402 
(423) 266-6964 

Super Mud PDS CO INC 
105 W SHARP ST 
EL DORADO AR 71731 
(870) 863-5707 

Shore Pac CETCO 
2870 FORBS AVE 
HOFFMAN ESTATES IL 60192 
(800) 527-9948 

Terragel or Novagel 
Polymer 

GEO-TECH SERVICES LLC 
220 N. ZAPATA HWY STE 11A-449A 
LAREDO TX 78043 
(210) 259-6386 

BIG FOOT MATRIX CONSTRUCTION PRODUCTS 
50 S MAIN ST STE 200 
NAPERVILLE IL 60540 
(877) 591-3137 

POLY-BORE BAROID INDUSTRIAL DRILLING PRODUCTS 
3000 N SAM HOUSTON PKWY EAST 
HOUSTON TX 77032 
(877) 379-7412 

 

Use synthetic slurries in compliance with the manufacturer's instructions. Synthetic slurries shown in the above 
table may not be appropriate for a given job site. 

Synthetic slurries must comply with the Department's requirements for synthetic slurries to be included in the 
above table. The requirements are available from: 

OFFICES OF BRIDGE DESIGN 
P.O. BOX 168041 
MS# 9-4/11G 
SACRAMENTO, CA 95816-8041 
 

SlurryPro CDP synthetic slurry must comply with the requirements shown in the following table: 

SlurryPro CDP 
Quality characteristic Test method Requirement 

Density: 
During drilling (pcf) 
Before final cleaning and immediately before 
placing concrete (pcf) 

Mud weight (density), 
API RP 13B-1, 

section 5 

 
≤ 67.0a 

≤ 64.0a 

Viscosity: 
During drilling (sec/qt) 
Before final cleaning and immediately before 
placing concrete (sec/qt) 

Marsh funnel and cup, 
API RP 13B-1, section 7.2 

 
50–120 

≤ 70 

pH Glass electrode pH meter or pH 
paper 

6.0–11.5 

Sand content, percent by volume: 
Before final cleaning and immediately before 
placing concrete (%) 

Sand, 
API RP 13B-1, section 10 

 
≤ 1.0 

NOTE: Slurry temperature must be at least 40 °F when tested. 
aIf authorized, you may use slurry in a salt water environment. The allowable density of slurry in a salt water 
environment may be increased by 2 pcf. 
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Super Mud synthetic slurry must comply with the requirements shown in the following table: 

Super Mud 
Quality characteristic Test method Requirement 

Density: 
During drilling (pcf) 
Before final cleaning and immediately before 
placing concrete (pcf) 

Mud weight (density), 
API RP 13B-1, 

section 5 

 
≤ 64.0a 

≤ 64.0a 

Viscosity: 
During drilling (sec/qt) 
Before final cleaning and immediately before 
placing concrete (sec/qt) 

Marsh funnel and cup, 
API RP 13B-1, section 7.2 

 
32–60 
≤ 60 

pH Glass electrode pH meter or pH 
paper 

8.0–10.0 

Sand content, percent by volume: 
Before final cleaning and immediately before 
placing concrete (%) 

Sand, 
API RP 13B-1, section 10 

 
≤ 1.0 

NOTE: Slurry temperature must be at least 40 °F when tested. 
aIf authorized, you may use slurry in a salt water environment. The allowable density of slurry in a salt water 
environment may be increased by 2 pcf. 
 

Shore Pac synthetic slurry must comply with the requirements shown in the following table: 

Shore Pac 
Quality characteristic Test method Requirement 

Density: 
During drilling (pcf) 
Before final cleaning and immediately before 
placing concrete (pcf) 

Mud weight (density), 
API RP 13B-1, 

section 5 

 
≤ 64.0a 

≤ 64.0a 

Viscosity: 
During drilling (sec/qt) 
Before final cleaning and immediately before 
placing concrete (sec/qt) 

Marsh funnel and cup, 
API RP 13B-1, section 7.2 

 
33–132 
≤ 118 

pH Glass electrode pH meter or pH 
paper 

8.0–11.0 

Sand content, percent by volume: 
Before final cleaning and immediately before 
placing concrete (%) 

Sand, 
API RP 13B-1, section 10 

 
≤ 1.0 

NOTE: Slurry temperature must be at least 40 °F when tested. 
aIf authorized, you may use slurry in a salt water environment. The allowable density of slurry in a salt water 
environment may be increased by 2 pcf. 
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Terragel or Novagel Polymer synthetic slurry must comply with the requirements shown in the following table: 

Terragel or Novagel Polymer 
Quality characteristic Test method Requirement 

Density: 
During drilling (pcf) 
Before final cleaning and immediately before 
placing concrete (pcf) 

Mud weight (density), 
API RP 13B-1, 

section 5 
≤ 67.0a 

≤ 64.0a 

Viscosity: 
During drilling (sec/qt) 
Before final cleaning and immediately before 
placing concrete (sec/qt) 

Marsh funnel and cup, 
API RP 13B-1, section 7.2 45–104 

≤ 104 

pH Glass electrode pH meter or pH 
paper 

6.0–11.5 

Sand content, percent by volume: 
Before final cleaning and immediately before 
placing concrete (%) 

Sand, 
API RP 13B-1, section 10 ≤ 1.0 

NOTE: Slurry temperature must be at least 40 °F when tested. 
aIf authorized, you may use slurry in a salt water environment. The allowable density of slurry in a salt water 
environment may be increased by 2 pcf. 

BIG-FOOT synthetic slurry must comply with the requirements shown in the following table: 

BIG-FOOT 
Quality characteristic Test method Requirement 

Density: 
During drilling (pcf) 
Before final cleaning and immediately before 
placing concrete (pcf) 

Mud weight (density), 
API RP 13B-1, 

section 5 
≤ 64.0a 

≤ 64.0a 

Viscosity: 
During drilling (sec/qt) 
Before final cleaning and immediately before 
placing concrete (sec/qt) 

Marsh funnel and cup, 
API RP 13B-1, section 7.2 30–125 

55–114 

pH Glass electrode pH meter or pH 
paper 

8.5–10.5 

Sand content, percent by volume: 
Before final cleaning and immediately before 
placing concrete (%) 

Sand, 
API RP 13B-1, section 10 ≤ 1.0 

NOTE: Slurry temperature must be at least 40 °F when tested. 
aIf authorized, you may use slurry in a salt water environment. The allowable density of slurry in a salt water 
environment may be increased by 2 pcf. 

POLY-BORE synthetic slurry must comply with the requirements shown in the following table: 
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POLY-BORE 
Quality characteristic Test method Requirement 

Density: 
During drilling (pcf) 
Before final cleaning and immediately before 
placing concrete (pcf) 

Mud weight (density), 
API RP 13B-1, 

section 5 

 
62.8–65.8a 

62.8–64.0a 

Viscosity: 
During drilling (sec/qt) 
Before final cleaning and immediately before 
placing concrete (sec/qt) 

Marsh funnel and cup, 
API RP 13B-1, section 7.2 

 
50–80 
50–80 

pH Glass electrode pH meter or pH 
paper 

7.0–10.0 

Sand content, percent by volume: 
Before final cleaning and immediately before 
placing concrete (%) 

Sand, 
API RP 13B-1, section 10 

 
≤ 1.0 

NOTE: Slurry temperature must be at least 40 °F when tested. 
aIf authorized, you may use slurry in a salt water environment. The allowable density of slurry in a salt water 
environment may be increased by 2 pcf. 
 

 

Replace section 49-3.02B(7) with: 
49-3.02B(7)  Slurry Cement Backfill 
Slurry cement backfill must comply with section 19-3.02E. 

 

Add to section 49-3.02C(1): 
Drilling equipment must be equipped with instrumentation to accurately measure the downward force in pounds. 
The instrumentation dial or display must be clearly visible for reading during operation. 

 

Add to section 49-3.02C(6): 
Install permanent steel casings by impact or vibratory hammers, oscillators, rotators, or by placing in a drilled 
hole. 

 

Replace item 5 in the list in the 2nd paragraph of section 49-3.02C(7) with: 
5. Be installed by impact or vibratory hammers, oscillators, rotators, or by placing in a drilled hole. Casings 

placed in a drilled hole must comply with section 49-3.02C(6) except slurry cement backfill may be used 
instead of grout. 

 
 
 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 
 

51  CONCRETE STRUCTURES 
 

Replace the 2nd paragraph of section 51-1.01C(1) with: 
Submit a deck placement plan for concrete bridge decks. Include in the placement plan your method and 
equipment for ensuring that the concrete bridge deck is kept damp by misting immediately after finishing the 
concrete surface. 
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Replace section 51-1.03A with: 
51-1.03A  General
Vertical, horizontal, radial, or normal dimensions shown on the typical section are for zero percent cross slope. 
You may construct superelevated concrete box girder structures with the typical section rotated around the profile 
grade line in superelevation areas that have the following characteristics: 

1. Sloping exterior girders
2. Straight, uninterrupted cross slope between edges of deck
3. A single profile grade line

For portions of superstructures rotated about the profile grade: 

1. Horizontal distances between the profile grade line and the edges of deck must be as shown
2. Girder widths and slab thicknesses must be as shown
3. Interior girder stems must remain vertical

Add to section 51-1.04: 
Payment for two 4” Sch 40 PVC conduits, caps and expansion couplers are included in the price paid for 
Structural Concrete (Bridge).  Conduits must be continuous. Extend conduit past the end of the Welded Steel 
Pipe Casing (Bridge) and cap at each end. Provide expansion couplers at the BB/EB joints that can 
accommodate at least 3” of movement. 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

60  EXISTING STRUCTURES 

Add to section 60-2.01A: 
Remove the following structure: 

Bridge no./Structure name Description of work 
22C003 Remove entire bridge including abutments, wingwalls, 

piers, footings, superstructure and barriers. Remove 
existing piles/foundations down to elevation 396.0 or 

lower. Staged removal of the northwest wingwall will be 
necessary. 

The existing bridge to be removed is a reinforced concrete thru-tied arch with reinforced concrete t-beam 
approach spans.  The contractor should anticipate the need for complex bridge removal engineering analysis to 
ensure stability and safety during the entire removal process.  Temporary shoring towers and other external 
support methods may be necessary to accomplish the removal.  Bridge removal must comply with section 13-12 
of these special provisions and all permit requirements. 

Replace the 2nd paragraph of section 60-2.01C with: 
Remove piling, piers, abutments, footing and pedestals down to elevation 396.0 or lower.  When in conflict with 
new construction remove completely. 

Add to section 60-2.02A(1): 
Provide protective covers preventing material, equipment, and debris from falling into the waterway. 
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Replace #6 in the 2nd paragraph of section 60-2.02A(3) with: 
6. Methods for preventing material, equipment, and debris from falling into the creek or rafter detour areas. 
 
 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 
 

DIVISION VIII  MISCELLANEOUS CONSTRUCTION 
72  SLOPE PROTECTION 

 

Add to section 72-2.03A: 
Excavate for the rock slope protection. 

 

Add to section 72-2.04: 
Payment for excavation and backfill below the finish grade contours is included in the payment for the various 
kinds of rock slope protection. 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 
 

78  INCIDENTAL CONSTRUCTION 
 

Replace "Reserved" in section 78-6 with: 
78-6.01  METAL PLAQUE MOUNTED ON BOULDER 
78-6.01A  General 
Section 78-6 includes specifications for furnishing and installing a metal plaque mounted on a boulder to be 
located near the southwest bridge approach. 

Prepare a submittal to the Engineer for Authorization prior to ordering or fabricating any materials.  The submittal 
must include photos of the proposed boulder, dimensions of the proposed boulder and the weight of the proposed 
boulder.  The submittal must include an electronic proof of the plaque photo/text, and sample photos of similar 
plaques produced by the manufacture. 

78-6.01B  Materials 
The metal plaque and boulder must match the referee sample photo included in the supplemental project 
information.  The Plaque text and existing bridge photo located on the plaque must match the document included 
in the supplemental project information. 

The plaque must be metallic and a minimum of 24” wide by 18” tall.  The plaque must be coated or fabricated 
from corrosion resistant materials that will not fade over time. 

The rock must be a minimum of 3 feet wide by 2 feet tall by 2 feet thick and weigh a minimum of 1500 lbs. 

78-6.01C  Construction 
Place the boulder at least 7 feet clear from the traveled way as directed by the Engineer.  The boulder must be 
shaped such that it is stable at the base and not susceptible to rolling. 

78-6.01D  Payment  
Not Used 
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^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 
 

80  FENCES 
 

Replace section 80-2.02A with: 
80-2.02A  General 
Posts must be metal. 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 
 

DIVISION IX  TRAFFIC CONTROL DEVICES 
82  SIGNS AND MARKERS 

 

Replace Reserved in section 82-6 with: 
The plans indicate 2 locations for decorative metal art that needs to be salvaged and brought to the property 
owner. Salvage the 2 decorative metal animal art located on the project plans, remove from site without damage 
and transport it to the location listed below. Before beginning removal, contact the property owner Chet Lloyd. 

Mr. Chet Lloyd 
14515 County Road 41 / 14530 County Road 41A 
Rumsey, CA  95679 
(530) 796-3702 
 

The lump sum payments for “Salvage Decorative Metal Art (Metal Post)” shall include full compensation for 
furnishing all labor, materials, tools, equipment, and incidentals and for doing all the work to prepare, remove the 
metal art, and transport it to the property owner as specified in these Special Provisions, and as directed by the 
Engineer. 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 
 

83  RAILINGS AND BARRIERS 
 

Replace section 83-2.04A with: 
83-2.04A  General 
83-2.04A(1)  General 
83-2.04A(1)(a)  Summary 
Section 83-2.04A includes general specifications for constructing terminal systems. Select any TL-2 rated Inline 
Terminal System that will fit within the project constraints and are shown on the Caltrans website 
(https://dot.ca.gov/programs/safety-programs/mash) list of approved MASH devices at the time of bid.  

83-2.04A(1)(b)  Definitions 
Not Used 

83-2.04A(1)(c)  Submittals 
Submit a certificate of compliance for each model of terminal system installed. 

At least 10 days before installation, for each model of terminal system used on the project, submit at least 2 
copies of the following: 

1. Manufacturer's: 

https://dot.ca.gov/programs/safety-programs/mash
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1.1. Installation manuals with installation checklists 
1.2. Maintenance manuals 
1.3. List and drawing of parts and surfaces that cannot be stained or coated if surface treatment is specified 

2. Installation locations for each model 
 
For each terminal system installed, submit a completed manufacturer's checklist within 10 days of installation. 

83-2.04A(1)(d)  Quality Assurance 
Use personnel trained by the manufacturer to install each terminal system. A record of training provided by the 
manufacturer may be requested by the Engineer at any time. 

83-2.04A(2)  Materials 
Not Used 

83-2.04A(3)  Construction 
Use the same type of post and block as described for the guardrail downstream of the terminal if allowed by the 
manufacturer. 

If surface treatment is specified, comply with terminal system manufacturer's requirements. 

Confirm terminal location and layout with Engineer prior to installation. 

Use the approved manufacturer installation manual as described in the manufacturer approval letter obtained 
from the following website: 

http://dot.ca.gov/safety-programs/mash 
 

Install terminal systems under the manufacturer's installation instructions. 

For each model of terminal system being installed, have a copy of the installation manual and the Department's 
authorized manufacturer drawings onsite and available for reference. 

As each terminal system is installed, complete the manufacturer's installation checklist and include the following: 

1. Contract number 
2. Name of installation Contractor 
3. Type of terminal system installed 
4. Flare offset used in layout 
5. Date of installation 
6. Location on the project by post mile, and by station if stationing is shown 
7. Name and signature of person completing the checklist 
 
If a terminal ends with a post at an element splice, use a 9'-4-1/2" or 15'-7-1/2" rail element to transition to mid-
post splices. 

Identify each terminal system installed by painting the terminal system type in 2-inch-high, neat, black letters and 
figures on the backside of the rail element between system posts number 4 and 5 or as directed. Use black 
metallic acrylic resin type paint applied to a clean dry surface. 

Install and backfill posts, steel foundation tubes, and soil tubes used in terminal systems under the manufacturer's 
recommendations and section 83-2.02C(1)(b). 

83-2.04A(4)  Payment 
Not Used 

 

Add to section 83-3.04: 
Concrete barrier (Type 842A) is paid for as concrete barrier (Type 842). Payment for two 2” Sch 40 PVC conduits, 
caps and expansion couplers are included in the price paid for Concrete Barrier (Type 842).  Conduits must be 
continuous. Extend conduit past the end of wingwalls and cap at each end. Provide expansion couplers at the 
BB/EB joints that can accommodate at least 3” of movement. 
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Replace Reserved in section 83-11.04 with: 
The plans indicate 1 location for concrete barrier that needs to be salvaged and brought to Rumsey Town Hall. 
Salvage the concrete barrier and signage located on the project plans, remove from site without damage and 
transport it to (and unload at) the following location listed below. Before beginning bridge removal, contact 
Rumsey Town Hall.  

Rumsey Town Hall 
Rumsey Improvement Association 
14380 Manzanita St. 
Rumsey,  CA  95679 
(530) 796-2285
https://www.therumseytownhall.com/contact

The lump sum payments for “Salvage Concrete Barrier (Portion)” shall include full compensation for furnishing all 
labor, materials, tools, equipment, and incidentals and for doing all the work to prepare, remove the concrete 
barrier, and transport it to (and unload at) the address listed above as specified in these Special Provisions, and 
as directed by the Engineer. 

The plans indicate concrete barrier (Type K) that needs to be salvaged and brought to 292 West Beamer Street in 
Woodland, California. Salvage the concrete barrier (Type K) located on the project plans, remove from site 
without damage and transport it to the following location listed below. Before beginning removal, contact Ron 
Hayes or Ed Medina. 

Ron Hayes 
(530) 666-8024
ron.hayes@yolocounty.org

Ed Medina 
Ed.Medina@yolocounty.org 

292 West Beamer Street 
Woodland, CA 95695. 

The lump sum payments for “Salvage Concrete Barrier (Type K)” shall include full compensation for furnishing all 
labor, materials, tools, equipment, and incidentals and for doing all the work to prepare, remove the concrete 
barrier (Type K), and transport it to the address listed above as specified in these Special Provisions, and as 
directed by the Engineer. 

https://protect-us.mimecast.com/s/sbs0CW6lDwijmoZ3h6l7dr?domain=therumseytownhall.com


PRELIM
IN

ARY - N
OT FOR C

ONSTRUCTIO
N

BRLO-5922(077) 107 Work Order 4576 

PROPOSAL CHECKLIST 
This checklist has been prepared and furnished to aid bidders in including all necessary supporting information with 
their bid.  Bidder’s submittals should include, but are not limited to, the following proposal forms: 

ITEM CHECKED 
1. Proposal (Bid) __________ 

1a. Bid Item List Schedule __________ 

2. Exhibit 12-B Bidder’s List of Subcontractors (DBE and NON-DBE) Part 1 __________ 

3. Equal Employment Opportunity Certification __________ 

4. Public Contract Code Section 10285.1 Statement __________ 

5. Public Contract Code Section 10162 Questionnaire __________ 

6. Public Contract Code Section 10232 Statement __________ 

7. Noncollusion Declaration __________ 

8. Debarment and Suspension Certification, Title 49 __________ 

9. Non-lobbying Certification for Federal-Aid Contracts __________ 

10. Certification and Signature __________ 

11. Bidders Bond __________ 

12. Construction Contract DBE Commitment, Exhibit 15-G __________ 

13. DBE Good Faith Efforts, Exhibit 15-H __________ 

14. Exhibit 12-B Bidder’s List of Subcontractors (DBE & Non-DBE) Part 2 (not selected) __________ 

15. Iran Contracting Act Certification __________ 

16. Public Works Contractor Registration Certification __________ 

Items number 12, 13 and 14 may be submitted with the proposal or must be submitted to the County by the 
apparent low bidder, second low bidder, and third low bidder by 4:00pm on the fourth business day after the bid 
opening in accordance with these Special Provisions.
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PROPOSAL TO 
COUNTY OF YOLO 

DEPARTMENT OF COMMUNITY SERVICES, PUBLIC WORKS DIVISION, 

FEDERAL AID PROJECT NO.  BRLO- 5922(077) 

WORK ORDER NO.  4576 

NAME OF BIDDER ______________________________________________________________________ 

BUSINESS P.O. BOX _____________________________________________________________________ 

CITY, STATE, ZIP _______________________________________________________________________ 

BUSINESS STREET ADDRESS ______________________________________________________ 
(Please include even if P.O. Box used) 

CITY, STATE, ZIP ________________________________________________________________________ 

TELEPHONE NO: AREA CODE (         )  _________________________________________ 

FAX NO: AREA CODE (         )  _________________________________________ 

CONTRACTOR LICENSE NO. _________________________ 

The work for which this proposal is submitted is for construction in conformance with the Special Provisions (including the payment of 
not less than the State general prevailing wage rates or Federal minimum wage rates), the project plans described below, including any 
addenda thereto, the contract annexed hereto, and also in conformance with the California Department of Transportation Standard 
Plans, dated 2024, the California Department of Transportation Standard Specifications, dated 2024, and the Labor Surcharge and 
Equipment Rental Rates in effect on the date the work is accomplished. 

The Special Provisions for the work to be done are dated February 24, 2025 and are entitled: 

COUNTY OF YOLO 
DEPARTMENT OF COMMUNITY SERVICES, PUBLIC WORKS DIVISION, 

NOTICE TO CONTRACTORS AND SPECIAL PROVISIONS, PROPOSAL AND CONTRACT FOR CONSTRUCTION OF 
COUNTY ROAD 41 BRIDGE OVER CACHE CREEK REPLACEMENT PROJECT 

FEDERAL AID PROJECT 
BRLO–5922(077) 

COUNTY WORK ORDER 4576 

The project plans for the work to be done were approved February 24, 2025  and are entitled: 

PROJECT PLANS FOR 
COUNTY ROAD 41 BRIDGE OVER CACHE CREEK REPLACEMENT PROJECT  22C-0195 

Bids are to be submitted for the entire work.  The amount of the bid for comparison purposes will be the total of all items. 

The bidder shall set forth for each unit basis item of work a unit price and a total for the item, and for each lump sum item a total for the 
item, all in clearly legible figures in the respective spaces provided for that purpose.  In the case of unit basis items, the amount set forth 
under the "Item Total" column shall be the product of the unit price bid and the estimated quantity for the item. 

In case of discrepancy between the unit price and the total set forth for a unit basis item, the unit price shall prevail, except as provided 
in (a) or (b), as follows: 
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(a) If the amount set forth as a unit price is unreadable or otherwise unclear, or is omitted, or is the same as the amount as
the entry in the item total column, then the amount set forth in the item total column for the item shall prevail and shall
be divided by the estimated quantity for the item and the price thus obtained shall be the unit price;

(b) (Decimal Errors)  If the product of the entered unit price and the estimated quantity is exactly off by a factor of ten, one
hundred, etc., or one-tenth, or one-hundredth, etc. from the entered total, the discrepancy will be resolved by using the
entered unit price or item total, whichever most closely approximates percentagewise the unit price or item total in the
County of Yolo's Final Estimate of cost.

If both the unit price and the item total are unreadable or otherwise unclear, or are omitted, the bid may be deemed irregular.  Likewise 
if the item total for a lump sum item is unreadable or otherwise unclear, or is omitted, the bid may be deemed irregular unless the 
project being bid has only a single item and a clear, readable total bid is provided. 
Symbols such as commas and dollar signs will be ignored and have no mathematical significance in establishing any unit price or item 
total or lump sums.  Written unit prices, item totals and lump sums will be interpreted according to the number of digits and, if 
applicable, decimal placement.  Cents symbols also have no significance in establishing any unit price or item total since all figures are 
assumed to be expressed in dollars and/or decimal fractions of a dollar.  Bids on lump sum items shall be item totals only; if any unit 
price for a lump sum item is included in a bid and it differs from the item total, the items total shall prevail. 

The foregoing provisions for the resolution of specific irregularities cannot be so comprehensive as to cover every omission, 
inconsistency, error or other irregularity which may occur in a bid.  Any situation not specifically provided for will be determined in the 
discretion of the County of Yolo, and that discretion will be exercised in the manner deemed by the County of Yolo to best protect the 
public interest in the prompt and economical completion of the work.  The decision of the County of Yolo respecting the amount of a 
bid, or the existence or treatment of an irregularity in a bid, shall be final. 

If this proposal shall be accepted and the undersigned shall fail to enter into the contract and furnish the 2 bonds in the sums required 
by the State Contract Act, with surety satisfactory to the County of Yolo, Director of the Department of Community Services, Public 
Works Division, within 5 working days, not including Saturdays, Sundays and legal holidays, after the bidder has received notice from 
the County of Yolo, Director of the Department of Community Services, Public Works Division, that the contract has been awarded, 
the County of Yolo may, at its option, determine that the bidder has abandoned the contract, and thereupon this proposal and the 
acceptance thereof shall be null and void and the forfeiture of the security accompanying this proposal shall operate and the same shall 
be the property of the County of Yolo. 

The undersigned, as bidder, declares that the only persons or parties interested in this proposal as principals are those named herein; 
that this proposal is made without collusion with any other person, firm, or corporation; that the bidder has carefully examined the 
location of the proposed work, the annexed proposed form of contract, and the plans therein referred to; and the undersigned proposes, 
and agrees if this proposal is accepted, that the bidder will contract with the County of Yolo, in the form of the copy of the contract 
annexed hereto, to provide all necessary machinery, tools, apparatus and other means of construction, and to do all the work and furnish 
all the materials specified in the contract, in the manner and time therein prescribed, and according to the requirements of the Engineer 
as therein set forth, and that the bidder will take in full payment therefor the following prices, to wit: 
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BID ITEM LIST 
Item No. Item 

Code Item Description Unit Quantity Unit Price 
(In figures) 

 Total 
(In figures) 

1 066999 CONSTRUCTION STAKING LS LUMP 
SUM 

2 070030 LEAD COMPLIANCE PLAN LS LUMP 
SUM 

3 120090 CONSTRUCTION AREA SIGNS LS LUMP 
SUM 

4 120100 TRAFFIC CONTROL SYSTEM LS LUMP 
SUM 

5 120120 TYPE III BARRICADE EA 8 

6 129000 TEMPORARY RAILING (TYPE K) LF 60 

7 129090 TEMPORARY ALTERNATIVE 
CRASH CUSHION 

EA 1 

8 130100 JOB SITE MANAGEMENT LS LUMP 
SUM 

9 130300 PREPARE STORM WATER 
POLLUTION PREVENTION PLAN 

LS LUMP 
SUM 

10 130320 STORM WATER SAMPLING AND 
ANALYSIS DAY 

EA 8 

11 130330 STORM WATER ANNUAL 
REPORT 

EA 2 

12 130680 TEMPORARY SILT FENCE LF 1400 

13 130710 TEMPORARY CONSTRUCTION 
ENTRANCE 

EA 1 

14 130900 TEMPORARY CONCRETE 
WASHOUT 

LS LUMP 
SUM 

15 131103 WATER QUALITY SAMPLING 
AND ANALYSIS DAY 

EA 16 

16 131104 WATER QUALITY MONITORING 
REPORT 

EA 4 

17 131105 WATER QUALITY ANNUAL 
REPORT 

EA 2 

18 131201 TEMPORARY CREEK DIVERSION 
SYSTEMS 

LS LUMP 
SUM 

19 
141103 

REMOVE YELLOW 
THERMOPLASTIC TRAFFIC 
STRIPE (HAZARDOUS WASTE) 

LF 75 

20 146002 CONTRACTOR-SUPPLIED 
BIOLOGIST (LS) 

LS LUMP 
SUM 

21 146004 FISH PROTECTION LS LUMP 
SUM 

22 146005 CONTRACTOR-SUPPLIED 
ARCHAEOLOGIST (LS) 

LS LUMP 
SUM 

23 146008 BAT AND BIRD EXCLUSION LS LUMP 
SUM 

24 160110 TEMPORARY HIGH-VISIBILITY 
FENCE 

LF 1400 

25 170103 CLEARING AND GRUBBING (LS) LS LUMP 
SUM 

26 190101 ROADWAY EXCAVATION CY 2620 

27 
F 192003 STRUCTURE EXCAVATION 

(BRIDGE) 
CY 134 

28 
F 192020 STRUCTURE EXCAVATION 

(TYPE D) 
CY 69 
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29 
F 193003 STRUCTURE BACKFILL (BRIDGE) CY 126 

30 198010 IMPORTED BORROW (CY) CY 2340 

31 210252 BONDED FIBER MATRIX (SQFT) SQFT 67000 

32 210350 FIBER ROLLS LF 5280 

33 210610 COMPOST (CY) CY 65 

34 260203 CLASS 2 AGGREGATE BASE (CY) CY 880 

35 390132 HOT MIX ASPHALT (TYPE A) TON 500 

36 398300 REMOVE BASE AND SURFACING CY 230 

37 480600 TEMPORARY SHORING LS LUMP SUM 

38 490580 PERMANENT STEEL CASING EA 2 

39 490607 48" CAST-IN-DRILLED-HOLE 
CONCRETE PILING 

LF 291 

40 490616 84" CAST-IN-DRILLED-HOLE 
CONCRETE PILING 

LF 202 

41 
500001 

PRESTRESSING CAST-IN-PLACE 
CONCRETE 

LS LUMP 
SUM 

42 
F 510053 STRUCTURAL CONCRETE, 

BRIDGE 
CY 662 

43 
F 510054 STRUCTURAL CONCRETE, 

BRIDGE (POLYMER FIBER) 
CY 297 

44 
F 510085 STRUCTURAL CONCRETE, 

APPROACH SLAB (TYPE EQ) 
CY 21 

45 519093 JOINT SEAL ASSEMBLY (MR 3") LF 49 

46 
F 520102 BAR REINFORCING STEEL 

(BRIDGE) 
LB 299521 

47 600097 BRIDGE REMOVAL LS LUMP 
SUM 

48 665012 12" CORRUGATED STEEL PIPE 
(.079" THICK) 

LF 26 

49 703450 WELDED STEEL PIPE CASING 
(BRIDGE) 

LF 60 

50 710132 REMOVE CULVERT (LF) LF 27 

51 723015 ROCK SLOPE PROTECTION (2T, 
CLASS IX, METHOD A) 

CY 4500 

52 729012 ROCK SLOPE PROTECTION 
FABRIC (CLASS 10) 

SQY
D 

2600 

53 780600 METAL PLAQUE MOUNTED ON 
BOULDER 

LS LUMP 
SUM 

54 800001 FENCE (TYPE BW, METAL POST) LF 1000 

55 801220 15' WIRE MESH GATE EA 1 

56 803020 REMOVE FENCE LF 720 

57 810230 PAVEMENT MARKER 
(RETROREFLECTIVE) 

EA 26 

58 820220 REMOVE MARKER EA 3 

59 820455 SALVAGE DECORATIVE METAL 
ART (METAL POST) 

LS LUMP 
SUM 
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60 820610 RELOCATE ROADSIDE SIGN EA 9 

61 
820760 

FURNISH SINGLE SHEET 
ALUMINUM SIGN (0.080"-
UNFRAMED) 

SQFT 6.3 

62 820840 ROADSIDE SIGN - ONE POST EA 1 

63 839544 TRANSITION RAILING (TYPE 
AGT) 

EA 4 

64 839586 IN-LINE TERMINAL SYSTEM EA 4 

65 
F 839746 CONCRETE BARRIER (TYPE 842) LF 872 

66 839759 SALVAGE CONCRETE BARRIER 
(TYPE K) 

LF 60 

67 839791 SALVAGE CONCRETE BARRIER 
(PORTION) 

LS LUMP 
SUM 

68 
840502 

THERMOPLASTIC TRAFFIC 
STRIPE (ENHANCED WET NIGHT 
VISIBILITY) 

LF 4220 

69 
840516 

THERMOPLASTIC PAVEMENT 
MARKING (ENHANCED WET 
NIGHT VISIBILITY) 

SQFT 70 

70 999990 MOBILIZATION LS LUMP 
SUM 

71 
066015 FEDERAL TRAINEE PROGRAM LS LUMP 

SUM 

72 
066596 ADDITIONAL WATER 

POLLUTION CONTROL 
LS LUMP 

SUM 
(S) – Specialty    (LS) – Lump Sum
(F) – Final Pay Item

TOTAL BASE BID AMOUNT, FOR ALL BID ITEMS (In figures):  $ _________________________________  

TOTAL BASE BID AMOUNT IN WORDS:   

 ____________________________________________________________________________________________________ 

_____________________________________________________________________________________________________ 

NOTE:  ALL BID PRICES MUST BE TYPED OR WRITTEN IN INK  

"TOTAL BASE BID AMOUNT" is the sum of the Item Total columns, and is to be shown below the Bid Item List. 



PRELIM
IN

ARY - N
OT FOR C

ONSTRUCTIO
N

BRLO-5922(077) 113 Work Order 4576 

Exhibit 12-B: Bidder’s List of Subcontractors (DBE and Non-DBE) Part 1 

As of March 1, 2015 Contractors (and sub-contractors) wishing to bid on public works contracts must be registered with the 
State Division of Industrial Relations and certified to bid on Public Works contracts. Please register at 
https://www.dir.ca.gov/Public-Works/Contractor- 
Registration.html. The local agency will verify registration of all contractors and subcontractors on public works projects at bid and 
thereafter annually to assure that yearly registration is maintained throughout the life of the project. 

In accordance with Title 49, Section 26.11 of the Code of Federal Regulations, and Section 4104 of the Public Contract Code of the 
State of California, as amended, the following information is required for each sub-contractor who will perform work amounting to more 
than one half of one percent (0.5%) of the Total Base Bid or $10,000 (whichever is greater). 

Subcontractor Name & Location Line Item & Description Subcontract 
Amount 

Percentage of 
Bid Item 

Subcontracted 

Contractor License Number DBE 
(Y/N) 

DBE Cert Number Annual Gross Receipts 

DIR Reg Number 

NAME < $1 million 
< $5 million 
< $10 million 

City, State < $15 million 

Age of Firm in 
years 

NAME < $1 million 
< $5 million 
< $10 million 

City, State < $15 million 
Age of Firm in 

years 

NAME < $1 million 
< $5 million 
< $10 million 

City, State < $15 million 

Age of Firm in 
years 

NAME < $1 million 
< $5 million 
< $10 million 

City, State < $15 million 
Age of Firm in 

years 

NAME < $1 million 
< $5 million 
< $10 million 

City, State < $15 million 

Age of Firm in 
years 

NAME < $1 million 
< $5 million 
< $10 million 

City, State < $15 million 
Age of Firm in 

years 

NAME < $1 million 
< $5 million 
< $10 million 

City, State < $15 million 
Age of Firm in 

years 

NAME < $1 million 
< $5 million 
< $10 million 

City, State < $15 million 
Age of Firm in 

years 

NAME < $1 million 
< $5 million 
< $10 million 
< $15 million City, State 

Age of Firm in 
years 

Distribution – Original: Local Agency File; Copy: DLAE w/Award Package 

FEDERAL PROJECT NUMBER: 
Photocopy this form for additional firms. 

https://www.dir.ca.gov/Public-Works/Contractor-Registration.html
https://www.dir.ca.gov/Public-Works/Contractor-Registration.html
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(THE BIDDER'S EXECUTION ON THE SIGNATURE PORTION OF THIS PROPOSAL SHALL ALSO CONSTITUTE AN 

ENDORSEMENT AND EXECUTION OF THOSE CERTIFICATIONS WHICH ARE A PART OF THIS PROPOSAL) 

EQUAL EMPLOYMENT OPPORTUNITY CERTIFICATION 

The bidder_________________________________________________________________, proposed subcontractor  
_______________________________________________, hereby certifies that he has ___ ,       has not        , participated in a previous 
contract or subcontract subject to the equal opportunity clauses, as required by Executive Orders 10925, 11114, or 11246, and that, 
where required, he has filed with the Joint Reporting Committee, the Director of the Office of Federal Contract Compliance, a Federal 
Government contracting or administering agency, or the former President's Committee on Equal Employment Opportunity, all reports 
due under the applicable filling requirements. 

Note: The above certification is required by the Equal Employment Opportunity Regulations of the Secretary of Labor (41 CFR 60-
1.7(b) (1)), and must be submitted by bidders and proposed subcontractors only in connection with contracts and subcontracts which 
are subject to the equal opportunity clause.  Contracts and subcontracts which are exempt from the equal opportunity clause are set 
forth in 41 CFR 60-1.5.  (Generally only contracts or subcontracts of $10,000 or under are exempt.) 

Currently, Standard Form 100 (EEO-1) is the only report required by the Executive Orders or their implementing regulations. 

Proposed prime contractors and subcontractors who have participated in a previous contract or subcontract subject to the Executive 
Orders and have not filed the required reports should note that 41 CFR 60-1.7(b) (1) prevents the award of contracts and subcontracts 
unless such contractor submits a report covering the delinquent period or such other period specified by the Federal Highway 
Administration or by the Director, Office of Federal Contract Compliance, U.S. Department of Labor. 
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PUBLIC CONTRACT CODE 
PUBLIC CONTRACT CODE SECTION 10285.1 STATEMENT 

 

In conformance with Public Contract Code Section 10285.1 (Chapter 376, Stats. 1985), the bidder hereby declares 
 
under penalty of perjury under the laws of the State of California that the bidder has ___ , has not ___ been convicted  
 
within the preceding three years of any offenses referred to in that section, including any charge of fraud, bribery, collusion, 

conspiracy, or any other act in violation of any state or Federal antitrust law in connection with the bidding upon, award of, or 

performance of, any public works contract, as defined in Public Contract Code Section 1101, with any public entity, as defined in 

Public Contract Code Section 1100, including the Regents of the University of California or the Trustees of the California State 

University.  The term "bidder" is understood  to include any partner, member, officer, director, responsible managing officer, or 

responsible managing employee thereof, as referred to in Section 10285.1. 

 
 
Note:  The bidder must place a checkmark after "has" or "has not" in one of the blank spaces provided. The above Statement is part 

of the Proposal.  Signing this Proposal on the signature portion thereof shall also constitute signature of this Statement. 
Bidders are cautioned that making a false certification may subject the certifier to criminal prosecution. 

 
 
 

PUBLIC CONTRACT CODE SECTION 10162 QUESTIONNAIRE 
 

In conformance with Public Contract Code Section 10162, the Bidder shall complete, under penalty of perjury, the following 

questionnaire: 

Has the bidder, any officer of the bidder, or any employee of the bidder who has a proprietary interest in the bidder, ever been 

disqualified, removed, or otherwise prevented from bidding on, or completing a federal, state, or local government project because of a 

violation of law or a safety regulation? 

 
 Yes _____    No _____ 
 
 
If the answer is yes, explain the circumstances in the following space. 
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PUBLIC CONTRACT CODE 10232 STATEMENT 

 

In conformance with Public Contract Code Section 10232, the Contractor, hereby states under penalty of perjury, that no more than one 

final unappealable finding of contempt of court by a federal court has been issued against the Contractor within the immediately 

preceding two-year period because of the Contractor's failure to comply with an order of a federal court which orders the Contractor to 

comply with an order of the National Labor Relations Board. 

 
 
 
 

Note: The above Statement and Questionnaire are part of the Proposal.  Signing this Proposal on the signature portion 
thereof shall also constitute signature of this Statement and Questionnaire. 

 Bidders are cautioned that making a false certification may subject the certifier to criminal prosecution. 
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NONCOLLUSION DECLARATION 
TO BE EXECUTED   

BY 
BIDDER AND SUBMITTED WITH BID 

(Title 23 United States Code Section 112 and 
Public Contract Code Section 7106) 

To the COUNTY OF YOLO 

DEPARTMENT OF COMMUNITY SERVICES, PUBLIC WORKS DIVISION  
 

In conformance with Title 23 United States Code Section 112 and Public Contract Code 7106 the 
undersigned bidder declares:  

 

I am the _______________________   of __________________________, the party making the foregoing 

bid. 

The bid is not made in the interest of, or on behalf of, any undisclosed person, partnership, company, 
association, organization, or corporation.  The bid is genuine and not collusive or sham.  The bidder has not directly 
or indirectly induced or solicited any other bidder to put in a false or sham bid.  The bidder has not directly or 
indirectly colluded, conspired, connived, or agreed with any bidder or anyone else to put in a sham bid, or to refrain 
from bidding.  The bidder has not in any manner, directly or indirectly, sought by agreement, communication, or 
conference with anyone to fix the bid price of the bidder or any other bidder, or to fix any overhead, profit, or cost 
element of the bid price, or of that of any other bidder. All statements contained in the bid are true.  The bidder has 
not, directly or indirectly, submitted his or her bid price or any breakdown thereof, or the contents thereof, or 
divulged information or data relative thereto, to any corporation, partnership, company association, organization, bid 
depository, or to any member or agent thereof, to effectuate a collusive or sham bid, and has not paid, and will not 
pay, any person or entity for such purpose. 

Any person executing this declaration on behalf of a bidder that is a corporation, partnership, joint venture, 
limited liability company, limited liability partnership, or any other entity, hereby represents that he or she has full 
power to execute, and does execute, this declaration on behalf of the bidder. 

I declare under penalty of perjury under the laws of the State of California that the foregoing is true and 

correct and that this declaration is executed on  __________________ (date), at ____________ (city), _______(state) 

 

Note: The above Noncollusion Declaration is part of the Proposal.  Signing this Proposal on the signature portion 
thereof shall also constitute signature of this Noncollusion Declaration.  

Bidders are cautioned that making a false certification may subject the certifier to criminal prosecution. 
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DEBARMENT AND SUSPENSION CERTIFICATION 
TITLE 49, CODE OF FEDERAL REGULATIONS, PART 29 

 

The bidder, under penalty of perjury, certifies that, except as noted below, he/she or any other person associated therewith in the 

capacity of owner, partner, director, officer, manager: 

• is not currently under suspension, debarment, voluntary exclusion, or determination of ineligibility by any Federal agency; 

• has not been suspended, debarred, voluntarily excluded or determined ineligible by any Federal agency within the past 3 years; 

• does not have a proposed debarment pending; and 

• has not been indicted, convicted, or had a civil judgment rendered against it by a court of competent jurisdiction in any matter 

involving fraud or official misconduct within the past 3 years. 

 

If there are any exceptions to this certification, insert the exceptions in the following space. 

___________________________________________________________________________________________                           
___________________________________________________________________________________________                           
___________________________________________________________________________________________ 

___________________________________________________________________________________________ 

Exceptions will not necessarily result in denial of award, but will be considered in determining bidder responsibility.  For any exception 
noted above, indicate below to whom it applies, initiating agency, and dates of action. 

____________________________________________________________________________________________ 

___________________________________________________________________________________________ 

 

Notes: Providing false information may result in criminal prosecution or administrative sanctions. 

 The above certification is part of the Proposal.  Signing this Proposal on the signature portion thereof shall also constitute 
signature of this Certification. 
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NONLOBBYING CERTIFICATION 
FOR FEDERAL-AID CONTRACTS 

 
The undersigned certifies, by signing and submitting this bid or proposal, to the best of the bidder’s knowledge and belief, that: 

(l) No Federal appropriated funds have been paid or will be paid, by or on behalf of the undersigned, to any person for 
influencing or attempting to influence an officer or employee of any Federal agency, a Member of Congress, an officer or 
employee of Congress, or an employee of a Member of Congress in connection with the awarding of any Federal contract, the 
making of any Federal grant, the making of any Federal loan, the entering into of any cooperative agreement, and the 
extension, continuation, renewal, amendment, or modification of any Federal contract, grant, loan, or cooperative agreement. 

(2) If any funds other than Federal appropriated funds have been paid or will be paid to any person for influencing or attempting 
to influence an officer or employee of any Federal agency, a Member of Congress, an officer or employee of Congress, or an 
employee of a Member of Congress in connection with this Federal contract, grant, loan, or cooperative agreement, the 
undersigned shall complete and submit Standard Form-LLL, "Disclosure of Lobbying Activities," in conformance with its 
instructions. 

This certification is a material representation of fact upon which reliance was placed when this transaction was made or entered into.  
Submission of this certification is a prerequisite for making or entering into this transaction imposed by Section 1352, Title 31, U.S. 
Code.  Any person who fails to file the required certification shall be subject to a civil penalty of not less than $10,000 and not more 
than $100,000 for each such failure. 

The undersigned also agrees by submitting his or her bid or proposal that the bidder shall require that the language of this certification 
be included in all lower tier subcontracts, which exceed $100,000 and that all such subrecipients shall certify and disclose accordingly. 
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DISCLOSURE OF LOBBYING ACTIVITIES 
COMPLETE THIS FORM TO DISCLOSE LOBBYING ACTIVITIES PURSUANT TO 31 U.S.C. 1352 

 
 

        

   1. Type of Federal Action:  2. Status of Federal Action:  3. Report Type: 
    a.  contract 

  a.  contract 
     a.  bid/offer/application 

  a.  bid/offer/application 
   a.  initial 

  a.  initial     b.  grant       b.  initial award     b.  material change 
    c.  cooperative agreement       c.  post-award    
    d.  loan      For Material Change Only: 
    e.  loan guarantee      year _____   quarter _________  
    f.  loan insurance      date of last report __________  
         
         

 4.  Name and Address of Reporting Entity    5. If Reporting Entity in No. 4 is Subawardee, 
        Enter Name and Address of Prime: 
     Prime    Subawardee    
       Tier _______ , if known    
         
         
         
   Congressional District, if known     Congressional District, if known 
         
         

 6.  Federal Department/Agency:    7. Federal Program Name/Description: 
         
         
        CFDA Number, if applicable ____________________  
         
         

 8. Federal Action Number, if known:     9. Award Amount, if known: 
         
         
         
         
         

 10.  a.  Name and Address of Lobby Entity    b. Individuals Performing Services  (including 
         (If individual, last name, first name, MI)     address if different from No. 10a) 
        (last name, first name, MI) 
         
         
         
      (attach Continuation Sheet(s) if necessary)   
         
         

 11.  Amount of Payment (check all that apply)    13.  Type of Payment (check all that apply) 
         

$ _____________     actual    planned    a.  retainer 
        b.  one-time fee 

 12.  Form of Payment (check all that apply):     c.  commission 
   a.  cash     d.  contingent fee 
   b.  in-kind;  specify:  nature ______________      e  deferred 
     value _____________      f.  other, specify __________________________  
         
         

 14.  Brief Description of Services Performed or to be performed and Date(s) of Service, including      
   officer(s), employee(s), or member(s) contacted, for Payment Indicated in Item 11:      
         
         
         
   (attach Continuation Sheet(s) if necessary)      
         
         

 15.  Continuation Sheet(s) attached:  Yes   No    
         
         

    16. Information requested through this form is authorized by Title 
31 U.S.C. Section 1352.  This disclosure of lobbying reliance 
was placed by the tier above when his transaction was made or 
entered into.  This disclosure is required pursuant to 31 U.S.C. 
1352.  This information will be reported to Congress 
semiannually and will be available for public inspection.  Any 
person who fails to file the required disclosure shall be subject 
to a civil penalty of not less than $10,000 and not more than 
$100,000 for each such failure. 

   
Signature: _________________________________________  
 
Print Name: ________________________________________  
 
Title: _____________________________________________  
 
Telephone No.: _____________________ Date: ___________  

         
         

        Authorized for Local Reproduction 
 Federal Use Only:       Standard Form - LLL 
         

Standard Form LLL Rev. 09-12-97 
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INSTRUCTIONS FOR COMPLETION OF SF-LLL, 
DISCLOSURE OF LOBBYING ACTIVITIES 

 

This disclosure form shall be completed by the reporting entity, whether subawardee or prime Federal recipient, at the initiation or receipt of 
covered Federal action or a material change to previous filing pursuant to title 31 U.S.C. section 1352.   The filing of a form is required for 
such payment or agreement to make payment to lobbying entity for influencing or attempting to influence an officer or employee of any 
agency, a Member of Congress an officer or employee of Congress or an employee of a Member of Congress in connection with a covered 
Federal action.  Attach a continuation sheet for additional information if the space on the form is inadequate.  Complete all items that apply for 
both the initial filing and material change report.  Refer to the implementing guidance published by the Office of Management and Budget for 
additional information. 

 

1. Identify the type of covered Federal action for which lobbying activity is and/or has been secured to influence, the outcome of a 
covered Federal action. 
2. Identify the status of the covered Federal action. 
3. Identify the appropriate classification of this report.  If this is a follow-up report caused by a material change to the information 
previously reported, enter the year and quarter in which the change occurred.  Enter the date of the last, previously submitted report by this 
reporting entity for this covered Federal action. 
4. Enter the full name, address, city, state and zip code of the reporting entity.  Include Congressional District if known.  Check the 
appropriate classification of the reporting entity that designates if it is or expects to be a prime or subaward recipient.  Identify the tier of the 
subawardee, e.g., the first subawardee of the prime is the first tier.  Subawards include but are not limited to subcontracts, subgrants and 
contract awards under grants. 
5. If the organization filing the report in Item 4  checks "Subawardee" then enter the full name, address, city, state and zip code of the 
prime Federal recipient.  Include Congressional District, if known. 
6. Enter the name of the Federal agency making the award or loan commitment.  Include at least one organization level below agency 
name, if known.  For example, Department of Transportation, United States Coast Guard. 
7. Enter the Federal program name or description for the covered Federal action (item 1).  If known, enter the full Catalog of Federal 
Domestic Assistance (CFDA) number for grants, cooperative agreements, loans and loan commitments. 
8. Enter the most appropriate Federal identifying number available for the Federal action identification in item 1 (e.g., Request for 
Proposal (RFP) number, Invitation for Bid (IFB) number, grant announcement number, the contract grant. or loan award number, the 
application/proposal control number assigned by the Federal agency).  Include  prefixes, e.g., "RFP-DE-90-001." 
9. For a covered Federal action where there has been an award or loan commitment by the Federal agency, enter the Federal amount of 
the award/loan commitments for the prime entity identified in item 4 or 5. 
10. (a) Enter the full name, address, city, state and zip code of the lobbying entity engaged by the reporting entity identified in item 4 to 
influenced the covered Federal action. 
 (b) Enter the full names of the individual(s) performing services and include full address if different from 10 (a).  Enter Last Name, 
First Name and Middle Initial (Ml). 
11. Enter the amount of compensation paid or reasonably expected to be paid by the reporting entity (item 4) to the lobbying entity (item 
10).  Indicate whether the payment has been made (actual) or will be made (planned).  Check all boxes that apply.  If this is a material change 
report, enter the cumulative amount of payment made or planned to be made. 
12. Check the appropriate box.  Check all boxes that apply.  If payment is made through an in-kind contribution, specify the nature and 
value of the in-kind payment. 
13. Check the appropriate box.  Check all boxes that apply.  If other, specify nature. 
14. Provide a specific and detailed description of the services that the lobbyist has performed or will be expected to perform and the 
date(s) of any services rendered.  Include all preparatory and related activity not just time spent in actual contact with Federal officials.  
Identify the Federal officer(s) or employee(s) contacted or the officer(s) employee(s) or Member(s) of Congress that were contacted. 
15.  Check whether or not a continuation sheet(s) is attached. 
16. The certifying official shall sign and date the form, print his/her name title and telephone number. 
 

Public reporting burden for this collection of information is estimated to average 30 minutes per response, including time for reviewing 
instruction, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of 
information.  Send comments regarding the burden estimate or any other aspect of this collection of information, including suggestions for 
reducing this burden, to the Office of Management and Budget, Paperwork Reduction Project (0348-0046), Washington, D.C. 20503.
 SF-LLL-Instructions    Rev. 06-04-90«ENDIF» 
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Accompanying this proposal is __________________________________________________________  

(NOTICE: INSERT THE WORDS "CASH ($ _________)," "CASHIER'S CHECK,"   

"CERTIFIED CHECK," OR "BIDDER'S BOND," AS THE  CASE MAY BE.) 

in amount equal to at least ten percent (10%) of  the total of the bid. 

The names of all persons interested in the foregoing proposal as principals are as follows: 

IMPORTANT NOTICE:  If bidder or other interested person is a corporation, state legal  name of corporation, also names  of  the  

president, secretary, treasurer, and manager thereof; if a copartnership, state true name of firm, also names of all individual 

copartners composing firm; if bidder or other interested person is an individual, state first and last names in full. 
 
 

 

 

Licensed in conformance with an act providing for the registration of Contractors, 

 
License No. ___________________________  Classification(s) ______________________________  
 

ADDENDA 
This Proposal is submitted with respect to the changes to the contract included in addenda number/s   
 
_________________________________________________________________________________ 
(Fill in addenda numbers if addenda have been received and insert, in this Proposal, any Engineer's Estimate sheets that were 

received as part of the addenda.) 

By my signature on this proposal I certify, under penalty of perjury under the laws of the State of California, that the foregoing 
questionnaire and statements of Public Contract Code Sections 10162, 10232 and 10285.1 are true and correct and that the bidder has 
complied with the requirements of Section 8103 of the Fair Employment and Housing Commission Regulations (Chapter 5, Title 2 of 
the California Administrative Code). By my signature on this proposal I further certify, under penalty of perjury under the laws of the 
State of California and the United States of America, that the Noncollusion Declaration required by Title 23 United States Code, 
Section 112 and Public Contract Code Section 7106; and the Title 49 Code of Federal Regulations, Part 29 Debarment and 
Suspension Certification are true and correct. 

Date: ______________________________________  

 

  Sign                    __________________________________ 
                                  Signature of Bidder 
                                    

        
_____________________________________ 

    Printed Name of Bidder      

 Here                       _____________________________________                    
          Printed Title of Bidder 

 
Business Address   ______________________________________________________  

                                    Printed 
Place of Business   _______________________________________________________  
                                Printed 
Place of Residence _______________________________________________________  
                                Printed 
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COUNTY OF YOLO 
DEPARTMENT OF COMMUNITY SERVICES, PUBLIC WORKS DIVISION 

BIDDER'S BOND 
We,  ________________________________________________________________________________________  

 ______________________________________________________________________________  as Principal, and 

 ___________________________________________________________________________________________  

as Surety are bound unto the County of Yolo, State of California, hereafter referred to as "Obligee", in the penal sum of ten percent 
(10%) of the total amount of the bid of the Principal submitted to the Obligee for the work described below, for the payment of which 
sum we bind ourselves, jointly and severally,  
 

THE CONDITION OF THIS OBLIGATION IS SUCH, THAT: 

WHEREAS, the Principal is submitted to the Obligee, for  
 

NOTICE TO CONTRACTORS AND SPECIAL PROVISIONS, PROPOSAL AND CONTRACT FOR CONSTRUCTION OF 
COUNTY ROAD 40 BRIDGE OVER CACHE CREEK REPLACEMENT PROJECT   FEDERAL AID PROJECT  BRLO–

5922(117) 
for which bids are to be opened at  292 West Beamer Street, Woodland  on   __________________________ 
  (Insert date of bid opening) 

NOW, THEREFORE, if the Principal is awarded the contract and, within the time and manner required under the specifications, 
after the prescribed forms are presented to him for signature, enters into a written contract, in the prescribed form, in conformance 
with the bid, and files two bonds with the Obligee, one to guarantee faithful performance of the contract and the other to guarantee 
payment for labor and materials as provided by law, then this obligation shall be null and void; otherwise, it shall remain in full 
force. 

In the event suit is brought upon this bond by the Obligee and judgment is recovered, the Surety shall pay all costs incurred by the 
Obligee in such suit, including a reasonable attorney's fee to be fixed by the court. 

 
Dated:  ___________________________________ , 20 ____ . 

  ____________________________________________________  

  ____________________________________________________  

  ____________________________________________________  
  Principal 

  ____________________________________________________  
  Surety 

 

 By __________________________________________________  
(Attach Attorney-in-Fact Certificate)  Attorney-in-fact 
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Notary Acknowledgment 

 A notary public or other officer completing this certificate 
verifies only the identity of the individual who signed the 
document to which this certificate is attached, and not the 
truthfulness, accuracy, or validity of that document. 

 

STATE OF CALIFORNIA 

COUNTY OF ______________ 

On   , 20___, before me, _______________________________, Notary Public, personally 
Date Name And Title Of Officer (e.g. “Jane Doe, Notary Public”) 

appeared  , who proved to me on the basis of satisfactory 

Name(s) of Signer(s) 

evidence to be the person(s) whose name(s) is/are subscribed to the within instrument and acknowledged to me that he/she/they 
executed the same in his/her/their authorized capacity(ies), and that by his/her/their signature(s) on the instrument the person(s), or 
the entity upon behalf of which the person(s) acted, executed the instrument. 

I certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing paragraph is true and correct. 

WITNESS my hand and official seal. 

 
Place Notary Seal Above Signature of Notary Public 

OPTIONAL 
Though the information below is not required by law, it may prove valuable to persons relying on the document  

and could prevent fraudulent removal and reattachment of this form to another document.  

CAPACITY CLAIMED BY SIGNER  DESCRIPTION OF ATTACHED DOCUMENT 

 Individual  

 Corporate Officer 
   

 Title(s)  Title or Type of Document 

 Partner(s)  Limited   

  General  Number of Pages 

 Attorney-In-Fact   

 Trustee(s)   

 Guardian/Conservator  Date of Document 

 Other:    

Signer is representing: 

Name Of Person(s) Or Entity(ies) 

  

  

  Signer(s) Other Than Named Above 
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EXHIBIT 15-G Construction Contract DBE Commitment  
 

1. Local Agency:  County of Yolo Public Works 2. Contract DBE Goal: 
  

  
3. Project Description: 

  
   

4. Project Location: 
 
  

5. Bidder's Name:    6. Prime Certified DBE:    7. Bid Amount:  

8. Total Dollar Amount for ALL Subcontractors:   9. Total Number of ALL Subcontractors: 
  

 
 

10. Bid 
Item 

Number 

 
11. Description of Work, Service, or 

Materials Supplied 

 
12. NAICS or 

Work 
Category 
Codes 

 
13. DBE 

Certification 
Number 

 
14. DBE Contact Information 

(Must be certified on the date bids are 
opened) 

 
15. DBE 
Dollar 
Amount 

      

      

      

      

      

      

      

 
Local Agency to Complete this Section upon Execution of Award 16. TOTAL CLAIMED DBE PARTICIPATION 

$ 22. Local Agency Contract Number:  
23. Federal-Aid Project Number:  

% 24. Bid Opening Date:  
25. Contract Award Date:   

IMPORTANT: Identify all DBE firms being claimed for credit, regardless of 
tier. Names of the First Tier DBE Subcontractors and their respective 
item(s) of work listed above must be consistent, where applicable with the 
names and items of the work in the "Subcontractor List" submitted with your 
bid. Written confirmation of each listed DBE is required. 

26. Award Amount:  

 
Local Agency certifies that all DBE certifications are valid and 
information on this form is complete and accurate. 

  
 

 

28. Date 

 
 

30. Phone 

   

27. Local Agency Representative’s Signature 17. Preparer’s Signature 18. Date 

29. Local Agency Representative’s Name 19. Preparer’s Name 20. Phone 

31. Local Agency Representative’s Title 21. Preparer’s Title 

 
 

DISTRIBUTION:  1. Original – Local Agency 
2. Copy – Caltrans District Local Assistance Engineer (DLAE). Failure to submit to DLAE within 30 days of contract execution may 
result in de-obligation of federal funds on contract.  
3. Include additional copy with award package. 
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INSTRUCTIONS – CONSTRUCTION CONTRACT DBE COMMITMENT 

 

CONTRACTOR SECTION 

1. Local Agency - Enter the name of the local agency that is administering the contract. 
2. Contract DBE Goal - Enter the contract DBE goal percentage as it appears on the project advertisement. 
3. Project Description - Enter the project description as it appears on the project advertisement (Bridge 
Rehab, Seismic Rehab, Overlay, Widening, etc). 
4. Project Location - Enter the project location(s) as it appears on the project advertisement. 
5. Bidder’s Name - Enter the contractor’s firm name. 
6. Prime Certified DBE - Check box if prime contractor is a certified DBE. 
7. Bid Amount - Enter the total contract bid dollar amount for the prime contractor. 
8. Total Dollar Amount for ALL Subcontractors – Enter the total dollar amount for all subcontracted 
contractors. SUM = (DBEs + all Non-DBEs). Do not include the prime contractor information in this count. 
9. Total number of ALL subcontractors – Enter the total number of all subcontracted contractors. SUM = (DBEs + 
all Non-DBEs). Do not include the prime contractor information in this count. 
10. Bid Item Number - Enter bid item number for work, services, or materials supplied to be provided. 
11. Description of Work, Services, or Materials Supplied - Enter description of work, services, or materials to be 
provided. Indicate all work to be performed by DBEs including work performed by the prime contractor’s own forces, if 
the prime is a DBE. If 100% of the item is not to be performed or furnished by the DBE, describe the exact portion to 
be performed or furnished by the DBE. See LAPM Chapter 9 to determine how to count the participation of DBE firms. 
12. NAICS or Work Category Codes - Enter NAICS or Work Category Codes from the California Unified 
Certification Program database. 
13. DBE Certification Number - Enter the DBE’s Certification Identification Number. All DBEs must be certified on 
the date bids are opened. 
14. DBE Contact Information - Enter the name, address, and phone number of all DBE subcontracted 
contractors. Also, enter the prime contractor’s name and phone number, if the prime is a DBE. 
15. DBE Dollar Amount - Enter the subcontracted dollar amount of the work to be performed or service to be 
provided. Include the prime contractor if the prime is a DBE. See LAPM Chapter 9 for how to count full/partial 
participation. 
16. Total Claimed DBE Participation - $: Enter the total dollar amounts entered in the “DBE Dollar Amount” column. 
%: Enter the total DBE participation claimed (“Total Claimed DBE Participation Dollars” divided by item “Bid Amount”). 
If the total % claimed is less than item “Contract DBE Goal,” an adequately documented Good Faith Effort (GFE) is 
required (see Exhibit 15-H DBE Information - Good Faith Efforts of the LAPM). 
17. Preparer’s Signature - The person completing the DBE commitment form on behalf of the contractor’s firm 
must sign their name. 
18. Date - Enter the date the DBE commitment form is signed by the contractor’s preparer. 
19. Preparer’s Name - Enter the name of the person preparing and signing the contractor’s DBE commitment form. 
20. Phone - Enter the area code and phone number of the person signing the contractor’s DBE commitment form. 
21. Preparer’s Title - Enter the position/title of the person signing the contractor’s DBE commitment form. 
 
LOCAL AGENCY SECTION 

22. Local Agency Contract Number - Enter the Local Agency contract number or identifier. 
23. Federal-Aid Project Number - Enter the Federal-Aid Project Number(s). 
24. Bid Opening Date - Enter the date contract bids were opened. 
25. Contract Award Date - Enter the date the contract was executed. 
26. Award Amount – Enter the contract award amount as stated in the executed contract. 
27. Local Agency Representative’s Signature - The person completing this section of the form for the Local 
Agency must sign their name to certify that the information in this and the Contractor Section of this form is complete 
and accurate. 
28. Date - Enter the date the DBE commitment form is signed by the Local Agency Representative. 
29. Local Agency Representative’s Name - Enter the name of the Local Agency Representative certifying 
the contractor’s DBE commitment form. 
30. Phone - Enter the area code and phone number of the person signing the contractor’s DBE commitment form. 
31. Local Agency Representative Title - Enter the position/title of the Local Agency Representative certifying 
the contractor’s DBE commitment form. 
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EXHIBIT 15-H: PROPOSER/CONTRACTOR GOOD FAITH EFFORTS 
 
 

Cost Proposal Due Date PE/CE 

Federal-aid Project No(s). Bid Opening Date  CON 

The established a Disadvantaged Business Enterprise (DBE) goal of 
  % for this contract. The information provided herein shows the required good faith efforts to meet or exceed the 
DBE contract goal. 

 
Proposers or bidders submit the following information to document their good faith efforts within five (5) calendar days 
from cost proposal due date or bid opening. Proposers and bidders are recommended to submit the following 
information even if the Exhibit 10-O1: Consultant Proposal DBE Commitments or Exhibit 15-G: Construction Contract 
DBE Commitment indicate that the proposer or bidder has met the DBE goal. This form protects the proposer’s or 
bidder’s eligibility for award of the contract if the administering agency determines that the bidder failed to meet the 
goal for various reasons, e.g., a DBE firm was not certified at bid opening, or the bidder made a mathematical error. 

 
The following items are listed in the Section entitled “Submission of DBE Commitment” of the Special Provisions, 

please attach additional sheets as needed: 
 
 

A. The names and dates of each publication in which a request for DBE participation for this 
project was placed by the bidder (please attach copies of advertisements or proofs of 
publication): 

 
Publications Dates of Advertisement 

 
 
 
 
 
 

B. The names and dates of written notices sent to certified DBEs soliciting bids for this project and 
the dates and methods used for following up initial solicitations to determine with certainty whether the DBEs 

were interested (please attach copies of solicitations, telephone records, fax confirmations, etc.): 
 
Names of DBEs Solicited Date of Initial Solicitation Follow Up Methods and Dates 
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C. The items of work made available to DBE firms including those unbundled contract work items into 
economically feasible units to facilitate DBE participation. It is the bidder's responsibility to demonstrate 
that sufficient work to facilitate DBE participation in order to meet or exceed the DBE contract goal. 

 
 

Items of Proposer or Bidder Breakdown of Amount Percentage 
Work Normally Performs Item 

(Y/N) 
Items ($) Of 

Contract 
 

 

 
 
 

 

 
 

D. The names, addresses and phone numbers of rejected DBE firms, the reasons for the bidder's rejection 
of the DBEs, the firms selected for that work (please attach copies of quotes from the firms involved), 
and the price difference for each DBE if the selected firm is not a DBE: 

 

Names, addresses and phone numbers of rejected DBEs and the reasons for the bidder's rejection of the 
DBEs: 

 
 
 
 
 
 

Names, addresses and phone numbers of firms selected for the work above: 
 

 

 

 

 

 

 
E. Efforts (e.g. in advertisements and solicitations) made to assist interested DBEs in obtaining 

information related to the plans, specifications and requirements for the work which was provided 
to DBEs: 
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F. Efforts (e.g. in advertisements and solicitations) made to assist interested DBEs in obtaining 
bonding, lines of credit or insurance, necessary equipment, supplies, materials, or related assistance or 
services, excluding supplies and equipment the DBE subcontractor purchases or leases from the prime 
contractor or its affiliate: 

 

 

 

 

 

 

 
G. The names of agencies, organizations or groups contacted to provide assistance in contacting, 

recruiting and using DBE firms (please attach copies of requests to agencies and any responses 
received, i.e., lists, Internet page download, etc.): 

 
Name of Agency/Organization Method/Date of Contact Results 

 
 
 

 
 

 
 

 

 

H. Any additional data to support a demonstration of good faith efforts: 
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Exhibit 12-B Bidder’s List of Subcontractors (DBE and Non-DBE) Part 2 

In accordance with Title 49, Section 26 of the Code of Federal Regulations, the Bidder shall list all subcontractors who provided a quote 
or bid but were not selected to participate as a subcontractor on this project. 

 
 

 
Subcontractor Name & Location 

 
Line Item & Description 

 
Subcontract 

Amount 

 
Percentage of 

Bid Item 
Subcontracted 

 
Contractor License Number 

 
DBE 
(Y/N) 

 
DBE Cert Number 

 
Annual Gross Receipts 

DIR Reg Number 
NAME        < $1 million 
  < $5 million 

 < $10 million 
City, State   < $15 million 

 Age of Firm in 
years 

 

NAME        < $1 million 

  < $5 million 
 < $10 million 

City, State   < $15 million 

 Age of Firm in 
years 

 

NAME        < $1 million 

  < $5 million 
 < $10 million 

City, State   < $15 million 

 Age of Firm in 
years 

 

NAME        < $1 million 

  < $5 million 
 < $10 million 

City, State   < $15 million 

 Age of Firm in 
years 

 

NAME        < $1 million 

  < $5 million 
 < $10 million 

City, State   < $15 million 

 Age of Firm in 
years 

 

NAME        < $1 million 

  < $5 million 
 < $10 million 

City, State   < $15 million 

 Age of Firm in 
years 

 

NAME        < $1 million 

  < $5 million 
 < $10 million 

City, State   < $15 million 

 Age of Firm in 
years 

 

NAME        < $1 million 

  < $5 million 
 < $10 million 

City, State   < $15 million 

 Age of Firm in 
years 

 

NAME        < $1 million 

  < $5 million 
 < $10 million 

City, State   < $15 million 

 Age of Firm in 
years 

 

 

 
Distribution – Original: Local Agency File; Copy: DLAE w/Award Package 

FEDERAL  PROJECT NUMBER: 
Photocopy this form for additional firms. 
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IRAN CONTRACTING ACT CERTIFICATION 

 
(Public Contract Code section 2200 et seq.) 

 

As required by California Public Contract Code Section 2204, the Contractor certifies subject to penalty for perjury that the 
option checked below relating to the Contractor’s status in regard to the Iran Contracting Act of 2010 (Public Contract 
Code Section 2200 et seq.) is true and correct: 

 The Contractor is not: 

(1) identified on the current list of person and entities engaged in investment activities in Iran prepared by the 
California Department of General Services in accordance with subdivision (b) of Public Contract Code 
Section 2203; or 

(2) a financial instruction that extends, for 45 days or more, credit in the amount of $20,000,000 or more to 
any other person or entity identified on the current list of persons and entities engaging in investment 
activities in Iran prepared by the California Department of General Services in accordance with 
subdivision (b) of Public Contract Code Section 2203, if that person or entity uses or will use the credit to 
provide goods or services in the energy sector in Iran. 

 The County has exempted the Contractor from the requirements of the Iran Contracting Act of 2010 after 
making a public finding that, absent the exemption, the County will be unable to obtain the goods and/or 
services to be provided pursuant to the Contract. 

 The amount of the Contract payable to the Contractor for the project does not exceed $1,000,000. 

Signature:  

Printed Name:  

Title:  

Firm Name:  

Date:  

Note: In accordance with Public Contract Code Section 2205, false certification of this form shall be reported to the 
California Attorney General and may result in civil penalties equal to the greater of $250,000 or twice the Contract amount, 
termination of the Contract and/or ineligibility to bid on contracts for three years. 
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PUBLIC WORKS CONTRACTOR REGISTRATION CERTIFICATION 
 

Pursuant to Labor Code sections 1725.5 and 1771.1, all contractors and subcontractors that wish to bid on, be 
listed in a bid proposal, or enter into a contract to perform public work must be registered with the Department of 
Industrial Relations.  See http://www.dir.ca.gov/Public-Works/PublicWorks.html for additional information. 

Bidder hereby certifies that it is aware of the registration requirements set forth in Labor Code sections 1725.5 
and 1771.1 and if currently registered as a contractor with the Department of Industrial Relations, is registered as 
follows: 

Name of Bidder:        

DIR Registration Number:       

DIR Registration Expiration:______________________  ___ 

Small Project Exemption: _____ Yes or _____ No 

Unless Bidder is exempt pursuant to the small project exemption, Bidder further acknowledges: 

Bidder shall maintain a current DIR registration for the duration of the project. 
Bidder shall include the requirements of Labor Code sections 1725.5 and 1771.1 in its contract with 

subcontractors and ensure that all subcontractors are registered at the time of bid opening and 
maintain registration status for the duration of the project. 

Failure to submit this form or comply with any of the above requirements may result in a finding that 
the bid is non-responsive. 

Name of Bidder        

Signature         

Name and Title        

Dated          
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JOINT APPRENTICESHIP COMMITTEE PARTICIPATION CERTIFICATION 
 
The County has adopted a Joint Apprenticeship Committee (JAC) participation requirement for certain public 
projects estimated to cost more than one-million dollars ($1,000,000). A JAC means an apprenticeship program 
comprised of an equal number of employer and employee representatives approved by the State of California 
Division of Apprenticeship Standards. This JAC requirement is in addition to the apprenticeship requirements 
of the Prevailing Wage Laws. 
 
To satisfy the County’s JAC participation requirement, Contractors must submit evidence satisfactory to 
the Procurement Manager or the Procurement Manager’s designee that they participate in a JAC by 
being a signatory to a JAC or employ registered apprentices dispatched by a JAC.  Such evidence may be 
in the form of a signed letter from a JAC confirming the Contractor is a signatory to a JAC or has hired 
registered apprentices who are active participants of a JAC. 
 
By signing below, Contractor acknowledges the County’s JAC participation requirement and certifies that it 
satisfies this requirement. Failure to submit this form and attach evidence of compliance with this requirement 
shall result in a determination that the bid is non-responsive. 
 
 
Name of Contractor Submitting Bid:    
 
Signature:    
 
Name and Title:    
 
Date:    
 
 
Occupation(s)/Trade(s)/Craft(s): 
 

 
 
 
 
Name of JAC:     
 
 
Include Attachment – JAC Letter or other evidence of JAC participation 
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STATEMENT RE: NO APPRENTICESHIP VIOLATION 
 

 
I am the of __________________________________  
                                 [Title] [Contractor] 
and I am authorized to make this statement on Contractor’s behalf. 
 

 
During the past three (3) years, Contractor has not been found in violation of any provision of State or local 
apprenticeship laws or regulations. 
 
 
Signature:    
 
Printed Name:    
 
Date:    
 
 
 
 

[REMAINDER OF THIS PAGE INTENTIONALLY LEFT BLANK] 
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ACKNOWLEDGMENT RE: HEALTH CARE EXPENDITURE REQUIREMENT 
 

As set forth in the County’s Policy on Procurement, the County has adopted the following requirement 
regarding Health Care Expenditures for certain public projects estimated to cost more than one million 
dollars ($1,000,000):  
 

Each Contractor with construction craft employees shall make health care expenditures for each such 
employee in an amount per hour worked on the Covered Project equivalent to at least the hourly pro 
rata cost of a Covered California Platinum level plan for two 40-year-old adults and two dependents 
0 to 14 years of age for the Covered California rating area in which the development is located. 
Qualifying expenditures shall be credited toward compliance with prevailing wage payment 
requirements up to the amount determined by the Director of Industrial Relations pursuant to 
Sections 1773 and 1773.9 of the Labor Code. Health care expenditures in excess of that amount shall 
not be so credited. “Health care expenditures” include contributions under Sections 501(c) or (d) or 
401(a) of the Internal Revenue Code and payments toward “medical care” as defined under Section 
213(d)(1) of the Internal Revenue Code. A Contractor that is signatory to a valid collective 
bargaining agreement that requires payment of at least the prevailing wage, participation in a joint 
labor-management apprenticeship program, and the provision of health care payments for all 
construction craft employees shall be deemed in compliance. A Contractor without construction craft 
employees shall show a contractual obligation that its subcontractors comply with this paragraph. 

 
The Project is a “Covered Project” and subject to this health care expenditure requirement.  
 
By signing below, Contractor acknowledges that Contractor has read and will comply with this health 
care expenditure requirement or, alternatively, that Contractor is a signatory to a valid collective 
bargaining agreement, which requires payment of at least the prevailing wage, participation in join labor-
management apprenticeship program, and the provision of health care payments for all construction craft 
employees. 
 
Failure to submit this acknowledgment form shall result in a determination that the bid is non-responsive. 
 
 
Name of Contractor Submitting Bid: ______________________________________ 
 
Signature: ______________________________ 
 
Name and Title: __________________________ 
 
Date: __________________________________ 
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COUNTY OF YOLO, CALIFORNIA 

CONTRACT AGREEMENT NO. __________ 
County Work Order No. 4576  

 
THIS CONTRACT, (“Contract”) made and entered into this __________ day of Month ,  2025, between the 
COUNTY OF YOLO (“COUNTY” or “County”), a political subdivision of the State of California, and                     
, (“CONTRACTOR” or “Contractor”), a California corporation. 
 
ARTICLE I.  CONTRACTOR shall, at its own cost and expense, do all the work and furnish all the materials, 
except such as are mentioned in the specifications to be furnished by the COUNTY, necessary to construct and 
complete in a good, workmanlike and substantial manner and to the satisfaction of the County Director of the 
Department of Community Services, the work described in the Notice to Bidders, Project Plans and Special 
Provisions described below, including any addenda thereto, and also in accordance with the California 
Department of Transportation Standard Plans, dated 2024, (hereinafter referred to as Caltrans Standard Plans), 
the California Department of Transportation Standard Specifications, dated 2024, as amended by the Revised 
Standard Specifications (hereinafter referred to as Caltrans Standard Specifications), the Labor Surcharge and 
Equipment Rental Rates in effect on the date the work is accomplished, the General Prevailing Wage Rates, 
CONTRACTOR’s proposal (including bid forms), and CONTRACTOR’s payment and performance bonds, 
which said Notice to Bidders, Project Plans and Special Provisions,  Caltrans Standard Plans, Caltrans Standard 
Specifications, Labor Surcharge and Equipment Rental Rates, General Prevailing Wage Rates, 
CONTRACTOR’s proposal (including forms), and CONTRACTOR’s payment and performance bonds are 
hereby specially referred to and by such reference made a part hereof. 
 
The Project Notice to Bidders, Special Provisions and Plans for the work to be done are dated February 22, 2025 

and are entitled: 

NOTICE TO BIDDERS,  
PLANS AND SPECIAL PROVISIONS, PROPOSAL AND CONTRACT 

FOR CONSTRUCTION COUNTY ROAD 41 BRIDGE OVER CACHE CREEK REPLACEMENT PROJECT  
 FEDERAL PROJECT NO. BRLO-5922(077), COUNTY WORK ORDER NO. 4576.  

 
These Notice to Bidders, Project Plans and Special Provisions are hereby made a part of this Contract.  
 
ARTICLE II.  The CONTRACTOR shall provide the materials and perform the work according to the terms 
and conditions herein contained and referred to, for the prices hereinafter set forth, and hereby contracts to pay 
the same at the time, in the manner and upon the conditions herein set forth; and the said parties for themselves, 
their heirs, executors, administrators, successors and assigns, do hereby agree to the full performance of the 
covenants herein contained. 
 
ARTICLE III.  The statement of prevailing wages appearing in the General Prevailing Wage Rate 
Determinations are hereby specifically incorporated by reference. The Federal minimum wage rates are attached 
hereto as Exhibit B and incorporated herein by this reference. When the two rates differ for similar kinds of 
labor, the CONTRACTOR shall pay not less than the higher rate.  It is further expressly agreed by and between 
the parties hereto that should there be any conflict between the terms of this Contract and the bid or proposal of 
said CONTRACTOR, then this Contract shall control and nothing herein shall be considered as an acceptance of 
the said terms of said proposal conflicting herewith. In the event of any conflict between any of the provisions of 
this Contract and the bid or proposal of CONTRACTOR, the provision that requires the highest level of 
performance from CONTRACTOR for the COUNTY’S benefit shall prevail. 
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ARTICLE IV.  By my signature hereunder, as CONTRACTOR, I certify that I am aware of the provisions of 
Section 3700 et seq. of the Labor Code which require every employer to be insured against liability for worker's 
compensation or to undertake self insurance in accordance with the provisions of that code, and I will comply 
with such provisions before commencing the performance of the work of this contract. 
 
ARTICLE V.   
CONTRACTOR shall exercise all of the care and judgment consistent with good practices in the performance of 
the work required by this Contract. 

In addition, to the fullest extent permitted by law, CONTRACTOR shall indemnify, defend and hold harmless 
the COUNTY, its officers, agents, employees and volunteers in accordance with the Special Provisions.   

 
ARTICLE VI. 
A. All notices shall be deemed to have been given when made in writing and delivered or mailed to the 

respective representatives of the COUNTY and CONTRACTOR at their respective addresses as follows: 
 
To CONTRACTOR:  

 
                                              

                                              
To COUNTY:  Yolo County  
   Department of  Community Services, Public Works Division 
   Attention: Mark Christison                   
   292 West Beamer Street 
   Woodland, CA  95695 
 
B.  In lieu of written notice to the above addresses, any party may provide notices through the use of facsimile 
machines provided confirmation of delivery is obtained at the time of transmission of the notices and provided 
the following facsimile telephone numbers are used: 
 
To CONTRACTOR:           
 
To COUNTY:  (530) 666-8156 
 
C.  Any party may change the address or facsimile number to which such communications are to be given by 
providing the other parties with written notice of such change at least fifteen (15) calendar days prior to the 
effective date of change. 
 
D.  All notices shall be effective upon receipt and shall be deemed received through delivery if personally served 
using facsimile machines, or on the fifth (5th) day following deposit in the mail if sent by first class mail. 
 
ARTICLE VII.   CONTRACTOR agrees to receive and accept the following prices as full compensation for 
furnishing all materials and for doing all the work contemplated and embraced in this Contract; also for all loss 
or damage, arising out of the nature of the work aforesaid, or from the action of the elements or, as consistent 
with the Caltrans Standard Specifications and all other applicable laws from any unforeseen difficulties or 
obstructions which may arise or be encountered in the prosecution of the work until its acceptance by the 
COUNTY, and for all risks of every description connected with the work; also for all expenses incurred by or in 
consequence of the suspension or discontinuance of work and for well and faithfully completing the work, and 
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the whole thereof, in the manner and according to the Project Plans and Specifications, and the requirements of 
the Engineer under them, to wit: 
 

CONTRACT PRICE SCHEDULE           

**(INFORMATION ONLY, NOT TO BE COMPLETED WITH BID)** 
Item 
No. Item Code Item Description Unit Quantity Unit Price Total 

        
        
        
        
        

 
        TOTAL PRICE:     $   
 
ARTICLE VIII.   CONTRACTOR expressly acknowledges that CONTRACTOR is fully cognizant of, fully 
understands, and unreservedly agrees that, except as specifically modified by the Special Provisions, all 
provisions of the Caltrans Standard Specifications are absolutely controlling and equally applicable.   
 
ARTICLE IX.  CONTRACTOR shall obtain and maintain, at its sole cost and expense, the insurance described 
in the Special Provisions throughout the entire term of this Contract.   
 
 
ARTICLE X.   
A.  It is understood and agreed by all the parties hereto that CONTRACTOR is an independent CONTRACTOR 
and that no relationship of employer-employee exists between the COUNTY and CONTRACTOR.  Neither 
CONTRACTOR nor CONTRACTOR's assigned personnel shall be entitled to any benefits payable to 
employees of the COUNTY. CONTRACTOR hereby indemnifies and holds the COUNTY harmless from any 
and all claims that may be made against the COUNTY based upon any contention that an employer-employee 
relationship exists by reason of this Contract. 
 
B.  It is further understood and agreed by all the parties hereto that neither CONTRACTOR nor 
CONTRACTOR's assigned personnel shall have any right to act on behalf of the COUNTY in any capacity 
whatsoever as an agent or to bind the COUNTY to any obligation whatsoever. 
 
C.  It is further understood and agreed by all the parties hereto that CONTRACTOR must issue any and all forms 
required by Federal and State laws for income and employment tax purposes, including W-2 and 941 forms, for 
all of CONTRACTOR's assigned personnel. 
 
ARTICLE XI.  In the performance of the services required by this Contract, CONTRACTOR shall comply with 
all applicable Federal, State, and County statutes, ordinances, regulations, directives and laws.  This Contract 
shall be deemed to be executed within the State of California and construed in accordance with and governed by 
the laws of the State of California.  Any action or proceeding arising out of this Contract shall be filed in a 
California Superior Court located in Woodland, California.  
 
ARTICLE XII.  The Federal Contract Provisions for Federal-Aid Construction Contracts (Form FHWA-1273) 
appearing in the Special Provisions is hereby physically incorporated into this Contract. 
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ARTICLE XIII.  This Contract, including all exhibits expressly incorporated therein,  constitutes the entire 
agreement between the COUNTY and CONTRACTOR and supersedes  all prior negotiations, representations, or 
agreements, whether written or oral.  In the event of a dispute between the parties as to the language of this 
Contract or the construction or meaning of any term hereof, this Contract shall be deemed to have been drafted 
by the parties in equal parts so that no presumptions or inferences concerning its terms or interpretation may be 
construed against any party to this Contract. 
 
ARTICLE XIV.  This Contract may be amended only by written instrument signed by the COUNTY and 
CONTRACTOR. 
 
ARTICLE XV.  Contractor certifies that any service provided pursuant to this Contract shall be without 
discrimination based on color, race, creed, national origin, religion, sex, age, sexual preferences, or physical or 
mental disability in accordance with all applicable Federal, State and County laws and regulations and any 
administrative directives established by the County Board of Supervisors or the County Administrative Officer.  
For the purpose of this Contract, distinctions on the grounds of color, race, creed, national origin, religion, sex, 
age, sexual preferences, or physical or mental disability include but are not limited to the following: denying a 
participant any service or benefit which is different, or is provided in a different manner or at a different time 
from that provided to other participants under this Contract; subjecting a participant to segregation or separate 
treatment in any way in the enjoyment or any advantage or privilege enjoyed by others receiving any service or 
benefit; treating a participant differently from others in determining whether the participant has satisfied any 
admission, enrollment quota, eligibility, membership, or other requirement or condition which individuals must 
meet in order to be provided any service or benefit; and the assignment of times or places for the provision of 
services. 
 
ARTICLE XVI.  Upon its execution, this Contract (including all exhibits and attachments) shall be subject to 
disclosure pursuant to the California Public Records Act. 
 
ARTICLE XVII.  Time is of the essence in performing the Contract.  The CONTRACTOR shall begin work 
within 15 calendar days after the issuance of the Notice to Proceed.  The work shall be dilligently prosecuted to 
completion before the expiration of  270 WORKING DAYS beginning on the fifteenth calendar day after the 
date shown on the Notice to Proceed.  The CONTRACTOR shall pay to COUNTY the sum of $6,800 per day, 
for each and every caledar days’ delay in finishing the work in excess of the number of working days prescribed 
above.   
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



PRELIM
IN

ARY - N
OT FOR C

ONSTRUCTIO
N

BRLO-5922(077)  156 Work Order 4576 
 

 
IN WITNESS WHEREOF, the parties to this Contract have hereunto set their hands the year and date first 
above written. 
 
COUNTY:      CONTRACTOR: 
County of Yolo        
 
 

By: __________________________________  By: _____________________________________             
Todd N. Riddiough, Director of Public Works      
Yolo County  
Department of Community Services   Name:___________________________________  
  
    

       Title: ____________________________________ 

 
Licensed in accordance with an act providing for the registration of 
CONTRACTORs, License No.XXXXXXX 
Federal Employer Identification Number   ________________________ 
  

Approved as to Form: 
Philip J. Pogledich, County Counsel 
 

 

By: __________________________________ 
Kimberly E. Hood, Chief Assistant County Counsel 
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EXHIBIT A 

Insurance Requirements 

1. INSURANCE 
a. During the term of this Contract, Contractor shall at all times maintain, at its expense, the following 

coverages and requirements: 
i. Minimum Scope of Insurance – Coverage shall be at least as broad as the latest version of the 

following: 
1. Commercial General Liability:  Insurance Services Office form CG 000. The policy shall not 

contain any exclusions contrary to the Contract, including but not limited to endorsements or 
provisions limiting coverage for 1) Contractual liability such as ISO CG 24 26 or 21 29; or 2) 
cross liability or suits by one insured against another. 

2. Automobile Liability:  Insurance Services Office form CA 00 01, code 1- Any Auto or including 
Hired and Non-Owned vehicles. 

3. Workers’ Compensation and Employers’ Liability:  Workers’ Compensation insurance as required 
by the State of California and Employers’ Liability. 

4. Professional Liability (Errors and Omissions) (If applicable, see below) 
ii. Minimum Limits (as applicable) - Insurance coverage shall be with limits not less than the following: 

1. Commercial General Liability –   $2,000,000/occurrence and $4,000,000 annual aggregate or an 
aggregate of $2,000,000 that applies separately to this project (ISO CG 25 03 or 25 04). 

2. Automobile Liability – $1,000,000 per accident for bodily injury and property damage 
3. Professional Liability/Malpractice/Errors and Omissions –$2,000,000 per occurrence and annual 

aggregate (If any engineer, architect, attorney, accountant, medical professional, psychologist, or 
other licensed professional performs work under a contract, or other professional contractors, 
such as computer and software designers the contractor must provide this insurance.  If not, then 
this requirement automatically does not apply.) 

4. Workers’ Compensation – Statutory Limits/Employers’ Liability - $1,000,000/accident for bodily 
injury or disease (If no employees, this requirement automatically does not apply.) 

It shall be a requirement under this agreement that any available insurance proceeds broader than 
or in excess of the specified minimum Insurance coverage requirements and/or limits shall be 
available to the Additional Insured.  Furthermore, the requirements for coverage and limits shall be 
(1) the minimum coverage and limits specified in this Contract; or (2) the broader coverage and 
maximum limits of coverage of any Insurance policy or proceeds available to the named Insured; 
whichever is greater. 

iii. Other Insurance Provisions 
1. Additional Insured Status - The County, its officers, agents, employees and volunteers shall be 

named as additional insured on the CGL policy with respect to liability arising out of work or 
operations performed by or in behalf of the Contractor including, materials, parts, or equipment 
furnished in connection with such work or operations. Coverage can be provided in the form or 
an endorsement to the Contractor’s insurance (at least as broad as CG 20 10 11 85 or if not 
available, through the addition of both CG 20 37 and one of the following: CG 20 10, CG 20 26, 
or CG 20 33).  [NOTE: Evidence of additional insured is needed as a separate endorsement or 
comparable policy language due to wording on the certificate negating any additional coverage 
listed writing in the description box.] 

2. Primary Coverage - The Contractor’s policy shall be “primary and non-contributory” and will not 
seek contribution from the County’s insurance or self-insurance and shall be at least as broad as 
CG 20 01 04 13. 

3. Notice of Cancellation – Each insurance policy required above shall provide that coverage shall 
not be cancelled, except with notice to the County. 

4. Waiver of Subrogation – Contractor hereby grants to the County a waiver of any right to 
subrogation which any insurer of said Contractors may acquire against the County by virtue of 
the payment or any loss under such insurance. Contractor agrees to obtain any endorsement 
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that may be necessary to affect this waiver of subrogation, but this provision applies regardless 
of whether or not the County has received a waiver of subrogation endorsement from the insurer.  

iv. The limits of Insurance required in this Contract may be satisfied by a combination of primary and 
umbrella or excess Insurance. Any umbrella or excess Insurance shall contain or be endorsed to 
contain a provision that such coverage shall also apply on a primary and noncontributory basis for 
the benefit of the County of Yolo (if agreed to in a written contract or agreement) before the County’s 
own Insurance or self-insurance shall be called upon to protect it as a named insured. 

v. Said policies shall remain in force through the life of this Contract and, with the exception of 
professional liability coverage, shall be payable on a “per occurrence” basis unless the County Risk 
Manager specifically consents in writing to a “claims made” basis.  For all “claims made” coverage, in 
the event that the Contractor changes insurance carriers Contractor shall purchase “tail” coverage 
covering the term of this Contract and not less than three years thereafter.  Proof of such “tail” 
coverage shall be required at any time that the Contractor changes to a new carrier prior to receipt of 
any payments due. 

vi. The Contractor shall declare all aggregate limits on the coverage before commencing performance 
of this Contract, and the County’s Risk Manager reserves the right to require higher aggregate limits 
to ensure that the coverage limits required for this Contract as set forth above are available 
throughout the performance of this Contract. 

vii. Any deductibles or self-insured retentions must be declared to and are subject to the approval of the 
County Risk Manager. All self-insured retentions (SIR) must be disclosed to Risk Management for 
approval and shall not reduce the limits of liability.  Policies containing any SIR provision shall 
provide or be endorsed to provide that the SIR may be satisfied either by the named Insured or Yolo 
County. 

viii. Insurance is to be placed with insurers with a current A.M. Best's rating of no less than A:VII, unless 
otherwise approved by the County Risk Manager. 

ix. The policies shall cover all activities of Contractor, its officers, employees, agents and volunteers 
arising out of or in connection with this Contract. 

x. For any claims relating to this Contract, the Contractor's insurance coverage shall be primary, 
including as respects the County, its officers, agents, employees and volunteers. Any insurance 
maintained by the County shall apply in excess of, and not contribute with, insurance provided by 
Contractor's liability insurance policy. 

 

b. Prior to commencing services pursuant to this Contract, Contractor shall furnish the County with original 
policies or endorsements reflecting coverage required by this Contract. The endorsements are to be 
signed by a person authorized by that insurer to bind coverage on its behalf. All endorsements are to be 
received by, and are subject to the approval of, the County Risk Manager before work commences. 
Upon County’s request, Contractor shall provide complete, certified copies of all required insurance 
policies, including endorsements reflecting the coverage required by these specifications. 

c. During the term of this Contract, Contractor shall furnish the County with original endorsements 
reflecting renewals, changes in insurance companies and any other documents reflecting the 
maintenance of the required coverage throughout the entire term of this Contract. The endorsements 
are to be signed by a person authorized by that insurer to bind coverage on its behalf. Upon County’s 
request, Contractor shall provide complete, certified copies of all required insurance policies, including 
endorsements reflecting the coverage required by these specifications. Yolo County reserves the right to 
obtain a full certified copy of any Insurance policy and endorsements. Failure to exercise this right shall 
not constitute a waiver of right to exercise later.  

d. Contractor agrees to include with all Subcontractors in their subcontract the same requirements and 
provisions of this Contract including the indemnity and Insurance requirements to the extent they apply 
to the scope of the Subcontractor’s work. Subcontractors hired by Contractor agree to be bound to 
Contractor and the County of Yolo in the same manner and to the same extent as Contractor is bound to 
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the County of Yolo under the Contract Documents.  Subcontractor further agrees to include these same 
provisions with any Sub-subcontractor. A copy of the Owner Contract Document Indemnity and 
Insurance provisions will be furnished to the Subcontractor upon request.  The General Contractor/and 
or Contractor shall require all Subcontractors to provide a valid certificate of insurance and the required 
endorsements included in the Contract prior to commencement of any work and General Contractor/and 
or Contractor will provide proof of compliance to the County of Yolo. (Coverage can be provided in the 
form or an endorsement to the Contractor’s insurance (at least as broad as CG 20 38 for operations and 
CG 20 40 for completed operations). 

e. Contractor shall maintain insurance as required by this contract to the fullest amount allowed by law and 
shall maintain insurance for a minimum of five years following the completion of this project.  In the 
event Contractor fails to obtain or maintain completed operations coverage as required by this Contract, 
the County at its sole discretion may purchase the coverage required and the cost will be paid by 
Contractor. 

 

 




