

BID TABULATION SHEET								
Construction of Lago Mar 24-Inch Force Main - Phase 1 and Lago Mar East Offsite 16-Inch Force Main - Phase 2A								City of Texas City
City of Texas City								Time: 11:00 AM
Public Bid	Texas City No. 2024-439 / Quiddity Job No. 12020-0114-00 & 18011-0007-02						Date:	12/12/2023
BIDDERS								
	Icon GC	T Construction LLC	Principal Services, LTD	Persons Services Corp	Reddico Construction Company	Resicom Inc.	E.P Brady	Alcott Inc.
Base Bid Total	\$6,747,000.00	\$7,977,453.00	\$8,075,101.63	\$8,771,583.00	\$8,910,164.00	\$9,588,735.00	\$9,857,084.50	\$11,520,803.41
Texas City Pro-Rata Share Base Bid	\$5,719,528.67	\$6,836,445.84	\$6,950,873.14	\$7,515,670.76	\$7,606,014.22	\$8,036,281.98	\$8,346,125.78	\$9,615,641.48
Developer Pro-Rata Share Base Bid	\$1,027,471.33	\$1,141,007.16	\$1,124,228.49	\$1,255,912.24	\$1,304,149.78	\$1,552,453.02	\$1,510,958.72	\$1,905,161.93
Total Alternate Bid	\$8,054,535.00	\$9,329,303.00	\$9,816,804.63	\$10,996,917.00	\$12,240,636.00	\$11,240,489.00 *	N/A	\$16,626,300.03
Texas City Pro-Rata Share Alternate Bid	\$6,354,391.67	\$7,867,035.84	\$8,454,512.14	\$9,320,771.76	\$9,963,903.22	\$9,446,919.98	N/A	\$13,319,165.11
Developer Pro-Rata Share Alternate Bid	\$1,700,143.33	\$1,462,267.16	\$1,362,292.49	\$1,676,145.24	\$2,276,732.78	\$1,793,569.02	N/A	\$3,307,134.92
Number of Days	180	180	180	180	180	180	180	180
Bid Security	x	x	x	x	x	x	x	x
1295 Form	x	x	x	x	x	x		x
Addendum No. 1	x	x	x	x	x	x	x	x
Addendum No. 2	x		x	x	x	x	x	x

* Denotes mathematical error by contractor

* Denotes mathematical error by contractor