



CONTRACT PRICING WORKSHEET
For MOTOR VEHICLES Only

Contract No.:

FS12-23

Date Prepared:

Due to global supply chain constraints, any delivery date contained herein is a good faith estimate as of the date of this order/contract. As needed, delivery updates will be provided as soon as possible.

Buying Agency:		Contractor:	Siddons-Martin Emergency Group
Contact Person:		Prepared By:	Jeffrey Doran
Phone:		Phone:	1-800-784-6806
Fax:		Fax:	
Email:		Email:	jdoran@siddons-martin.com

Product Description		November 2024 Pricing
---------------------	--	-----------------------

A. Product Item Base Unit Price Per Contractor's H-GAC Contract: #N/A

B. Published Options - Itemize below - Attach additional sheet(s) if necessary.
(Note: Published Options are "manufacturer standard options" which were submitted and priced in Contractor's proposal.)

Description	Cost	Description	Cost
Subtotal From Additional Sheet(s):			
Subtotal B:			\$0.00

C. Customization Category Totals - Itemize below / Attach additional sheet(s) if necessary.
(Note: Customization options are "manufacturer non-standard options" which were submitted and priced in Contractors's proposal.)

Description	Cost	Description	Cost
Subtotal From Additional Sheet(s):			
Subtotal C:			\$0.00

Check: Total cost of Customization Categories (C) cannot exceed 25% of the total of the Base Unit Price plus Published Options (A+B). **For this transaction the percentage is:** #N/A

D. Total Cost Before Any Applicable Trade-In / Other Allowances / Discounts (A+B+C)

Quantity Ordered:	1	X Subtotal of A + B + C:	#N/A	=	Subtotal D:	#N/A
-------------------	---	--------------------------	------	---	-------------	------

E. H-GAC Order Processing Charge (Amount Per Current Policy) 2% of Total Subtotal E: \$0.00

F. Trade-Ins / Special Discounts / Other Allowances / Freight / Installation / Miscellaneous Charges

Description	Cost	Description	Cost
Subtotal F:			\$0.00

Delivery Date: **G. Total Purchase Price (D+E+F):** #N/A

HGACBuy FS12-23 Solicitation

Options Price List November 2024

Respondent: Pierce

267	Install Customer Provided Hand light Charger(s)	\$179.00
268	Install Customer Provided Key Storage, Knox Box, in Cab	\$266.00
269	Install Customer Provided Modem	\$820.00
270	Install Customer Provided Thermal Camera(s), Charger Only	\$272.00
271	Install Customer Provided Two-Way Radio Remote Head Cable	\$446.00
272	install Customer MDT	\$1,523.00
273	Install Customer Antenna	\$126.00
274	Install Customer GPS	\$558.00
275	install Customer radio	\$1,384.00
276	install customer Knox	\$266.00
277	install customer drug vault	\$637.00
278	Install radio speakers	\$180.00
279	Install flashlights	\$180.00
280	Install Handheld chargers	\$269.00
281	Install Customer 12 volt battery charger	\$350.00
282	12 volt Radiobank charger	\$2,103.00
283	Cab DATA Router	\$3,402.00
749	Whelen Lighting and parts (Red 23 or Equal)	0% off list
750	Havis (HS 24)	0% off list
751	ProGard (ProGard 2024 Catalog)	0% off list
752	Parts - 0\$ off list	0% off list
753	Major P. M.	\$3,457.00
754	Aerial Maintenance	\$3,071.00
755	ARFF Unit Annual Inspection	\$2,600.00
756	ARFF Minor Service	\$3,599.00
757	ARFF Major Service	\$5,041.00
758	HRET Upgrade - Attack master 4	\$37,175.00
759	Foam System Maintenance Husky or similar (in shop)	\$641.00
760	Conductivity/Refractometer Foam Testing	\$1,116.00
761	CAFS Service	\$493.00
762	Annual Pump Test (in shop)	\$617.00
763	Quantum Step Maintenance	\$545.00
764	Wheels off brake inspection - Single	\$434.00
765	Wheels off brake inspection - Tandem	\$672.00
766	A/C System Service	\$1,267.00
767	Power steering Flush	\$861.00
768	TAK4 Inspection	\$833.00
769	Input Based Foam Testing Using No Foam System	\$2,077.00
770	Operational Dry Chemical Testing	\$816.00
771	Husky/CAFS/Foam Service	\$2,077.00
772	Aerial Testing	\$2,357.00
772A	Maintenance Package A per year	\$9,960.00
772B	Maintenance Package B per year	\$16,346.00
772C	Maintenance Package C per year	\$22,387.00
773	Labor Rate, per hour	\$223.00
774	Parts - 0\$ off list	0% off list
841	Poly Console Box	\$3,442.00
842	Small poly console box	\$2,913.00
843	Pumper Custom Poly Mount Package	\$17,470.00

844	Aerial Custom Poly Mount Package	\$19,848.00
845	Rescue Custom Poly Mount Package	\$23,076.00
846	Engine Tunnel Custom Poly Console	\$2,715.00
847	Aluminum Custom Console	\$2,701.00
848	Aerial Hardware and Adapters	\$5,294.00
849	Aerial Hand tools	\$2,647.00
850	Aerial Pike Poles	\$1,588.00
851	Aerial SAW PACKAGE	\$16,941.00
852	Pumper Saw package	\$12,706.00
853	Battery powered hand tools and saws	\$14,823.00
854	Pumper/Tanker Hardware and adapters	\$7,412.00