



April 29, 2025

Mr. Corbin Ballast
Director of Utilities
City of Texas City
911 Highway 146 North
Texas City, Texas 77590

Re: **Letter of Recommendation for Sanitary Sewer Rehabilitation Project – Phase 24
ITB 2025-478**
City of Texas City
ARKK Job No. 24-060

Dear Mr. Ballast:

On April 9, 2025, six (6) bids were received for the above referenced project. This project involves the rehabilitation of existing sanitary sewer lines at locations throughout the City. Following is a summary of our bid evaluation:

1. Bid Tabulation Sheet – Six (6) construction firms participated in the bidding process. The bids were checked for mathematical errors and/or bid irregularities. The project was bid with a base bid and one (1) Add Alternate. The Add Alternate included rehabilitation of additional sanitary sewer lines in the City.
2. As discussed with the City of Texas City, the Base Bid and Add Alternate No. 1 was utilized as a basis for award of the contract. The bids for the project (**Base Bid + Add Alternate No. 1**) are as follows:

<u>Bidder</u>	<u>Total Bid</u>
CZ Construction, LLC	\$1,139,767.00
King Solution Services, LLC	\$1,237,760.00
Ram Rod Utilities, LLC	\$1,321,000.00
Lopez Utilities Contractor, LLC	\$1,338,530.00
Bull G Construction, LLC	\$1,381,508.00
Capital Underground Utilities, LLC	\$1,448,560.00

3. Qualifications and References – CZ Construction, LLC submitted a List of Qualifications, Subcontractors and Major Suppliers for this project. CZ Construction, LLC has successfully completed the recently completed Sanitary Sewer Rehabilitation Project – Phase 23, which is close to completion. CZ Construction, LLC has completed the work in a satisfactory manner. CZ Construction, LLC's personnel are familiar with the City's requirements and expectations.

CZ Construction, LLC appears to be a responsible firm that is capable of performing the specified work in a satisfactory manner. For these reasons, we recommend that the City of Texas City award the **Sanitary Sewer Rehabilitation Project – Phase 24 to CZ Construction, LLC for a total amount of \$1,139,767.00.**

If you have any questions, please contact me.

Sincerely,

ARKK ENGINEERS, LLC



Mr. Madhu Kilambi, P.E.

Senior Project Manager

Cc: Mr. Jack Haralson – City of Texas City