



Amani Engineering, Inc.

• Engineers • Surveyors • Construction Managers

August 27, 2025

Mr. Jack Haralson
Director of Public Works
City of Texas City, Texas
7800 Emmett F. Lowry Expressway
Texas City, TX 77591

Re: Texas City MIT-MOD Drainage Improvements
GLO Contract No. 24-065-018-E175, City of Texas City Bid No. 2025-491
Construction Contract Award Recommendation Letter

Dear Mr. Haralson:

We have evaluated the four (4) bids received on August 20, 2025, for the above referenced project. Attached is a copy of the bid tabulation including the Engineer’s Estimate. Areas shaded on the bid tabulation represent mathematical errors on the actual bid forms submitted. We have reviewed the Bid Bonds, the GLO document requirements and City of Texas City document requirements for conformance with the Instructions to Bidders.

The bids submitted in pricing order are as follows:

Bidder	Base Unit Price Total	Add Alternate No. 1 Bid Price	Add Alternate No. 2 Bid Price	Extra Unit Prices	Total Bid Amount
Lucas Construction Co., Inc.	\$2,968,050.00	\$589,075.00	\$190,052.00	\$31,875.00	\$3,779,052.00
Environmental Allies, Inc.	\$3,330,714.50	\$713,639.50	\$227,323.50	\$79,100.00	\$4,350,777.50
Precise Services, Inc.	\$4,006,497.20	\$879,047.20	\$299,639.10	\$58,375.00	\$5,243,558.50
T Construction, LLC	\$4,485,500.45	\$910,186.25	\$300,117.50	\$20,125.00	\$5,715,929.20
Engineer’s Estimate	\$2,972,757.00	\$526,667.00	\$184,036.00	\$21,500.00	\$3,704,960.00

The Engineer’s Estimate of probable construction cost for the Base Unit Price Total was 0.16% higher than the lowest bid submitted and 1.96% lower than the Total Bid Amount. The bid documents notified prospective bidders the City may award the contract based on the Base Unit Price Total or a combination of the Base Unit Price Bid Total and Add Alternate bid prices. The construction grant amount from the GLO for this project is \$3,109,760.00.

A review of the prices bid by Lucas Construction Co., Inc. indicates the most advantageous position for the City would be to award the contract to Lucas Construction Co. Inc. for their Base Unit Prices. This amount equals \$2,968,050.00. This will be \$141,710.00 less than the grant amount for this project, a difference of 4.56% of the grant amount.

Texas City MIT-MOD Drainage Improvements
GLO Contract No. 24-065-018-E175, City of Texas City Bid No. 2025-491
Construction Contract Award Recommendation
August 27, 2025
Page 2 of 3

From review of their work history, the low bidder, Lucas Construction Co., Inc., has shown successful completion of paving and drainage projects of a similar nature and contract value. Lucas Construction Co., Inc. has submitted all requested forms and information with their bid proposal.

Amani Engineering, Inc. recommends the City of Texas City, Texas award the construction contract to Lucas Construction Co., Inc. based on their responsive and low bid for the Base Unit Prices in the amount of \$2,968,050.00. Please do not hesitate to contact me at (713) 270-5700, extension 104 if you have any concerns related to this recommendation.

Sincerely,

A handwritten signature in black ink, appearing to read "David L. Brown". The signature is fluid and cursive, written in a professional style.

David L. Brown, P.E.
Vice-President
Amani Engineering, Inc.
TBPE Firm Reg. No. F-4528
TBPLS Firm Reg. No. 100282-00

HPK:dlb

Attachments:
Bid tabulation for Texas City MIT-MOD Drainage Improvements

BID TABULATION

ITEM NO.	ID	DESCRIPTION	UNIT	QTY	Lucas Construction Co., Inc.		Environmental Allies, Inc.		Precise Services, Inc.		T Construction, LLC		Engineer's Estimate	
					Unit Price	Total Price	Unit Price	Total Price	Unit Price	Total Price	Unit Price	Total Price	Unit Price	Total Price
1	1502	Mobilization	LS	1	\$120,000.00	\$120,000.00	\$120,000.00	\$120,000.00	\$120,000.00	\$120,000.00	\$120,000.00	\$120,000.00	\$120,000.00	\$120,000.00
2	1555	Flagmen	LS	1	\$18,000.00	\$18,000.00	\$18,000.00	\$18,000.00	\$18,000.00	\$18,000.00	\$18,000.00	\$18,000.00	\$18,000.00	\$18,000.00
3	1555	Traffic Control & Regulation	LS	1	\$40,000.00	\$40,000.00	\$40,000.00	\$40,000.00	\$40,000.00	\$40,000.00	\$40,000.00	\$40,000.00	\$40,000.00	\$40,000.00
4	1562	Tree & Plant Protection	LS	1	\$15,000.00	\$15,000.00	\$15,000.00	\$15,000.00	\$15,000.00	\$15,000.00	\$15,000.00	\$15,000.00	\$15,000.00	\$15,000.00
5	1570	Reinforced Filter Fabric Barrier (For Roadside Ditches)	LF	40	\$5.00	\$200.00	\$2.00	\$80.00	\$5.50	\$220.00	\$3.00	\$120.00	\$3.00	\$120.00
6	1570	Filter Fabric Barrier (Type I) (Stage I Inlet Construction)	LF	795	\$7.00	\$5,565.00	\$2.00	\$1,590.00	\$5.50	\$4,372.50	\$1.25	\$993.75	\$5.00	\$3,975.00
7	1570	Bagged Gravel Barrier (Stage II Inlet Construction)	LF	540	\$10.00	\$5,400.00	\$5.00	\$2,700.00	\$15.00	\$8,100.00	\$8.50	\$4,590.00	\$2.00	\$1,080.00
8	1580	Project Identification Signs	EA	2	\$1,500.00	\$3,000.00	\$1,150.00	\$2,300.00	\$1,400.00	\$2,800.00	\$1,500.00	\$3,000.00	\$2,000.00	\$4,000.00
9	1740	Site Restoration	LF	4,990	\$18.00	\$89,820.00	\$11.00	\$54,890.00	\$33.50	\$167,165.00	\$1.90	\$9,481.00	\$8.00	\$39,920.00
10	2082	Precast Concrete Storm Sewer Manhole (All types, All sizes, All Depths) (Complete In-Place)	EA	42	\$6,400.00	\$268,800.00	\$5,250.00	\$220,500.00	\$6,100.00	\$256,200.00	\$8,040.00	\$337,680.00	\$6,000.00	\$252,000.00
11	2090	Ring Grates (All Sizes) (Complete In-Place)	EA	4	\$1,000.00	\$4,000.00	\$450.00	\$1,800.00	\$1,300.00	\$5,200.00	\$1,200.00	\$4,800.00	\$200.00	\$800.00
12	2221	Remove and Dispose of Asphaltic Pavement, With or Without Base Course (All Thicknesses)	SY	780	\$14.00	\$10,920.00	\$14.50	\$11,310.00	\$30.00	\$23,400.00	\$27.00	\$21,060.00	\$10.00	\$7,800.00
13	2221	Remove and Dispose of Concrete Pavement, With or Without Asphalt Overlay, Including Concrete Doweled On Curbs, All Thicknesses	SY	4,030	\$12.00	\$48,360.00	\$14.50	\$58,435.00	\$28.50	\$114,855.00	\$16.00	\$64,480.00	\$15.00	\$60,450.00
14	2221	Remove and Dispose of Concrete Sidewalks and Driveways, Including Ramps, All Thicknesses	SY	345	\$12.00	\$4,140.00	\$14.50	\$5,002.50	\$15.00	\$5,175.00	\$30.00	\$10,350.00	\$10.00	\$3,450.00
15	2221	Remove and Dispose of Miscellaneous Concrete and Brickmasonry, All Thicknesses	SY	10	\$20.00	\$200.00	\$35.00	\$350.00	\$45.00	\$450.00	\$204.00	\$2,040.00	\$50.00	\$500.00
16	2221	Remove and Dispose of Pipes, Culverts and Sewers, All Diameters, All Sizes, All Material Types	LF	4,742	\$10.00	\$47,420.00	\$17.50	\$82,985.00	\$27.50	\$130,405.00	\$9.00	\$42,678.00	\$20.00	\$94,840.00
17	2221	Remove and Dispose of Inlets, All Sizes, All Depths, All Types	EA	53	\$650.00	\$34,450.00	\$1,000.00	\$53,000.00	\$715.00	\$37,895.00	\$1,170.00	\$62,010.00	\$150.00	\$7,950.00
18	2221	Remove and Dispose of Manholes, All Sizes, All Depths, All Types	EA	18	\$700.00	\$12,600.00	\$1,000.00	\$18,000.00	\$790.00	\$14,220.00	\$1,700.00	\$30,600.00	\$150.00	\$2,700.00
19	2221	Remove and Dispose of Concrete Curb & Gutter	LF	165	\$10.00	\$1,650.00	\$5.00	\$825.00	\$5.00	\$825.00	\$90.00	\$14,850.00	\$10.00	\$1,650.00
20	2260	Trench Safety Systems	LF	7,412	\$1.00	\$7,412.00	\$1.00	\$7,412.00	\$0.10	\$741.20	\$2.10	\$15,565.20	\$1.00	\$7,412.00
21	2516	Cut, Plug and Abandon Exist. 6" Fire Hydrant Branch	EA	1	\$1,500.00	\$1,500.00	\$600.00	\$600.00	\$760.00	\$760.00	\$1,275.00	\$1,275.00	\$200.00	\$200.00
22	2520	Remove & Salvage Fire Hydrant	EA	1	\$500.00	\$500.00	\$500.00	\$500.00	\$380.00	\$380.00	\$1,700.00	\$1,700.00	\$500.00	\$500.00
23	2520	Standard Depth Fire Hydrant Assembly (Complete In-Place)	EA	1	\$7,900.00	\$7,900.00	\$7,500.00	\$7,500.00	\$5,300.00	\$5,300.00	\$9,260.00	\$9,260.00	\$6,000.00	\$6,000.00
24	2520	6" Fire Hydrant Branch	LF	7	\$100.00	\$700.00	\$50.00	\$350.00	\$125.00	\$875.00	\$4,020.00	\$28,140.00	\$50.00	\$350.00
25	2525	8"x6" TS&V, (Complete In-Place)	EA	1	\$5,500.00	\$5,500.00	\$7,000.00	\$7,000.00	\$7,950.00	\$7,950.00	\$7,360.00	\$7,360.00	\$5,000.00	\$5,000.00
1.25	2531	8-Inch Diameter Gravity Ductile Iron Sanitary Sewer, Thk. CL. 52, Open Cut (Complete In-Place)(Includes connection to or thru existing and proposed manholes and includes adaptive connectors and/or concrete collars)	LF	198	\$200.00	\$39,600.00	\$175.00	\$34,650.00	\$325.00	\$64,350.00	\$228.00	\$45,144.00	\$200.00	\$39,600.00
27	2531	12-Inch Diameter Gravity Ductile Iron Sanitary Sewer, Thk. CL. 52, Open Cut (Complete In-Place)(Includes connection to or thru existing and proposed manholes and includes adaptive connectors and/or concrete collars)	LF	36	\$250.00	\$9,000.00	\$275.00	\$9,900.00	\$715.00	\$25,740.00	\$378.00	\$13,608.00	\$220.00	\$7,920.00
28	2631	18" Diameter, C-1479, Class III, Precast Reinforced Concrete Pipe Storm Sewer (Complete In-Place)	LF	385	\$89.00	\$34,265.00	\$135.00	\$51,975.00	\$145.00	\$55,825.00	\$166.00	\$63,910.00	\$90.00	\$34,650.00
29	2631	18" Diameter, C-1479, Class III, Precast Reinforced Concrete Pipe Leads & Stubs (Complete In-Place)	LF	205	\$95.00	\$19,475.00	\$135.00	\$27,675.00	\$145.00	\$29,725.00	\$168.00	\$34,440.00	\$90.00	\$18,450.00
30	2631	24" Diameter, C-1479, Class III, Precast Reinforced Concrete Pipe Storm Sewer (Complete In-Place)	LF	490	\$109.00	\$53,410.00	\$145.00	\$71,050.00	\$175.00	\$85,750.00	\$188.00	\$92,120.00	\$100.00	\$49,000.00
31	2631	24" Diameter, C-1479, Class III, Precast Reinforced Concrete Pipe Leads & Stubs (Complete In-Place)	LF	2,033	\$109.00	\$221,597.00	\$145.00	\$294,785.00	\$175.00	\$355,775.00	\$191.00	\$388,303.00	\$100.00	\$203,300.00
32	2631	30" Diameter, C-1479, Class III, Precast Reinforced Concrete Pipe Storm Sewer (Complete In-Place)	LF	1,777	\$143.00	\$254,111.00	\$190.00	\$337,630.00	\$205.00	\$364,285.00	\$230.00	\$408,710.00	\$130.00	\$231,010.00

BID TABULATION

ITEM NO.	ID	DESCRIPTION	UNIT	QTY	Lucas Construction Co., Inc.		Environmental Allies, Inc.		Precise Services, Inc.		T Construction, LLC		Engineer's Estimate	
					Unit Price	Total Price	Unit Price	Total Price	Unit Price	Total Price	Unit Price	Total Price	Unit Price	Total Price
33	2631	36" Diameter, C-1479, Class III, Precast Reinforced Concrete Pipe Storm Sewer (Complete In-Place)	LF	325	\$189.00	\$61,425.00	\$225.00	\$73,125.00	\$240.00	\$78,000.00	\$283.00	\$91,975.00	\$155.00	\$50,375.00
34	2631	42" Diameter, C-1479, Class III, Precast Reinforced Concrete Pipe Storm Sewer (Complete In-Place)	LF	250	\$249.00	\$62,250.00	\$315.00	\$78,750.00	\$305.00	\$76,250.00	\$369.00	\$92,250.00	\$185.00	\$46,250.00
35	2631	4'x2', C-1577, Precast Reinforced Concrete Box Storm Sewer (For Direct Loading<2' Cover (Complete In-Place)	LF	670	\$348.00	\$233,160.00	\$469.00	\$314,230.00	\$450.00	\$301,500.00	\$710.00	\$475,700.00	\$414.00	\$277,380.00
36	2631	32"x52", C-1479, Class III, Reinforced Concrete Arch Pipe Storm Sewer (Complete In-Place)	LF	260	\$473.00	\$122,980.00	\$405.00	\$105,300.00	\$510.00	\$132,600.00	\$800.00	\$208,000.00	\$595.00	\$154,700.00
37	2631	27"x44", C-1479, Class III, Reinforced Concrete Arch Pipe Storm Sewer (Complete In-Place)	LF	815	\$346.00	\$281,990.00	\$418.00	\$340,670.00	\$385.00	\$313,775.00	\$615.00	\$501,225.00	\$425.00	\$346,375.00
38	2633	Type 'B-B' Inlets (All Depths) (Installed Complete)	EA	52	\$5,800.00	\$301,600.00	\$5,000.00	\$260,000.00	\$4,900.00	\$254,800.00	\$5,080.00	\$264,160.00	\$5,000.00	\$260,000.00
39	2752	Doweled Expansion Joints (At 80' Max. Spacing or to Align with Existing Expansion Joints)(Complete In-Place)	LF	565	\$19.00	\$10,735.00	\$21.00	\$11,865.00	\$20.50	\$11,582.50	\$73.00	\$41,245.00	\$10.00	\$5,650.00
40	2754	6" Thk., High Early Strength, Reinforced Concrete Driveways (Including Subgrade, Joints, Finishing and Curing) (Complete In-Place)	SF	150	\$13.00	\$1,950.00	\$13.50	\$2,025.00	\$33.50	\$5,025.00	\$83.00	\$12,450.00	\$15.00	\$2,250.00
41	2762	Blast Cleaning to Remove Existing Pavement Markings and to Prepare for Placement of New Markings (All Widths)	LF	680	\$2.00	\$1,360.00	\$3.00	\$2,040.00	\$3.10	\$2,108.00	\$7.00	\$4,760.00	\$2.00	\$1,360.00
42	2767	4-Inch, Solid Yellow Thermoplastic Pavement Marking (Complete In-Place)	LF	1,200	\$2.00	\$2,400.00	\$1.45	\$1,740.00	\$1.00	\$1,200.00	\$11.00	\$13,200.00	\$3.00	\$3,600.00
43	2767	8-Inch, Solid White Thermoplastic Pavement Marking (Complete In-Place)	LF	300	\$4.00	\$1,200.00	\$2.15	\$645.00	\$2.10	\$630.00	\$16.00	\$4,800.00	\$4.00	\$1,200.00
44	2767	12-Inch, Solid White Thermoplastic Pavement Marking (Complete In-Place)	LF	95	\$6.00	\$570.00	\$6.00	\$570.00	\$5.90	\$560.50	\$18.50	\$1,757.50	\$6.00	\$570.00
45	2767	24-Inch, Solid White Thermoplastic Pavement Marking (Complete In-Place)	LF	15	\$20.00	\$300.00	\$22.00	\$330.00	\$23.50	\$352.50	\$37.00	\$555.00	\$8.00	\$120.00
46	2771	6-Inch, Reinforced Concrete Doweled on Curb, Including Joints (Complete In-Place)	LF	1,010	\$6.00	\$6,060.00	\$7.50	\$7,575.00	\$13.00	\$13,130.00	\$16.00	\$16,160.00	\$6.00	\$6,060.00
47	2771	6-Inch Reinforced Concrete Curb & Gutter, Including Joints (Complete In-Place)	LF	100	\$60.00	\$6,000.00	\$32.00	\$3,200.00	\$42.00	\$4,200.00	\$45.00	\$4,500.00	\$20.00	\$2,000.00
48	2771	Reinforced Concrete Paving Header (Complete In-Place)	LF	180	\$20.00	\$3,600.00	\$15.00	\$2,700.00	\$24.00	\$4,320.00	\$65.00	\$11,700.00	\$15.00	\$2,700.00
49	2775	4-1/2-Inch Reinforced Concrete Sidewalk, including Bedding, Joints and Finishing (Complete In-Place)	SF	905	\$11.00	\$9,955.00	\$11.00	\$9,955.00	\$15.00	\$13,575.00	\$35.00	\$31,675.00	\$8.00	\$7,240.00
50	2775	Reinforced Concrete Wheelchair Ramps / Curb Ramps, Including Bedding, Joints, Finishing and Truncated Dome Inserts (Complete In-Place)	EA	11	\$1,900.00	\$20,900.00	\$2,100.00	\$23,100.00	\$1,550.00	\$17,050.00	\$750.00	\$8,250.00	\$2,500.00	\$27,500.00
51	2951	Pavement Repair & Replacement (7" Thick Reinforced Concrete) (Complete In-Place)	SY	4,030	\$96.00	\$386,880.00	\$110.00	\$443,300.00	\$155.00	\$624,650.00	\$162.00	\$652,860.00	\$100.00	\$403,000.00
52	2951	Pavement Repair & Replacement (2" Thick Asphaltic Concrete Over 6" Flexible/Black Base, Including Prime & Tack Coat) (Complete In-Place)	SY	890	\$46.00	\$40,940.00	\$90.00	\$80,100.00	\$180.00	\$160,200.00	\$150.00	\$133,500.00	\$100.00	\$89,000.00
53	4210	8" Thk. Brick Masonry Plugs for Abandoned Storm Sewer Pipe, Various Pipe Sizes, Installed Complete	EA	39	\$700.00	\$27,300.00	\$300.00	\$11,700.00	\$750.00	\$29,250.00	\$90.00	\$3,510.00	\$200.00	\$7,800.00
TOTAL BASE UNIT PRICES						\$2,968,050.00		\$3,330,714.50		\$4,006,497.20		\$4,485,500.45		\$2,972,757.00

BID TABULATION

ITEM NO.	ID	DESCRIPTION	UNIT	QTY	Lucas Construction Co., Inc.		Environmental Allies, Inc.		Precise Services, Inc.		T Construction, LLC		Engineer's Estimate	
					Unit Price	Total Price	Unit Price	Total Price	Unit Price	Total Price	Unit Price	Total Price	Unit Price	Total Price
54	1555	Flagmen	LS	1	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00
55	1555	Traffic Control & Regulation	LS	1	\$15,000.00	\$15,000.00	\$15,000.00	\$15,000.00	\$15,000.00	\$15,000.00	\$15,000.00	\$15,000.00	\$15,000.00	\$15,000.00
56	1562	Tree & Plant Protection	LS	1	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00
57	1570	Reinforced Filter Fabric Barrier (For Roadside Ditches)	LF	120	\$5.00	\$600.00	\$2.00	\$240.00	\$5.50	\$660.00	\$3.00	\$360.00	\$3.00	\$360.00
58	1570	Filter Fabric Barrier (Type I) (Stage I Inlet Construction)	LF	165	\$7.00	\$1,155.00	\$2.00	\$330.00	\$5.50	\$907.50	\$1.25	\$206.25	\$5.00	\$825.00
59	1570	Bagged Gravel Barrier (Stage II Inlet Construction)	LF	30	\$10.00	\$300.00	\$5.00	\$150.00	\$15.00	\$450.00	\$8.50	\$255.00	\$2.00	\$60.00
60	1740	Site Restoration	LF	1,880	\$16.00	\$30,080.00	\$11.00	\$20,680.00	\$33.50	\$62,980.00	\$1.90	\$3,572.00	\$8.00	\$15,040.00
61	2082	Precast Concrete Storm Sewer Manhole (All types, All sizes, All Depths) (Complete In-Place)	EA	2	\$6,400.00	\$12,800.00	\$5,250.00	\$10,500.00	\$4,100.00	\$8,200.00	\$8,040.00	\$16,080.00	\$6,000.00	\$12,000.00
62	2082	Precast Concrete Storm Sewer Manhole with Type 'A' Grate Inlet Top (All types, All sizes, All Depths) (Complete In-Place)	EA	6	\$6,000.00	\$36,000.00	\$5,750.00	\$34,500.00	\$5,550.00	\$33,300.00	\$7,500.00	\$45,000.00	\$6,000.00	\$36,000.00
63	2090	Ring Grates (All Sizes) (Complete In-Place)	EA	11	\$1,000.00	\$11,000.00	\$450.00	\$4,950.00	\$1,300.00	\$14,300.00	\$1,200.00	\$13,200.00	\$200.00	\$2,200.00
64	2221	Remove and Dispose of Asphaltic Pavement, With or Without Base Course (All Thicknesses)	SY	360	\$14.00	\$5,040.00	\$14.50	\$5,220.00	\$30.00	\$10,800.00	\$27.00	\$9,720.00	\$10.00	\$3,600.00
65	2221	Remove and Dispose of Concrete Sidewalks and Driveways, Including Ramps, All Thicknesses	SY	90	\$12.00	\$1,080.00	\$14.50	\$1,305.00	\$15.00	\$1,350.00	\$30.00	\$2,700.00	\$10.00	\$900.00
66	2221	Remove and Dispose of Miscellaneous Concrete and Brickmasonry, All Thicknesses	SY	10	\$20.00	\$200.00	\$35.00	\$350.00	\$45.00	\$450.00	\$204.00	\$2,040.00	\$50.00	\$500.00
67	2221	Remove and Dispose of Pipes, Culverts and Sewers, All Diameters, All Sizes, All Material Types	LF	2,045	\$10.00	\$20,450.00	\$17.50	\$35,787.50	\$27.50	\$56,237.50	\$9.00	\$18,405.00	\$20.00	\$40,900.00
68	2221	Remove and Dispose of Inlets, All Sizes, All Depths, All Types	EA	14	\$650.00	\$9,100.00	\$1,000.00	\$14,000.00	\$715.00	\$10,010.00	\$1,170.00	\$16,380.00	\$150.00	\$2,100.00
69	2221	Remove and Dispose of Manholes, All Sizes, All Depths, All Types	EA	1	\$700.00	\$700.00	\$1,000.00	\$1,000.00	\$790.00	\$790.00	\$1,700.00	\$1,700.00	\$150.00	\$150.00
70	2260	Trench Safety Systems	LF	2,222	\$1.00	\$2,222.00	\$1.00	\$2,222.00	\$0.10	\$222.20	\$2.00	\$4,444.00	\$1.00	\$2,222.00
71	2315	Regrade Roadside Ditches	LF	1,750	\$7.00	\$12,250.00	\$13.50	\$23,625.00	\$23.00	\$40,250.00	\$16.00	\$28,000.00	\$5.00	\$8,750.00
72	2631	18" Diameter, C-1479, Class III, Precast Reinforced Concrete Pipe Leads & Stubs (Complete In-Place)	LF	194	\$95.00	\$18,430.00	\$135.00	\$26,190.00	\$145.00	\$28,130.00	\$168.00	\$32,592.00	\$90.00	\$17,460.00
73	2631	24" Diameter, C-1479, Class III, Precast Reinforced Concrete Pipe Storm Sewer (Complete In-Place)	LF	430	\$109.00	\$46,870.00	\$145.00	\$62,350.00	\$175.00	\$75,250.00	\$188.00	\$80,840.00	\$100.00	\$43,000.00
74	2631	24" Diameter, C-1479, Class III, Precast Reinforced Concrete Pipe Leads & Stubs (Complete In-Place)	LF	192	\$109.00	\$20,928.00	\$145.00	\$27,840.00	\$175.00	\$33,600.00	\$191.00	\$36,672.00	\$100.00	\$19,200.00
75	2631	30" Diameter, C-1479, Class III, Precast Reinforced Concrete Pipe Storm Sewer (Complete In-Place)	LF	460	\$143.00	\$65,780.00	\$190.00	\$87,400.00	\$205.00	\$94,300.00	\$230.00	\$105,800.00	\$130.00	\$59,800.00
76	2631	36" Diameter, C-1479, Class III, Precast Reinforced Concrete Pipe Storm Sewer (Complete In-Place)	LF	495	\$189.00	\$93,555.00	\$225.00	\$111,375.00	\$240.00	\$118,800.00	\$283.00	\$140,085.00	\$155.00	\$76,725.00
77	2631	42" Diameter, C-1479, Class III, Precast Reinforced Concrete Pipe Storm Sewer (Complete In-Place)	LF	455	\$249.00	\$113,295.00	\$315.00	\$143,325.00	\$300.00	\$136,500.00	\$369.00	\$167,895.00	\$185.00	\$84,175.00
78	2633	Type 'A' Inlets (All Depths) (Installed Complete)	EA	3	\$4,800.00	\$14,400.00	\$4,800.00	\$14,400.00	\$4,050.00	\$12,150.00	\$5,600.00	\$16,800.00	\$3,000.00	\$9,000.00
79	2633	Type 'B-B' Inlets (All Depths) (Installed Complete)	EA	2	\$5,800.00	\$11,600.00	\$5,000.00	\$10,000.00	\$5,000.00	\$10,000.00	\$5,080.00	\$10,160.00	\$5,000.00	\$10,000.00
80	2754	6" Thk., High Early Strength, Reinforced Concrete Driveways (Including Subgrade, Joints, Finishing and Curing) (Complete In-Place)	SF	660	\$13.00	\$8,580.00	\$15.00	\$9,900.00	\$33.50	\$22,110.00	\$83.00	\$54,780.00	\$15.00	\$9,900.00
81	2775	4-1/2-Inch Reinforced Concrete Sidewalk, including Bedding, Joints and Finishing (Complete In-Place)	SF	100	\$11.00	\$1,100.00	\$11.00	\$1,100.00	\$15.00	\$1,500.00	\$35.00	\$3,500.00	\$8.00	\$800.00
82	2951	Pavement Repair & Replacement (2" Thick Asphaltic Concrete Over 6" Flexible/Black Base, Including Prime & Tack Coat) (Complete In-Place)	SY	360	\$46.00	\$16,560.00	\$90.00	\$32,400.00	\$180.00	\$64,800.00	\$180.00	\$64,800.00	\$100.00	\$36,000.00
83	3315	Concrete Connection for 42" Storm Sewer to existing 6'x6' Box Storm Sewer 2nd Ave. N. at Bay Street (Complete In-Place)	LS	1	\$5,000.00	\$5,000.00	\$2,500.00	\$2,500.00	\$11,000.00	\$11,000.00	\$4,200.00	\$4,200.00	\$5,000.00	\$5,000.00
TOTAL ADD ALTERNATE NO. 1 PRICES						\$589,075.00		\$713,639.50		\$879,047.20		\$910,186.25		\$526,667.00

BID TABULATION

ITEM NO.	ID	DESCRIPTION	UNIT	QTY	Lucas Construction Co., Inc.		Environmental Allies, Inc.		Precise Services, Inc.		T Construction, LLC		Engineer's Estimate	
					Unit Price	Total Price	Unit Price	Total Price	Unit Price	Total Price	Unit Price	Total Price	Unit Price	Total Price
84	1555	Flagmen	LS	1	\$2,000.00	\$2,000.00	\$2,000.00	\$2,000.00	\$2,000.00	\$2,000.00	\$2,000.00	\$2,000.00	\$2,000.00	\$2,000.00
85	1555	Traffic Control & Regulation	LS	1	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00
86	1570	Reinforced Filter Fabric Barrier (For Roadside Ditches)	LF	40	\$5.00	\$200.00	\$2.00	\$80.00	\$5.00	\$200.00	\$3.00	\$120.00	\$3.00	\$120.00
87	1570	Filter Fabric Barrier (Type I) (Stage I Inlet Construction)	LF	90	\$7.00	\$630.00	\$2.00	\$180.00	\$5.00	\$450.00	\$1.25	\$112.50	\$5.00	\$450.00
88	1570	Bagged Gravel Barrier (Stage II Inlet Construction)	LF	60	\$10.00	\$600.00	\$5.00	\$300.00	\$15.00	\$900.00	\$8.50	\$510.00	\$2.00	\$120.00
89	1740	Site Restoration	LF	360	\$16.00	\$5,760.00	\$11.00	\$3,960.00	\$33.50	\$12,060.00	\$1.90	\$684.00	\$8.00	\$2,880.00
90	2082	Precast Concrete Storm Sewer Manhole (All types, All sizes, All Depths) (Complete In-Place)	EA	3	\$6,400.00	\$19,200.00	\$5,250.00	\$15,750.00	\$6,100.00	\$18,300.00	\$8,040.00	\$24,120.00	\$6,000.00	\$18,000.00
91	2090	Ring Grates (All Sizes) (Complete In-Place)	EA	4	\$1,000.00	\$4,000.00	\$450.00	\$1,800.00	\$1,300.00	\$5,200.00	\$1,200.00	\$4,800.00	\$200.00	\$800.00
92	2221	Remove and Dispose of Asphaltic Pavement, With or Without Base Course (All Thicknesses)	SY	450	\$14.00	\$6,300.00	\$14.50	\$6,525.00	\$30.00	\$13,500.00	\$27.00	\$12,150.00	\$10.00	\$4,500.00
93	2221	Remove and Dispose of Pipes, Culverts and Sewers, All Diameters, All Sizes, All Material Types	LF	103	\$10.00	\$1,030.00	\$17.50	\$1,802.50	\$27.50	\$2,832.50	\$9.00	\$927.00	\$20.00	\$2,060.00
94	2221	Remove and Dispose of Inlets, All Sizes, All Depths, All Types	EA	4	\$650.00	\$2,600.00	\$1,000.00	\$4,000.00	\$715.00	\$2,860.00	\$1,170.00	\$4,680.00	\$150.00	\$600.00
95	2221	Remove and Dispose of Concrete Curb & Gutter	LF	30	\$10.00	\$300.00	\$5.00	\$150.00	\$5.00	\$150.00	\$65.00	\$1,950.00	\$10.00	\$300.00
96	2260	Trench Safety Systems	LF	566	\$1.00	\$566.00	\$1.00	\$566.00	\$0.10	\$56.60	\$2.00	\$1,132.00	\$1.00	\$566.00
97	2315	Regrade Roadside Ditches	LF	40	\$8.00	\$320.00	\$13.50	\$540.00	\$25.00	\$1,000.00	\$16.00	\$640.00	\$5.00	\$200.00
98	2531	12-Inch Diameter Gravity Ductile Iron Sanitary Sewer, Thk. CL. 52, Open Cut (Complete In-Place)(Includes connection to or thru existing and proposed manholes and includes adaptive connectors and/or concrete collars)	LF	18	\$300.00	\$5,400.00	\$275.00	\$4,950.00	\$715.00	\$12,870.00	\$305.00	\$5,490.00	\$220.00	\$3,960.00
99	2631	18" Diameter, C-1479, Class III, Precast Reinforced Concrete Pipe Leads & Stubs (Complete In-Place)	LF	61	\$95.00	\$5,795.00	\$135.00	\$8,235.00	\$145.00	\$8,845.00	\$168.00	\$10,248.00	\$90.00	\$5,490.00
100	2631	24" Diameter, C-1479, Class III, Precast Reinforced Concrete Pipe Storm Sewer (Complete In-Place)	LF	198	\$109.00	\$21,582.00	\$145.00	\$28,710.00	\$175.00	\$34,650.00	\$188.00	\$37,224.00	\$100.00	\$19,800.00
101	2631	30" Diameter, C-1479, Class III, Precast Reinforced Concrete Pipe Storm Sewer (Complete In-Place)	LF	283	\$143.00	\$40,469.00	\$225.00	\$63,675.00	\$205.00	\$58,015.00	\$230.00	\$65,090.00	\$130.00	\$36,790.00
102	2633	Type 'A' Inlets (All Depths) (Installed Complete)	EA	1	\$4,800.00	\$4,800.00	\$4,800.00	\$4,800.00	\$4,050.00	\$4,050.00	\$5,600.00	\$5,600.00	\$3,000.00	\$3,000.00
103	2633	Type 'B-B' Inlets (All Depths) (Installed Complete)	EA	6	\$5,800.00	\$34,800.00	\$5,000.00	\$30,000.00	\$5,000.00	\$30,000.00	\$5,080.00	\$30,480.00	\$5,000.00	\$30,000.00
104	2771	6-Inch Reinforced Concrete Curb & Gutter, Including Joints (Complete In-Place)	LF	100	\$60.00	\$6,000.00	\$32.00	\$3,200.00	\$42.00	\$4,200.00	\$45.00	\$4,500.00	\$20.00	\$2,000.00
105	2951	Pavement Repair & Replacement (2" Thick Asphaltic Concrete Over 6" Flexible/Black Base, Including Prime & Tack Coat) (Complete In-Place)	SY	450	\$46.00	\$20,700.00	\$90.00	\$40,500.00	\$180.00	\$81,000.00	\$180.00	\$81,000.00	\$100.00	\$45,000.00
106	4210	8" Thk. Brick Masonry Plugs for Abandoned Storm Sewer Pipe, Various Pipe Sizes, Installed Complete	EA	2	\$1,000.00	\$2,000.00	\$300.00	\$600.00	\$750.00	\$1,500.00	\$830.00	\$1,660.00	\$200.00	\$400.00
TOTAL ADD ALTERNATE NO. 2 PRICES						\$190,052.00		\$227,323.50		\$299,639.10		\$300,117.50		\$184,036.00

BID TABULATION

ITEM NO.	ID	DESCRIPTION	UNIT	QTY	Lucas Construction Co., Inc.		Environmental Allies, Inc.		Precise Services, Inc.		T Construction, LLC		Engineer's Estimate	
					Unit Price	Total Price	Unit Price	Total Price	Unit Price	Total Price	Unit Price	Total Price	Unit Price	Total Price
107	2317.00	Bedding for Wet, Stable Trench Conditions, Including Cost for Over Excavation, Geotechnical Fabric and Aggregate Bbedding (All Widths, Complete In Place)	LF	1,000	\$5.00	\$5,000.00	\$40.00	\$40,000.00	\$25.00	\$25,000.00	\$5.00	\$5,000.00	\$5.00	\$5,000.00
108	2318	Excavation Around Obstructions	CY	50	\$10.00	\$500.00	\$145.00	\$7,250.00	\$85.00	\$4,250.00	\$35.00	\$1,750.00	\$20.00	\$1,000.00
109	2318	Extra Hand Excavation	CY	50	\$10.00	\$500.00	\$95.00	\$4,750.00	\$150.00	\$7,500.00	\$30.00	\$1,500.00	\$20.00	\$1,000.00
110	2318	Extra Machine Excavation	CY	50	\$10.00	\$500.00	\$145.00	\$7,250.00	\$27.50	\$1,375.00	\$30.00	\$1,500.00	\$20.00	\$1,000.00
111	2321	Extra Cement Stabilized Sand Backfill	CY	50	\$50.00	\$2,500.00	\$85.00	\$4,250.00	\$82.50	\$4,125.00	\$35.00	\$1,750.00	\$20.00	\$1,000.00
112	2713	Extra Placement of Recycled Crushed Concrete Base Course for Restoration of Non-Paved Areas (Only as Directed by the Engineer)	CY	50	\$50.00	\$2,500.00	\$140.00	\$7,000.00	\$125.00	\$6,250.00	\$50.00	\$2,500.00	\$20.00	\$1,000.00
113	2512	Water Line Offset Adjustment for Storm Sewer Conflict, Per Plan Details (Complete In-Place)	EA	2	\$10,000.00	\$20,000.00	\$2,950.00	\$5,900.00	\$4,000.00	\$8,000.00	\$2,500.00	\$5,000.00	\$5,000.00	\$10,000.00
114	2752	#6, Grade 60, Deformed Metal Horizontal Dowels, 2-Foot Long, Installed Complete as Directed by the Engineer	EA	75	\$5.00	\$375.00	\$36.00	\$2,700.00	\$25.00	\$1,875.00	\$15.00	\$1,125.00	\$20.00	\$1,500.00
TOTAL EXTRA UNIT PRICES						\$31,875.00		\$79,100.00		\$58,375.00		\$20,125.00		\$21,500.00
TOTAL BID PRICE						\$3,779,052.00		\$4,350,777.50		\$5,243,558.50		\$5,715,929.20		\$3,704,960.00

Bid Supplements				Submitted		Submitted		Submitted		Submitted		Notes:
				Yes	No	Yes	No	Yes	No	Yes	No	
1		Bid Bond in Amount of 5%	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input checked="" type="checkbox"/>	<input type="checkbox"/>		
2		City of Texas City Appendiz to Bid Documents	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input checked="" type="checkbox"/>	<input type="checkbox"/>		
3		Conflict of Interest Questionnaire (For CIQ)	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input checked="" type="checkbox"/>	<input type="checkbox"/>		
4		House Bill 13, 19 & 89 Verification	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input checked="" type="checkbox"/>	<input type="checkbox"/>		
5		Property Tax Statement	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input checked="" type="checkbox"/>	<input type="checkbox"/>		
6		Non-Collusion Statement	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input checked="" type="checkbox"/>	<input type="checkbox"/>		
7		Certification Regarding Disbarment (Form 00435-FAA)	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input checked="" type="checkbox"/>	<input type="checkbox"/>		
8		Certificate of Interested Parties (Form 1295),	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input checked="" type="checkbox"/>	<input type="checkbox"/>		
9		CDBG Required Documents	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input checked="" type="checkbox"/>	<input type="checkbox"/>		
10		Bidder's Financial Statement	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input checked="" type="checkbox"/>	<input type="checkbox"/>		
11		Statement of Bidder's Qualifications	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input checked="" type="checkbox"/>	<input type="checkbox"/>		
12		Certificate of Recovered Materials	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input checked="" type="checkbox"/>	<input type="checkbox"/>		
13		Certification of Bidder Regarding Civil Rights Laws and Regulations	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input checked="" type="checkbox"/>	<input type="checkbox"/>		
14		Contractor's Local Opportunity Plan	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input checked="" type="checkbox"/>	<input type="checkbox"/>		
15		Proposed Contracts Breakdown (Expected Subcontractors and Classifications Including Section 3 Utilization)	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input checked="" type="checkbox"/>	<input type="checkbox"/>		
16		Contractor Certification of Efforts to Fully Comply with Employment and Training Provisions of Section 3	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input checked="" type="checkbox"/>	<input checked="" type="checkbox"/>	<input type="checkbox"/>	Precise Services, Inc. missing "Contractor Certification of Efforts to Fully Comply with Employment and Training Provisions of Section 3" document	
17		Certification Regarding Lobbying	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input checked="" type="checkbox"/>	<input type="checkbox"/>		
18		Disclosure of Lobbying Activities	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input checked="" type="checkbox"/>	<input type="checkbox"/>		
19		List of Subcontractors and Major Suppliers,	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input checked="" type="checkbox"/>	<input checked="" type="checkbox"/>	<input type="checkbox"/>	Precise Services, Inc. missing its List of Subcontractors and Major Suppliers.	