INDEPENDENT CONTRACTOR AGREEMENT EXTENSION FOR REHABILIATION
SPECIALIST/INSPECTOR SERVICES

This Contract for Rehabilitation Specialist/Inspector Services (“Contract™) is made and
entered into this 1stday of October 2023, by and between the City of Texas City, Texas,
hereinafter referred to as the “City™ and, Mainland Children’s Partnership, Inc. d/b/a Galveston
County Long Term Recovery Group, herein referred to as the “Contractor”, for and in
consideration of the mutual covenants and considerations hereinafter contained.

The City, through its Community Development Department (“CDD”), is contracting with
Mainland Children’s Partnership, Inc. d/b/a Galveston County Long Term Recovery Group to
provide Rehabilitation Specialist/Inspector services on a part-time (as needed), contractual basis.
The services will be provided through a combination of in-office (CDD), in-the-field, and remote
work (if desired). Ideally, applicants will have schedule flexibility, on a week-to-week and
ongoing basis, to be able to respond to varying workload demands. The Rehabilitation
Specialist/Inspector can expect to have multiple projects under construction or in a pre-
construction stage way at any given time.

Term and Scope of Contract:
The original contract’s term will be October 1, 2023, through September 30, 2024. The extension
agreement period will continue through September 30, 2026.

The Contractor shall execute the following tasks:

1. Conduct a preliminary inspection of property to determine existing conditions, identify
substandard conditions, and code violations. Document inspection with a written
inspection report and photographs.

Discuss the scope of the desired rehabilitation work with the property owner and discuss

work that may not be desired by the owner but is needed to ensure that the TCHRP

complies with federal and state requirements.

3. Identify issues relating to lead-based paint, asbestos, and historically significant
properties. Serve as the liaison with appropriate agencies to obtain approvals for cases
affected by these areas.

4. Prepare a detailed work write-up and specifications for the proposed work to be
undertaken through the Housing Rehabilitation Program. Integrate the findings, reports
and recommendations of special technical consultants, such as lead paint inspectors, into
the work specifications.

5. Estimate the cost of rehabilitation or reconstruction.

6. Work with other program staff to obtaining local approval for projects (e.g., waivers of
per unit maximum assistance, etc.)

7. Meet with property owners to review the work write-up, specifications, and prioritize
work where necessary.

8. Finalize the scope of work (work specifications) and revise the cost estimate, if needed.
Obtain property owner’s acceptance of the work specifications and authorization to
release the project for bidding.
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conditions of this Contract are set forth in this writing, and there are no representations or
agreements that are not so contained herein and that neither party is relying upon any
representation made by the other that is not contained herein in connection with the negotiations
and the terms of this Agreement. THE PARTIES AGREE THAT THIS AGREEMENT MAY
ONLY BE CHANGED OR MODIFIED BY AN AGREEMENT IN WRITING SIGNED BY
BOTH PARTIES.

The invalidity or unenforceability of any term or provision of this Contract shall not affect

the validity or enforceability of any other terms or provisions and this Contract shall be
construed in all other respects as if the invalid or unenforceable term or provision were omitted.
This Contract may be executed in any number of counterparts, and each such counterpart

shall for all purposes be deemed to be an original.

IN WITNESS WHEREOF, the parties hereto have caused this Agreement to be duly executed
on their behalf as of the day of the year first above written.

CITY: , . . CONTRACTOR:
Cl{‘ﬁ @(:T:U@S ClJ(\/j Mo el g-h."}a@_ﬁ bnersh. p

By ('—B;,—,M;,{/ /‘_; ;/;; ib\/\""'“’” By 'f:_fz,,k;___ 9 f/") ~O
(

Title: MQMJU{L Title: Execubive Director
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APPENDIX A
BILLING AND PAYMENT TERMS
All invoices for both professional services and subsidy payments, with the appropriate back-up,
should be sent to: |
City of Texas City
Attn: Accounts Payable

1801 9" Ave. N
Texas City, TX 77591

Or, electronically to:
Invoice@texascitytx.gov

Invoices for reimbursement of subsidy payments should be sent with timesheets detailing hours
worked and services provided as back-up. Invoices will be paid upon receipt if approved.



7 . Instructions
e/'w @ 1. Select New Purchase or
— W EsTrenn ACQUISITION FORM Exlsting PO
2. Complete Form
3. Attach Form & Quotes if
applicable to Requisition

4. If Existing PO, enter PO #

New Purchase Existing PO and PC) Balance
5. Complete Purchase Detail
Section
PO NUMBER:
Object Code (GL Account): 53680
PO Balance:
GL Available Balance _4>,757.98
1560: Mainland Children Partnership
Vendor:
Contract Co-Op Agreement (Buy-Board)
General Description <601>BPO: CDBG Independent Contractor Inspector
Object:
$
oTY 462.9 Unit Price_ %4 Amount 24997
Object:
QTY Unit Price Amount ’
Object:
$
QTY Unit Price Amount

TOTAL AMOUNT_$ 249%

e Purchases greater than 52,999.99 - 549,999.99, three quotes are required.
e Purchases greater than $49,999.99, require the bid process and commissioners’ approval

Requisitioner Date
Patricia Mata 02/18/2026

Department Head jd"[/l/ BFW‘[’D Date 02/18/2026
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