

BID TABULATION

	Fisher Construction	Hardy Construction	Swank Enterprises	Diamond Construction	Yellowstone Basin Construction LLC	General Contractors	CS Structures
Bid Received On Time	X		X	X	X	X	X
Acknowledge Addendum #1 - #3	X		X	X	X	X	
Bid Bond Included	X		X	X	X	X	X
<b>Base Bid</b>	<b>\$1,773,000.00</b>		<b>\$1,683,000.00</b>	<b>\$1,810,500.00</b>	<b>\$1,752,528.00</b>	<b>\$1,775,019.00</b>	<b>\$1,860,000.00</b>
<b>Alternate #1</b> Flooring LV1 in room A102	<b>\$4,600.00</b>		<b>\$3,000.00</b>	<b>\$2,900.00</b>	<b>\$3,507.00</b>	<b>\$3,217.00</b>	<b>\$3,450.00</b>
<b>Alternate #2</b> Sand Blast Stencil Wave Pattern into concrete	<b>\$16,500.00</b>		<b>\$17,000.00</b>	<b>\$18,300.00</b>	<b>\$17,530.00</b>	<b>\$17,314.00</b>	<b>\$17,200.00</b>
<b>Alternate #3</b> Landscape, soil, plants, sod, trees, mulch	<b>\$59,500.00</b>		<b>\$39,500.00</b>	<b>\$42,000.00</b>	<b>\$40,284.00</b>	<b>\$89,540.00</b>	<b>\$39,500.00</b>
<b>Alternate #4</b> Irrigation, demo of existing mainline and wiring	<b>\$18,100.00</b>		<b>\$21,500.00</b>	<b>\$19,500.00</b>	<b>\$18,700.00</b>	<b>\$19,737.00</b>	<b>\$18,000.00</b>
<b>Alternate #5</b> Existing Pool House Demolition and Asbestos Abatement	<b>\$71,000.00</b>		<b>\$57,000.00</b>	<b>\$77,000.00</b>	<b>\$61,662.00</b>	<b>\$57,196.00</b>	<b>\$72,500.00</b>
<b>Total W/ Alternates</b>	<b>\$1,942,700.00</b>		<b>\$1,821,000.00</b>	<b>\$1,970,200.00</b>	<b>\$1,894,211.00</b>	<b>\$1,962,023.00</b>	<b>\$2,010,650.00</b>
<b>Total W/ Alternates #4, #5</b>	<b>\$1,862,100.00</b>		<b>\$1,761,500.00</b>	<b>\$1,907,000.00</b>	<b>\$1,832,890.00</b>	<b>\$1,851,952.00</b>	<b>\$1,950,500.00</b>