- LOTTOMWIDOD WIELL-

Attachment “B”
- JOB ORDER AGREEMENT

THIS AGREEMENT is niade and entercd into this £/ 7.2 day of MAZEN, 202@by and between
%’ _., (hereinafter referred to as “Contractor™) and the City of El Mirage, Arizona, a municipal
carporation, (hereinalfter referred to as “City™).

Wherceas, City issued Request for Proposal (hereinafter “RIFQ) No. PWI9 - JOC02 seeking proposals from

contractors to provide Job Order Contracting for water and wastewater projects on property owned and/or controlled by City;
and,

Whereas, Conlractor submitled a response to City RFQ No. PWI19 - JOCD2 offering to provide Ioh Order
Conlracting for water and wastewater projects from identificd property owned ad/or controlled by City (hereinafter
“Proposal”); and,

Whereas, Contractor was awarded a Contract to provide scrvices in conformance with the requireménls of RFQ No.
PW19 - JOC02.

NOW, THEREFORE, Contractor and City hereby agree as follows:

1. Contracior agrees, at its own cost and expense, to do all the work and furnish all the equipment, personnel and materials
necessary to provide, in a good and subslantial manner and to the satistaction of the City, the following work, Job Order
Contracling for water and wastewater projeels, in accordance with the City of El Mirage RFQ No, PW19 - JOC02 and
Contractor’s contract in response to RFQ No. PWI9 - JOC02, which are hercby specially referred to and by such
reference made a parl hereol in their cnlirely. RFQ No. PW19 . JOC02 shall counsist of the following decuments, which
are incorporated herein by this reference: Notice of Request for Qualifications; Instructions and Proposal Conditjons;
Scope of Work and Project Specifications; Gieaeral Terms and Conditions; Proposal, Appendices; and Exhibits. ‘

2. City agrees to pay Contractor, and Contractor agrees to accepl, as full compensation for furnishing alt equipment,
personnel and materials and for doing all the work contemplated and embraced in this Agreement, the amounts set forth
- in Contractor's conlract in response to RFQ No. PW 19 - JOCO02.

3. The Cily hereby promises and agrees with the Contractor to retain, and does hereby retain, Contractor to provide the
cquipment, and personnel and materials and lo do the work according to the termis and conditions herein contained and
teferred to, for the price aforesaid, and hereby contracts to pay the same at the time, in the manner and upon the
conditions as provided; and the said panies for themselves, their heirs, executors, administrators, successors and assigos,
do hcreby agree to the Gl performance of the covenants herein contained.

4, lvis further expressly agreed by and between the partics that should there be any conflict between the terms of this
Agreement, RFQ No. PW19 - JOCO2 or the Proposal, then this Agreement and the provisions terms of RFQ No, PW19 -
JOCO2 shall control and nothing herein shall be considered as an acceptance of the terms of the said Proposat conflicting
herewith or RFQ No. PW19 - JOCO02, unless expressly so stated herein.

5. Time is of the essence to the ternis of this contract.

6. FEDERAL AND STATE EMPLOYMUENT IMMIGRATION 1.AWS, To the extent applicable under A.R.S. § 41-4401,
Contraglor warrants its and its subcontractors compliance with all fedural immigration faws and regulations that relate to
their compliance with the E-vexity requirements under A.R.S. § 23-214{A). Contractor’s or its subcontractors’ breach of
the above-mentioned warranty shall be deemed a material broach of the Agreement and may result in the termination of
the Agrecment by the City of Il Mirage. The City of EI Mirage retains the tegal right to randomly inspect the papers and
records of Contractor and ils subcontractors 1o ensurc that the Contractor and its subcontractors are complying with the
above-mentioned warranty.

The Contractor warrants to kecp the papers and records open for random inspection during normal business hours by the
City of FI Mirage. The Contractor shall cooperate with the City of El Mirage’s random inspections including granting the
City entry rights to Conlractor’s properly lo perform the random ihspections and waiving its right to keep such papers and
records confidential. The failure of Contractor to comply with this warranty regarding the keeping of papers and records
and coaperaling with the City's random inspections shall constitute a material breach ot the Agreement and the City shall
have the right 10 immediately terminate the Agreement.
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The Contractor further agrees to include the tollowing language in all subcontracts entered into by Contractor with any
person or cutity to perform work on the Agreement and to terminate the agreement with any subcontractor who violates
any of the warranties set forth in said fanguage below.

To the extent applicable wnder AR.S. § 41.440f, Subcontsactor warrants to Contractor and the City of E)
Mirage Subcontractor's compliance with all federal immigration laws and regulations that relate to its
compliance with the E-verify requirements under A.R.S. § 23-214(A). Subcontractor’s breach of the above-
mentioned warranly shall be deemed a materia) breach of the Agrecment and niay result in the termination of the
subcontract by Contractor at the direction of the City of EI Mirage. Subcontractor fiurther acknowledges the City
of El Mirage's right to randomly inspect the papers and records of Subcontractor to ensure that Subcontractor is
complying with the above-mentioncd warranty.

Subcontractor warrants to keep the papers and records open for random inspection during normal business hours
by City of El Mirage. Subcontractor shall cooperate with City of El Mirage's random inspections inchuding
granting the City entry rights to Subcontractor’s propeity to perform the random inspections and waiving their
respective rights to keep such papers and vecords confidential. The failure of Subcontractor to comply with this
warranty regarding the keeping of papers and records and failure to cooperate with the City's random
inspections shafl constitute a material breach of the Agreement and the City shall have the vight (o immediately
require Contractor (o terminate the Agreement with Subcontractor.

Executed and entered into on the date first written above.

CITY: CONTRACTOR:

e S — , ~~KPISIOPUEL. L vor)

Public Works Department Dircetar (Contractor Representative)



Job Order Cost Proposal

City of
" EL MIRAGE

Arizona
GRAND HERITAGE, BRIGHT FUTURE!

CONTRACTOR NAME: The Fishel Company

Contract Type: Water Wastewater JOC - PW19-JOC02 City Project No.: Cottonwood Well Chem. Treatment
Job Order No.: 3 . . Contractors Job No.: 2020-0971
City Project Mgr.: Scott Ketchmark Prepared By: Kris Lyon
Fee Type: GMP . Date: 3.4.2020
Location: 16401 N. Nash Rd, Surprise AZ 85373 Revision: Rev0
Job Title: Cottonwood Well Chemical Treatment .
Description of Work to be See attached Cost Estimate for Empire Pump to Chemincaly Treat the Existing Well located at the Cottonwood
Performed (supporting ‘Well Site. Two Treatments and Removal/Disposal of Chemicals. Chemicals to be discharged to existing Waste
information attached): Systems (Chemicals do not require Neutralization or Special Handling).
SECTION 1: LABOR (inclusive of burden) i i I Labor Cost
Position Unit Quantity ’ ) Total
Estimator Hours - $ 75.00 | $ -
Project Manager Hours 4.00 $ 80.00 | $ 320.00
Project Engineer Hours - 3 55.00 | $ -
Admin . Hours 6.00 |- $ 350019 210.00
Project Superintendent Hours 12.00 3 75.00 | $ 900.00
Foreman Hours - $ 65.00 | $ -
Craftsman Hours - $ 4500 | $ -
Apprentice / Laborer Hours - $ 28.50 | $ -
Elect Professional Engineer Hours - $ 85.00 | $ -
Elect Project Manager Hours - $ 80.00| % -
Elect Technician - Lead Hours - $ 55.00 | $ -
Elect Technician - Journeyman Hours - $ 45.00 | $ -
Elect Technician - Apprentice Hours - $ 36.00 | $ -
Elect General Laborer Hours - 3 28501 % -
Elect Admin Hours - $ 3500 1% -
*Any emergency or T&M work that requires overtime will be billed at 1.5 times the listed Unit Prices. $ 1,430.00
SECTION 2: EQUIPMENT (supporting information attached) Equipment Cost
ltem Unit Quantity Unit Price Total
Backhoe Hours - $ - $ -
Excavator Hours - $ - $ -
Loader Hours - $ - $ -
Boom Truck Hours - $ - $ -
Water Truck Hours - $ - $ -
Water Wagon Hours - 13 - $ -
Air Compressor Hours - $ - 3 -
Compactor - Hand Hours - $ - $ -
Dump Truck Hours - $ - $ -
Roller Hours - $ - $ -
ext. Reach Forklift Hours - $ - $ -
Crane Hours - $ - $ -
Pickup Truck - Light Duty Hours - $ - $ -
Pickup Truck - 1 Ton Hours - $ - $ -
Small Tools & Supplies (Consumables) Hours - $ - $ -
Manlift Hours - $ - s -
Portable Welder Hours - 3 - $ -
Other Equipment Hours - : $ - $ -
Subtotal Equipment Cost (B)] $ -
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SECTION 3: MATERIALS

Material Cost

Item Unit Quantity Unit Price Total
Material - 01 - 3 - $ -
Material - 02 - $ - $ -
Material - 03 - $ - $ -
Material - 04 - $ - $ -
Material - 05 - 3 - $ -
R $ - $ -
Subtotal Material Cost (C)] $ -
SECTION 4: SUBS & CONSULTANTS Description of Work to be Performed Total Cost
Company (Supporting quote & information attached)
Empire Pump Corporation Chemical Treatment of Existing Well $ 42,591.50
TBD $ R
TBD $ -
TBD $ -
TBD $ -
L ) Subtotal Subcontractors & Consultants (D) $ 42,591.50
SECTION 5: RENTAL EQUIPMENT Description of Rental Equipment Total Cost
Company (Supporting quote & information attached)
8D 3 -
TBD $ -
TBD $ -
Subtotal Rental Equipment (E)| $ -
SECTION 6: GENERAL CONDITIONS OF THE WORK General Conditions Cost
ltem Unit Quantity Unit Price Total
Mobilization / Demobilization LS 1.00 $ - $ -
Permits & Environmental Controls LS 1.00 3 - $ -
Temporary Facilities & Controls LS 1.00 3 - 3 -
Engineering / Testing LS 1.00 $ - $ -
Site Support LS 1.00 $ - $ -
Miscellaneous / Other LS 1.00 $ - $ -
Subtotal General Conditions. (F)] $ -
OVERHEAD: 12.00% (% to be taken from matrix)
PROFIT: 10.00% (% to be taken from matrix)
Subtotal General Contractor Costs (1+2+3+5+6): $ 1,430.00
O&P (20% of 1+2+3+5+6): $ 314.60
Total General Contractor Costs including O&P: $ 1,744.60
Subtotal Subcontractor Costs (4) $  42,591.50
Subcontractor Profit (5% of 4) $ 2,129.58
Total Subcontractor Costs including Profit: $  44,721.08
TOTAL GC Cost (Including O&P) and Subcontractor: $ 44,336.10
Costs (including Subcontractor Profit): $ 46,465.68
Insurance Costs @ 1.0% 3 443.36
Bond Costs @ .7% $ 310.35
Sales Tax (65% of 9.3%) $ 2,725.68
Tax Exemption Credit: $ -
Subtotal Job Cost: $ 49,945,07
Project Contingencies $ -
Project Allowances $ -
Owner must provide prior approval (in writing) before the use of any Allowance or Contingency Funds
TOTAL JOB COST: $ 49,945,07
Submitted by:
Aacatzpthon Yl L oyon 3.4.2020
Project Man&ger / Date
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