

CITY OF EL MIRAGE
BID DOCUMENTATION

BID REQUEST: Alto & Palm Water Main Replacement Program No. CDBG19EM/EM Project No. EM20-W01

OPENING DATE: Thursday 7.30.2020 TIME: 2:00 pm PLACE: Cinnabar Conference Room

REQUIRED AS PER SPECS:

- | | |
|--|---|
| <input checked="" type="checkbox"/> Notice of Invitation to Bid, Page 2 | <input checked="" type="checkbox"/> Federal Provisions Form 1, Page 117 |
| <input checked="" type="checkbox"/> Questionnaire, Pages 32-34 | <input checked="" type="checkbox"/> Federal Provisions Form 6, Page 125 |
| <input checked="" type="checkbox"/> Bid Bond, Page 35 | <input checked="" type="checkbox"/> Signed Addendum No. 1 |
| <input checked="" type="checkbox"/> List of Subcontractors, Page 36 | <input checked="" type="checkbox"/> Signed Addendum No. 2 |
| <input checked="" type="checkbox"/> Bid Schedule, Pages 41-48 (Includes a Base Bid and Alternate Bid No., 1,2 and 3) | |

| | |
|--|----------------------|
| VENDOR: <u>Scholz Contracting, LLC</u> | |
| ADDRESS: <u>3239 E. Emerald Circle, Mesa, AZ 85204</u> | |
| TELEPHONE: () _____ | FAX: () _____ |
| E-MAIL: _____ | |
| BASE BID SCHEDULE: | |
| Total Base Bid | \$ <u>481,149.00</u> |
| ALTERNATE BID NO. SCHEDULES | |
| Total Alternate Bid No. 1 | \$ <u>181,957.00</u> |
| Total Alternate Bid No 2 | \$ <u>372,164.00</u> |
| Total Alternate Bid No. 3 | \$ <u>253,311.00</u> |

ACKNOWLEDGMENT OF RECEIPT:

Sharon Sutes
City Clerk

Edith W. Hoover
Witness



City of El Mirage, Arizona

Notice of Invitation to Bid

Addendum No. 2



| | | |
|----------------------------|---|---|
| Invitation to Bid No: | EM20-W01 | Bid Due Date: July 30, 2020 |
| Materials and/or Services: | Alto & Palm Water Main Replacement | Time: 2:00 p.m., Arizona time |
| | Program No. CDBG19EM | Contact: Bryce Christo |
| Bid Location: | City Hall | Email: bchristo@elmirageaz.gov |
| | 10000 N. El Mirage Road | |
| | El Mirage, Arizona 85335 | |

In accordance with City of El Mirage Procurement Code competitive sealed bids for the material or services specified will be received by the City of El Mirage CDD - Engineering Division at the specified location until the date and time cited above. Bids received by the correct date and time shall be publicly opened and the bid price read. Bids shall be in the actual possession of the City of El Mirage CDD - Engineering Division on or prior to the exact date and time indicated above. Late bids will not be considered, except as provided in the City of El Mirage Procurement Code. **Bids shall be submitted in a sealed envelope with the Invitation to Bid number and the bidder's name and address clearly indicated on the front of the envelope.** All bids shall be completed in ink or typewritten. Bidders are strongly encouraged to carefully read the **entire** Invitation to Bid Package.

OFFER

To the City of El Mirage:

The undersigned hereby offers and agrees to furnish materials and/or services in compliance with all terms, conditions, specifications and amendments in the Notice of Invitation to Bid except for any written exceptions in the offer. The signature below also certifies his or her understanding and compliance with paragraph one of the City of El Mirage Standard Terms and Conditions.

Arizona Transaction (Sales) Privilege
Tax License Number: 21275878

For clarification of this offer contact:

Name: Jared Scholz jared@scholzaz.com

Federal Employer Identification
Number: 83-0917518

Telephone: (602) 320-1357

Scholz Contracting, LLC
Company Name



Authorized Signature for Offer

3239 E. Emerald Circle
Address

Jared Scholz
Printed Name

Mesa AZ 85204
City State Zip Code

Vice - President
Title

ACCEPTANCE OF OFFER AND CONTRACT AWARD (For City of El Mirage Use Only)

Your offer is hereby accepted. The Contractor is now bound to sell the materials and/or services listed by the attached award notice based upon the solicitation, including all terms, conditions, specifications, amendments, etc., and the Contractor's offer as accepted by the City. The Contractor is hereby cautioned not to commence any billable work or provide any material, service or construction under this contract until Contractor receives an executed **Purchase Order**.

Attested by:

Sharon Antes, City Clerk

City of El Mirage, Arizona. Eff. Date: _____

Approved as to form:

Justin Pierce, City Attorney

Awarded on _____, _____

J. Crystal Dyches, City Manager

City Seal




BASE BID SCHEDULE - ADDENDUM NO. 2

ALTO & PALM WATER MAIN REPLACEMENT
Solicitation Number: EM20-W01

CDD - Engineering Division
10000 N. El Mirage Road
El Mirage, AZ 85335
Phone: (623) 876-2974
Fax: (623) 876-4605

Due: July 30, 2020
2:00 PM, Arizona Time

| ITEM No. | ITEM DESCRIPTION | UNIT | QUANTITY | UNIT COST IN WRITING | UNIT COST IN FIGURES | TOTAL |
|----------|---|------|----------|---|----------------------|--------------|
| 1 | REMOVE ASPHALT STREET PAVEMENT | SY | 42 | Twenty and Zero Cents | \$20.00 | \$840.00 |
| 2 | REMOVE ROLL CURB & GUTTER SECTION | LF | 87 | Fifteen and Zero Cents | \$15.00 | \$1,305.00 |
| 3 | REMOVE CONCRETE SIDEWALK | SF | 416 | Five and Zero Cents | \$5.00 | \$2,080.00 |
| 4 | REMOVE WATER VALVE | EA | 1 | One Thousand Two Hundred Fifty and Zero Cents | \$1,250.00 | \$1,250.00 |
| 5 | REMOVE WATER SERVICE LINE & METER BOX / COVER | EA | 63 | Two Hundred Forty and Zero Cents | \$240.00 | \$15,120.00 |
| 6 | REMOVE EMPTY METER BOX / COVER | EA | 2 | Two Hundred and Zero Cents | \$200.00 | \$400.00 |
| 7 | REMOVE 1.5" STEEL WATER MAIN (ABANDONED) | LF | 34 | Eighteen and Zero Cents | \$18.00 | \$612.00 |
| 8 | ABANDON WATER MAIN | EA | 6 | One Thousand Five Hundred and Zero Cents | \$1,500.00 | \$9,000.00 |
| 9 | ADJUST VALVE BOX & COVER TO GRADE | EA | 4 | Four Hundred and Zero Cents | \$400.00 | \$1,600.00 |
| 10 | CONSTRUCT ASPHALT STREET PAVEMENT - 4" AC OVER 8" ABC | SY | 42 | One Hundred Seventy Five and Zero Cents | \$175.00 | \$7,350.00 |
| 11 | CONSTRUCT ROLL CURB & GUTTER | LF | 87 | Sixty and Zero Cents | \$60.00 | \$5,220.00 |
| 12 | CONSTRUCT SIDEWALK - 4" THICKNESS | SF | 416 | Thirty and Zero Cents | \$30.00 | \$12,480.00 |
| 13 | INSTALL WATER MAIN C900 DR18 CL235 PVC - 6" DIA | LF | 2,557 | Ninety Five and Zero Cents | \$95.00 | \$245,472.00 |
| 14 | INSTALL WATER MAIN C900 DR18 CL235 PVC - 4" DIA | LF | 13 | One Hundred Forty and Zero Cents | \$140.00 | \$1,820.00 |
| 15 | CONNECT TO EX WATER LINE - 8"X8"X6" TAPPING TEE | EA | 1 | Three Thousand and Zero Cents | \$3,000.00 | \$3,000.00 |
| 16 | CONNECT TO EX WATER LINE - 12"X12"X6"X6" CROSS | EA | 1 | Five Thousand Six Hundred and Zero Cents | \$5,600.00 | \$5,600.00 |
| 17 | CONNECT TO EX WATER LINE - 6"X6"X6" TEE | EA | 2 | Three Thousand Three Hundred and Zero Cents | \$3,300.00 | \$6,600.00 |
| 18 | REMOVE EX BLOW OFF & CONNECT TO EX WATER LINE | EA | 1 | Eight Hundred and Zero Cents | \$800.00 | \$800.00 |
| 19 | INSTALL GATE VALVE - 12" DIA | EA | 1 | Five Thousand Four Hundred and Zero Cents | \$5,400.00 | \$5,400.00 |
| 20 | INSTALL GATE VALVE - 6" DIA | EA | 8 | Three Thousand and Zero Cents | \$3,000.00 | \$24,000.00 |

|  | BASE BID SCHEDULE - ADDENDUM NO. 2 | | CDD - Engineering Division 10000 N. El Mirage Road El Mirage, AZ 85335 Phone: (623) 876-2974 Fax: (623) 876-4605 | | | Due: July 30, 2020 2:00 PM, Arizona Time | |
|--|--|------|--|--|-----------------------|---|----------------------|
| | ALTO & PALM WATER MAIN REPLACEMENT Solicitation Number: EM20-W01 | | | | | | |
| ITEM No. | ITEM DESCRIPTION | UNIT | QUANTITY | UNIT COST IN WRITING | UNIT COST IN FIGURES | TOTAL | |
| 21 | INSTALL GATE VALVE - 4" DIA | EA | 1 | Two Thousand Five Hundred and Zero Cents | \$2,500.00 | \$2,500.00 | |
| 22 | INSTALL WATER SERVICE LINE & NON-TRAFFIC RATED METER BOX / COVER FOR EX RESIDENCES | EA | 62 | One Thousand Fifty and Zero Cents | \$1,050.00 | \$65,100.00 | |
| 23 | INSTALL WATER SERVICE LINE & NON-TRAFFIC RATED METER BOX / COVER FOR VACANT LOTS | EA | 8 | Nine Hundred Fifty and Zero Cents | \$950.00 | \$7,600.00 | |
| 24 | INSTALL AIR RELEASE VALVE | EA | 3 | Three Thousand and Zero Cents | \$3,000.00 | \$9,000.00 | |
| 25 | INSTALL BLOW OFF | EA | 0 | Twelve Hundred and Zero Cents | \$1,200.00 | \$0.00 | |
| 26 | ITEM REMOVED | | | | | | |
| 27 | TRAFFIC CONTROL | LS | 1 | Thirteen Thousand and Zero Cents | \$13,000.00 | \$13,000.00 | |
| 28 | MOBILIZATION & SITE RESTORATION | LS | 1 | Thirty Four Thousand and Zero Cents | \$34,000.00 | \$34,000.00 | |
| 29 | ITEM REMOVED | | | | | | |
| Contractor's Name: Scholz Contracting, LLC | | | | | TOTAL BASE BID | | \$ 481,149.00 |
| | | | | | | | |
| | | | | | | | |

Bid Notes:

1. Federal Contract Provisions apply to this project - see Appendices D through I of these bid documents.
2. Davis-Bacon Wage Rates apply to this project - see Appendix F of these bid documents.
3. The intent of the City is to accomplish as much work as possible within the City's available budget; therefore, the City reserves the right to increase or decrease the scope of the project for the awarded Contractor to match the project scope and cost within programmed budgeted amount for the project.




ALT. BID NO. 1 SCHEDULE - ADDENDUM NO. 2
ALTO & PALM WATER MAIN REPLACEMENT
 Solicitation Number: EM20-W01

CDD - Engineering Division
 10000 N. El Mirage Road
 El Mirage, AZ 85335
 Phone: (623) 876-2974
 Fax: (623) 876-4605

Due: July 30, 2020
 2:00 PM, Arizona Time

| ITEM No. | ITEM DESCRIPTION | UNIT | QUANTITY | UNIT COST IN WRITING | UNIT COST IN FIGURES | TOTAL |
|----------|---|------|----------|---|----------------------|-------------|
| 1 | REMOVE ASPHALT STREET PAVEMENT | SY | 0 | Twenty and Zero Cents | \$20.00 | \$0.00 |
| 2 | REMOVE ROLL CURB & GUTTER SECTION | LF | 0 | Fifteen and Zero Cents | \$15.00 | \$0.00 |
| 3 | REMOVE CONCRETE SIDEWALK | SF | 72 | Five and Zero Cents | \$5.00 | \$360.00 |
| 4 | REMOVE WATER VALVE | EA | 1 | One Thousand Two Hundred Fifty Zero Cents | \$1,250.00 | \$1,250.00 |
| 5 | REMOVE WATER SERVICE LINE & METER BOX / COVER | EA | 21 | Two Hundred Forty and Zero Cents | \$240.00 | \$5,040.00 |
| 6 | REMOVE EMPTY METER BOX / COVER | EA | 0 | Two Hundred and Zero Cents | \$200.00 | \$0.00 |
| 7 | REMOVE 1.5" STEEL WATER MAIN (ABANDONED) | LF | 34 | Eighteen and Zero Cents | \$18.00 | \$612.00 |
| 8 | ABANDON WATER MAIN | EA | 1 | One Thousand Five Hundred and Zero Cents | \$1,500.00 | \$1,500.00 |
| 9 | ADJUST VALVE BOX & COVER TO GRADE | EA | 1 | Four Hundred and Zero Cents | \$400.00 | \$400.00 |
| 10 | CONSTRUCT ASPHALT STREET PAVEMENT - 4" AC OVER 8" ABC | SY | 0 | One Hundred Seventy Five and Zero Cents | \$175.00 | \$0.00 |
| 11 | CONSTRUCT ROLL CURB & GUTTER | LF | 0 | Sixty and Zero Cents | \$60.00 | \$0.00 |
| 12 | CONSTRUCT SIDEWALK - 4" THICKNESS | SF | 72 | Thirty and Zero Cents | \$30.00 | \$2,160.00 |
| 13 | INSTALL WATER MAIN C900 DR18 CL235 PVC - 6" DIA | LF | 927 | One Hundred Five and Zero Cents | \$105.00 | \$97,335.00 |
| 14 | INSTALL WATER MAIN C900 DR18 CL235 PVC - 4" DIA | LF | 0 | One Hundred Forty and Zero Cents | \$140.00 | \$0.00 |
| 15 | CONNECT TO EX WATER LINE - 8"X8"X6" TAPPING TEE | EA | 0 | Three Thousand and Zero Cents | \$3,000.00 | \$0.00 |
| 16 | CONNECT TO EX WATER LINE - 12"X12"X6"X6" CROSS | EA | 0 | Five Thousand Six Hundred and Zero Cents | \$5,600.00 | \$0.00 |
| 17 | CONNECT TO EX WATER LINE - 6"X6"X6" TEE | EA | 1 | Three Thousand Three Hundred and Zero Cents | \$3,300.00 | \$3,300.00 |
| 18 | REMOVE EX BLOW OFF & CONNECT TO EX WATER LINE | EA | 1 | Eight Hundred and Zero Cents | \$800.00 | \$800.00 |
| 19 | INSTALL GATE VALVE - 12" DIA | EA | 0 | Five Thousand Four Hundred and Zero Cents | \$5,400.00 | \$0.00 |
| 20 | INSTALL GATE VALVE - 6" DIA | EA | 2 | Three Thousand and Zero Cents | \$3,000.00 | \$6,000.00 |

|  | ALT. BID NO. 1 SCHEDULE - ADDENDUM NO. 2 | | CDD - Engineering Division 10000 N. El Mirage Road El Mirage, AZ 85335 Phone: (623) 876-2974 Fax: (623) 876-4605 | | | Due: July 30, 2020 2:00 PM, Arizona Time | |
|---|--|------|---|--|----------------------------------|---|---------------------|
| | ALTO & PALM WATER MAIN REPLACEMENT Solicitation Number: EM20-W01 | | | | | | |
| ITEM No. | ITEM DESCRIPTION | UNIT | QUANTITY | UNIT COST IN WRITING | UNIT COST IN FIGURES | TOTAL | |
| 21 | INSTALL GATE VALVE - 4" DIA | EA | 0 | Two Thousand Five Hundred and Zero Cents | \$2,500.00 | \$0.00 | |
| 22 | INSTALL WATER SERVICE LINE & NON-TRAFFIC RATED METER BOX / COVER FOR EX RESIDENCES | EA | 21 | One Thousand Two Hundred and Zero Cents | \$1,200.00 | \$25,200.00 | |
| 23 | INSTALL WATER SERVICE LINE & NON-TRAFFIC RATED METER BOX / COVER FOR VACANT LOTS | EA | 3 | One Thousand and Zero Cents | \$1,000.00 | \$3,000.00 | |
| 24 | INSTALL AIR RELEASE VALVE | EA | 0 | Three Thousand and Zero Cents | \$3,000.00 | \$0.00 | |
| 25 | INSTALL BLOW OFF | EA | 0 | One Thousand Two Hundred and Zero Cents | \$1,200.00 | \$0.00 | |
| 26 | ITEM REMOVED | | | | | | |
| 27 | TRAFFIC CONTROL | LS | 1 | Ten Thousand and Zero Cents | \$10,000.00 | \$10,000.00 | |
| 28 | MOBILIZATION & SITE RESTORATION | LS | 1 | Twenty Five Thousand and Zero Cents | \$25,000.00 | \$25,000.00 | |
| 29 | ITEM REMOVED | | | | | | |
| Contractor's Name: Scholz Contracting, LLC | | | | | TOTAL ALTERNATE BID NO. 1 | | \$181,957.00 |
| | | | | | | | |
| | | | | | | | |

ALTERNATE BID NO. 1 INCLUDES ALL IMPROVEMENTS BETWEEN THUNDERBIRD ROAD AND VENTURA STREET

Bid Notes:

1. Federal Contract Provisions apply to this project - see Appendices D through I of these bid documents.
2. Davis-Bacon Wage Rates apply to this project - see Appendix F of these bid documents.
3. The intent of the City is to accomplish as much work as possible within the City's available budget; therefore, the City reserves the right to increase or decrease the scope of the project for the awarded Contractor to match the project scope and cost within programmed budgeted amount for the project.




ALT. BID NO. 2 SCHEDULE - ADDENDUM NO. 2
ALTO & PALM WATER MAIN REPLACEMENT
 Solicitation Number: EM20-W01

CDD - Engineering Division
 10000 N. El Mirage Road
 El Mirage, AZ 85335
 Phone: (623) 876-2974
 Fax: (623) 876-4605

Due: July 30, 2020
 2:00 PM, Arizona Time

| ITEM No. | ITEM DESCRIPTION | UNIT | QUANTITY | UNIT COST IN WRITING | UNIT COST IN FIGURES | TOTAL |
|----------|---|------|----------|---|----------------------|--------------|
| 1 | REMOVE ASPHALT STREET PAVEMENT | SY | 27 | Twenty and Zero Cents | \$20.00 | \$540.00 |
| 2 | REMOVE ROLL CURB & GUTTER SECTION | LF | 58 | Fifteen and Zero Cents | \$15.00 | \$870.00 |
| 3 | REMOVE CONCRETE SIDEWALK | SF | 302 | Five and Zero Cents | \$5.00 | \$1,510.00 |
| 4 | REMOVE WATER VALVE | EA | 1 | One Thousand Two Hundred Fifty and Zero Cents | \$1,250.00 | \$1,250.00 |
| 5 | REMOVE WATER SERVICE LINE & METER BOX / COVER | EA | 49 | Two Hundred Forty and Zero Cents | \$240.00 | \$11,760.00 |
| 6 | REMOVE EMPTY METER BOX / COVER | EA | 1 | Two Hundred and Zero Cents | \$200.00 | \$200.00 |
| 7 | REMOVE 1.5" STEEL WATER MAIN (ABANDONED) | LF | 34 | Eighteen and Zero Cents | \$18.00 | \$612.00 |
| 8 | ABANDON WATER MAIN | EA | 3 | One Thousand Five Hundred and Zero Cents | \$1,500.00 | \$4,500.00 |
| 9 | ADJUST VALVE BOX & COVER TO GRADE | EA | 2 | Four Hundred and Zero Cents | \$400.00 | \$800.00 |
| 10 | CONSTRUCT ASPHALT STREET PAVEMENT - 4" AC OVER 8" ABC | SY | 27 | Two Hundred and Zero Cents | \$200.00 | \$5,400.00 |
| 11 | CONSTRUCT ROLL CURB & GUTTER | LF | 58 | Sixty Four and Zero Cents | \$64.00 | \$3,712.00 |
| 12 | CONSTRUCT SIDEWALK - 4" THICKNESS | SF | 302 | Thirty and Zero Cents | \$30.00 | \$9,060.00 |
| 13 | INSTALL WATER MAIN C900 DR18 CL235 PVC - 6" DIA | LF | 1,900 | One Hundred and Zero Cents | \$100.00 | \$190,000.00 |
| 14 | INSTALL WATER MAIN C900 DR18 CL235 PVC - 4" DIA | LF | 0 | One Hundred Forty and Zero Cents | \$140.00 | \$0.00 |
| 15 | CONNECT TO EX WATER LINE - 8"X8"X6" TAPPING TEE | EA | 0 | Three Thousand and Zero Cents | \$3,000.00 | \$0.00 |
| 16 | CONNECT TO EX WATER LINE - 12"X12"X6"X6" CROSS | EA | 1 | Five Thousand Six Hundred and Zero Cents | \$5,600.00 | \$5,600.00 |
| 17 | CONNECT TO EX WATER LINE - 6"X6"X6" TEE | EA | 2 | Three Thousand Three Hundred and Zero Cents | \$3,300.00 | \$6,600.00 |
| 18 | REMOVE EX BLOW OFF & CONNECT TO EX WATER LINE | EA | 1 | Eight Hundred and Zero Cents | \$800.00 | \$800.00 |
| 19 | INSTALL GATE VALVE - 12" DIA | EA | 1 | Five Thousand Four Hundred and Zero Cents | \$5,400.00 | \$5,400.00 |
| 20 | INSTALL GATE VALVE - 6" DIA | EA | 6 | Three Thousand and Zero Cents | \$3,000.00 | \$18,000.00 |

|  | ALT. BID NO. 2 SCHEDULE - ADDENDUM NO. 2 | | CDD - Engineering Division 10000 N. El Mirage Road El Mirage, AZ 85335 Phone: (623) 876-2974 Fax: (623) 876-4605 | | | Due: July 30, 2020 2:00 PM, Arizona Time | |
|---|--|------|---|---|----------------------------------|---|---------------------|
| | ALTO & PALM WATER MAIN REPLACEMENT Solicitation Number: EM20-W01 | | | | | UNIT COST IN WRITING | |
| ITEM No. | ITEM DESCRIPTION | UNIT | QUANTITY | UNIT COST IN WRITING | UNIT COST IN FIGURES | TOTAL | |
| 21 | INSTALL GATE VALVE - 4" DIA | EA | 0 | Two Thousand Five Hundred and Zero Cents | \$2,500.00 | \$0.00 | |
| 22 | INSTALL WATER SERVICE LINE & NON-TRAFFIC RATED METER BOX / COVER FOR EX RESIDENCES | EA | 49 | One Thousand One Hundred Fifty and Zero Cents | \$1,150.00 | \$56,350.00 | |
| 23 | INSTALL WATER SERVICE LINE & NON-TRAFFIC RATED METER BOX / COVER FOR VACANT LOTS | EA | 3 | One Thousand and Zero Cents | \$1,000.00 | \$3,000.00 | |
| 24 | INSTALL AIR RELEASE VALVE | EA | 1 | Three Thousand and Zero Cents | \$3,000.00 | \$3,000.00 | |
| 25 | INSTALL BLOW OFF | EA | 1 | One Thousand Two Hundred and Zero Cents | \$1,200.00 | 1,200.00 | |
| 26 | ITEM REMOVED | | | | | | |
| 27 | TRAFFIC CONTROL | LS | 1 | Twelve Thousand and Zero Cents | \$12,000.00 | \$12,000.00 | |
| 28 | MOBILIZATION & SITE RESTORATION | LS | 1 | Thirty Thousand and Zero Cents | \$30,000.00 | \$30,000.00 | |
| 29 | ITEM REMOVED | | | | | | |
| Contractor's Name: Scholz Contracting, LLC | | | | | TOTAL ALTERNATE BID NO. 2 | | \$372,164.00 |

ALTERNATE BID NO. 2 INCLUDES ALL IMPROVEMENTS BETWEEN THUNDERBIRD ROAD AND WELL STREET

Bid Notes:

1. Federal Contract Provisions apply to this project - see Appendices D through I of these bid documents.
2. Davis-Bacon Wage Rates apply to this project - see Appendix F of these bid documents.
3. The intent of the City is to accomplish as much work as possible within the City's available budget; therefore, the City reserves the right to increase or decrease the scope of the project for the awarded Contractor to match the project scope and cost within programmed budgeted amount for the project.



ALT. BID NO. 3 SCHEDULE - ADDENDUM NO. 2

ALTO & PALM WATER MAIN REPLACEMENT
Solicitation Number: EM20-W01

CDD - Engineering Division
10000 N. El Mirage Road
El Mirage, AZ 85335
Phone: (623) 876-2974
Fax: (623) 876-4605

Due: July 30, 2020
2:00 PM, Arizona Time

| ITEM No. | ITEM DESCRIPTION | UNIT | QUANTITY | UNIT COST IN WRITING | UNIT COST IN FIGURES | TOTAL |
|----------|---|------|----------|---|----------------------|--------------|
| 1 | REMOVE ASPHALT STREET PAVEMENT | SY | 26 | Twenty and Zero Cents | \$20.00 | \$540.00 |
| 2 | REMOVE ROLL CURB & GUTTER SECTION | LF | 52 | Fifteen and Zero Cents | \$15.00 | \$780.00 |
| 3 | REMOVE CONCRETE SIDEWALK | SF | 246 | Five and Zero Cents | \$5.00 | \$1,230.00 |
| 4 | REMOVE WATER VALVE | EA | 1 | One Thousand Two Hundred and Fifty and Zero Cents | \$1,250.00 | \$1,250.00 |
| 5 | REMOVE WATER SERVICE LINE & METER BOX / COVER | EA | 28 | Two Hundred Forty and Zero Cents | \$240.00 | \$6,720.00 |
| 6 | REMOVE EMPTY METER BOX / COVER | EA | 1 | Two Hundred and Zero Cents | \$200.00 | \$200.00 |
| 7 | REMOVE 1.5" STEEL WATER MAIN (ABANDONED) | LF | 1 | Eighteen and Zero Cents | \$18.00 | \$18.00 |
| 8 | ABANDON WATER MAIN | EA | 2 | One Thousand Five Hundred and Zero Cents | \$1,500.00 | \$3,000.00 |
| 9 | ADJUST VALVE BOX & COVER TO GRADE | EA | 1 | Four Hundred and Zero Cents | \$400.00 | \$400.00 |
| 10 | CONSTRUCT ASPHALT STREET PAVEMENT - 4" AC OVER 8" ABC | SY | 26 | Two Hundred and Zero Cents | \$200.00 | \$5,200.00 |
| 11 | CONSTRUCT ROLL CURB & GUTTER | LF | 52 | Sixty Four and Zero Cents | \$64.00 | \$3,328.00 |
| 12 | CONSTRUCT SIDEWALK - 4" THICKNESS | SF | 246 | Thirty and Zero Cents | \$30.00 | \$7,380.00 |
| 13 | INSTALL WATER MAIN C900 DR18 CL235 PVC - 6" DIA | LF | 973 | One Hundred Five and Zero Cents | \$105.00 | \$102,165.00 |
| 14 | INSTALL WATER MAIN C900 DR18 CL235 PVC - 4" DIA | LF | 0 | Once Hundred Forty and Zero Cents | \$140.00 | \$0.00 |
| 15 | CONNECT TO EX WATER LINE - 8"X8"X6" TAPPING TEE | EA | 0 | Three Thousand and Zero Cents | \$3,000.00 | \$0.00 |
| 16 | CONNECT TO EX WATER LINE - 12"X12"X6"X6" CROSS | EA | 1 | Five Thousand Six Hundred and Zero Cents | \$5,600.00 | \$5,600.00 |
| 17 | CONNECT TO EX WATER LINE - 6"X6"X6" TEE | EA | 1 | Three Thousand Three Hundred and Zero Cents | \$3,300.00 | \$3,300.00 |
| 18 | REMOVE EX BLOW OFF & CONNECT TO EX WATER LINE | EA | 0 | Eight Hundred and Zero Cents | \$800.00 | \$0.00 |
| 19 | INSTALL GATE VALVE - 12" DIA | EA | 1 | Five Thousand Four Hundred and Zero Cents | \$5,400.00 | \$5,400.00 |
| 20 | INSTALL GATE VALVE - 6" DIA | EA | 4 | Three Thousand and Zero Cents | \$3,000.00 | \$12,000.00 |



ALT. BID NO. 3 SCHEDULE - ADDENDUM NO. 2
ALTO & PALM WATER MAIN REPLACEMENT
 Solicitation Number: EM20-W01

CDD - Engineering Division
 10000 N. El Mirage Road
 El Mirage, AZ 85335
 Phone: (623) 876-2974
 Fax: (623) 876-4605

Due: July 30, 2020
 2:00 PM, Arizona Time

| ITEM No. | ITEM DESCRIPTION | UNIT | QUANTITY | UNIT COST IN WRITING | UNIT COST IN FIGURES | TOTAL |
|----------|--|------|----------|--|----------------------|-------------|
| 21 | INSTALL GATE VALVE - 4" DIA | EA | 0 | Two Thousand Five Hundred and Zero Cents | \$2,500.00 | \$0.00 |
| 22 | INSTALL WATER SERVICE LINE & NON-TRAFFIC RATED METER BOX / COVER FOR EX RESIDENCES | EA | 28 | One Thousand Two hundred and Zero Cents | \$1,200.00 | \$33,600.00 |
| 23 | INSTALL WATER SERVICE LINE & NON-TRAFFIC RATED METER BOX / COVER FOR VACANT LOTS | EA | 0 | Nine Hundred Fifty and Zero Cents | \$950.00 | \$0.00 |
| 24 | INSTALL AIR RELEASE VALVE | EA | 1 | Three Thousand and Zero Cents | \$3,000.00 | \$3,000.00 |
| 25 | INSTALL BLOW OFF | EA | 1 | One Thousand Two Hundred and Zero Cents | \$1,200.00 | \$1,200.00 |
| 26 | ITEM REMOVED | | | | | |
| 27 | TRAFFIC CONTROL | LS | 1 | Eleven Thousand and Zero Cents | \$11,000.00 | \$11,000.00 |
| 28 | MOBILIZATION & SITE RESTORATION | LS | 1 | Twenty Eight Thousand and Zero Cents | \$28,000.00 | \$28,000.00 |
| 29 | ITEM REMOVED | | | | | |

| | | |
|---|----------------------------------|---------------------|
| Contractor's Name: Scholz Contracting, LLC | TOTAL ALTERNATE BID NO. 3 | \$235,311.00 |
| | | |
| | | |

ALTERNATE BID NO. 3 INCLUDES ALL IMPROVEMENTS BETWEEN VENTURA STREET AND WELL STREET

Bid Notes:

1. Federal Contract Provisions apply to this project - see Appendices D through I of these bid documents.
2. Davis-Bacon Wage Rates apply to this project - see Appendix F of these bid documents.
3. The intent of the City is to accomplish as much work as possible within the City's available budget; therefore, the City reserves the right to increase or decrease the scope of the project for the awarded Contractor to match the project scope and cost within programmed budgeted amount for the project.



BID SCHEDULE
ADDENDUM NO. 2

CDD – Engineering Division

10000 N. El Mirage Road
El Mirage, AZ 85335

Solicitation Number: EM20-W01
Program No.: CDBG19EM

Phone: (623) 972-8116
Fax: (623) 876-4605

The unit prices for the **Alto & Palm Water Main Replacement** (Project No. EM20-W01, Program No. CDBG19EM) shall include all labor, materials, permits, water disposal, bailing, shoring, removal, disposal, overhead, profit, insurance, bonds, taxes, and all other related costs and work to cover the finished work and provide a finished product that is fully functional for the intended purpose.

RESPECTFULLY SUBMITTED BY:

BY:

Jared Scholz

TITLE:

Vice President

FIRM:

Scholz Contracting, LLC

ADDRESS:

3239 E. Emerald Cir

Mesa AZ 85204

PHONE:

602-320-1357

EMAIL:

jared@scholzaz.com