



EVALUATION TABULATION

ITB No. EM25-TS01

Traffic Signal Installation - El Mirage Road & Fire Station

RESPONSE DEADLINE: May 20, 2026 at 2:30 pm

Report Generated: Thursday, July 30, 2026

SELECTED VENDOR TOTALS

Vendor	Total
Red Hawk Solutions	\$335,310.50
A J P Electric, Inc.	\$370,191.50
B&F Contracting, Inc.	\$388,559.75
HAWK Contracting LLC	\$477,777.00
Omni Electric LLC	\$546,388.80

TRAFFIC SIGNAL INSTALLATION - EL MIRAGE ROAD & FIRE STATION

Vendor	Total
Red Hawk Solutions	\$335,310.50
A J P Electric, Inc.	\$370,191.50
B&F Contracting, Inc.	\$388,559.75
HAWK Contracting LLC	\$477,777.00
Omni Electric LLC	\$546,388.80