
August 20, 2019

Flagstaff, City of, AZ
One (1) Velocity Pumper RG589
Build Location: Appleton, WI

Proposal Price 673,237.00$ 

Arizona State Sales Tax @ 5.6% 5.60% 37,701.27      
Phoenix Sales Tax @ 2.7% 2.70% 18,177.40      
PHX Transportation Plan Tax @ 0.3% of $10,303.00 30.91            

Total Bid Price Including Sales Tax 729,146.58$ 

Less chassis progress payment discount (11,812.00)    

Less payment upon completion @ factory discount (6,446.00)      

* Deduct for 100% pre-payment with contract (8,668.00)      

Subtotal including all pre-pay discounts 646,311.00  

Arizona State Sales Tax @ 5.6% 5.60% 36,193.42      
Phoenix Sales Tax @ 2.7% 2.70% 17,450.40      
PHX Transportation Plan Tax @ 0.3% of $10,303.00 30.91            

Total Bid Price Including Pre-Pay Discounts & Sales Tax 699,985.73$ 

Less customer drive-out discount (4,500.00)      

Less performance bond (1,813.00)      

Proposal price including discounts 639,998.00   

Arizona State Sales Tax @ 5.6% 5.60% 35,839.89      
Phoenix Sales Tax @ 2.7% 2.70% 17,279.95      
PHX Transportation Plan Tax @ 0.3% of $10,303.00 30.91            

Total Bid Price Including All Discounts & Sales Tax 693,148.75$ 

Terms:

An invoice will be provided 30 days prior to the chassis payment due date if elected. 

Two (2) factory inspection trips for three (3) fire department customer representatives is included in the above pricing. The inspection trips will be 
scheduled at times mutually agreed upon between the manufacture's representative and the customer. Airfare, lodging and meals while at the 
factory are included. If the Department elects to forgo an inspection trip $1,850.00 per traveler (per trip) will be deducted from the final invoice.

An invoice will be provided upon order processing for the 100% prepayment if elected.

The above pricing is valid until Janurary 31, 2020. If order is not submitted prior to that date, a 3% price increase will be required.

The chassis progress payment in the amount of $393,732.00 will be due
three (3) months prior to the ready for pick up from the factory date.

If this option is elected, the discount is in addition to the chassis progress
payment discount and the payment upon completion at the factory discount. 

If this option is elected payment in full and proof of insurance must
be provided prior to leaving the factory and the customer is responsible
for compliance with all state, local and federal DOT requirements
including the driver possessing a valid CDL license.

Based on the current delivery schedule the unit would be ready for delivery from factory within 7 to 13 months after contract execution. Delivery is 
subject to change pending Pierce's delivery schedule at order placement.

Transportation of the unit to be driven from the factory is included in the pricing. However, if we are unable to obtain necessary permits, due to 
the weight of the unit, and the unit must be transported on a flat bed, additional transportation charges will be the responsibility of the purchaser. 
We will provide pricing at that time if necessary.

The above quote is subject to change. 

If payment discount options are not elected standard payment terms will apply: Final payment will be due 30 days after the unit leaves the factory 
for delivery. If payment is not made at that time a late fee will be applicable.

Purchasing documents will be between Hughes Fire Equipment and the Customer. 


