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OWNER CIVIL ENGINEER
City of Flagstaff Peak Engineering,Inc.

Public Works Dept. 201 E Birch Ave, Suite 3

3200 W. Route 66 Flagstaff, AZ 86001

Flagstaff, AZ 86001 Contact: Thomas E. Smith, P.E.
Contact: Jarrett Nelson, P.M. Phone: (928) 774-4046

Phone: 928-213-2112

CITY OF FLAGSTAFF APPROVALS

City Engineer DATE
City Public Works Director DATE
Water Services Director DATE

UTILITY ACKNOWLEDGEMENTS

LUMEN DATE
UniSource Energy DATE
APS DATE
ALTICE DATE

FINAL 1 PLANS

Contact Arizona 811 at least two full
working days before you begin excavation
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ENGINEER'S GENERAL NOTES

The work shall be done in accordance with the most current edition(s) of the following specifications
and these plans.
e  (City of Flagstaff (COF) Engineering Design & Construction Standards
e  Maricopa Association of Governments (MAG): Uniform Standard Specifications & Standard
Details for Public Works Construction
Manual on Uniform Traffic Control Devices (MUTCD)
Arizona Department of Transportation Standard Specifications for Road and Bridge
Construction

It is the Contractor's responsibility to obtain copies of the above Standards, Specifications and Details as
well as all other standards and specifications referenced by or necessary for interpreting these plans.
The Contractor is not relieved of responsibility for making complete and accurate on-site determinations
of the locations of all utilities, structures and field conditions, which may affect the progress of the
work.

PERMITS. The Contractor is responsible for determining what permits are required for the work and
obtaining, at his own expense, the permits required unless otherwise noted in the Special Provisions.
Permitting includes compliance with the Arizona Department of Environmental Quality (ADEQ) Arizona
Pollutant Discharge Elimination System (AZPDES) Construction General Permit. The Contractor is
responsible for filing a Notice of Intent (NOI) and Notice of Termination (NOT) in accordance with
AZPDES requirements.

UTILITIES. Underground utilities shown are approximate and were determined from field
measurements, construction plans, record plans, or utility maps furnished by others. The Contractor is
responsible for determining the actual locations of all underground lines that may affect the work.

The Contractor is responsible for notifying appropriate utility companies prior to construction
commencing. The number to call is 811 or online at www.arizona811.com. The Contractor shall allow 2
working days after Arizona811 is notified before starting any excavation work in the proximity of buried
utilities.

Where the plans call for connecting new structures to existing underground pipes or structures, the
Contractor is responsible for determining the exact sizes, types and locations of existing underground
improvements and furnishing the materials necessary for making the required connections.

At least 48 hours prior notice is required before disrupting utility service to make connections. The
notice must include the exact time of disruption and the expected duration of loss of service.

QUANTITIES. The quantities shown are approximate and do not necessarily reflect bid schedule items.
The Contractor is responsible for independently estimating work quantities prior to bidding. Payment
will be based on bid schedule items.

TRAFFIC CONTROL. The Contractor is responsible for providing any necessary traffic control devices for
vehicle, bicycle and pedestrian traffic affected by the construction.

STORMWATER MANAGEMENT. Adequate drainage, erosion and sediment control measures, best
management practices (BMPs), and/or other stormwater management facilities shall be provided and
maintained at all times during construction. The Contractor is responsible for damages to adjacent
property and/or the construction site caused by his or her failure to provide and maintain adequate
drainage and erosion/sediment control for the construction area.

Refer to the AZPDES Construction General Permit and ADEQ website for guidance, BMPs and reporting
requirements: http://www.azdeq.gov/node/524

CITY OF FLAGSTAFF GENERAL NOTES

1. Approval of these plans by the City Engineer is for a one year period, subsequent to the date of
approval. If construction work is not started within the one (1) year period, or has been discontinued for
any reason for longer than one (1) year, the plans shall be resubmitted for review and re-approval.

2. Plan review by the City does not extend to material quantities shown on the plans.

3. A public works permit, issued by the City, is required for all work in City rights-of-way or
easements and for construction of any improvements intended to become public property.

4, The City shall be notified twenty-four (24) hours prior to beginning different phases of
construction so that City Inspectors may be scheduled.

5. All materials and workmanship shall comply with Title 13, Engineering Design Standards and
Specifications for New Infrastructure, current "MAG Uniform Standard Specifications and Details for
Public Works Construction, the City of Flagstaff Stormwater Design Manual, and with generally accepted
engineering design and construction practice. All work and materials, which do not conform to the
standards and specifications, are subject to removal and replacement at the contractor’s expense. The
contractor is responsible for reviewing Chapter 13-21, which makes minor modifications to certain MAG
Specifications and details.

6. Any work performed without the knowledge and approval of the City Engineer or his authorized
representative is subject to removal and replacement at the contractor’s expense.
7. The City Engineer or his authorized representative may suspend the work by written notice when,

in his judgment, progress is unsatisfactory, work being done is unauthorized or defective, weather
conditions are unsuitable, or there is danger to the public health or safety.

8. The City Engineer may order any or all materials used in the work to be tested according to the
American Association of State Highway and Transportation Officials (AASHTO) and the American Society
for Testing and Materials (ASTM) Standards. The Contractor shall, at his expense, supply all samples
required for testing.

9. Access that meets Section 13-13-004-0001, Fire Access, shall be in place and approved before and
at all times during onsite combustible construction and/or prior to issuance of building permits in new
subdivisions. Fire Department and Engineering Section approval is required for obstruction of access or
water system shutdown.

10.  The contractor shall be responsible for maintenance of the streets and of partially completed
portions of the work until final acceptance of the work. The contractor shall submit to the City Engineer
for approval a construction schedule for any streets required to be closed or partially closed for the
construction activity. The contractor shall reopen the streets no later than the opening date shown on
the construction schedule or upon order of the City Engineer. The regulation and control of construction
traffic shall be as directed by the City Engineer or his authorized representative.

11.  Approval of a portion of the work in progress does not guarantee its final acceptance. Testing and
evaluation may continue until written final acceptance of a complete workable unit. Any defects which
appear in the work within one (1) year from the date of acceptance and which are due to improper
workmanship or inferior materials supplied shall be corrected by or at the expense of the
owner/developer or the contractor.

12.  Acceptance of completed public improvements will not be given until defective or unauthorized
work is removed, and final clean-up is complete.

13.  Location of underground utilities before work is begun is to be accomplished in accordance with
A.R.S. Section 40-360.22.

14.  If work is done on private property in relation to a project constructed under these standards, the
contractor will provide the City with written authorization from the property owner to do so.

15.  The establishment and use of temporary construction yards shall conform to the current City
zoning code standards for temporary uses.

16.  All excavated material shall be disposed of in accordance with applicable City codes and
regulations. The contractor shall obtain all required City approvals and permits as deemed necessary by
the City to dispose of excavated material.

17.  All construction staking shall be the responsibility of the contractor/developer and performed
under the direct supervision of a registered land surveyor or civil engineer.

18.  All traffic sign sheeting shall be Type VIII as designed by ASTM D4956-07e1 Standard Specifications
for Retroreflective Sheeting for Traffic Control, unless specified otherwise on the construction plans.
19.  When the construction plans specify graffiti control on bridges or other structures, the contractor
shall seal the structure first using Monochem Aquaseal ME 12 and then apply Monochem Permashield,
Sacrificial Graffiti Control System (or approved equal).

20. Al areas disturbed during construction shall be stabilized and reseeded in accordance with
Chapter 13-17. In the event that the construction activity disturbs more than one (1) acre, a stormwater
pollution prevention plan (SWPPP) shall be prepared in order to obtain a construction general permit
from ADEQ. (Ord. 2017-22, Rep&ReEn, 07/05/2017)

CITY OF FLAGSTAFF PAVING NOTES
A.

Exact point of matching termination and overlay, if necessary, shall be determined in the field by
the City Engineer or his authorized representative. When a longitudinal joint associated with a
trench path, pavement matchup or other occurs on a street that includes a bike lane, the joint
shall be located outside the bike lane.

B. No job will be considered complete until:
1. All curbs, pavements, sidewalks, catch basins, storm drains, and manholes have been

cleaned of all dirt and debris;

2. Survey monuments are installed and stamped; and
3. All frames, covers, and valve boxes are adjusted to grade.

C. No paving construction shall be started until all utility lines are completed and approved under
proposed paved areas.

D. Base course will not be placed until subgrade has been approved by the City Engineer or his
authorized representative.

E. The location of all water valves, fire hydrants, and manholes must at all times during construction
be referenced and made accessible to the City.

F. Utility facilities in conflict with this work will be relocated by the permittee or the utility owner.

This activity shall be coordinated with the owner of the utility to prevent any unnecessary
interruption of service to existing customers.

G. Existing street name signs, traffic signs and devices associated with the project shall be
maintained during construction and relocated by the contractor as shown on the approved plans.
H. Any changes or additions to pavement markings caused by pavement overlay, chip seal, or

installation of underground facilities shall be shown on the approved plans.
l. On projects where the contractor causes excessive damage to an existing paved street or there
are multiple street cuts (maximum of four (4) in five hundred (500) feet) an asphalt overlay shall

be required.

J. A prime coat is not required unless so specified in the soils and pavement report and/or shown on
the plans.

K. All curb and gutter, sidewalk, driveways, and sidewalk ramps shall be constructed on a minimum

three (3) inches of aggregate base course (ABC). The ABC shall be constructed in accordance with

MAG Section 310, and shall be compacted to ninety-five percent (95%) relative density. All

precast structures such as manhole bases, catch basins, and box culverts shall be constructed on

a minimum of three (3) inches of ABC.

L. Permanent Pavement Markings.

1. Longitudinal pavement markings shall be installed in accordance with Section
13-16-006-0001.

2. Transverse pavement markings such as stop bars, crosswalks, arrows, and legends shall be
installed in accordance with Section 13-16-006-0002.

M. Temporary Pavement Markings.

1. Temporary pavement markings, when approved, shall be installed in accordance with

Sections 13-16-006-0001 and 13-16-006-0002.
NOTES:

1.  The use of temporary markings is strongly discouraged and may only be used with prior
approval. When it is used, the contractor must be available to restripe as needed until the
permanent markings can be installed.

2. When it is impracticable for the contractor to provide permanent markings, the City Public
Works Department may install the markings on behalf of the contract provided the fee for
the work is agreed upon and paid for in advance.

N. The maximum thickness of a single lift of pavement shall be four (4) inches. (Ord. 2017-22,

Rep&ReEn, 07/05/2017)
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ABBREVIATIONS

AC ASPHALTIC CONCRETE PAVEMENT

ACP ASBESTOS CEMENT PIPE

ADOT ARIZONA DEPARTMENT OF
TRANSPORTATION

APN ASSESSORS PARCEL NUMBER

BC TOP BACK OF CURB

BO BLOW-OFF

BP BEGIN POINT ALIGNMENT

BR BOTTOM OF RAMP

BS BOTTOM OF STAIR

BW BOTTOM OF WALL

C&G CURB & GUTTER

CL CENTERLINE

CMP CORRUGATED METAL PIPE

COF CITY OF FLAGSTAFF

COMM COMMERCIAL

D/W DRIVEWAY

E EASTING

EG EXISTING GRADE

EL - ELEV ~ ELEVATION

EP END POINT ALIGNMENT

EX EXISTING

FC FACE OF CURB

FFE FINISHED FLOOR ELEVATION

FG FINISHED GRADE

GB GRADE BREAK

HDPE HIGH DENSITY POLYETHYLENE

INV INVERT

LEN LENGTH

LPS LOW PRESSURE SODIUM

LT-L LEFT

MAC MODIFIED ASPHALTIC CONCRETE

MAG MARICOPA ASSOCIATION OF GOVERNMENTS

MAX MAXIMUM

MB MAIL BOX

ME MATCH EXISTING

MIN MINIMUM

MP MID POINT (CURVE)

N NORTHING

NA NOT APPLICABLE

OFS OFFSET

PC POINT OF CURVATURE

PCC POINT OF COMPOUND CURVATURE

PCCP PORTLAND CEMENT CONCRETE PAVEMENT

PRC POINT OF REVERSE CURVATURE

PRV PRESSURE RELIEF VALVE

PT POINT OF TANGENCY

PvC POINT OF VERTICAL CURVATURE

PVI POINT OF VERTICAL INTERSECTION

PVT POINT OF VERTICAL TANGENCY

RAD - R RADIUS

RCP REINFORCED CONCRETE PIPE

RES RESIDENTIAL

ROW - R/W RIGHT OF WAY

RS RESTRIPE

RT -R RIGHT

S SIGN

SD STORM DRAIN

SRP SPIRAL RIBBED PIPE

SS SANITARY SEWER

STA STATION

SW SIDEWALK

TC TOP OF CURB

TR TOP OF RAMP

TS TOP OF STAIR

™ TOP OF WALL

VG VALLEY GUTTER

WL WATER LINE

WM WATER METER

WV WATER VALVE

FINAL 1 PLANS

Contact Arizona 811 at least two full
working days before you begin excavation

\ BLUE STAKE, INC. QU}
Call 811 or click Arizona811.com
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I I I CHIP SEAL  CO

DBL CS - DOUBLE CHIP SEAL
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Map ID Street Name Start End Length i AREA Treatment
(APROX.) (APROX.) (MEASURED)
(LF) (LF) (SY)
1 EMPIRE AVE. DODGE AVE. COMMERCE AVE. 1,882.0 24.8 5,357 DBL CS
2 COMMERCE AVE. DODGE AVE. COCO. COUNTY PUBLIC WORKS 1,622.0 27.2 4,907 DBL CS
3 PRESTON RD. EMPIRE AVE. COMMERCE AVE. 621.0 18.8 1,298 DBL CS
4 PENSTOCK AVE. DODGE AVE. COCO. COUNTY PUBLIC WORKS 1,725.0 27.9 5,262 DBL CS
5 OLD WALNUT CANYON RD. (6100 E OLD WALNUT CANYON DR |COTTONWOOD DR. 11,724.0 21.9 28,510 DBL CS
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FINAL 1 PLANS

Contact Arizona 811 at least two full
working days before you begin excavation

DATE

DESCRIPTION

REVISION

201 E. Birch Ave.

Flagstaff, AZ 86001
(928) 774-4046
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LEGEND ABBREVIATIONS
I I I CHIP SEAL OO DBL CS - DOUBLE CHIP SEAL
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Contact Arizona 811 at least two full
working days hefore you begin excavation

DESCRIPTION

REVISION

Flagstaff, AZ 86001

201 E. Birch Ave.
(928) 774-4046
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