



**REVISED  
BID RESPONSE FORM**

*Construction Mgmt of Florida*

<b>Bid Item</b>	<b>SHIP HOUSING REHABILITATION PROJECT FOR 513 NORTH 15<sup>th</sup> STREET</b>		
<b>Bid Number</b>	2018-025	<b>Due Date &amp; Time</b>	11:30 AM, FRIDAY, MAY 18, 2018

The offeror agrees to furnish the following items or services to the City of Fort Pierce at the place specified, in accordance with specifications herein at the prices quoted below:

ITEM DESCRIPTION	TOTAL
Remove security bars from windows	\$ 659.79
Add Accordion Hurricane Shutters – Total Window Openings – 16	\$ 7,125.71
Relocate security lighting at front of home to accommodate accordion shutter installation ( <b>Addendum # 1</b> )	\$ 131.96
Replace storm door at front porch entrance	\$ 461.85
Remove window A/C units in living room and rear bedroom. ( <b>Addendum # 1</b> )	\$ 65.98
Add HVAC mini split system in living room ( <b>Addendum # 1</b> )	\$ 4,222.64
Add HVAC mini-split system in rear bedroom ( <b>Addendum # 1</b> )	\$ 4,222.64
Upgrade electrical box to 150 amps; replace mast ( <b>Addendum # 1</b> )	\$ 2,969.04
Request Utility Company (FPUA) address very tight electric line and poor drip loop coming into home ( <b>Addendum # 1</b> )	\$ 163.20
Address leakage where front porch roof connects to main roof with sealant and flashing ( <b>Addendum # 1</b> )	\$ 857.72
Replace all rotted T-111 around home exterior	\$ 1,174.42
Add approximately 170' lattice underpinning to create skirt around bottom of home ( <b>Addendum # 1</b> )	\$ 923.70
Prep and paint home exterior including new lattice underpinning ( <b>Addendum # 1</b> )	\$ 3,562.85
<b>TOTAL</b>	<b>\$ 26,541.50</b>