



# REVISED BID RESPONSE FORM



|                   |   |                            |                                 |
|-------------------|---|----------------------------|---------------------------------|
| <b>Bid Item</b>   | <b>SHIP HOUSING REHABILITATION PROJECT<br/>FOR<br/>813 AVENUE M</b> |                            |                                 |
| <b>Bid Number</b> | 2018-037  | <b>Due Date &amp; Time</b> | 3:00 PM, THURSDAY, MAY 24, 2018 |


The offeror agrees to furnish the following items or services to the City of Fort Pierce at the place specified, in accordance with specifications herein at the prices quoted below:

| ITEM DESCRIPTION   | TOTAL       |
|--|-------------|
| Replace Roof, including soffit and fascia, as needed   | \$ 6,500.00 |
| Add seamless aluminum gutter system  | \$ 1,500.00 |
| Add new motion security lighting around home   | \$ 800.00   |
| Remove bars from windows then add new accordion hurricane shutters on all windows except 2 large windows at back porch<br>(ADDENDUM # 1)                         | \$ 6,200.00 |
| Add galvanized hurricane shutters to 2 large windows on back porch<br>(ADDENDUM # 1)   | \$ 1,200.00 |
| Replace back porch security screen door with like security screen door and new lock (ADDENDUM # 1)   | \$ 750.00   |
| Replace rear exterior door   | 1,200.00    |
| Improve ADA accessibility at rear entrance by constructing wooden ramp with handrails; paint ramp with deck-type paint to match house paint color (ADDENDUM # 1) | \$ 1,800.00 |
| Replace bathroom ceiling with moisture resistant 1/2" drywall<br>(ADDENDUM # 1)  | \$ 900.00   |
| Add ventilation fan in bathroom  | \$ 800.00   |
| Replace living room and den ceilings with no sag 1/2" drywall. Remove and reuse trim as possible (ADDENDUM # 1)  | \$ 2,200.00 |
| Add smoke detectors throughout home  | \$ 750.00   |
| Remove metal panel affixed to side of home; repair wood as needed  | \$ 1,900.00 |

|  |              |
|--|--------------|
| Add 2 electrical receptacles at rear exterior of home<br>( <i>ADDENDUM # 1</i> ) | \$ 300.00    |
| Remove existing floodlights at rear entrance ( <i>ADDENDUM # 1</i> )             | \$ 100.00    |
| Add Pull Bars in Bathroom ( <i>ADDENDUM # 1</i> )                                | \$ 290.00    |
| Remove clamshell window covers ( <i>ADDENDUM # 1</i> )                           | \$ 1,000.00  |
| Prep and paint home exterior   | \$ 4,000.00  |
| <b>TOTAL</b>   | \$ 32,190.00 |

The Bidder hereby acknowledges receipt of the following addendum:

| ADDENDUM NO. | ADDENDUM DATE |
|--------------|---------------|
| 1            | 5.22.2018     |
|              |               |
|              |               |
|              |               |

Vendor: Close Construction, LLC  
Address: 301 NW 4th Avenue  
City, State, Zip Code: Okeechobee, FL 34972  
Email Address: danny@closeconstruction.us  
Typed Name, Title: Thomas C. Close, President/Managing Member  
Signature  Date 5.30.2018  
Telephone # 863.467.0831 Fax # 863.763.6337

(\*Please include Remit to address if different than address stated above)

Remit To: Same as above

Check block below for applicable minority indicator: N/A

Asian Indian  Black  Asian Pacific  Hispanic  Native American   
Small Business  Women Owned  Small Disadvantage Business