



# REVISED BID RESPONSE FORM



|                   |  |                            |  |
|-------------------|--|----------------------------|--|
| <b>Bid Item</b>   | <b>SHIP HOUSING REHABILITATION PROJECT<br/>FOR<br/>1506 Avenue I</b> |                            |  |
| <b>Bid Number</b> | <b>2018-043</b>  | <b>Due Date &amp; Time</b> | <b>3:00 PM, THURSDAY, JUNE 7, 2018</b> |

The offeror agrees to furnish the following items or services to the City of Fort Pierce at the place specified, in accordance with specifications herein at the prices quoted below:

| ITEM DESCRIPTION   | TOTAL               |
|--|---------------------|
| Replace roof, including some decking. Replace soffits and fascia, as needed  | \$ 8,541.00         |
| Add aluminum seamless gutters  | \$ 1,280.00         |
| Add accordion hurricane shutters – 11 window openings<br><b>( Addendum # 2 )</b>   | \$ 5,235.00         |
| Add mini-split A/C system with 2 blowers.  | \$ 5,698.00         |
| Upgrade electrical breaker box to 150 amps <b>( Addendum # 2 )</b>   | \$ 2,945.00         |
| Add security motion lights in front and rear of home.  | \$ 948.00           |
| Obtain permit 17-3180 for the infill of the rear patio. Framing and drywall screw inspections have been bypassed. Work will need to be exposed for inspections, or a design professional must sign and seal that the work was done to the intent of the code and meets all code requirements in lieu of a Building Department Inspection. If the work does not meet all code requirements, the work must be re-done. Due on Permit - \$319.63. Plans are approved and ready for pickup for door, infill, drywall, stucco only. <b>( Addendum # 2 )</b> | \$ 3,264.00         |
| Add darker screens to all window openings (11) <b>( Addendum # 2 )</b>   | \$ 999.00           |
| Seal exterior cracks on home exterior <b>( Addendum # 2 )</b>  | \$ 320.00           |
| Prep and paint home exterior and exterior doors <b>( Addendum # 2 )</b>  | \$ 2,445.00         |
| Trim and haul away tree branches at front corner of home<br><b>( Addendum # 2 )</b>  | \$ 141.00           |
| <b>TOTAL</b>   | <b>\$ 31,816.00</b> |