

 **COPY** 2

INVITATION TO BID

and

BIDDER ACKNOWLEDGMENT

DELIVER TO:
City of Fort Pierce, Purchasing Division
Room 101
100 North U.S. #1
Fort Pierce, FL 34950

MAIL TO:
City of Fort Pierce Purchasing Division,
Room 101
P.O. Box 1480
Fort Pierce, FL 34954-1480

Bid Writer: Latonya Hubbard, 772-467-3102

Bid No: 2020-030

Mandatory Site-Visit:
N/A

Bid Title: CITRUS AVENUE BRIDGE REPAIRS

Mandatory Site-Visit Location:
N/A

Bid Opening Location:
City of Ft. Pierce Purchasing Division
Room 101
100 North U.S. #1, 1st Floor
Ft. Pierce, Florida 34950

Bid Due Date & Time:
3:00 PM, THURSDAY, APRIL 9, 2020

If you need any reasonable accommodation for any type of disability in order to participate in this procurement, please contact this department as soon as possible.

Bidder Name:
M&J Construction Company of Pinellas County, Inc.

Mailing Address:
809 S. Safford Ave.

I hereby certify that this bid is made without prior understanding, agreement, or connection with any corporation, firm, or person submitting a bid for the same materials, supplies or equipment, and is in all respects fair and without collusion or fraud. I agree to abide by all conditions of this bid and certify that I am authorized to sign this bid for the bidder.

X _____
Authorized Signature (Manual)

City, State, Zip Code:
Tarpon Springs, FL 34689

Typed or Printed Name:
Nick Kokkinos

Type of Entity (Circle One):
 Corporation Partnership Proprietorship

Title:
President

Incorporated in the State of: FL **Year:** 1983

Delivery in _____ **days, ARO**

Phone Number: 727-938-6478

Payment Terms: Net 30 Days

Fax Number: 727-934-4665

FEIN or SS Number: 59-2361020

E-Mail Address: receptionist@mjconstruction.net

Local Business: ___Y ___X ___N **MWBE:** ___Y ___X ___N

Bid Security is attached, when required, in the amount of \$ 106,292.78
F.O.B. DESTINATION

If returning as a "No Bid" state reason:

THIS PAGE MUST BE COMPLETED AND RETURNED WITH YOUR BID

CITY OF FORT PIERCE BIDDER'S CHECKLIST

This checklist is provided to assist each Bidder in the preparation of their bid response. Included in this checklist are important requirements, which is the responsibility of each Bidder to submit with their response in order to make their response fully compliant. This checklist is only a guideline, it is the responsibility of each Bidder to read and comply with the Invitation to Bid in its entirety.

Check "Yes" or "No" to each of the following:

	YES	NO
Is Invitation to Bid cover page (page 1) completed, signed and attached?	<u> X </u>	<u> </u>
Is Bid Response Form completed, signed and attached?	<u> X </u>	<u> </u>
W-9 Form completed, signed and attached?	<u> X </u>	<u> </u>
All prices have been reviewed for mathematical accuracy, all price corrections initialed, and all price extensions and totals thoroughly checked.	<u> X </u>	<u> </u>
Include proof of proper licensing as stated in bid documents.	<u> X </u>	<u> </u>
Include proof of proper insurance as stated in bid documents.	<u> X </u>	<u> </u>
Bid envelope is marked accordingly.	<u> X </u>	<u> </u>
Is Drug-Free Work Place form signed and enclosed?	<u> X </u>	<u> </u>
Are three (3) complete bid packages included (1 original and 2 copies)?	<u> X </u>	<u> </u>
Is each Bid Addendum (when issued) signed and included?	<u> X </u>	<u> </u>

PLEASE SIGN AND RETURN WITH BID _____




**REVISED BID RESPONSE FORM
CITRUS AVENUE BRIDGE REPAIRS**

March 2020

Item No.	Description	Units	Quantity	Unit Price	Amount
101-1	GENERAL CONDITIONS (BONDS, MOBILIZATION, MATERIALS TESTING, UTILITY COORDINATION, ETC.)	LS	1	\$ 70,000.00	\$ 70,000.00
FEC	FEC RAILROAD COST (WATCHMAN & COORDINATION)	LS	1	\$ 25,200.00	\$ 25,200.00
102-1	MAINTENANCE OF TRAFFIC	LS	1	\$ 44,505.00	\$ 44,505.00
104-2A	PREVENTION, CONTROL, AND ABATEMENT OF EROSION AND WATER POLLUTION	LS	1	\$ 5,000.00	\$ 5,000.00
110-1-1	CLEARING AND GRUBBING	LS	1	\$ 5,000.00	\$ 5,000.00
110-3	REMOVAL OF EXISTING STRUCTURES - BRIDGE	SF	612	\$ 55.00	\$ 33,660.00
120-6	EMBANKMENT	CY	2.5	\$ 990.00	\$ 2,475.00
121-70	FLOWABLE FILL	CY	4	\$ 1,875.00	\$ 7,500.00
339-1	MISCELLANEOUS ASPHALT PAVEMENT	TN	2	\$ 1,260.00	\$ 2,520.00
400-2-4	CONCRETE CLASS II, BRIDGE SUPERSTRUCTURE	CY	10	\$ 250.00	\$ 2,500.00
401-70-1	RESTORE SPALLED AREAS, EPOXY	CF	10	\$ 1,200.00	\$ 12,000.00
401-70-2	RESTORE SPALLED AREAS, LATEX MODIFIED MORTAR-STYRENE-BUTADIENE	CF	50	\$ 900.00	\$ 45,000.00
401-70-10	RESTORE SPALLED ARMORED ANGLE HEADER, EPOXY	CF	10	\$ 1,222.00	\$ 12,220.00
458-1-21	BRIDGE DECK EXPANSION JOINT, REHAB., POURED JOINT WITH BACKER ROD	LF	1,920	\$ 45.00	\$ 86,400.00
458-2	POLYMER NOSING FOR BRIDGE DECK EXPANSION JOINT	CF	10	\$ 650.00	\$ 6,500.00
561-1	COATING EXISTING STRUCTURAL STEEL	LS/SF	40,000	\$ 57,000.00	\$ 570,000.00
570-1-2	PERFORMANCE TURF, BAHIA SOD	LS	1	\$ 5,000.00	\$ 5,000.00
PAGE SUB-TOTAL:					\$ 935,480.00

REVISED BID RESONSE FORM
CITRUS AVENUE BRIDGE REPAIRS

Item	Description	Units	Quantity	Unit Price	Amount
635-3-12	JUNCTION BOX, FURNISH AND INSTALL, MOUNTED	EA	5	\$ 3,000.00	\$ 15,000.00
713-1A	PERMENANT TAPE	LS	1	\$ 15,818.00	\$ 15,818.00
BRIDGE SUBTOTAL					\$ 966,298.00
ADD 10% CONSTRUCTION CONTINGENCY					\$ 96,629.80
TOTAL FINAL BID					\$ 1,062,927.80

BID BOND

KNOW ALL MEN BY THESE PRESENTS, that we, M&J Construction Company of Pinellas County, Inc, as Principal, and Fidelity and Deposit Company of Maryland, as Surety,

are held and firmly bound unto the City of Fort Pierce, hereinafter called the City, in the penal sum of One Hundred Six Thousand Two Hundred Ninety Two Dollars and Seventy Eight Cents - Dollars (\$ 106,292.78), lawful money of the United States, for the payment of which sum well and truly to be made, we bind ourselves, our heirs, executors, administrators, and successors, jointly and severally, firmly by these presents. The Bid Bond amount shall be ten (10) percent of the Base Bid amount as entered on the Bid Form.

The condition of this obligation is such that whereas the principal has submitted the accompanying bid dated April 23, 2020, for the Citrus Avenue Bridge Repairs

NOW, THEREFORE, if the Principal shall not withdraw said bid within the period of time set forth in the Contract Documents, and shall within ten (10) calendar days after receipt of the Notice of Award enter into a written contract with the City in accordance with the bid as accepted, and if the Principal shall give the required bonds with good and sufficient sureties for the faithful performance and proper fulfillment of such contract and for the protection of subcontractors, laborers and material men, and if the Principal has provided the required evidence of insurance as set forth in the Contract Documents and complied with the Florida Department of Environmental Protection certifications and requirements, and all other contract provisions, or in the event of withdrawal of said bid within the periods specified, or the failure to enter into said contract, or failure to comply with FDEP requirements, or otherwise, if the Principal shall within sixty (60) days after request by the City to pay to the City the difference between the amount specified in said bid and the amount for which the City may procure the required work, if the latter amount be in excess of the former, then the above obligation shall be void and of no effect, otherwise to remain in full force and effect.

It is further agreed that if the City is required to utilize legal counsel to recover on this bond, it may also recover its costs relating thereto, including a reasonable amount for attorneys' fees and costs, including attorneys' fees and costs in appellate proceedings.

EXHIBIT "D"
BID FORMS

SECTION 002

IN WITNESS WHEREOF, the above parties have executed this instrument under their several seals this 23rd day of April, 2020, the name and corporate seal of each corporate party being hereto affixed, and these presents duly signed by its undersigned representative pursuant to authority of its governing body.

WITNESSES
(if individual
or partnership)

PRINCIPAL

M&J Construction Company of Pinellas County, Inc

By: _____

(Signature)

Name: NICK KOKKINOS

Title: President

ATTEST (if corporation)

By: _____

(Signature)

Name: PATTY KOKKINOS

Title: Secretary
(Corporate Seal)

SURETY

Fidelity and Deposit Company of Maryland


By: _____

(Signature)

Name: Keith A. Miller

Title: Attorney-In-Fact

(Surety Seal)



SECTION 002

Attach a certified copy of Power of Attorney appointing individual Attorney-in-Fact for execution of Bid Bond on behalf of Surety.

Any Claims under this bond may be addressed to:

Name of Surety Fidelity and Deposit Company of Maryland

Mailing Address P. O. Box 968037, Schaumburg, IL 60196-8037

Street Address 1299 Zurich Way, Schaumburg, IL 60196-1056

Name and Mailing and Street Keith A. Miller; L. Calvin Jones & Co.

Address of Agent or 3744 Starr Center Dr., Canfield OH 44406

Representative in Florida _____

(if different than above) Same as Above

Telephone Number of Surety 800-654-5155

and Agent or Representative 330-533-1195

in Florida _____


END OF SECTION

**ZURICH AMERICAN INSURANCE COMPANY
COLONIAL AMERICAN CASUALTY AND SURETY COMPANY
FIDELITY AND DEPOSIT COMPANY OF MARYLAND
POWER OF ATTORNEY**

KNOW ALL MEN BY THESE PRESENTS: That the ZURICH AMERICAN INSURANCE COMPANY, a corporation of the State of New York, the COLONIAL AMERICAN CASUALTY AND SURETY COMPANY, a corporation of the State of Illinois, and the FIDELITY AND DEPOSIT COMPANY OF MARYLAND a corporation of the State of Illinois (herein collectively called the "Companies"), by **Robert D. Murray, Vice President**, in pursuance of authority granted by Article V, Section 8, of the By-Laws of said Companies, which are set forth on the reverse side hereof and are hereby certified to be in full force and effect on the date hereof, do hereby nominate, constitute, and appoint **James M. KLINGENSMITH, Monica BONILLA, Mark A. ZEIDENSTEIN, Keith A. MILLER and Jill R. CHAMBERS, all of Canfield, Ohio, EACH** its true and lawful agent and Attorney-in-Fact, to make, execute, seal and deliver, for, and on its behalf as surety, and as its act and deed: **any and all bonds and undertakings**, and the execution of such bonds or undertakings in pursuance of these presents, shall be as binding upon said Companies, as fully and amply, to all intents and purposes, as if they had been duly executed and acknowledged by the regularly elected officers of the ZURICH AMERICAN INSURANCE COMPANY at its office in New York, New York., the regularly elected officers of the COLONIAL AMERICAN CASUALTY AND SURETY COMPANY at its office in Owings Mills, Maryland., and the regularly elected officers of the FIDELITY AND DEPOSIT COMPANY OF MARYLAND at its office in Owings Mills, Maryland., in their own proper persons.

The said Vice President does hereby certify that the extract set forth on the reverse side hereof is a true copy of Article V, Section 8, of the By-Laws of said Companies, and is now in force.

IN WITNESS WHEREOF, the said Vice-President has hereunto subscribed his/her names and affixed the Corporate Seals of the said **ZURICH AMERICAN INSURANCE COMPANY, COLONIAL AMERICAN CASUALTY AND SURETY COMPANY, and FIDELITY AND DEPOSIT COMPANY OF MARYLAND**, this 18th day of September, A.D. 2019.



ATTEST:
ZURICH AMERICAN INSURANCE COMPANY
COLONIAL AMERICAN CASUALTY AND SURETY COMPANY
FIDELITY AND DEPOSIT COMPANY OF MARYLAND

By: *Robert D. Murray*
Vice President

By: *Dawn E. Brown*
Secretary

**State of Maryland
County of Baltimore**

On this 18th day of September, A.D. 2019, before the subscriber, a Notary Public of the State of Maryland, duly commissioned and qualified, **Robert D. Murray, Vice President and Dawn E. Brown, Secretary** of the Companies, to me personally known to be the individuals and officers described in and who executed the preceding instrument, and acknowledged the execution of same, and being by me duly sworn, depose and saith, that he/she is the said officer of the Company aforesaid, and that the seals affixed to the preceding instrument are the Corporate Seals of said Companies, and that the said Corporate Seals and the signature as such officer were duly affixed and subscribed to the said instrument by the authority and direction of the said Corporations.

IN TESTIMONY WHEREOF, I have hereunto set my hand and affixed my Official Seal the day and year first above written.



Constance A. Dunn, Notary Public
My Commission Expires: July 9, 2023

EXTRACT FROM BY-LAWS OF THE COMPANIES

"Article V, Section 8, Attorneys-in-Fact. The Chief Executive Officer, the President, or any Executive Vice President or Vice President may, by written instrument under the attested corporate seal, appoint attorneys-in-fact with authority to execute bonds, policies, recognizances, stipulations, undertakings, or other like instruments on behalf of the Company, and may authorize any officer or any such attorney-in-fact to affix the corporate seal thereto; and may with or without cause modify or revoke any such appointment or authority at any time."

CERTIFICATE

I, the undersigned, Vice President of the ZURICH AMERICAN INSURANCE COMPANY, the COLONIAL AMERICAN CASUALTY AND SURETY COMPANY, and the FIDELITY AND DEPOSIT COMPANY OF MARYLAND, do hereby certify that the foregoing Power of Attorney is still in full force and effect on the date of this certificate; and I do further certify that Article V, Section 8, of the By-Laws of the Companies is still in force.

This Power of Attorney and Certificate may be signed by facsimile under and by authority of the following resolution of the Board of Directors of the ZURICH AMERICAN INSURANCE COMPANY at a meeting duly called and held on the 15th day of December 1998.

RESOLVED: "That the signature of the President or a Vice President and the attesting signature of a Secretary or an Assistant Secretary and the Seal of the Company may be affixed by facsimile on any Power of Attorney...Any such Power or any certificate thereof bearing such facsimile signature and seal shall be valid and binding on the Company."

This Power of Attorney and Certificate may be signed by facsimile under and by authority of the following resolution of the Board of Directors of the COLONIAL AMERICAN CASUALTY AND SURETY COMPANY at a meeting duly called and held on the 5th day of May, 1994, and the following resolution of the Board of Directors of the FIDELITY AND DEPOSIT COMPANY OF MARYLAND at a meeting duly called and held on the 10th day of May, 1990.

RESOLVED: "That the facsimile or mechanically reproduced seal of the company and facsimile or mechanically reproduced signature of any Vice-President, Secretary, or Assistant Secretary of the Company, whether made heretofore or hereafter, wherever appearing upon a certified copy of any power of attorney issued by the Company, shall be valid and binding upon the Company with the same force and effect as though manually affixed.

IN TESTIMONY WHEREOF, I have hereunto subscribed my name and affixed the corporate seals of the said Companies, this 23rd day of April, 2020.



Michael C. Fay

Michael C. Fay, Vice President

TO REPORT A CLAIM WITH REGARD TO A SURETY BOND, PLEASE SUBMIT A COMPLETE DESCRIPTION OF THE CLAIM INCLUDING THE PRINCIPAL ON THE BOND, THE BOND NUMBER, AND YOUR CONTACT INFORMATION TO:

Zurich Surety Claims
1299 Zurich Way
Schaumburg, IL 60196-1056
www.reportsfclaims@zurichna.com
800-626-4577

THE FIDELITY AND DEPOSIT COMPANY

OF MARYLAND
1299 Zurich Way Schaumburg, IL 60196

Statement of Financial Condition
As Of December 31, 2019

ASSETS

Bonds	\$ 255,279,821
Stocks	21,280,401
Cash and Short Term Investments.....	2,878,421
Reinsurance Recoverable	25,356,035
Federal Income Tax Recoverable.....	140,480
Other Accounts Receivable	20,383,843
TOTAL ADMITTED ASSETS	\$ 325,319,001

LIABILITIES, SURPLUS AND OTHER FUNDS

Reserve for Taxes and Expenses	\$ 795,381
Ceded Reinsurance Premiums Payable	43,024,327
Remittances and Items Unallocated	0
Payable to parents, subs and affiliates.....	0
Securities Lending Collateral Liability	0
TOTAL LIABILITIES	\$ 43,819,708
Capital Stock, Paid Up	\$ 5,000,000
Surplus	276,499,293
Surplus as regards Policyholders.....	281,499,293
TOTAL	\$ 325,319,001

Securities carried at \$164,223,431 in the above statement are deposited with various states as required by law.

Securities carried on the basis prescribed by the National Association of Insurance Commissioners. On the basis of market quotations for all bonds and stocks owned, the Company's total admitted assets at December 31, 2019 would be \$322,248,132 and surplus as regards policyholders \$288,428,424.

I, LAURA J. LAZARCZYK, Corporate Secretary of the FIDELITY AND DEPOSIT COMPANY OF MARYLAND, do hereby certify that the foregoing statement is a correct exhibit of the assets and liabilities of the said Company on the 31st day of December, 2019.

Laura J. Lazarczyk


Corporate Secretary

State of Illinois }
City of Schaumburg } SS:

Subscribed and sworn to, before me, a Notary Public of the State of Illinois, in the City of Schaumburg, this 25th day of February, 2020.

Darryl Joiner

Notary Public



SECTION 001

BID FORM

PROPOSAL TO

THE CITY OF FORT PIERCE

FOR THE CITRUS AVENUE BRIDGE REPAIRS

NAME OF BIDDER: M&J Construction Company of Pinellas County, Inc.

MAILING ADDRESS: 809 S. Safford Ave., Tarpon Springs, FL 34689

STREET ADDRESS: 809 S. Safford Ave., Tarpon Springs, FL 34689(Zip Code)_____

PHONE NUMBER: 727-938-6478

To the: City of Fort Pierce

Pursuant to and in compliance with your notice inviting sealed proposals (Call for Bids), Instructions to Bidders, and the other documents relating thereto, the undersigned bidder, having familiarized himself with the terms of the Contract Documents, local conditions affecting the performance of the contract, and the cost of the Work at the place where the Work is to be done, hereby proposes and agrees to perform within the time stipulated in the Contract, including all of its component parts and everything required to be performed, and to provide and furnish any and all utility and transportation services necessary to perform the contract and complete in a workmanlike manner, all of the Work required in connection with the construction of said Work, all in strict conformity with the plans and/or details, specifications and other related Contract Documents included herein.

The undersigned Bidder acknowledges receipt of the following Addenda, which have been considered in preparation of this Bid:

- | | | | |
|--------------|-------------------------|--------------|-------------------------|
| No. <u>1</u> | Dated <u>03.20.2020</u> | No. <u>4</u> | Dated <u>04.02.2020</u> |
| No. <u>2</u> | Dated <u>03.25.2020</u> | No. <u>5</u> | Dated <u>04.14.2020</u> |
| No. <u>3</u> | Dated <u>04.01.2020</u> | No. <u>6</u> | Dated <u>04.16.2020</u> |
- No. 7 Date: 4.21.2020

The undersigned Bidder agrees that the Work shall be completed within 180 calendar days according to the schedule and the Notice to Proceed set forth in these Documents.

The undersigned Bidder further agrees to pay liquidated damages as described herein and engineering and field inspection expenses, due to overtime work and avoidable delays, which shall be in addition to such other amounts for actual delay damages.

Bidder has stated all prices in numerals in accordance with Section 11.2 of the Instruction to Bidders in the blank space(s) provided for that purpose. Bidder has completed all portions of the Bid to avoid disqualification.

March 20, 2020



CITY FORT PIERCE

CITRUS AVENUE BRIDGE REPAIRS

Bid No. 2020-030

ADDENDUM NO. 1

The purpose of this addendum is to respond to questions submitted by potential bidders for clarification of the bid specifications:

1. **QUESTION:** For line item 121-70 Flowable fill. Could two-part chemical grout be used as an alternative?
- ANSWER:** Two-part chemical grout may be use as an alternative to the use of flowable fill.

All other conditions of this bid remain the same.

Please acknowledge receipt of this addendum and include it with your submittal.

Signature: _____ Manual


Signature: Nick Kokkinos Typed or Printed

Company Name: M&J Construction Company of Pinellas County, Inc.

Address: 809 S. Safford Ave., Tarpon Springs, FL 34689

Date: 04.22.2020

/lh



March 25, 2020



CITY FORT PIERCE
CITRUS AVENUE BRIDGE REPAIRS

BID NO. 2020-030

ADDENDUM NO. 2

The purpose of this addendum is to provide a **REVISED Bid Response Form**, unit of measure and quantity was inadvertently omitted on the last two items. Also, **disregard completing and submitting the Trench Safety Act Compliance Statement**, page 105.

All other conditions of this bid remain the same.

Please acknowledge receipt of this addendum and include it with your submittal.

Signature: _____
Manual


Signature: Nick Kokkinos
Typed or Printed

Company Name: M&J Construction Company of Pinellas County, Inc.

Address: 809 S. Safford Ave.
Tarpon Springs, FL 34689

Date: 04.22.2020

/gc



April 1, 2020



CITY OF FORT PIERCE

CITRUS AVENUE BRIDGE REPAIRS

BID NO. 2020-030

ADDENDUM NO. 3

The purpose of this addendum is to extend the bid due date from 3:00 P.M., April 9, 2020 to:

3:00 P.M., THURSDAY, APRIL 23, 2020

All other conditions of this bid remain the same.

Please acknowledge receipt of this addendum and include it with your submittal.

Signature: _____

Manual

Signature: Nick Kokkinos

Typed or Printed

Company Name: M&J Construction Company of Pinellas County, Inc.

Address: 809 S. Safford Ave.

Tarpon Springs, FL 34689

Date: 04.22.2020

/lh



April 2, 2020



CITY FORT PIERCE

CITRUS AVENUE BRIDGE REPAIRS

BID NO. 2020-030

ADDENDUM NO. 4

The purpose of this addendum is to respond to questions submitted by potential bidders for clarification of the bid specifications:

1. **QUESTION:** Is the unit price to be the price per square foot or the lump sum cost to paint the bridge? If it is the latter, then the amount of units should be 1, not 40,000.

ANSWER: The acronym "LS/SF" represents that this pay item is bid as a lump sum, the associated square footage is provided for estimating purposes only.

❖ Last day for inquiries and questions:

5:00PM, THURSDAY, APRIL 16, 2020

All other conditions of this bid remain the same.

Please acknowledge receipt of this addendum and include it with your submittal.

Signature: _____
Manual


Signature: Nick Kokkinos
Typed or Printed

Company Name: M&J Construction Company of Pinellas County, Inc.

Address: 809 S. Safford Ave
Tarpon Springs, FL 34689

Date: 04.22.2020

/lh



April 14, 2020



CITY FORT PIERCE

CITRUS AVENUE BRIDGE REPAIRS

BID NO. 2020-030

ADDENDUM NO. 5

The purpose of this addendum is to respond to questions submitted by potential bidders for clarification of the bid specifications:

- 1. QUESTION:** Please clarify the Final Contract Duration, in Article 5(A) of the Sample Agreement (page 16) it states 210 calendar days, in the Notice to Proceed Bid Form, Exhibit D (page 93), it states 225 calendar days, which is correct?

ANSWER: **Final construction completion shall be obtained in 210 days.**
- 2. QUESTION:** Section 4.7.1 - Permits, Fees, and Notices, states the Contractor shall secure all City Permits, will the City charge the contractor a fee for this Job's permit?

ANSWER: **The bidder shall contact the Building Department at 772-467-3199 to see whether a building permit is required. If that department deems one is necessary, a fee will be assessed.**
- 3. QUESTION:** Please clarify the allowable maintenance of traffic during construction for the project, will the contractor be allowed to implement a long-term detour during deck repairs, removing all traffic from the bridge? If not what detour or lane closure restrictions will there be?

ANSWER: **At a minimum one-way traffic shall be maintained.**
- 4. QUESTION:** Is concrete testing to paid for by the City or by the Contractor?

ANSWER: **Contractor shall pay for all testing.**
- 5. QUESTION:** Can the City provide the hourly rate charged by FEC for watchman for this project, or can the FEC contact for this project be provided?

ANSWER: **See attached FEC correspondence identifying hourly costs.**

All other conditions of this bid remain the same.

April 16, 2020



CITY FORT PIERCE

CITRUS AVENUE BRIDGE REPAIRS

BID NO. 2020-030

ADDENDUM NO. 6

The purpose of this addendum is to respond to questions submitted by potential bidders for clarification of the bid specifications:

- 1. QUESTION:** Will the City be paying for the Railway flagmen? Not, what is the daily rate, how many flagmen are required?

ANSWER: No, see the attached FEC rates included in the previous issued Addendum No. 5
- 2. QUESTION:** In Exhibit "D" Bid Response Form, Item No. FEC – description cost is for watchman and coordination. What is coordination consist of?

ANSWER: Contact FEC for coordinating work ahead of construction activities in order to have a railroad flagman present as required by FEC.
- 3. QUESTION:** According to the plans FDOT specifications are being followed. It states Lead is found in the coatings. The FDOT requires having a QP1 and QP2 certifications to work with leaded coating projects. They require submittal of these certifications at time of bidding. Are you requiring contractors to submit the QP1 and QP2 certifications with bid submissions?

ANSWER: The Contractor will be required to have QP1 and QP2 certifications for this project. These certifications will be submitted as part of the Contractor's Site-Specific Corporate Quality Control Plan required by the Specifications prior to beginning coatings work.
- 4. QUESTION:** You are requesting copies of insurance certificates to show companies limits. You asked that a waiver of subrogation be added to WC. This is an additional charge to have added to a policy. Are we able to submit copy of certificate to show WC coverage for now, then add the waiver of subrogation if low bidder and being awarded project? Also, on Bidder's Checklist, it states to include proper insurance, please advise how we mark this.

ANSWER: In order to do business with the City of Fort Pierce, you must provide proof of insurance to include general liability, workers compensation, and automobile insurance with bid submittal. If awarded, insurance must comply with the Required Limits of Insurance as stated on page 31-34, Sample Contract, Section IV, page 9 Article 17.
- 5. QUESTION:** Bridge painting companies are not required by State of Florida to have a General Contractors License and the Florida Department of Transportation does

not require bridge painting companies to have a General Contractors License. We do follow County guidelines in our county to carry a Competency License for Painting. Are bidders required to have a General Contractors License?

ANSWER: **The Prime Contractor will be required to have a General Contractor License.**

6. QUESTION: Does all 147 pages have to be sent back when bidding, if not, what pages will be required to send back in our bid package ?

ANSWER: **The following pages shall be completed and returned, in accordance with the bid document:**

- **Invitation to Bid cover page 1, must be completed, signed, and attached**
- **Section V, page 44 and 45,**
- **Exhibit "D" – Bid Forms, pages 77 – 84; 97- 112 must be completed and submitted with the bid submission.**
- **Proof of Insurance, see response to Question No. 4.**

7. QUESTION: As a Limited Liability Company, we do not have a company Secretary to Attest when signing contractors or agreements. Please advise us on what to do?

ANSWER: **Another corporate officer shall attest.**

8. QUESTION: Is field office required?

ANSWER: **A field office is not needed, if deemed unnecessary.**

9. QUESTION: Page 141, Section 16.1, reads the City will deduct all Engineering and Inspection expenses incurred from overtime, Saturday and Sunday work, and correctness of work (direct costs of hourly rates and overhead). Is there a hourly or daily amount? Is there a reason that we cannot work over an 8-hour period and weekends days? Is Engineering and Inspection expenses in house (City Engineer) or a hired consultant and Inspection company? The cost of not working during a construction project and not knowing Engineering and Inspection cost would be costly.?

ANSWER: **Work is permitted between the hours of 7:00 AM and 6:00 PM Monday – Friday. Weekend and holiday work will be permitted on a case by case depending on the scope of work and the availability of inspectors for overseeing the work. CEI services have not been determined as of yet.**

10. QUESTION: Do we need to register with the City of Fort Pierce?

ANSWER: **Yes, a City of Fort Pierce license is required.**

11. QUESTION: Please clarify the allowable maintenance of traffic during construction for the project, will the contractor be allowed to implement a long-term detour during deck repairs, removing all traffic from the bridge? If not what detour or lane closure restrictions will there be?

ANSWER: A full closure will be allowed in order to repair the westbound bridge deck and to conduct the repairs to the armored angle expansion joint headers. All other work to be completed while maintaining one lane of traffic.

All other conditions of this bid remain the same.

Please acknowledge receipt of this addendum and include it with your submittal.

Signature:  _____
Manual


Signature: Nick Kokkinos _____
Typed or Printed

Company Name: M&J Construction Company of Pinellas County, Inc. _____

Address: 809 S. Safford Ave., Tarpon Springs, FL 34689 _____

Date: 04.22.2020 _____

/lh



April 21, 2020



CITY FORT PIERCE

CITRUS AVENUE BRIDGE REPAIRS

BID NO. 2020-030

ADDENDUM NO. 7

The purpose of this addendum is to revise the information provided in Addendum Number 6, questions 6 which reads:

6. **QUESTION:** Does all 147 pages have to be sent back when bidding, if not, what pages will be required to send back in our bid package?

ANSWER: The following pages shall be completed and returned, in accordance with the bid document:

- Invitation to Bid cover page 1, must be completed, signed, and attached
- Section V, page 44 and 45,
- **Exhibit "D" – Bid Forms, pages 77 – 84; 98- 112 must be completed and submitted with the bid submission. Addendum No. 2, instructed bidders to disregard page 105, Trench Safety Act Compliance Statement and it should not be included with your submittal.**
- Proof of Insurance, see response to Question No. 4 (see Addendum No. 6).

All other conditions of this bid remain the same.

Please acknowledge receipt of this addendum and include it with your submittal.

Signature:  _____
Manual

Signature: Nick Kokkinos _____
Typed or Printed

Company Name: M&J Construction Company of Pinellas County, Inc _____

Address: 809 S. Safford Ave., Tarpon Springs, FL 34689 _____

Date: 4.22.2020 _____

/lh

SECTION 001

Notice to Proceed shall be issued by the City with the specified Work to be completed as described in Section 8 of the General Conditions, within the number of days stated when each Project Contract Time begins to run as specified in the Notice to Proceed.

Work shall be completed, ready for final payment in accordance with Section 8 and 9 of the General Conditions.

Time is of the essence of this Contract and Contractor recognizes that the City will suffer financial loss if the Work, or portions authorized, is not completed within the number of days stated above. Accordingly, Contractor agrees to pay City the liquidated damages stated in the Agreement for each day after the time specified above that the Work is not complete in accordance with Sections 8 and 9 of the General Conditions and with the Agreement.

These liquidated damages are cumulative and additive and represent a reasonable estimate of City's expenses for extended delays. Furthermore, Contractor agrees to pay City expenses for inspection, engineering services, and administrative costs associated with such delay.

In addition to these amounts, there may be additional other amounts for delay damages incurred by City as a result of delays by Contractor. These actual delay damages will include, but not be limited to, delay damage settlements or awards, penalties, and professional fees incurred in connection with such settlements, awards, or penalties and fines imposed by regulatory agencies, contract damages, and loss of use.

ACCOMPANYING THIS PROPOSAL IS Bidders Bond
(Insert the word(s) "cashier's check," "bidder's bond," "certified check," or other security as provided by law, as the case may be), in an amount equal to at least 10% of the total amount of the bid, payable to the CITY OF FORT PIERCE the undersigned deposits above-named security as a proposal guarantee and agrees that it shall be forfeited to the City as liquidated damages in case this proposal is accepted by the City and the undersigned fails to execute a contract with the City as specified in the Contract Documents, accompanied by the required payment and faithful performance bonds,

with sureties satisfactory to the City, and accompanied by the required certificates of insurance coverage and endorsements. Should the City be required to engage the services of an attorney in connection with the enforcement of this bid, bidder promises to pay City reasonable attorneys' fees and costs (including attorneys' fees and costs on appeals), incurred with or without suit.

The Work shall be performed under a State of Florida Contractor's License. Contract shall not be

SECTION 001

awarded unless proof of valid license(s) is provided, and license shall be appropriate for the nature of the Work.

The Bidder certifies that the following documents are included in the Bid and are complete:

1. Bid form, list of Addenda received, and authorized signatures.
2. Bid Bond with Power of Attorney attached.
3. Affidavit of Non-Collusion.
4. Trench Safety Act Form.

The Bidder further certifies that he will submit within ten (10) days of notification of the Apparent Successful Bidder:

1. List of Major Subcontractors
2. Payment Bond
3. Performance Bond
4. Agreement
5. Certificates of Insurance

NOTE: If bidder is a corporation, the legal name of the corporation shall be set forth below, together with signature(s) of the officer or officers authorized to sign contracts on behalf of the corporation and corporate seal; if bidder is a partnership, the true name of the firm shall be set forth below with the signature(s) of the partner or partners authorized to sign contracts in behalf of the partnership; and if the bidder is an individual, his signature shall be placed below:

Bidder: M&J Construction Company of Pinellas County, Inc
(Type or Print)


By: _____

Name: Nick Kokkinos

Title: President

Dated: April 22, _____, 2020

(Corporate Seal)



Attest
If Corporation

By: _____
(Signature)

Name: Patty Kokkinos

Title: Secretary

Witnesses: _____
(Signature)

(If partnership
Or individual) _____
(Signature)

Contractor's License (State, Number, Expiration Date, Type of License)


FLORIDA / CGC1528004 / AUGUST 31, 2020 / GENERAL CONTRACTING

END OF SECTION

BIDDER'S QUALIFICATIONS QUESTIONNAIRE

All questions must be answered and the data given must be clear and comprehensive. This statement must be notarized. If necessary, questions may be answered on separate attached sheets. The Bidder may submit any additional information he desires. Qualifications Questionnaire must be submitted with the Proposal.

1. Name of Bidder. **M&J Construction Company of Pinellas County, Inc.**
2. Permanent Main Office address. **809 S. Safford Ave., Tarpon Springs, FL 34689**
3. When organized? **1983**
4. If a corporation, where incorporated? **Florida**
5. How many years have you been engaged in construction under this present firm or trade name? **37**
6. Contracts on hand: (Schedule of these, showing gross amount of each contract and the appropriate anticipated dates of completion.) **See Attached**
7. General character of work performed by you. **Bridge Painting, Rehab and Restoration**
8. Have you ever failed to complete any work awarded to you? If so, where and why? **No**
9. Have you ever defaulted on a contract? If so, where and why? **No**
10. List the more important contracts recently completed by you, stating approximate gross costs of each and the month and year completed. Include the name and telephone number of contact in company for which you provided work. **See Attached**
11. List your major equipment available for this contract. **See Attached**
12. Experience in general construction work similar in scope to this project. (If additional space is needed or required, it may be attached to this sheet.) **See Attached**
13. Background and experience of the principal members of your company, including the officers. **See Attached Resumes**
14. Give bank reference. **Bank of America - Account #898052387909 -Kelly E. Patterson
813-225-8107**
15. You will furnish a detailed financial statement and, upon request, any other information that may be required by the City of Fort Pierce. **See Attached**
16. The Undersigned hereby authorizes and requests any person, firm, or corporation to furnish any information requested by the City of Fort Pierce in the County of St. Lucie in verification of the recitals comprising this Bidder's Qualifications Questionnaire.



M&J Construction Company of Pinellas County, Inc.

P.O. Box 698 / 809 S. Safford Ave., Tarpon Springs, FL 34688-0698 (727) 938-6478 Fax (727) 934-4665

Major Equipment Available For Contract

Bridge Repairs


- Compressor
- Jack Hammer
- Generator

Bridge Painting

- Recycle Machine
- Dust Collector
- (2) Semi Trucks
- Decon Trailer
- 1600 Compressor
- Paint Truck

CORPORATE MEMBER SSPC: the society of protective coatings





M&J Construction Company of Pinellas County, Inc.

P.O. Box 698 / 809 S. Safford Ave., Tarpon Springs, FL 34688-0698 (727) 938-6478 Fax (727) 934-4665

Work Experience:

We have worked on all types of a bridge structures from curved steel, box truss, tub girder, to cable stayed fixed structures and in the movable class we have worked on bascule bridges, vertical lift bridges and turn table structures. As prime contractors on the majority of our contracts we understand the importance of strong working relationships with key specialty subs such as electrical and millwright professionals necessary to timely complete complex restorations. We self-perform from the simplest of spall repairs to both bulk anode and impressed current cathodically protected repairs on piles, caps and foundations. Other types of structure work include full depth deck repairs to bridge widening, bridge jacking and bearing repairs.

M&J Construction is also certified by the Steel Structures Painting Council as QP-1, QP-2 Industrial Painting Contractors and maintain a full inventory of abrasive blasting/lead removal equipment. The Steel structure Painting Council has also certified us SSPC-QP 6 for Thermal Spray Metalizing. We have performed metalizing on concrete structures and on structural steel both in the fabrication shop and on existing steel structures.

Projects:

FDOT – District 3

Jefferson County, FL

Contract # E3502

Contract Amount: \$427,395.51

District Contract consist of SR 57 (US 19) over FGA RR Bridges 540008 & 540048 structural steel painting and repair, concrete restoration, and other incidental work in Jefferson County, Florida (54030).

FDOT – District 6

Monroe County, FL

Contract # E6K86

Contract Amount: \$ 1,525,830.44

Movable Bridge Repair and Rehabilitation including Steel Coating on Bridge No. 900077 along State Road 5/Overseas Highway over Snake Creek Canal in Monroe County.



Work Experience Con't:

FDOT – District 3

Gadsden County, FL


Contract # E3S50

Contract Amount \$688,910.20

District Contract consist of consist of FPID 222536-2-52-01 for bridge painting of all the steel superstructure components and FPID 443930-1-52-01 for heat straightening of damaged steel beam, and replacement of steel members. Both projects are for CR 270A over SR 8 (I-10), Bridge No. 500092, in Gadsden County, FL.

SECTION 010

Dated at 1:00 PM this 22nd day of April, 2020.



Contractor:

M&J Construction Company of Pinellas County, Inc.

By [Signature]

Nick Kokkinos, President
(Name & Title)

County of Pinellas
State of Florida

Nick Kokkinos, being duly sworn, deposes and says that he is President of M&J Construction Company of Pinellas County, Inc. and that the answers to the foregoing questions and all statements contained therein are true and correct.

Subscribed and sworn to before me this 22nd day of April, 2020.

[Signature]
Notary Public

My Commission Expires:

03.31.2024

(Seal)



END OF SECTION

SECTION 011

NON-COLLUSION AFFIDAVIT
FOR PRIME BIDDER

STATE OF Florida

COUNTY OF Pinellas

Nick Kokkinos, being first duly sworn, deposes
and says:

That he/she is President
(a partner or officer of the firm of, etc.)

the party making the foregoing proposal or bid, that such proposal or bid is genuine and not collusive or sham; that said bidder has not colluded, conspired, connived or agreed directly or indirectly with any bidder or person, to put in a sham bid or to refrain from bidding, and has not in any manner, directly or indirectly sought by agreement or collusion, or communication or conference with any person, to fix the bid price of affiant or of any other bidder, or to fix any overhead, profit or cost element of said bid price, or of that of any other bidder, or to secure any advantage against the City of Fort Pierce, of the County of St. Lucie, or any person interested in the proposed contract; and that all statements in said proposal or bid are true.

M&J Construction Company of Pinellas County, Inc.
(Firm Name)

By: [Signature]

Title: President

Subscribed and sworn to before me this 22nd
day of April, 2020

[Signature]
Notary Public

My Commission expires: (Seal)
03.31.2024



END OF SECTION

PUBLIC ENTITY AFFIDAVIT

SWORN STATEMENT UNDER SECTION 287.133(3)(a),
FLORIDA STATUTES, ON PUBLIC ENTITY CRIMES

THIS FORM MUST BE SIGNED IN THE PRESENCE OF A NOTARY PUBLIC OR OTHER OFFICER AUTHORIZED TO ADMINISTER OATHS.

1. This sworn statement is submitted with Bid No. 2020-030 for City of Fort Pierce.
2. This sworn statement is submitted by M&J Construction Company of Pinellas County, Inc.
(name of entity submitting sworn statement)
whose business address is 809 S. Safford Ave., Tarpon Springs, FL 34389
and (if applicable) its Federal Employer Identification Number (FEIN) is 59-2361020
(If the entity has no FEIN, include the Social Security Number of the individual signing this sworn statement: N/A.)
3. My name is Nick Kokkinos my relationship to the entity
(please print name of individual signing)
named above is President.
4. I understand that a "public entity crime" as defined in Paragraph 287.133(1)(g), Florida Statutes, means a violation of any state or federal law by a person with respect to and directly related to the transaction of business with any public entity or with an agency or political subdivision of any other state or with the United States, including, but not limited to, any bid or contract for goods or services to be provided to any public entity or an agency or political subdivision of any other state or of the United States and involving antitrust, fraud, theft, bribery, collusion, racketeering, conspiracy, or material misrepresentation.
5. I understand that "convicted" or "conviction" as defined in Paragraph 287.133(1)(b), Florida Statutes, means a finding of guilt or a conviction of a public entity crime, with or without an adjudication of guilt, in any federal or state trial court of record relating to charges brought by indictment or information after July 1, 1989, as a result of a jury verdict, nonjury trial, or entry of a plea of guilty or nolo contendere.
6. I understand that an "affiliate" as defined in paragraph 287.133(1)(a), Florida Statutes, means:
 1. A predecessor or successor of a person convicted of a public entity crime: or
 2. An entity under the control of any natural person who is active in the management of the entity and who has been convicted of a public entity crime. The term "affiliate" includes those officers, directors, executives, partners, shareholders, employees, members, and agents who are active in the management of an affiliate. The ownership by one person of shares constituting a controlling interest in another person, or a pooling of equipment or income among persons when not for fair market value under an arm's length agreement, shall be a prima facie case that one person controls another person. A person who knowingly enters into a joint venture with a person who has been convicted of a public entity crime in Florida during the preceding 36 months shall be considered an affiliate.

SECTION 012

7. I understand that a "person" as defined in Paragraph 287.133(1)(e), Florida Statutes, means any natural person or entity organized under the laws of any state or of the United States with the legal power to enter into a binding contract and which bids or applies to bid on contracts for the provision of goods or services let by a public entity, or which otherwise transacts or applies to transact business with a public entity. The term "person" includes those officers, directors, executives, partners, shareholders, employees, members, and agents who are active in management of an entity.

8. Based on information and belief, the statement which I have marked below is true in relation to the entity submitting this sworn statement.
(Please indicate which statement applies.)


X Neither the entity submitting this sworn statement, nor any officers, directors, executives, partners, shareholders, employees, members, or agents who are active in management of the entity, nor any affiliate of the entity have been charged with and convicted of a public entity crime subsequent to July 1, 1989.

 The entity submitting this sworn statement, or one or more of the officers, directors, executives, partners, shareholders, employees, members, or agents who are active in management of the entity, or an affiliate of the entity has been charged with and convicted of a public entity crime subsequent to July 1, 1989, **AND (Please indicate which additional statement applies.)**

 There has been a proceeding concerning the conviction before a hearing officer of the State of Florida, Division of Administrative Hearings. The final order entered by the hearing officer did not place the person or affiliate on the convicted vendor list. **(Please attach a copy of the final order.)**

 The person or affiliate was placed on the convicted vendor list. There has been a subsequent proceeding before a hearing officer of the State of Florida, Division of Administrative Hearings. The final order entered by the hearing officer determined that it was in the public interest to remove the person or affiliate from the convicted vendor list. **(Please attach a copy of the final order.)**

X The person or affiliate has not been placed on the convicted vendor list. **(Please describe any action taken by or pending with the Department of General Services.)**

Signature: 

Date: 04.22.2020

STATE OF Florida

COUNTY OF Pinellas



PERSONALLY APPEARED BEFORE ME, the undersigned authority,

Nick Kokkinos who, after first being sworn by me, affixed his/her signature in (name of individual signing) the space provided above on this 22nd day of April, 2020.

NOTARY PUBLIC SEAL:



Brandie McGowan

My commission expires: 03.31.2024

END OF SECTION

CERTIFICATION OF NON-SEGREGATED FACILITIES

The Bidder certifies that he does not maintain or provide for his employees any segregated facilities at any of his establishments, and that he does not permit his employees to perform their services at any location, under his control where segregated facilities are maintained. The Bidder certifies further that he will not maintain or provide for his employees any segregated facilities at any of his establishments, and that he will not permit his employees to perform their services at any location under his control where segregated facilities are maintained. The Bidder agrees that a breach of this certification will be a violation of the Equal Opportunity clause in any contract resulting from acceptance of this Bid. As used in this certification, the term "segregated facilities" means any waiting rooms, work areas, restrooms and washrooms, restaurants, and other eating areas, time clocks, locker rooms, and other storage or dressing areas, parking lots, drinking fountains, recreation or entertainment areas, transportation, and housing facilities provided for employees which are segregated on the basis of race, color, religion, or national origin, because of habit, local custom, or otherwise. The Bidder agrees that (except where he has obtained identical certification from proposed subcontractors for specific time periods) he will obtain identical certifications from proposed subcontractors, exempt from the provisions of the Equal Opportunity clause, and that he will retain such certification in his files.

NOTE: The penalty for making false statements in offers is prescribed in 18 U.S.C. 1001.

DATE: April 22nd , 2020

Official Address
(Including Zip Code):

809 S. Safford Ave.


Tarpon Springs, FL 34689



By: _____

President

(Title)



END OF SECTION

DRUG-FREE WORK PLACE FORM

The undersigned vendor in accordance with Florida Statute 287.087 hereby certifies that

M&J Construction Company of Pinellas County, Inc. does:
(Name of Business)

1. Publish a statement notifying employees that the unlawful manufacture, distribution, dispensing, possession, or use of a controlled substance is prohibited in the workplace and specifying the actions that will be taken against employees for violations of such prohibition.
2. Inform employees about the dangers of drug abuse in the workplace, the business's policy of maintaining a drug-free workplace, any available drug counseling, rehabilitation, and employee assistance programs, and the penalties that may be imposed upon employees for drug abuse violations.
3. Give each employee engaged in providing the commodities or contractual services that are proposed a copy of the statement specified in subsection (1).
4. In the statement specified in subsection (1), notify the employees that, as a condition of working on the commodities or contractual services that are under bid, the employee will abide by the terms of the statement and will notify the employer of any conviction of, or plea of guilty or nolo contendere to, any violation of Chapter 893 or of any controlled substance law of the United States or any state, for a violation occurring in the workplace no later than five (5) days after such conviction.
5. Impose a sanction on, or require the satisfactory participation in a drug abuse assistance or rehabilitation program if such is available in the employee's community, by any employee who is so convicted.
6. Make a good faith effort to continue to maintain a drug-free workplace through implementation of this section.


As the person authorized to sign the statement, I certify that this firm complies fully with the above requirements.



Proposer's Signature

04.22.2020
Date

END OF SECTION



CONTRACTOR VERIFICATION FORM

FORT PIERCE, FLORIDA
SEALED BID NO. 2020-030

PROJECT TITLE: CITRUS AVENUE BRIDGE REPAIRS

THE FOLLOWING IS TO COMPLETED BY PRIME BIDDER:

Name of Firm: M&J Construction Company of Pinellas County, Inc.

Corporate Title: President

Address: 809 S. Safford Ave.

Tarpon Springs, FL 34689
(Zip Code)

By: Nick Kokkinos President
(Print name) (Print title)

(Authorized Signature)

Telephone: (727) 938-6478

Fax: (727) 934-4665

State License # CGC1528004 (ATTACH COPY)

County License # I-CGC1528004 (ATTACH COPY)


City License: (ATTACH PROOF OF REGISTRATION WITH THE CITY)

Type of License: GENERAL CONTRACTING

Unlimited Y (yes/no)

If "NO", Limited to what trade? _____

END OF SECTION



LIST OF REFERENCES

FORT PIERCE/ST. LUCIE COUNTY, FLORIDA

SEALED BID NO. 2020-025

PROJECT TITLE: CITRUS AVENUE BRIDGE REPAIRS

OWNER'S NAME/ ADDRESS	PROJECT	CONTACT PERSON	TELEPHONE NUMBER
City of Maderia Beach 300 Municipal Dr., Maderia Beach, FL 33708	Crystal Dr Bridge Repair Madeira Beach FL	Tina Underwood	727-822-4151
Sarasota County BOCC 1660 Ringling Blvd., Sarasota, FL 34236	Oak Street Bridge (Tidewater Canal)	Hoang Nguyen	941-861-0601
Board of Sumpter County 735 Powell Rd Ste: 200, Wildwood, FL	002-0-2018_Bridge Rehab Sumter County FL	Tithonas Davis	352-569-6700

END OF SECTION

E-VERIFY


FORT PIERCE, FLORIDA
SEALED BID NO. 2020-030

PROJECT TITLE: CITRUS AVENUE BRIDGE REPAIRS


Bid No.: 2020-030
Project Description: CITRUS AVENUE BRIDGE REPAIRS

Vendor/Consultant acknowledges and agrees to the following:

1. Vendor/Consultant shall utilize the U.S. Department of Homeland Security's E-Verify system to verify the employment eligibility of all new employees hired by the Vendor/Consultant during the term of the contract; and
2. shall expressly require any subcontractors performing work or providing services pursuant to this contract to likewise utilize the U.S. Department of Homeland Security's E-Verify system to verify the employment eligibility of all new employees hired by the subcontractor during the contract term.

Company/Firm: M&J Construction Company of Pinellas County, Inc.
 Authorized Signature: 
 Title: President
 Date: 04.22.2020

END OF SECTION





Ron DeSantis, Governor

Halsey Beshears, Secretary



**STATE OF FLORIDA
DEPARTMENT OF BUSINESS AND PROFESSIONAL REGULATION**

CONSTRUCTION INDUSTRY LICENSING BOARD

THE GENERAL CONTRACTOR HEREIN IS CERTIFIED UNDER THE
PROVISIONS OF CHAPTER 489, FLORIDA STATUTES



MILLER, MICHAEL DALE

M & J CONSTRUCTION COMPANY OF PINELLAS COUNTY, INC.
802 SOUTH SAFFORD AVENUE
TARPON SPRINGS FL 34689*

LICENSE NUMBER: CGC1528004

EXPIRATION DATE: AUGUST 31, 2020

Always verify licenses online at MyFloridaLicense.com



Do not alter this document in any form.

This is your license. It is unlawful for anyone other than the licensee to use this document.

I-CGC1528004

*Miller, Michael Dale
809 South Safford Avenue
Tarpon Springs, FL 34689*



**PINELLAS COUNTY CONSTRUCTION
LICENSING BOARD**

**THIS CERTIFIES THAT Michael Dale Miller
DBA M & J Construction Company Of Pinellas County, Inc**

**STATE CERT # I-CGC1528004
HAS FILED HIS/HER LICENSE AND PROOF OF REQUIRED
LIABILITY AND WORKERS' COMPENSATION
INSURANCE WITH THIS BOARD.**

**IN GOOD STANDING UNTIL September 30, 2020
DATE OF ISSUANCE 10/01/2019**

*** Please cut out license along lines**



CITY OF TARPON SPRINGS

324 EAST PINE STREET
TARPON SPRINGS, FLORIDA 34689

LOCAL BUSINESS TAX RECEIPT

PLEASE POST IN A CONSPICUOUS PLACE

EXPIRES SEPTEMBER 30TH OF YEAR NOTATED IN TAX RECEIPT NUMBER

BUSINESS ADDRESS: 809 S SAFFORD AVE	153.75
TAX RECEIPT NUMBER: 19-00039217	0.00
CONTRACTOR/GEN./CLASS 'A' - C	TOTAL PAID: 153.75

COMMENTS:
RESTRICTIONS:

M & J CONST CO OF PINELLAS
PO BOX 06988
TARPON SPRINGS FL 34688-0698

BOUTZOUKAS, JAMES
PO BOX 698
TARPON SPRINGS FL 34688-
0698

City of Fort Pierce, Florida
100 N. US Highway 1
Fort Pierce, FL 34950
(772) 467-3065

Amount Paid: \$25.00

Issued: April 17, 2020

Comp Card Expires: September 30, 2020
State License Expires: CGC1528674 08/31/20
Worker's Comp Expires: AVWCFL286053202 01/01/21
Liability Ins. Expires: EMP1900166701 10/01/20

City of Fort Pierce, Florida
Certificate of Competency

GENERAL CONTRACTOR (CERTIFIED)

Control #0049021

License # 20-00031890

M & J CONSTRUCTION COMPANY OF
GONZALEZ, JUAN FRANCISCO
809 S SAFFORD AVE
TARPON SPRINGS FL 34689



NICK KOKKINOS

509 Whitcomb Blvd
Tarpon Springs, FL 34689

Professional Qualifications

Founder and principal executive officer of a successful and credible construction company continuously doing business in Florida for over twenty years. Experienced in multiple phases of construction operations throughout the United States. A seasoned professional with a hands-on management strategy, directly and actively involved with every aspect of the business on a day-to-day basis. Proficient in dealing with private corporate entities as well as government contracts. Personally involved in owning and overseeing quality construction projects out of Tarpon Springs, Florida for over twenty-five years and with more than ten years experience in providing comparable services in Greece.

Professional Experience

M & J Construction Company of Pinellas County, Inc. **President and Director of Field Operations**

Integrally involved in every aspect of supervising the management of operations including project management, contract negotiations, quality control management, as well as subcontractors and employees. Strongly focused on business development and the dynamics of qualifying potential contracts.

Experience in directing and strategizing the following:

- Experienced in spillways, locks and dams
- Bridge sandblasting and painting projects
- Waterproofing and coating projects
- Bridge deck joint repairs
- Parking garage coating and sealing
- Concrete forming and casting
- Pre-stressed strand repair
- Bascule bridge rehabilitation, including painting
- Concrete roadway paving
- Slope pavement

Under his supervision, M & J Construction maintains the following qualifications:

Certified with the SSPC qualifying as:

- QP 1, Field Application of Coating Complex Structures
- QP2 Industrial Hazardous Paint Removal

Corporate member of NACE International, the Corrosion Society

Qualified with DOT in 19 states on the eastern half of the country

Operating in Pinellas County since December 22, 1983 (Certificate of Good Standing)

Recognized for excelling on projects that require ingenuity in problem solving
or with unique or unusual requirements

Theo Skoutelis

704 North Florida Avenue
Tarpon Springs, FL 34689

Quality Control Manager

Theo has been with M&J for over a year having 10+ years in the industry and shows extensive knowledge in coating and rust prevention on numerous types of surfaces. Strong organizational and analytical/problem solving skills; versatile leadership abilities and a desire to strengthen teams; responsible and accountable in actions

As the Quality Control inspector monitors coating applications, surface preparations coatings post testing and material applications, Superintendent and Foreman's operations to ensure compliance with contract terms and specifications. Independently coordinates and directs all phases of coating inspection of projects which are typically complicated by extensive quality control (paint application, product and material preparation, personal safety, records of MSDS etc...), environmental concerns, traffic control, or significant project coordination with owner representatives. Coordinates and schedules various phases of coating with agency personnel; reviews and monitors plan of operation; advises prior to nonconformance and safety violations and recommends adjustments to operations. Recommends changes to construction plans to meet field condition; maintains and reviews comprehensive project records including daily diaries, materials notebooks, as-built plans, pay quantity records, progress schedules and work orders. Below is Theo's work history with M&J:

Professional Certifications:

SSPC C-3 Lead Supervisor/Competent Person for Industrial Structures
SSPC BCI Level 1 Bridge Coatings Inspector
ATSSA Certified FL Advanced Work Zone Traffic Control

Professional Experience:

American Bridge - Platt St Bridge in Tampa FL cleaning & painting bascule bridge in high traffic down town area.

Emergency repair on I75 in Naples near Alligator Alley

FDOT project in Palm Beach Co improvements consisted of routine and preventative maintenance of moveable bridges, and cleaning and painting the steel superstructure CR 709 Indiantown Road.

Houston Co Georgia QC on cleaning & painting of Houston Co Rd. Project involving CSX Railroad.

2001 – MPG/Royal Bridge

Machine operator, Vacuum Truck operator, mixing paint.

2002 – Blast Tech

Machine operator, Vacuum Truck operator, mixing paint

2003 - 2009 – VHP Enterprises

C3 / C5 Competent Person QC / BCI 2007 / Traffic Control

Working in Florida Georgia South Carolina Oklahoma Kansas Missouri

- Kansas City Super Structures (7-10 million)

2010 – Klicos Painting

QC in North Carolina on many projects throughout the state

Jeffrey S. Rock

2592 Waterfall Drive
Spring Hill, FL 34608

Qualifications:

Extensive experience in the construction industry including some residential, commercial, early in my career and for the last 10 years almost exclusively working on FDOT projects with structural crews performing bridge widening, crutch bents and full deck repairs. I have extensive experience in laying, establishing elevations and directing crews in the excavation, placement and compaction of earthwork for the construction erosion and bank and shore protection. Several of the erosion projects involved the placement of sheet pile for stabilization and also the construction of concrete caps or sea walls. Multiple projects involving bridge joint assembly replacement including finger joints and other composite joint systems requiring full depth removal and recasting of class IV concrete. I have supervised and worked directly with crews in the actual installation or placement of various types of bridge deck overlays including epoxy overlays with aggregate and methyl methacrylate overlays. I have performed post tension investigations and various types or repairs including vacuum assist grouting and tendon wrapping.

Experience:

06/03 – Present M&J Construction Company

Superintendent

Supervision of work crews on multiple bridge projects. Duties include scheduling of project activities, material and equipment management, subcontractor coordination, directing and managing M&J's work force on the projects I am assigned and on site liaison for engineers, FDOT personnel and M&J office. (See attached for listing of projects and work mix involved)

4/03 – 6/03 Drummonds & Son, Inc.

Job Foreman

Supervised the construction of new and remodeled structures. Planned the work and maintained a safe and productive workplace. Conducted the work from frame to finish and acted as liaison between subcontractors, inspectors, customers, and Drummonds & Son, Inc.

1/00 - 2/03 Clark Construction Group

Structural Foreman

Supervision of work on bridge substructures, superstructures, pour in place retaining walls, prefabricated panel retaining walls, sound walls, and box culverts. I have worked with poured finish, rubbed finish, as well as architectural finish concrete. This work included excavation to grade, placement of forms, placement of rebar, steel erection, placement of concrete, finishing concrete, curing concrete, and stripping forms. I am also experienced with vibratory and standard pile driving with "H" piles and sheet piles. All of the operations listed above have been conducted within the guidelines put forth by the Virginia Department of Transportation. Completed and maintained training in the areas of safety, OSHA, CPR/lifesaving, and forklift operations.

Major Accomplishments:

As Structural Foreman on the Route 28/Route 29 Interchange, Shirley Contracting won the State of Virginia's Heavy Construction Company of the Year award. On this project, I supervised 10 men in the construction of a 200' x 200' bridge, 200' retaining wall, and a 200' architectural retaining wall.

I have worked closely with many subcontractors in Florida conducting tendon investigations and bridge deck overlays to combat chloride penetration. I have developed, and enacted intense quality control programs for epoxy overlay activities and directly supervised and participated in the application of these overlays.

References:

Richard Sexton - Retired Virginia DOT	(478)550-7040
Robert Wehmeier - Florida DOT	(850)981-2819
Tim Grimm - Florida DOT	(386)943-5769
Richard Early - ICT, President	(417)217-9232
John Robinson - E-Bond Epoxies, Owner	(954)439-0330

CERTIFICATIONS:

- o American Traffic Safety Services Association FL Advanced Work Zone Traffic Control Supervisor
- o SSPC C-5 Lead Supervisor/Competent Person for Industrial Structures
- o Certified for epoxy crack treatments through Pilgrim Permacoat
- o Certified for bridge deck overlay through E-Bond Epoxies and with FCE
- o Qualified Stormwater Management Inspector

José L. González
12810 Teakwood Ln
Hudson, FL 34667

-
- Objective** **Seeking a responsible career position where I have the opportunity to effectively utilize my education and experience as a Civil Engineer.**
- Education** ***B. S. Civil Engineer*** *May 1996*
University of Puerto Rico at Mayaguez Campus
- Experience** ***M&J Construction Company of Pinellas County, Tarpon Springs FL, USA***
Bridge and Highway Construction Co.
 • M&J Construction Office – Tarpon Springs, Florida
 Project Engineer, *October 2014 – Present*
 Provide technical and administrative assistance and support for several projects in the US.
- GLF Construction Corporation, Miami FL, USA***
Civil Construction Co.
 • *New Port Galeota Development Project – Guayaguayare, Trinidad and Tobago W.I.*
 Project Engineer *March 2012 – September 2014*
 Design and Build project for NEC (National Energy Corporation). Work consists of refurbish and constructing a new port facility for support of the oil rig around the South East of Trinidad. The work includes pile driving, dredging, concrete, backfill, and roadway work.
- American Bridge Company, Tampa Division***
Civil Marine Construction Co.
 • American Bridge Tampa Office – Tampa, Florida
 Project Engineer, Estimating *November 2011 – January 2012*
 Estimator for private and public projects in US and outside US.
- Arawak Cay Port Improvement Project - Nassau, The Bahamas
 Project Engineer, Assistance Project Manager *September 2010 – November 2011*
 The project consist of a construction of a dock facility for the container terminal that includes dredging operational channel, driving sheet pile wall, driving pipe piles 24in and 12 in, construction of new crane rail beams, concrete slab, encapsulation wall, relocation of existing utilities and vessel and barge fendering and mooring systems.
- American Bridge Tampa Office – Tampa, Florida
 Project Engineer , Estimating *April 2010 – September 2010*
 Estimator for private and public projects in US and outside US.
- Estelle Pump Station – Estelle, Louisiana
 Project Engineer *January 2010 – April 2010*
 American Bridge was a subcontractor for Hills Brothers and the project consist in the construction of a work temporary bridge for the permanent work to be performed. The work consist in driving support piles, assemble and install trestle sections.
- McDuffie Terminal Dock 1 Rehabilitation - Mobile, Alabama
 Project Engineer *September 2009 – February 2010*
-

The project consists of a construction on the rehabilitation of an existing and operation coal dock terminal. The project includes drive concrete piles, pile caps and concrete deck and repair and replace fendering system.

• Pinto Terminal Slab Handling Dock Facility - Mobile, Alabama

Project Engineer

July 2008 – November 2009

The project consists of a construction of a new slab handling dock structure for Alabama State Ports Authority that includes backfill work, drive sheet piles, drive pipe piles, drive HP piles, drive concrete piles, concrete work, crane and barge rail installation, vessel and barge fendering and mooring systems and utilities systems.

• Cruise Ship Pier Replacement - Cozumel, Mexico

Field Engineer

November 2007 – June 2008

The project consists of a construction of a new Cruise Ship Pier for Carnival Cruise Lines that includes, drill and drive pipe piles, concrete work, vessel fendering and mooring systems and utilities systems.

• Ritz-Carlton Rose Island Project – Tampa, Florida

Pre-construction Engineer

July 2007 – November 2007

Project consisted of dredging, upland earthwork, construction of bulkhead, service pier and ro-ro dock, flushing channel structures, rock groins, beach fill and off shore protection.

Real State Investment, Nassau, The Bahamas

• Property Manager

December 2005 – March 2007

Property Management on private real state investment.

ACI, Nassau, The Bahamas

Investment and Development Company

• Project Engineer

August 2002 – December 2006

Developmental Construction commercial and private projects. Cost Assessment.

Project Management

Misener Marine Construction, Tampa, FL

Civil Marine Construction Co.

• Wharf Improvements for Betty K Agencies - Nassau, The Bahamas

Project Engineer

January 2002 – August 2002

Improvements of an existing wharf for Betty K Agencies. The project consisted of a partial demolition of the existing wharf and builds a new wharf. The project include driving a new sheet pile wall, remove unsuitable material and replaced with dredged material, construction of a new concrete sea wall and concrete slab.

• Cruise Ship Pier Repairs and Dredge Work – Saint Thomas, USVI.

Project Engineer

October 2001 – December 2001

Repairs to an existing cruise ship pier terminal and dredging work at St Thomas Bay.

• Tropical Shipping Company - Saint Thomas, USVI.

Project Engineer

February 2001 - October 2001

Constructions of a new commercial wharf terminal for Tropical Shipping. Project consisted of a new sheet pile and concrete wall, dredge work and back fill and new concrete slab.

- Wharf Improvements and Pier Extension for West Indies Co. - Saint Thomas, USVI
 Project Engineer March 2000 - February 2001
 Improvements for existing cruise ships wharf and expansion for an existing cruise ship pier. The improvements consisted of driving a new sheet pile wall, build new wall and replace concrete slabs. Also include dredging work for new cruise ship can use the facilities. The expansion of the pier consisted of driving new steel pipes and builds and expands the existing concrete slab.

- Commercial Dock Facility - Oranjestad, Aruba NA
 Project Engineer November 1999-February 2000
 Construction of small commercial dock for the Aruba Ports Authority. The project consisted of driving steel pipes, concrete beans and wood deck.

- Lanside Crane Rail, Tropical Shipping – San Juan, Puerto Rico
 Field, Office and Project Engineer May 1998 – March 1999
 Project consisted of excavation, drive steel piles, concrete beam, back fill, and install crane rail for shipping cranes.

- Construction of Wharf N & O, Puerto Rico Ports Authority - San Juan, Puerto Rico
 Field, Office and Project Engineer September 1997 – November 1999.
 Project consisted of new sheet pile wall, steel pipes, sea wall, back fill, and concrete beams with rail for shipping cranes.

Crufon Construction Corp., Vega Baja, Puerto Rico

Housing and Building Contractors

Estimator Engineer

April 1997-September1997

Estimate projects of construction for the private companies and government agencies; like housing developments, private and public schools and small office buildings.

Ingenieros y Proyectistas, Guaynabo, Puerto Rico

Housing and Building Contractors

Assistant of Project Engineer and Estimator

July 1996-March 1997

Assisted project engineer in new construction of small hotel and office building. Track and schedule activities of subcontractors, prepare daily and monthly reports and keep track of project progress, keep and maintain an quality and safety reports. Estimator for public and private projects like housing development, buildings and warehouses.

Skills

Bilingual; English and Spanish
 Effective Leader and Organizer
 Work under pressure
 Team work

References

Available Upon Request

Mr. Robert Belasic

1323 Alster Ave
Spring Hill, FL, 34609
Rbelasic@mjconstruction.net
(352) 293-1585

Background/Experience

SR No. 5 (Overseas Hwy) over Snake Creek Canal Bridge Rehabilitation Bridge No 90077

Fin # 436532-1-52-01 Contractor M&J Construction (07/2019 – present)

Project manager/ QC Manager for construction and coatings aspect. Controlling items of work included MOT, coatings, bridge machinery and casting rehabilitation of live load shoes, span locks, preventative maintenance, integrated drive system, and pavement markings.

Oak Street Bridge and Legacy Trail over Hatchett Creek County Work Assignment No Wa798

191751KP Contractor: M&J Construction (07/2019 – 10/2019)

Project Manager for construction aspect. Controlling items included structural pile jacket, treated timber, HDPE pile wrap, clearing and grubbing, flowable fill, concrete diaphragm, epoxy restored spall areas, crack injection, bridge deck expansion joint

SR No. 8 I-10 Rest Area over SR 8 (I-10) Bridge No 500075 and 500076 (08/2019 – 12/2019)

Fin # 222539-2-52-01 Contractor M&J Construction

Project manager for construction and coatings aspect. Controlling items of work included Asphalt Milling, Asphalt Base and Friction, Guardrail removal and installation, litter removal, mowing, MOT, and performance turf.

SR 566 Thonotosassa Road Lane Widening and Pedestrian Sidewalk District 7 (05/2017 – 08/2017)

Fin# 422503-1-52-01 Contractor Tampa Paving Company

Assist Senior CEI Inspector with tracking and all aspects of project while ensuring contractor maintained within the parameters of 2016-2017 Design Standards, as well as FDOT Specifications for Roads and Bridges. Includes but not limited to asphalt paving, earthworks level 1 and 2, concrete testing, accuracy of plans and contractor construction, etc.

SR 93 and 693/ Howard Frankland and Corey Causeway Bridge Rehab District 7 (03/2016 – 03/2017)

Fin# 430706-2-52-01 Contractor M&J Construction

Oversee all aspects of spall restoration, strand splice replacement, concrete placement, pile jacket, mcathodic protection system, tracking of quantities and ensuring all aspects of construction are held within the parameters of Design Standards, as well as FDOT Specifications for Roads and Bridges.

US 19/ SR 55 Pasco Shoulder and Median Widening SR 52 to County Line Road District 7 (01/2015 – 03/2016) FIN# 41886095201 District 7 Contractor: D.A.B.

Lead QC Quality Control Responsibilities includes: Pipe & Embankment Compaction Testing, Roadway Stabilization Compaction Testing and Mixing Depth Checks, Base Compaction Testing, Cores, String Line and Straight Edge, Log Book Entry, QC on Concrete, Proper Identification and Storage of Cylinders, Drill Shaft Monitoring/ Recording/ Inspection

I-75/ SR 52 On/ Off Ramp (10/2014-01/2015) FIN# 25873625201 District 7 Contractor: Prince

QC Technician Responsibilities include: MSE Wall Inspection for Plumpness, Straight Edge, and Compaction, Pipe

& Embankment Compaction Testing, Roadway Stabilization Compaction Testing and Mixing Depth Checks, Base Compaction Testing, Cores, String Line and Straight Edge, Log Book Entry, QC on Concrete, Proper Identification and Storage of Cylinders, Drill Shaft Monitoring/ Recording/ Inspection

Moffitt Cancer Center Tampa (07/2012-10/2014) Private District 7 Contractor: Skanska

QC Technician Responsibilities includes: Building Pad and Pile Pad Compaction Testing and proper locate for design and build, Concrete Testing, QC on Concrete, Proper Identification and Storage of Cylinders, and Fireproof Inspection.

Certifications

- CTQP/ QC Manager
- CTQP/ Final Estimates I
- CTQP/ Asphalt I & II
- Intermediate MOT
- CTQP/ Earthwork Construction Inspection Levels I & II
- CTQP/ Concrete Field Technician Level I
- CTQP/ Auger Cast Pile
- CTQP/ Drill Shaft Inspection
- ACI/ Concrete Field Testing Technician Grade I
- MSE Wall Inspector
- Radiation Safety Certification
- Troxler Nuclear Gauge Testing Grade I
- TIN #: B42276876
- C3 Lead Removal Supervisor

Education

- Zephyrhills High School - High School Diploma - Zephyrhills, FL
- 2005-2008 Central Florida Community College - Some College - Ocala / Lecanto, FL

References

- Farhad Zafarianian – Construction Manager – FDOT District 7
(813) 613-3200
Farhad.Zafarianian@dot.state.fl.us
- Gregory Dees – Construction Engineer – FDOT District 7
(813) 323-1144
Gregory.Dees@dot.state.fl.us
- Joshua Wheatley - CEI Inspector - ICA Engineering
(352) 476-2444
JJwheatbox@hotmail.com
- Tracy Walker - Senior CEI Inspector - Genesis Engineering
(813) 299-1788
Twalker@genesiscei.com
- Mike Proch - Senior CEI Inspector - AIM Engineering

(813) 393-6984

MProch@aimengr.com

Employment History

- **HDR, Inc. Tampa, FL (11/2015 – Present) – Senior CEI Inspector**
- **Test Lab, Inc. Tampa, FL (05/2012 – 11/2015) - QC Field Technician**
- **Trane HVAC Parts Hudson, FL - Warehouse Coordiniator (04/2012 - 05/2013)**
- **Cal-Maine Foods, Inc. Kathleen, FL - Plant Manager (08/2009 - 06/2012)**
- **Johnstone Supply Ocala, FL Warehouse Manager (04/2006-06/2009)**

JUAN F. GONZALEZ ECHEANDIA, PE

P 813-531-1288

E jfgonzalez@gmail.com

A Lutz, FL

OBJECTIVE

Use my experience and professional expertise to achieve a successful and productive work environment.

EXPERIENCE

2020 to Present – M&J Construction

Operations Manager

Responsible for all the operations including Construction, Financial and Administrative aspects. Company specializes in Bridge Structural Repairs along the South East of the US. Corporate Annual revenue of aprox. \$15-40 Million.

2006 to Present – GVG Builders

Managing Partner

Responsible for all the operations including Construction, Financial and Administrative aspects. Company specializes in General Contracting work for Government & Private entities in Florida and the Caribbean, with a specialization in Institutional Work & Historic Restoration. Corporate Annual revenue of approx. \$6 Million.

2000 to 2006 – Francisco Levy, Hijo Inc.

Project Engineer

Project Engineer in for the construction of a new 75,000 sf new University Student Center.

REFERENCES

[Available upon request.]

EDUCATION

UPR – BS Civil Engineering (Magna Cum Laude)

MIT-UPR Urban Rail Research Program

OSHA Safety – 30 hrs.

PROFESSIONAL ENGINEERING LICENCES

PE – Florida

PE – North Carolina

PE – Puerto Rico

CERTIFIED GC – Florida

KEY SKILLS

- PROJECT MANAGEMENT
- ACCOUNTING
- CORPORATE MANAGEMENT
- PROBLEM SOLVING
- DISPUTE RESOLUTION

Yiannis Kokkinos E.I.T

509 Whitcomb Blvd Tarpon Springs, FL 34689

Telephone No: 727-946-6475 Email: Yiannis@mail.usf.edu

Objective: To obtain an entry level structural engineering position with H.W Lochner Inc. Special interest in the development of structural design.

Education:

University of South Florida	Tampa, Florida
Bachelors in Civil Engineering	July 22, 2016
Masters in Civil & Structural Engineering	May 4, 2019

- Developed a bridge design for my senior project at the University of South Florida when pursuing my Bachelor's degree.
- Developed a three story steel building design in my graduate studies.

Internship Experience:

M&J Construction	Tarpon Springs, Florida
Engineering Intern	April 2018-Present

- Worked at M&J construction for one year where I reviewed Bridge and Roadway plans for bid proposals.

Accomplishments

- Became valedictorian throughout all the years in High school.
- Received a Scholarship from the Pan American Cretan Association (January, 2 2010).
- Passed my Fundamental Engineering Exam in the state of Florida (January, 30 2017).
- 3.7 GPA in my Graduate Studies.

Technical Skills:

- Proficient in using Microsoft office (Excel, Word, and PowerPoint).
- Used AutoCAD on engineering projects.
- Risa-3D via Advanced Steel Design Project in my graduate studies.
- Ansys via Applied Finite Elements in my graduate studies.
- C5 and C3 Supervisor/Competent Person.

Qualities & Values:

- Excellent Communication skills in teamwork when working on team projects.
- Self-Starter who can work independently or with a team.
- Adapts to new concepts quickly.

Profit & Loss

January through December 2019

	Jan - Dec 19
Ordinary Income/Expense	
Income	
4010 · Construction Revenue	15,259,108.77
Total Income	15,259,108.77
Cost of Goods Sold	
5000 · COGS	
5100 · Mobilization	
51001 · Bonds	103,201.00
51002 · Signs	0.00
51003 · Permit	2,858.76
51004 · Insurance	2,500.00
51005 · Other	20,223.56
51006 · Mobilization - Subs	275,728.31
5100 · Mobilization - Other	17,378.78
Total 5100 · Mobilization	421,890.41
5200 · Subcontract	
52001 · Subcontractor	3,572,528.38
52002 · Sub - Affiliate	1,280,804.48
52003 · Temporary Help	31,800.11
52004 · Off Duty Officers	25,355.00
52005 · Engineering/Consulting	135,074.29
5200 · Subcontract - Other	0.00
Total 5200 · Subcontract	5,045,562.26
5300 · Equipment	
53001 · Equip Rentals	342,795.69
53002 · Equip Repairs	10,153.62
Total 5300 · Equipment	352,949.31
5400 · Field Support	
54001 · Lodging	311,747.98
54003 · Apartment Rental	20,077.25
54006 · Utilities	6,018.04
54007 · Office Supplies	670.43
54008 · Safety Supplies	8,187.57
54012 · G&A	457.96
Total 5400 · Field Support	347,159.23
5500 · Materials	
55001 · Job Materials	3,860,320.63
55002 · Job Supplies	72,874.10
55003 · Delivery	3,093.99
55004 · Small Tools	4,947.94
5500 · Materials - Other	4,069.59
Total 5500 · Materials	3,945,306.25
5600 · Direct Labor	
56001 · Direct Labor - Base	1,131,977.58
56002 · Direct Labor- OT	217,810.45
56003 · Per Diem	234,271.84
56004 · Direct Labor-Bonuses	71,000.00
56007 · Workers Comp Ins	79,565.00
56008 · Payroll Taxes	
560081 · Social Security	88,698.21
560082 · Medicare	20,986.30
560083 · FUTA	1,303.15
560084 · SUTA	5,110.29
56008 · Payroll Taxes - Other	21.40
Total 56008 · Payroll Taxes	116,119.35
Total 5600 · Direct Labor	1,850,744.22

Profit & Loss

January through December 2019

	Jan - Dec 19
5700 · Job Site	
57001 · Portable Toilet	12,831.86
57002 · Dumpster	36,614.68
57003 · Waste Disposal	11,044.94
57004 · Testing	41,485.05
57005 · Employee Medical	241.00
57006 · Accidents/Claims	165.90
57007 · Fencing	-618.20
57009 · Landscaping	184.00
57011 · Storage Container	11,289.90
57012 · Crane Service	495.00
57014 · Warranty Work	60,000.00
Total 5700 · Job Site	173,734.13
5800 · Vehicles	
58001 · Gas & Oil	171,147.36
58002 · Off Road Fuel	42,589.75
58003 · Vehicle Allowance	54,109.59
58004 · Boat	2,983.36
58005 · Tolls & Parking	634.23
58006 · Travel & Meals	5,307.81
58007 · Repairs	8,992.46
5800 · Vehicles - Other	19.20
Total 5800 · Vehicles	285,783.76
Total 5000 · COGS	12,423,129.57
Total COGS	12,423,129.57
Gross Profit	2,835,979.20
Expense	
6002 · Accounting	40,000.00
6003 · Advertising	314.70
6004 · Annual Report	555.22
6015 · Bank fees	5,076.12
6018 · Bid Expense	
601801 · Bid	13,743.15
601803 · Cert of Existence	256.00
601804 · Misc Bond	1,400.00
6018 · Bid Expense - Other	2,619.95
Total 6018 · Bid Expense	18,019.10
6030 · Boat expenses	202.80
6040 · Building Maintenance	
60401 · Building Maintenance - 809	53,258.71
60402 · Building Maintenance - 805	1,853.87
6040 · Building Maintenance - Other	30,984.58
Total 6040 · Building Maintenance	86,097.16
6050 · Computer	
605001 · Computer repairs	25,915.43
605002 · Programs	8,596.53
605003 · Computer Purchase	1,959.60
6050 · Computer - Other	331.65
Total 6050 · Computer	36,803.21
6065 · Credit Cards & Lines Misc. Fees	105.00
6070 · Delivery fees	6,129.21
6080 · Depreciation	163,832.79
6090 · Dues	150.00
6105 · Employee expenses	
610501 · Gifts	1,040.56
610502 · Employment agency	15,135.00
610503 · Training	32,145.32
610504 · Temp help	108.00

M & J Construction Company of Pinellas County, Inc.

04/20/20

Profit & Loss

Accrual Basis

January through December 2019

	Jan - Dec 19
610505 · License/Testing	3,856.27
610506 · Help wanted ad	830.08
6105 · Employee expenses - Other	274.00
Total 6105 · Employee expenses	53,389.23
6110 · Entertainment	383.16
6115 · Equipment Purchase	1,019.78
6120 · Equipment Repair	135,907.61
6125 · Equipment Rental	408.63
6130 · Freight	4,277.07
6140 · Insurance	
614001 · Automobile	249,328.72
614002 · Boat	24,661.56
614003 · Disability	3,260.88
614004 · D&O	17,922.39
614005 · Flood	2,450.99
614006 · General Liability	62,314.28
614007 · Group Health	202,967.25
614008 · Inland Marine	32,842.00
614010 · Property	9,145.03
614011 · Umbrella	48,513.02
614012 · Workers Comp	16,365.66
6140 · Insurance - Other	5,332.77
Total 6140 · Insurance	675,104.55
6150 · Legal & Professional	
615002 · Complaint - J Boutzoukas	63,937.00
6150 · Legal & Professional - Other	19,783.73
Total 6150 · Legal & Professional	83,720.73
6160 · Licenses	4,522.60
6170 · Management fee	1,441.01
6175 · Membership	1,015.34
6180 · Miscellaneous	13,295.78
6190 · Office Supply	19,474.70
6200 · Outside services	
620001 · Management Fee	63.84
620003 · Professional Fee	8,982.92
620004 · Registered Agent	1,190.00
Total 6200 · Outside services	10,236.76
6210 · Pest Control	955.70
6220 · Postage	
622001 · Meter Mail	796.61
622002 · Meter rental	156.51
622003 · PO Box	393.40
6220 · Postage - Other	692.12
Total 6220 · Postage	2,038.64
6230 · Printing	39.97
6235 · Safety Supplies	2,096.49
6240 · Security	11,267.26
6245 · Settlement James Boutzoukas	2,251,391.00
6250 · Subscriptions	3,402.16
6260 · Taxes - General	
62006 · Sales Tax Payable at Ven...	40,407.74
626001 · Business	443.95
626002 · Franchise	2,003.06
626003 · Heavy Vehicle Use	550.00
626004 · Real Estate	13,087.55
6260 · Taxes - General - Other	94.62
Total 6260 · Taxes - General	56,586.92
6270 · Taxes - PR	
627001 · Social Security	46,985.81

Profit & Loss

January through December 2019

	Jan - Dec 19
627002 · Medicare	6,588.57
627003 · FUTA	396.15
627004 · SUTA	349.74
627005 · Other	4,795.14
Total 6270 · Taxes - PR	59,115.41
6280 · Telephone	
628001 · Cell	15,999.39
628002 · Office - Phones	11,768.92
6280 · Telephone - Other	133.76
Total 6280 · Telephone	27,902.07
6285 · Tool Purchases - Small	7,583.15
6290 · Travel	
629001 · Airfare	5,393.44
629002 · Car Rental	192.13
629003 · Hotel	8,870.31
629004 · Meals	850.92
629005 · Parking/Tolls	8,456.46
6290 · Travel - Other	0.00
Total 6290 · Travel	23,763.26
6300 · Utilities	
630001 · Electric	6,244.89
630002 · Water	4,374.45
6300 · Utilities - Other	110.40
Total 6300 · Utilities	10,729.74
6310 · Vehicle Exp	
631002 · Fuel	58,520.59
631003 · Permits	9,278.93
631004 · Repairs & Parts	71,656.94
631005 · Registrations	16,176.38
6310 · Vehicle Exp - Other	140.10
Total 6310 · Vehicle Exp	155,772.94
6500 · Wages - Overhead	
650001 · Wages - Officers	374,000.00
650002 · Wages - Office	435,761.73
650003 · Office - Bonus	35,100.00
650004 · Wages - Yard	34,984.30
650005 · Wages - Yard OT	6,321.59
6560 · Wages - Office.	0.00
Total 6500 · Wages - Overhead	886,167.62
6600 · Wages - Per Diem	
660001 · Per Diem - Office	36.78
6605 · Per Diem - Office..	15,351.00
Total 6600 · Wages - Per Diem	15,387.78
6700 · Yard - Parts & Supplies	8,376.23
6888 · Uncategorized Expenses	0.00
8010 · Penalty	78.21
Total Expense	4,884,136.81
Net Ordinary Income	-2,048,157.61
Other Income/Expense	
Other Income	
7210 · Dividend Income	10,507.52
7230 · Disposition of Assets	42,418.64
7250 · Interest Income	9.34
7500 · Interest Expense	-5,951.75

2:18 PM

M & J Construction Company of Pinellas County, Inc.

04/20/20

Profit & Loss

Accrual Basis

January through December 2019

	Jan - Dec 19
Total Other Income	46,983.75
Other Expense	
9000 · Income Taxes	
9200 · Federal Income Tax Expense	12,263.67
Total 9000 · Income Taxes	12,263.67
Total Other Expense	12,263.67
Net Other Income	34,720.08
Net Income	-2,013,437.53

Request for Taxpayer Identification Number and Certification

Give Form to the requester. Do not send to the IRS.

Go to www.irs.gov/FormW9 for instructions and the latest information.

1 Name (as shown on your income tax return). Name is required on this line; do not leave this line blank.

M&J Construction Company of Pinellas County, Inc.

2 Business name/disregarded entity name, if different from above

3 Check appropriate box for federal tax classification of the person whose name is entered on line 1. Check only **one** of the following seven boxes.

Individual/sole proprietor or single-member LLC

C Corporation

S Corporation

Partnership

Trust/estate

Limited liability company. Enter the tax classification (C=C corporation, S=S corporation, P=Partnership) ▶ _____

Note: Check the appropriate box in the line above for the tax classification of the single-member owner. Do not check LLC if the LLC is classified as a single-member LLC that is disregarded from the owner unless the owner of the LLC is another LLC that is not disregarded from the owner for U.S. federal tax purposes. Otherwise, a single-member LLC that is disregarded from the owner should check the appropriate box for the tax classification of its owner.

Other (see instructions) ▶

4 Exemptions (codes apply only to certain entities, not individuals; see instructions on page 3):

Exempt payee code (if any) _____

Exemption from FATCA reporting code (if any) _____

(Applies to accounts maintained outside the U.S.)

5 Address (number, street, and apt. or suite no.) See instructions.

809 S. Safford Ave.

6 City, state, and ZIP code

Tarpon Springs, Florida 34689

7 List account number(s) here (optional)

Requester's name and address (optional)

See Specific Instructions on page 3.

Part I Taxpayer Identification Number (TIN)

Enter your TIN in the appropriate box. The TIN provided must match the name given on line 1 to avoid backup withholding. For individuals, this is generally your social security number (SSN). However, for a resident alien, sole proprietor, or disregarded entity, see the instructions for Part I, later. For other entities, it is your employer identification number (EIN). If you do not have a number, see *How to get a TIN*, later.

Note: If the account is in more than one name, see the instructions for line 1. Also see *What Name and Number To Give the Requester* for guidelines on whose number to enter.

Social security number								
				-				

or

Employer identification number									
5	9	-	2	3	6	1	0	2	0

Part II Certification

Under penalties of perjury, I certify that:

- The number shown on this form is my correct taxpayer identification number (or I am waiting for a number to be issued to me); and
- I am not subject to backup withholding because: (a) I am exempt from backup withholding, or (b) I have not been notified by the Internal Revenue Service (IRS) that I am subject to backup withholding as a result of a failure to report all interest or dividends, or (c) the IRS has notified me that I am no longer subject to backup withholding; and
- I am a U.S. citizen or other U.S. person (defined below); and
- The FATCA code(s) entered on this form (if any) indicating that I am exempt from FATCA reporting is correct.

Certification instructions. You must cross out item 2 above if you have been notified by the IRS that you are currently subject to backup withholding because you have failed to report all interest and dividends on your tax return. For real estate transactions, item 2 does not apply. For mortgage interest paid, acquisition or abandonment of secured property, cancellation of debt, contributions to an individual retirement arrangement (IRA), and generally, payments other than interest and dividends, you are not required to sign the certification, but you must provide your correct TIN. See the instructions for Part II, later.

Sign Here Signature of U.S. person ▶

Date ▶ 2/19/2020

General Instructions

Section references are to the Internal Revenue Code unless otherwise noted.

Future developments. For the latest information about developments related to Form W-9 and its instructions, such as legislation enacted after they were published, go to www.irs.gov/FormW9.

Purpose of Form

An individual or entity (Form W-9 requester) who is required to file an information return with the IRS must obtain your correct taxpayer identification number (TIN) which may be your social security number (SSN), individual taxpayer identification number (ITIN), adoption taxpayer identification number (ATIN), or employer identification number (EIN), to report on an information return the amount paid to you, or other amount reportable on an information return. Examples of information returns include, but are not limited to, the following.

- Form 1099-INT (interest earned or paid)

- Form 1099-DIV (dividends, including those from stocks or mutual funds)
- Form 1099-MISC (various types of income, prizes, awards, or gross proceeds)
- Form 1099-B (stock or mutual fund sales and certain other transactions by brokers)
- Form 1099-S (proceeds from real estate transactions)
- Form 1099-K (merchant card and third party network transactions)
- Form 1098 (home mortgage interest), 1098-E (student loan interest), 1098-T (tuition)
- Form 1099-C (canceled debt)
- Form 1099-A (acquisition or abandonment of secured property)

Use Form W-9 only if you are a U.S. person (including a resident alien), to provide your correct TIN.

If you do not return Form W-9 to the requester with a TIN, you might be subject to backup withholding. See What is backup withholding, later.

Jobs in Process - 2019 -2020

JOB DESCRIPTION	OWNER INFORMATION	CONTRACT INFO.
248		
SR 5/Overseas Highway		Contract Amount
Bridge Painting	FDOT	\$ 1,525,830
Contract # E6K86	1000 NW 111th Ave	Awarded 11/20/18
FIN# 436532-1-52-01	Miami, FL 33172	Start 06/17/19
		Est. Completion May-20
251		
Blue Heron Blvd. Palm Beach		Contract Amount
Bridge Rehab	FDOT	\$ 1,592,830
Contract # E4T46	3400 W. Commercial Blvd.	Awarded 01/30/19
FIN# 433888-1-52-01	Ft. Lauderdale, FL 33309	Start 07/12/19
		Est. Completion Apr-20
256		
State Rd 93/I-75 NB Ramp at NW 138 St. Miami Dade		Contract Amount
Bridge Rehab	FDOT	\$ 1,195,597
Contract # E6H56	1000 NW 111 Avenue	Awarded 08/26/19
FIN# 429995-1-52-01	Miami, FL 33172	Start 11/04/19
		Est. Completion Sep-20
259		
US 29 Bridge Rehab - Anderson County		Contract Amount
Bridge Painting	SC-DOT	\$ 495,636
Contract # 17818	PO BOX 191	Awarded 11/05/19
Project # P038847	Columbia, SC 29201	Start 01/07/20
		Est. Completion May-20

Jobs Completed 2016-2019

JOB DESCRIPTION	OWNER INFORMATION	CONTRACT INFO
213 I-10 Mississippi River Clean, paint and repair Contract # H009328.6 Bond # 566052	LADOT 1201 Capital Access Rd Baton Rouge, LA 70802 225-379-1470 Tim Thomas	Contract Amount \$ 8,221,916.76 Awarded 03/05/14 Start 09/14/14 Completed 06/14/16
216 SR 500 US192 Catholic Protection Contract # T5496 Fin # 431066-1-52-01 Bond # 650184	FDOT Central 605 Suwannee Street Tallahassee, FL 32399 Juanita Moore 840-414-4015	Contract Amount \$ 4,280,333.27 Awarded 07/14/14 Start 09/29/14 Completed 08/05/16
217 Broad Causeway Bridges SR922 Catholic Protection, class IV concrete Contract # BC-1429890580.0 Fin # NA Bond # 9098345	Town of Bay Harbor Islands 9665 Bay Harbor Terrace Bay Harbor Islands, FL 33154 Randy Daniel, PE 305-866-6241	Contract Amount 17,559,399 Awarded 11/01/14 Start 02/09/15 Completed 05/31/17
221 SR404 Indian River Concrete repairs & cathodic protection Contract # T5504 FIN # 433269-1-52-01	FDOT - Central 605 Suwannee Street Tallahassee, FL 32399 Junita Moore 850-414-4015	Contract Amount \$ 2,763,715.56 Awarded 03/17/15 Start 07/28/15 Completed 08/26/16
225 Flagler Memorial Bridge Metalizing Contract # 33274-5678S	FL Structural Steel 2710 5th Ave Tampa, FL 33605 813-241-4261 Rob Barthelemy	Contract Amount \$ 759,086.00 Awarded 09/09/15 Start 05/05/16 Completed 08/28/16
226 S2 S3 S4 Service Canal Bridges Refurbish concrete, repair steel Contract # 4600003320 Fin # NA	SFWMD 3301 Gun Club Road W Palm Beach, FL 33406 Tim Harper 561-686-8800	Contract Amount \$ 1,727,871.00 Awarded 09/23/15 Start 10/12/15 Completed 08/30/17
227 Campbell and Gandy Bridges Class IV concrete, cathodic protection and spalls Contract # E7K84 Fin # 43070615201	FDOT District 7 11201 N McKinley Dr Tampa, FL 33612 Farhad.zafarianian@dot.state.fl.us 813-975-6026	Contract Amount \$ 1,940,979.00 Awarded 10/17/15 Start 11/01/15 Completed 01/30/17
228 Howard Frankland Bridge Cathodic protection and spall repair	FDOT District 7 11201 N McKinley Dr	Contract Amount \$ 2,214,502.00

Contract #	E7K76	Tampa, FL 33612	Awarded	12/23/16
Fin #	43070625201	Linda Harp	Start	03/21/16
		813-975-6092	Completed	04/04/17
229	SR 292 Perdido Key	FDOT District 2	Contract Amount	
	Metalizing	1074 US Highway 90	\$	1,750,297.00
Contract #	E3N76	Chipley, FL 32428	Awarded	02/10/16
FIN#	415575-3-52-01	850-758-3798	Start	05/15/16
			Completed	08/28/16
231	Dames Point	FDOT District 2	Contract Amount	
	Milling, anchor, timbers	1109 Marion Ave	4,034,679.78	
Contract #	E2U92	Lake City, FL 32025	Awarded	4/1/2016
FIN #	43015715201	Don Buwaida	Start	6/2/2016
		386-758-3798	Completed	05/19/17
233	ICA	ICA	Contract Amount	
	Conroy Rd over I4	6395 Tower Lane	467,566.02	
	Catholic protection & spall repair	Sarasota, FL 34234	Awarded	11/01/16
Contract #	C-P0902-00700	Darren DeWitt	Start	11/28/16
Fin #	NA	407-270-7840	Completed	01/31/17
234	Gandy SR694	Condette America	Contract Amount	
	Disk bearing masonry plate	10790 NW 127th St	15,730.00	
Contract #	902.019	Medley, FL 33178	Awarded	02/10/17
FIN #	NA	Andres Mendoza	Start	02/14/17
		727-873-0990	Completed	02/14/17
235	Howard Frankland	FDOT Dist 7	Contract Amount	
	Rehab, concrete, jackets & fenders	11201 N McKinley Dr	\$	865,313
Contract#	E7L45	Tampa, FL 33612	Awarded	02/28/17
Fin #	43243515201	Randall Aebersold	Start	05/17/17
		Randall.Aebersold@dot.state.fl.us	Completed	2/8/2018
240	SR8 Apalachicola RR Bridge	FDOT Dist 3	Contract Amount	
	Repairs	605 Suwannee St	\$	1,158,389
Contract #	T3659	Tallahassee, FL 32399	Awarded	07/05/17
FIN#	43728425201	Jeff Kerwin	Start	8/29/2017
		Jeff.Kerwin@dot.state.fl.us	Completed	9/9/2018
245	Miami-Dade / Monroe Cty	FDOT	Contract Amount	
	Painting	1000 NW 111 Avenue	\$	366,908
Contract #	E6K88	Miami, FL 33172	Awarded	08/03/18
FIN#	434684-1-52-01		Start	08/29/19
			Completed	7/31/2019
246	DG00461		Contract Amount	

Bridge 31 on SR1010 Bridge Rehab. Contract # DG00461 FIN# 7BPR.3.7	North Carolina DOT PO Box 14996 Greensboro, NC 27415-4996	Awarded Start Completed	\$ 3,211,619
247 STP-0041-02(023)/107840301 Carroll County Bridge Painting US35 Beidge IDG00461	MSDOT PO Box 1850 Jackson, MS 39215	Awarded Start Completed	Contract Amount \$ 299,416
250 002-0-2018_Bridge Rehab_Sumter County FL Sumpter County Bridge Rehab ITB 022-0-2018/RS	Board of Sumpter County 735 Powell Rd Ste: 200 Wildwood, FL 34785	Awarded Start Completed	Contract Amount \$ 679,562
252 E4T53 - Overcoating Existing Structural Steel Palm Beach County FL Palm Beach County Bridge Painting FIN# 441457-1-52-01	FDOT 7900 Forest Hill Blvd. West Palm Beach, FL 33413	Awarded Start Completed	Contract Amount \$ 373,586
253 Oak Street Bridge (Tidewater Canal) Nokomis, FL Bridge Repair Contract # 2019-208 PO# PO192950	Sarasota County BOCC 1660 Ringling Blvd. Sarasota, FL 34236	Awarded Start Completed	Contract Amount \$ 339,646
254 Crystal Dr Bridge Repair Madeira Beach FL Maderia Beach, FL Bridge Repair Contract # 2019-29	City of Maderia Beach 300 Municipal Dr. Maderia Beach, FL 33708	Awarded Start Completed	Contract Amount \$ 149,764



M & J Construction Company of Pinellas County, Inc
of
 Tarpon Springs, FL

*has met or exceeded the requirements set forth in the
 SSPC Painting Contractor Certification Program for*

**FIELD APPLICATION OF COATINGS
 COMPLEX STRUCTURES**

SSPC - QP1



.....
 President, SSPC

March 31, 2020 – March 31, 2021

.....
 Validation Period



Certification for dates listed above to M & J Construction Company of Pinellas County, Inc. Tarpon Springs, FL
 Owners are advised to contact SSPC at 412-281-2331 ext. 2235 or ext. 2209 to verify authenticity of certification
 SSPC 800 Trumbull Dr. Pittsburgh, PA 15205 PCCP rules V July 2019



M & J Construction Company of Pinellas County, Inc

of
Tarpon Springs, FL

*has met or exceeded the requirements set forth in the
SSPC Painting Contractor Certification Program for*

INDUSTRIAL HAZARDOUS PAINT REMOVAL SSPC-QP2

"A"

Category

March 31, 2020 – March 31, 2021

Validation Period



[Signature]
President, SSPC

Certification for dates listed above is M & J Construction Company of Pinellas County, Inc. Tarpon Springs, FL
Owners are advised to contact SSPC at 412-281-2331 ext. 2235 for ext. 2219 to verify authenticity of certification.

SSPC, 800 Trumbull Dr. Pittsburgh, PA 15215. PCCP rules V. July 2019





M & J Construction Company of Pinellas County, Inc
of

Tarpon Springs, FL

*has met or exceeded the requirements set forth in the
SSPC Contractor Certification Program for*

**THERMAL SPRAY (METALLIZING)
SSPC - QP6**



[Signature]
.....
President, SSPC

.....
March 31, 2020 - March 31, 2021
.....
Validation Period



Certification for dates listed above to M & J Construction Company of Pinellas County, Inc. Tarpon Springs, FL
Owners are advised to contact SSPC at 412-281-2331 ext. 2235 or ext. 2209 to verify authenticity of certification.
SSPC 800 Trumbull Dr. Pittsburgh, PA 15205. FCCP rules V. July 2019