

**CITY OF FORT PIERCE BIDDER'S CHECKLIST**

This checklist is provided to assist each Bidder in the preparation of their bid response. Included in this checklist are important requirements, which is the responsibility of each Bidder to submit with their response in order to make their response fully compliant. This checklist is only a guideline, it is the responsibility of each Bidder to read and comply with the Invitation to Bid in its entirety.

**Check "Yes" or "No" to each of the following:**

	<b>YES</b>	<b>NO</b>
Is Invitation to Bid cover page (page 1) completed, signed and attached?	<input checked="" type="checkbox"/>	<input type="checkbox"/>
Is Bid Response Form completed, signed and attached?	<input checked="" type="checkbox"/>	<input type="checkbox"/>
W-9 Form completed, signed and attached?	<input checked="" type="checkbox"/>	<input type="checkbox"/>
All prices have been reviewed for mathematical accuracy, all price corrections initialed, and all price extensions and totals thoroughly checked.	<input checked="" type="checkbox"/>	<input type="checkbox"/>
Include proof of proper licensing as stated in bid documents.	<input checked="" type="checkbox"/>	<input type="checkbox"/>
Include proof of proper insurance as stated in bid documents.	<input checked="" type="checkbox"/>	<input type="checkbox"/>
Bid envelope is marked accordingly.	<input checked="" type="checkbox"/>	<input type="checkbox"/>
Is Drug-Free Workplace form signed and enclosed?	<input checked="" type="checkbox"/>	<input type="checkbox"/>
Are two (2) complete bid packages included (one original and one electronic copy (PDF) on a USB Flash Drive)	<input checked="" type="checkbox"/>	<input type="checkbox"/>
Is each Bid Addendum (when issued) signed and included?	<input checked="" type="checkbox"/>	<input type="checkbox"/>

**PLEASE SIGN AND RETURN WITH BID**   
 Danny Boromei - President

**DELIVER TO:**

City of Fort Pierce, Purchasing Division  
 Room 101  
 100 North U.S. #1  
 Fort Pierce, FL 34950

**MAIL TO:**

City of Fort Pierce Purchasing Division,  
 Room 101  
 P.O. Box 1480  
 Fort Pierce, FL 34954-1480

**CITY OF FORT PIERCE**

**INVITATION TO BID  
 and  
 BIDDER ACKNOWLEDGMENT**

**Bid Writer:** Gelencia Carter, 772-467-3102

**Bid No:** 2022-018

**Pre-Bid Conference Date:**  
 10:00AM, THURSDAY, MAY 26, 2022

**Bid Title:** GEORGIA AVENUE BASIN WATER  
 QUALITY IMPROVEMENTS

**Pre-Bid Conference Location:**  
 City Hall, Commission Chambers  
 100 North U.S. Highway #1  
 Fort Pierce, FL 34950

**Bid Opening Location:**  
 Purchasing Division Conference Room, Room 101  
 100 North U.S. #1, 1st Floor  
 Ft. Pierce, Florida 34950

**Bid Due Date & Time:**  
 3:00 PM, THURSDAY, JUNE 9, 2022

If you need any reasonable accommodation for any type of disability in order to participate in this procurement, please contact this department as soon as possible.

**Bidder Name:**

Boromei Construction Inc.

*I hereby certify that this bid is made without prior understanding, agreement, or connection with any corporation, firm, or person submitting a bid for the same materials, supplies or equipment, and is in all respects fair and without collusion or fraud. I agree to abide by all conditions of this bid and certify that I am authorized to sign this bid for the bidder.*

**Mailing Address:**

420B NW 3rd Street

X   
 Authorized Signature (Manual)

**City, State, Zip Code:**

Okeechobee, FL 34972

**Typed or Printed Name:**

Danny Boromei

**Type of Entity (Select one):**

Corporation

Partnership

Proprietorship

**Title:** President

**Incorporated in the State of:** Florida **Year:** 2004

**Delivery in** 120/150 **days, After Receipt Order**

**Phone Number:** 863.623.4314

**Payment Terms:** Net 30 Days

**Fax Number:** 863.763.6337

**FEIN or SS Number:** 20-1321621

**E-Mail Address:** danny@boromeiconstruction.com

**Local Business:**  Y  N **MWBE:**  Y  N

**Bid Security is attached, when required, in the amount of \$** 177,122.00

**If returning as a "No Bid" state reason:**

F.O.B. DESTINATION

**THIS PAGE MUST BE COMPLETED AND RETURNED WITH YOUR BID**

**PROPOSAL TO  
THE CITY OF FORT PIERCE**

**FOR**

**GEORGIA AVENUE BASIN WATER QUALITY IMPROVEMENTS**

NAME OF BIDDER: Boromei Construction Inc.

MAILING ADDRESS: 420B NW 3rd Street, Okeechobee, FL 34972

STREET ADDRESS: 420B NW 3rd Street, Okeechobee, FL 34972 (Zip Code)

PHONE NUMBER: 863.623.4314

To the: City of Fort Pierce

Pursuant to and in compliance with your notice inviting sealed proposals (Call for Bids), Instructions to Bidders, and the other documents relating thereto, the undersigned bidder, having familiarized himself with the terms of the Contract Documents, local conditions affecting the performance of the contract, and the cost of the Work at the place where the Work is to be done, hereby proposes and agrees to perform within the time stipulated in the Contract, including all of its component parts and everything required to be performed, and to provide and furnish any and all utility and transportation services necessary to perform the contract and complete in a workmanlike manner, all of the Work required in connection with the construction of said Work, all in strict conformity with the plans and/or details, specifications and other related Contract Documents included herein.

The undersigned Bidder acknowledges receipt of the following Addenda, which have been considered in preparation of this Bid:

No. <u>1</u>	Dated <u>5-18-2022</u>	No. <u>2</u>	Dated <u>5-26-2022</u>
No. <u>3</u>	Dated <u>6-2-2022</u>	No. _____	Dated _____
No. _____	Dated _____	No. _____	Dated _____

The undersigned Bidder agrees that the Work shall be achieve final construction within 150 calendar days according to the schedule and the Notice to Proceed set forth in these Documents.

The undersigned Bidder further agrees to pay liquidated damages as described herein and engineering and field inspection expenses, due to overtime work and avoidable delays, which shall be in addition to such other amounts for actual delay damages.

Bidder has stated all prices in numerals in accordance with Section 11.2 of the Instruction to Bidders in the blank space(s) provided for that purpose. Bidder has completed all portions of the Bid to avoid disqualification.

The undersigned, as Bidder, declares that the Bid is made in good faith; that this proposal is made without collusion with any person, firm, or corporation; and he proposes and agrees, if the proposal is accepted, that he will execute a contract with the City in the form set forth in the Contract Documents; that he will furnish the Contract Security Insurance Certificates; that he is aware that failure to properly comply with the requirements set out in the INSTRUCTIONS TO BIDDERS and elsewhere in the Contract Documents may result in a finding that the Bidder is non- responsive and a forfeiture of the



## BID FORMS

## EXHIBIT "D" SECTION 001

Work shall be completed, ready for final payment in accordance with Section 8 and 9 of the General Conditions.

Time is of the essence of this Contract and Contractor recognizes that the City will suffer financial loss if the Work, or portions authorized, is not completed within the number of days stated above. Accordingly, Contractor agrees to pay City the liquidated damages stated in the Agreement for each day after the time specified above that the Work is not complete in accordance with Sections 8 and 9 of the General Conditions and with the Agreement.

These liquidated damages are cumulative and additive and represent a reasonable estimate of City's expenses for extended delays. Furthermore, Contractor agrees to pay City expenses for inspection, engineering services, and administrative costs associated with such delay.

In addition to these amounts, there may be additional other amounts for delay damages incurred by City as a result of delays by Contractor. These actual delay damages will include, but not be limited to, delay damage settlements or awards, penalties, and professional fees incurred in connection with such settlements, awards, or penalties and fines imposed by regulatory agencies, contract damages, and loss of use.

### ACCOMPANYING THIS PROPOSAL IS Bidder's Bond

(Insert the word(s) "cashier's check," "bidder's bond," "certified check," or other security as provided by law, as the case may be), in an amount equal to at least 10% of the total amount of the bid, payable to the CITY OF FORT PIERCE the undersigned deposits above-named security as a proposal guarantee and agrees that it shall be forfeited to the City as liquidated damages in case this proposal is accepted by the City and the undersigned fails to execute a contract with the City as specified in the Contract Documents, accompanied by the required payment and faithful performance bonds, with sureties satisfactory to the City, and accompanied by the required certificates of insurance coverage and endorsements. Should the City be required to engage the services of an attorney in connection with the enforcement of this bid, bidder promises to pay City reasonable attorneys' fees and costs (including attorneys' fees and costs on appeals), incurred with or without suit.

The Work shall be performed under a State of Florida Contractor's License. Contract shall not be awarded unless proof of valid license(s) is provided, and license shall be appropriate for the nature of the Work.

The Bidder certifies that the following documents are included in the Bid and are complete:

1. Bid form, list of Addenda received, and authorized signatures.
2. Bid Bond with Power of Attorney attached.
3. Affidavit of Non-Collusion.
4. Trench Safety Act Form.

The Bidder further certifies that he will submit within ten (10) days of notification of the Apparent Successful Bidder:


1. List of Major Subcontractors
2. Payment Bond
3. Performance Bond

**BID FORMS**

**EXHIBIT "D"  
SECTION 001**


- 4. Agreement
- 5. Certificates of Insurance


NOTE: If bidder is a corporation, the legal name of the corporation shall be set forth below, together with signature(s) of the officer or officers authorized to sign contracts on behalf of the corporation and corporate seal; if bidder is a partnership, the true name of the firm shall be set forth below with the signature(s) of the partner or partners authorized to sign contracts in behalf of the partnership; and if the bidder is an individual, his signature shall be placed below.

Bidder: Boromei Construction Inc.  
 (Type or Print)  
 By:   
 Name: Danny Boromei  
 Title: President  
 Dated: June 9, \_\_\_\_\_, 2022

(Corporate Seal)

Attest  
 If Corporation

By:   
 (Signature)  
 Name: Melissa Stone  
 Title: Secretary

Witnesses:   
 (Signature)

(If partnership  
 Or individual) \_\_\_\_\_  
 (Signature)

Contractor's License (State, Number, Expiration Date, Type of License)  
Florida - August 31, 2022 - General Contractor - CGC1508299

**END OF SECTION**



IN WITNESS WHEREOF, the above parties have executed this instrument under their several seals this 9th day of June, 2022, the name and corporate seal of each corporate party being hereto affixed, and these presents duly signed by its undersigned representative pursuant to authority of its governing body.

WITNESSES  
(if individual  
or partnership)

\_\_\_\_\_  
\_\_\_\_\_  
\_\_\_\_\_


PRINCIPAL

Boromei Construction Inc.

By:

(Signature)

Name:




Title: Danny Boromei Jr, President

ATTEST (if corporation)

By:

(Signature)

Name:

  
Melissa Stone

Title:

Corporate Secretary  
(Corporate Seal)


SURETY

Travelers Casualty and Surety Company of America

By:

(Signature)

Name:

  
Matthew T Smith

Title:

Attorney-in-Fact, E148192

(Surety Seal)

**EXHIBIT "D"**  
**SECTION 002**

Attach a certified copy of Power of Attorney appointing individual Attorney-in-Fact for execution of Bid Bond on behalf of Surety.

Any Claims under this bond may be addressed to:

Name of Surety Travelers Casualty and Surety Company of America

Mailing Address One Tower Square, Hartford, CT 06183

Street Address One Tower Square, Hartford, CT 06183

Name and Mailing and Street 5260 Summerlin Commons Way, # 302

Address of Agent or Fort Myers, FL 33907

Representative in Florida N/A

(if different than above) \_\_\_\_\_  
\_\_\_\_\_  
\_\_\_\_\_  
\_\_\_\_\_

Telephone Number of Surety (239) 243-9729

and Agent or Representative \_\_\_\_\_

in Florida \_\_\_\_\_

**END OF SECTION**



**Travelers Casualty and Surety Company of America  
Travelers Casualty and Surety Company  
St. Paul Fire and Marine Insurance Company**

**POWER OF ATTORNEY**

**KNOW ALL MEN BY THESE PRESENTS:** That Travelers Casualty and Surety Company of America, Travelers Casualty and Surety Company, and St. Paul Fire and Marine Insurance Company are corporations duly organized under the laws of the State of Connecticut (herein collectively called the "Companies"), and that the Companies do hereby make, constitute and appoint **MATTHEW T SMITH** of **FORT MYERS Florida**, their true and lawful Attorney-in-Fact to sign, execute, seal and acknowledge any and all bonds, recognizances, conditional undertakings and other writings obligatory in the nature thereof on behalf of the Companies in their business of guaranteeing the fidelity of persons, guaranteeing the performance of contracts and executing or guaranteeing bonds and undertakings required or permitted in any actions or proceedings allowed by law.

**IN WITNESS WHEREOF**, the Companies have caused this instrument to be signed, and their corporate seals to be hereto affixed, this 17th day of January, 2019.



State of Connecticut


City of Hartford ss.

By:   
Robert L. Raney, Senior Vice President

On this the 17th day of January, 2019, before me personally appeared **Robert L. Raney**, who acknowledged himself to be the Senior Vice President of Travelers Casualty and Surety Company of America, Travelers Casualty and Surety Company, and St. Paul Fire and Marine Insurance Company, and that he, as such, being authorized so to do, executed the foregoing instrument for the purposes therein contained by signing on behalf of said Companies by himself as a duly authorized officer.

**IN WITNESS WHEREOF**, I hereunto set my hand and official seal.

My Commission expires the 30th day of June, 2021



Anna P. Nowik, Notary Public

This Power of Attorney is granted under and by the authority of the following resolutions adopted by the Boards of Directors of Travelers Casualty and Surety Company of America, Travelers Casualty and Surety Company, and St. Paul Fire and Marine Insurance Company, which resolutions are now in full force and effect, reading as follows:

**RESOLVED**, that the Chairman, the President, any Vice Chairman, any Executive Vice President, any Senior Vice President, any Vice President, any Second Vice President, the Treasurer, any Assistant Treasurer, the Corporate Secretary or any Assistant Secretary may appoint Attorneys-in-Fact and Agents to act for and on behalf of the Company and may give such appointee such authority as his or her certificate of authority may prescribe to sign with the Company's name and seal with the Company's seal bonds, recognizances, contracts of indemnity, and other writings obligatory in the nature of a bond, recognizance, or conditional undertaking, and any of said officers or the Board of Directors at any time may remove any such appointee and revoke the power given him or her; and it is

**FURTHER RESOLVED**, that the Chairman, the President, any Vice Chairman, any Executive Vice President, any Senior Vice President or any Vice President may delegate all or any part of the foregoing authority to one or more officers or employees of this Company, provided that each such delegation is in writing and a copy thereof is filed in the office of the Secretary; and it is

**FURTHER RESOLVED**, that any bond, recognizance, contract of indemnity, or writing obligatory in the nature of a bond, recognizance, or conditional undertaking shall be valid and binding upon the Company when (a) signed by the President, any Vice Chairman, any Executive Vice President, any Senior Vice President or any Vice President, any Second Vice President, the Treasurer, any Assistant Treasurer, the Corporate Secretary or any Assistant Secretary and duly attested and sealed with the Company's seal by a Secretary or Assistant Secretary; or (b) duly executed (under seal, if required) by one or more Attorneys-in-Fact and Agents pursuant to the power prescribed in his or her certificate or their certificates of authority or by one or more Company officers pursuant to a written delegation of authority; and it is

**FURTHER RESOLVED**, that the signature of each of the following officers: President, any Executive Vice President, any Senior Vice President, any Vice President, any Assistant Vice President, any Secretary, any Assistant Secretary, and the seal of the Company may be affixed by facsimile to any Power of Attorney or to any certificate relating thereto appointing Resident Vice Presidents, Resident Assistant Secretaries or Attorneys-in-Fact for purposes only of executing and attesting bonds and undertakings and other writings obligatory in the nature thereof, and any such Power of Attorney or certificate bearing such facsimile signature or facsimile seal shall be valid and binding upon the Company and any such power so executed and certified by such facsimile signature and facsimile seal shall be valid and binding on the Company in the future with respect to any bond or understanding to which it is attached.

I, **Kevin E. Hughes**, the undersigned, Assistant Secretary of Travelers Casualty and Surety Company of America, Travelers Casualty and Surety Company, and St. Paul Fire and Marine Insurance Company, do hereby certify that the above and foregoing is a true and correct copy of the Power of Attorney executed by said Companies, which remains in full force and effect.

Dated this 9th day of June, 2022.



Kevin E. Hughes, Assistant Secretary

**To verify the authenticity of this Power of Attorney, please call us at 1-800-421-3880.  
Please refer to the above-named Attorney-in-Fact and the details of the bond to which this Power of Attorney is attached.**

May 18, 2022

CITY OF FORT PIERCE  
GEORGIA AVENUE BASIN  
WATER QUALITY IMPROVEMENTS



BID NO. 2022-018

ADDENDUM NO. 1


The purpose of this addendum is to change the time and location of the **Pre-Bid Conference**, which is stated **10:00 A.M., Thursday, May 26, 2022, in the Commission Chambers**, in the bid document. The time and location will be as follow:

**11:00 A.M, THURSDAY, MAY 26, 2022**  
**City Hall, Engineering First Floor Conference Room,**  
**100 North U.S. #1, Fort Pierce, FL**

All interested bidders are encouraged to attend this conference.

All other conditions of this bid remain the same.

Please acknowledge receipt of this addendum and include it with your submittal.

Signature:   
Manual

Signature: Danny Boromei  
Typed or Printed

Company Name: Boromei Construction Inc.

Address: 420B NW 3rd Street, Okeechobee, FL 34972

Date: June 9, 2022

/gm

May 26, 2021



CITY OF FORT PIERCE

GEORGIA AVENUE BASIN WATER QUALITY IMPROVEMENTS

BID NO. 2022-018


ADDENDUM NO. 2

The purpose of this addendum is to provide clarification of designated SHPO areas and what specific requirements need to be in place while excavating near these sites.

- 1. The bidder shall be cognizant of the SHPO work specifications noted on Plan Sheet 10 of 10 under the heading "SHPO Notes". The contractor shall include all costs in their bid for implementing the required services including materials and labor. Plan Sheet 3 of 10 (attached), has been revised to further clarify the SHPO limits and identify the requirements.**

All other conditions of this bid remain the same.

Please acknowledge receipt of this addendum and include it with your submittal.

Signature:   
Manual

Signature: Danny Boromei  
Typed or Printed

Company Name: Boromei Construction Inc.

Address: 420B NW 3rd Street, Okeechobee, FL 34972

\_\_\_\_\_

Date: June 9, 2022

June 2, 2021



CITY OF FORT PIERCE

GEORGIA AVENUE BASIN WATER QUALITY IMPROVEMENTS

BID NO. 2022-018

ADDENDUM NO. 3

The purpose of this addendum is to provide a copy of updated plan sheet number 5 of 10 as revised per the requirements of SFWMD.

1. **Sheet pile elevations for "Sheet Pile CS-1 Weir Detail" have been modified. This change resulted in an increase of the estimated vinyl sheeting from 450 SF to 800 SF.**

All other conditions of this bid remain the same.

Please acknowledge receipt of this addendum and include it with your submittal.

Signature:  \_\_\_\_\_  
Manual

Signature: Danny Boromei \_\_\_\_\_  
Typed or Printed

Company Name: Boromei Construction Inc. \_\_\_\_\_

Address: 420B NW 3rd Street, Okeechobee, FL 34972 \_\_\_\_\_

Date: June 9, 2022 \_\_\_\_\_

**Attachment: Plan Sheet 5 of 10**

BID NO. 2022-018  
BID RESPONSE FORM  
GEORGIA AVENUE BASIN WATER QUALITY IMPROVEMENTS

ITEM NO.	DESCRIPTION	UNITS	QUANTITY	UNIT PRICE	AMOUNT
101-1A	MOBILIZATION/PERMITS/ GENERAL CONDITIONS/ BONDS/DEWATERING/ GEOTECHNICAL TESTING	LS	1	\$	\$ 150,000
101-1B	SURVEY (CONSTRUCTION LAYOUT)	LS	1	\$	\$ 25,000
101-1C	SURVEY (RECORD DRAWINGS)	LS	1	\$	\$ 10,000
104	NPDES COMPLIANCE (EROSION CONTROL)	LS	1	\$	\$ 8,500
104-10	STAKED SILT FENCE	LF	3,400	\$ 2.00	\$ 6,800
104-11	FLOATING TURBIDITY BARRIER	LF	300	\$ 20.00	\$ 6,000
104-15	SOIL TRACKING PREVENTION DEVICE	EA	3	\$ 2,000	\$ 6,000
110-1-A	DEMOLITION/CLEARIN & GRUBBING	AC	2.7	\$ 20,000	\$ 54,000
120-1	REGULAR EXCAVATION	CY	1,500	\$ 40	\$ 60,000
120-6	EMBANKMENT	CY	500	\$ 35	\$ 17,500
120-9-3	BIO-SWALE EXOTIC VEGETATION REMOVAL	LS	1	\$	\$ 15,000
580-2	BIO-SWALE CHANNEL PLANTINGS	LS	1	\$	\$ 90,000
530-3-3A	BIO-SWALE CHANNEL ROCK	LS	1	\$	\$ 75,000
430-174- 136	PIPE CULVERT (36" RCP)	LF	64	\$ 300	\$ 19,200
430-536- 200	STRAIGHT CONCRETE ENDWALL	EA	1	\$ 30,000	\$ 30,000
455-35	SHEET PILE WEIR CONTROL STRUCTURE (INCLUDES CONCRETE CAP & 6" ADS BLEEDER PIPE)	EA	1	\$ 100,000	\$ 100,000
522-1	CONCRETE SIDEWALK (6" THICK W/ FIBERMESH)	SY	12	\$ 200	\$ 2,400
530-3-3B	RIPRAP (BANK & SHORE) (INCLUDES BEDDING STONE & FILTER FABRIC)	TN	3,000	\$ 110	\$ 330,000

**EXHIBIT "D"**  
**SECTION 016**

570-1-A	SOD/PERFORMANCE TURF	SY	25,000	\$ 4.00	\$ 100,000
9999-A	PEDESTRIAN BRIDGE (INCLUDES BUILDING PERMIT AND FEES)	LS	1	\$	\$ 180,000
9999-B	AERATION FOUNTAIN (INCLUDES ELECTRICAL SERVICE COMPLETE WITH BUILDING PERMIT AND FEES)	LS	1	\$	\$ 40,000
9999-C	GENERATION II BAFFLE BOX	EA	1	240,000 \$	\$ 240,000
22	CONCRETE SIDEWALK/DRIVEWAYS W/ FINERMESH, 6" THICK	SY	340	\$ 120	\$ 40,800
23	ADA CURB RAMP W/ DETECTABLE WARNING (COMPLETE)	EA	8	\$ 500	\$ 4,000
Subtotal Water Quality Improvement Bid					\$ 1,610,200
Add 10% Construction Contingency for potential field change orders					\$ 161,020
<b>TOTAL FINAL BID</b>					\$ 1,771,220

## BIDDER'S QUESTIONNAIRE

All questions must be answered, and the data given must be clear and comprehensive. This statement must be notarized. If necessary, questions may be answered on separate attached sheets. The Bidder may submit any additional information he desires. Qualifications Questionnaire must be submitted with the Proposal.


1. Name of Bidder. Boromei Construction Inc.
2. Permanent Main Office address. 420B NW 3rd Street, Okeechobee, FL 34972
3. When organized? 2004
4. If a corporation, where incorporated? Florida
5. How many years have you been engaged in construction under this present firm or trade name? 18 Years
6. Contracts on hand: (Schedule of these, showing gross amount of each contract and the appropriate anticipated dates of completion). See Attached List
7. General character of work performed by you. Water and Wastewater
8. Have you ever failed to complete any work awarded to you? If so, where, and why? None
9. Have you ever defaulted on a contract? If so, where, and why? None
10. List the more important contracts recently completed by you, stating approximate gross costs of each and the month and year completed. Include the name and telephone number of contact in company for which you provided work. See Attached List
11. List your major equipment available for this contract. See Attached List
12. Experience in general construction work similar in scope to this project. (If additional space is needed or required, it may be attached to this sheet.) See Attached List
13. Background and experience of the principal members of your company, including the officers. See Attached Resume
14. Give bank reference. See Attached
15. You will furnish a detailed financial statement and, upon request, any other information that may be required by the City of Fort Pierce. See Attached
16. The Undersigned hereby authorizes and requests any person, firm, or corporation to furnish any information requested by the City of Fort Pierce in the County of St. Lucie in verification of the recitals comprising this Bidder's Qualifications Questionnaire.

Dated at \_\_\_\_\_ this 9th \_\_\_\_\_ day of June \_\_\_\_\_, 2022.

**EXHIBIT "D"**  
**SECTION 010**

Contractor:

Boromei Construction Inc.

By 

Danny Boromei

(Name & Title)

County of Okeechobee  
State of Florida

Danny Boromei, being duly sworn, deposes and says that he is President of Boromei Construction Inc., and that the answers to the foregoing questions and all statements contained therein are true and correct.

Subscribed and sworn to before me this 9th day of June, 2022.

  
Notary Public

My Commission Expires:

\_\_\_\_\_

(Seal)



**MELISSA ANN STONE**  
Commission # HH 197338  
Expires February 24, 2026  
Bonded Thru Budget Notary Services

**END OF SECTION**

LIST OF CURRENT PROJECTS


Question # 6

Contract Amount	Project Type & Location	Anticipated Completion Date	Name, Address, Contact Person & Tel. # of Owner
\$ 841,500.00	Sewer Screening System for Detention Center in Manatee County	Oct-22	Manatee County Florida 1112 Manatee Avenue West, Bradenton, FL 34205, Anthony Benetiz P. 941.708.7450
\$ 602,797.00	Wekiwa Springs State Park - Youth Camp Office in Apopka, FL	Mar-23	Florida Department of Environmental Protection 3800 Commonwealth Blvd. MS520, Tallahassee, FL 32399 Bill Brown P. 407.553.4365
\$ 444,255.00	Lake DOT Alum Treatment System Tank Replacement in Orlando, FL	May-23	City of Orlando 400 South Orange Avenue, Orlando, FL 32802, Richard H. Davis P. 407.246.4049
\$ 394,041.00	Rottenberger (Viewing Platform) in Palm Beach County	Mar-23	Florida Fish and Wildlife Commission 1875 E. Orange Ave. Tallahassee, FL 32311, Cyndi Voltz P. 352.685.6195
\$ 319,949.00	Replacement of Sandloader System (Main Water Treatment Plant) in Palm Springs, FL	Oct-22	Village of Palm Springs 226 Cypress Lane Palm Springs, FL 33461, Paul Ward P. 561.965.4013
\$ 188,184.00	Master Lift Station Traveling Bridge Crane	Nov-22	Loxahatchee River Environmental Control District, 2500 Jupiter Park Drive, Jupiter FL 33458, Sheetal Patel, P. 561.401.4036
\$ 213,698.00	Hilochee Pole Barn in Lake County	Oct-22	Florida Fish and Wildlife Commission 1875 E. Orange Ave. Tallahassee, FL 32311, Cyndi Voltz P. 352.685.6195
\$ 621,802.00	Highlands Hammock State Park - Electrical and Plumbing Upgrades in Sebring, FL	May-23	Department of Environmental Protection 3900 Commonwealth Blvd. MS 520, Tallahassee, FL 32399, Alyssa Skehan P. 850.245.2466

LIST OF RECENTLY COMPLETED PROJECTS

Question # 10

Contract Amount	Project Type & Location	Month/Year Completed	Name, Address, Contact Person & Tel. # of Owner
\$ 354,122.00	Fleet Maintenance Fuel Tank Replacement in Atamonte Springs, FL	May-22	City of Atamonte Springs 225 Newburyport Avenue Atamonte Springs, FL 32701 Michael Mulvihill P. 407.571.8915
\$ 431,845.00	Arslin Sports Complex Shade Structures (South Side) in Palm Beach County	Apr-22	City of Miramar 2300 Civic Center Place Miramar, FL 33025, Billy Neal P. 954.602.3344
\$ 427,032.00	Sebastian Inlet Cove Swimming Area Restroom Facility in Sebastian, FL	Apr-22	Florida Department of Environmental Protection 3800 Commonwealth Blvd. M5520, Tallahassee, FL 32399, Alyssa Skehan P. 850.245.2781
\$ 12,800.00	Dinner Island Electric Upgrades	Apr-22	Florida Fish and Wildlife Commission 1875 E. Orange Ave., Tallahassee, FL 32311, Cyndi Voltz P. 352.685.6195
\$ 114,153.00	Data Flow System Antenna and Tower Replacement in Indian River County	Sep-21	Indian River Purchasing Division, 1800 27th St., Vero Beach, FL 32960, Jerry Miller, P. 772.260.6121
\$ 386,801.00	Trap Line Bunker Modification-Palm Beach Shooting Sports Complex in Palm Beach County	Sep-21	Florida Fish and Wildlife Conservation Commission, 1875 Orange Ave. E., Tallahassee, FL 32311, John Soeder, P. 850.413.8025
\$ 118,460.00	Lift Station 21 and Lift Station 24 Bypass Pump Improvements in Clewiston, FL	Apr-21	City of Clewiston, 115 West Ventura Ave., Clewiston, FL 33440, Danny Williams, P. 863.233.7249
\$ 116,550.00	Leachete WWTP Sand Filter Repair and Rehabilitation in Charlotte County	Apr-21	Charlotte County, 18500 Murdock Circle, Port Charlotte, FL 33948, Bryan Hatfield, P. 941.764.4385
\$ 452,896.00	Moss Pilot Project - Installation of a New Soil Bench, Ramp, Prefabricated Slab, Pipe and PMP Head in Palm Beach County	Jan-21	Indian Trail Improvement District, 1855 Indian Road, Suite 202, West Palm Beach, FL 33400, Kyle Grandusky, P. 561.242.0028
\$ 102,769.95	Construction of Four Pickleball Courts in Coral Springs, FL	Sep-20	City of Coral Springs, 9500 West Sample Road, Coral Springs, FL 33065, Justin Ellis, P. 954.344.1339
\$ 107,738.00	Crew Siding Replacement in Lee/Collier Counties Replace siding.	Sep-20	Florida Fish and Wildlife Conservation Commission, 1875 Orange Ave. E., Tallahassee, FL 32311, Cyndi Voltz, P. 352.685.6195
\$ 4,961.86	PWC Crew Handrails in Lee/Collier Counties Replace Handrails	Aug-20	Florida Fish and Wildlife Conservation Commission, 1875 Orange Ave. E., Tallahassee, FL 32311, Cyndi Voltz, P. 352.685.6195
\$ 230,301.23	Bonnie Brooke Pump Station Retrofit in Orange County Modifying wet well structures.	Jul-20	Orange County, 400 E. South St., Orlando, FL 32801, Daniel Negron, P. 404.836.7743
\$ 295,768.33	San Lucin Basin 28 Construction of Driveways in St Lucie County	Apr-20	St. Lucie County, 2300 Virginia Avenue, Fort Pierce, FL 34982, Patrick Dayan, P. 772.462.2767



## **Equipment List**

### **Year Make and Model**

Hyundai Robex 290LC Trackhoe

2014 JCV 507 Lull

2007 Wacker Compactor DPU6055/Plate Tamp

2011 Wacker Compactor BPU4045A/Plate Tamp

2010 Wacker Compactor BPU3050A/Plate Tamp

2004 Kubota Mini Excavator


2016 Kubota Mini Excavator

2007 Bobcat T250 Skid Loader

2000 John Deere 444 Loader

2011 Doosan RX264H Jumping Jack

7 Foot Six Way Dozer Blade



## Question #12 Experience in General Construction Work Similar in Scope

- 1. Project Name:** Leachate WWTP Sand Filter Repair & Rehabilitation  
**Location:** Punta Gorda, FL  
**Owner:** Charlotte County  
**Address:** 18500 Murdock Circle  
Port Charlotte, FL  
**Engineer:** N/A  
**Contact:** Bryan Hatfield  
**Phone:** 941.764.4385  
**Email:** [bryan.hatfield@charlottecountyfl.gov](mailto:bryan.hatfield@charlottecountyfl.gov)  
**Description:** Repairs to Sand Filter including replacement of valves, rehabilitation of surface air system, replace mesh screens and install new media in filter cells, replace level sensors, air compressor and air dryer and repair electric.  
**Contract Date:** 12.18.2020  
**Contract Amount:** \$116,550.00  
**Completion Date:** April 2021  
**Final Contract:** \$116,550.00
- 2. Project Name:** Lift Station 21 and Lift Station 24 Bypass Pump Improvements  
**Location:** Clewiston, FL  
**Owner:** City of Clewiston  
**Address:** 115 West Ventura Ave.  
Clewiston, FL  
**Engineer:** Johnson Engineering  
P.O. Box 1550  
Fort Meyers, FL 33902-1550  
**Phone:** 239-334-0046  
**Contact:** Danny Williams  
**Phone:** 863.233.7249  
**Email:** [danny.williams@clewiston-fl.gov](mailto:danny.williams@clewiston-fl.gov)  
**Description:** Installing diesel pumps, concrete pads, suction and discharge piping, valves, restoration.  
**Contract Date:** 6.16.2020  
**Contract Amount:** \$118,460.00  
**Completion Date:** April 8, 2021

- 3. Project Name:** Bonnie Brook Pump Station Retrofit  
**Owner:** Orange County  
400 E. South St.  
Orlando, FL  
**Contact:** Daniel Negron  
**Phone:** 407.836.7743  
**Email:** [daniel.negron@ocfl.net](mailto:daniel.negron@ocfl.net)  
**Engineer:** Geosyntec Consultants  
1511 East State Road 434, Suite 1005  
Winter Springs, FL 32708  
**Description:** This project consists of modifying the wet well structure to construct floor and wall corner fillets, a splitter wall, anti-rotation baffles, floor splitters, suction umbrellas and to modify pump float elevations.  
**Contract Date:** February 2020  
**Contract Amount:** \$206,645.00  
**Change Orders:** \$23,556.23  
**Final Contract:** \$230,301.23  
**Completion Date:** July 2020
- 4. Project Name:** Torry Island Campground Sanitary Sewer Improvements  
**Owner:** City of Belle Glade  
110 Drive, Martin Luther King Jr. Blvd  
Belle Glade, Florida  
**Engineer:** Craig A. Smith & Associates  
7777 Glades Rd Ste. 410  
Boca Raton, FL 33434  
**Contact:** Jim Orth  
**Phone:** 561-314-4445 x215  
**Email:** [jorth@craigasmith.com](mailto:jorth@craigasmith.com)  
**Description:** Install Approximately 1800 LF of 8" PVC sanitary sewer main, 10 manholes, 128 4" PVC Sanitary laterals and 140 LF 2" PVC force main to serve a campground Facility. 4,450 Sy 1.5" SP 9.5 Asphalt. Remove as by milling, remove base, compact Subgrade. Furnish base and pave.  
**Contract Date:** September 2018  
**Contract Amount:** \$1,550,446.00  
**Change Orders:** \$80,185.25  
**Final Contract:** \$1,630,631.25  
**Completion:** May 2019



# Boromei Construction



## DANNY BOROMEI, President/ Project Manager

### PROFESSIONAL LICENSES AND REGISTRATIONS

Certified General Contractor,  
State of Florida, CGC 1508299

State of Florida Department of  
Environmental Protection Qualified  
Stormwater Management Inspector  
Number: 20834

### EDUCATION

High School Diploma Year Earned:  
1985

Naval Aviation Academy Year  
Earned: 1993

Continuing Education Courses in  
Construction Industry Safety and  
Management

### CERTIFICATIONS

30-Hour OSHA Hazard Recognition  
Training for the Construction Industry  
– 2015

10-Hour OSHA Construction Safety  
& Health

### TECHNICAL COURSES

Florida Stormwater Regulations for  
Contractors

Project Management Workshops

YEARS EXPERIENCE 25+

### TECHNICAL EXPERTISE

Mr. Boromei has over 25 years of professional experience in construction, project management and quality control. Throughout his career he has demonstrated his skills in various roles including: Construction and Project Management, including Cost Control and Quality Assurance. Mr. Boromei's contributions have lead to the successful, safe and timely completion of our client projects.

### EXPERIENCE HIGHLIGHTS - (Completed as President/Project Manager for Boromei Construction, Inc.)

- Data Flow System Antenna and Tower Replacement- Replace existing SCADA Data Flow System antenna and tower. Completed in September 2021
- Trap Line Bunker Modification-Palm Beach Shooting Sports Complex – Modify (5) existing trap unkersm install conduit, concrete pads, construct custom PVC speaker housing, provide minor drainage and finish grading, top soil and sod. Complete in Septemebr 2021
- Lift Station 21 and Lift Station 24 Bypass Pump Improvements- Installing diesel pumps, concrete pads, suction and discharge piping, valves restoration. Completed in April 2021
- Leachate WWTP Sand Filter Repiar & Rehabilitation – Repairs to sand filter including replacement of valves, rehabilitation of surface system, replace mesh screens and install new media in filter cells, replace level sensors, air compressor and air dryer and repair electric. Completed in April 2021
- Moss Pilot - Installation of a new soil bench, ramp, prefabricated slab, pipe and pmp head, discharge weir, rip rap, fuel system, power pack, monitring wells and site restoration. Completed in January 2021
- Marco Island RWPF Bleach Structures – Construction of bleach structures to house chemical feed pumps and four hypochlorite (bleach) tanks. Completed in November 2020
- CREW Siding Replacement – Exterior improvements to FL Fish & Wildlife residence including replace and install all T-111 with hardyboard siding and paint exterior. Replace all vented viynl soffit. Fill in pool area, grade and lay sod. Completed in Septemebr 2020
- Construction of Four Pickleball Courts - Construction of four pickleball courts including posts/netting, court surfacing, installation of perimeter fencing, and site restoration. Completed in September 2020

- City of Mount Dora Restrooms – Furnish and install pre-fabricated restrooms. Completed in September 2020
- FL Fish & Wildlife Crew Handrail – Furnish labor, materials and equipment to replace and paint handrails and deck boards on west side of balconies. Completed in August 2020
- Bonnie Brook Pump Station Retrofit Modifying wet well structure to construct floor and wall corner fillets, a splitter wall, anti rotation baffles, floor splitters, suction umbrellas and to modify pump elevations. Completed in July 2020
- City of Cocoa Gateway Entry Sign – Installation of city entry gateway sign. Completed in July 2020
- Fort Pierce State Farmers Market Overhead Doors – Provide new commercial overhead doors at east loading dock for food and regulatory safety. Completed in June 2020
- Stuart WWTP Electrical Room Hardening – Construction of a CMU building around an existing electrical room and installation of a metal roof. Replace metal roof on an existing metal building. Completed in May 2020
- San Lucie Basin 2B Construction Driveways Furnish and install 82 driveway aprons to the existing homeowner driveways to the roadway. Each approximately 300SF. Completed in April 2020
- Softball Dugout Renovations – Project Manager. Project included installation of sun shades, dugouts and electrical rooms at three softball fields located at Harold Avenue Park. Completed in January 2020.
- Toho Water Authority Purchasing Warehouse Pipe Storage Facility – Project Manager. Furnish and erect a prefabricated building along with associated site work. Completed in December 2019.
- City of Belle Glade Torry Island Sanitary Sewer Improvements – Project Manager. Installation of sanitary sewer, electrical and water service upgrades at campground. Completed September 2019.
- City of Clewiston Police Department Building Renovation – Project Manager. Renovations to one story building including selective demolition, drywall, ceiling tiles, painting, plumbing, HVAC and electric. Completed June 2019.
- Hardee County Wauchula Hills WWTP PTF Headworks Improvements – Project Manager. Install one headworks influent bar screen along with dumpster concrete pads with gravity sewer drains. Completed February 2019.
- City of Okeechobee City Hall Door Replacement – Project Manager. Replacement of storefront doors at the City Hall. Completed December 2018.

### **EXPERIENCE HIGHLIGHTS – (Completed as Vice President/Project Manager of Close Construction, LLC)**

- Brighton Seminole Indian Reservation Preschool (Adult Classroom) Bathroom Remodel – Vice President/Project Manager. Remodel (7) bathrooms and improve patio enclosures. Completed in September 2021.
- Southport Unit 5 Area City of Port St. Lucie, FL Vacuum Sewer Collection System – Vice President/Project Manager. Construction, testing and placing into operation of a vacuum sewage collection system, pumping station and sewage force main in predominately residential neighborhood. Completed in July 2020.

- North County Aquatic Flooring – Vice President/Project Manager. Replacement of existing epoxy flooring with Altro Aquarius equivalent in the Men’s and Women’s restrooms, locker rooms and shower areas. Completed in May 2019
- Okeechobee County Score Tower and Dugouts – Vice President/Project Manager. Replace metal roofs on score tower and eight dugouts. Completed in December 2018.
- Punta Gorda WWTP Bldg. Repairs – Vice President/Project Manager. Remove and replace existing windows, frames, remove and replace Gypsum Wallboard, stucco repairs. Completed in December 2018.
- City of Punta Gorda CONS-FIRELINEBAYFRT11625 – Vice President/Project Manager. Construct a fire protection line at Bayfront Hospital to the City’s 12” water main. Completed October 2018
- Big Cypress RV Resort Slab Replacement – Vice President/Project Manager. Demolition, legal disposal and replacement services of the existing slabs. Completed in September 2018
- Sarasota County Batters Eye – Vice President. Repair damage to Batters Eye due to Hurricane Irma. Completed in February 2018.
  
- Douglas Brown Community Center Lift Station Improvements – Project Manager. Replace the existing sanitary sewer septic system that serves the Douglas Brown Community Center with a proposed pump station that meets current construction standards. Completed February 2018.
- Little League Concession Stand – Vice President. Demolish and reconstruct a two-story concession stand including electric, plumbing, framing, roofing and siding. Completed in November 2017.
- St. Lucie County Administration Building Drainage Connections – Project Manager. Drainage improvements including remove and dispose of existing outlets and concrete, installation of 3 new FDOT inlets, 18” RCP, pavement and restoration. Completed September 2017.
- Hollywood WTP Electrical Reliability Improvements – Project Manager. Construction of a vertical annex building to house redundant electrical equipment. Completed January 2017.
- Three Island Reuse Irrigation Project – Project Manager. Consist of approximately 3775 LF of new pressurized reuse irrigation main, and 10” DIPS HDPE DR9 to be installed via horizontal directional drilling. Completed April 2018.
- Gumbo Limbo Nature Center Phase I Boardwalk and Observation Tower – Project Manager. Demolition of existing boardwalk and observation tower. Installation of a new boardwalk and landscaping.
- PC South Algal Nutrient Removal Facility, Indian River County, Florida – Project Manager. Construction of an algal nutrient removal facility, storm water pumping stations, force mains, and associated peripheral systems. Completion: January 2015.
- Lake Holden Alum Treatment System Upgrades, Orlando, Florida – Project Manager. Upgrades to an Alum Treatment System including replacement of existing flow

meters, control panels and pumps and included telemetry devices to convey flow rates wirelessly. Completed: March 2014

- West Dearborn Low Impact Development Storm Water Pilot Project, Sarasota, Florida – Project Manager. Construction of bio-detention/bio-retention systems, storm water piping and structures, irrigation and landscape, and miscellaneous streetscape items. Project included construction of pervious parking, sidewalks, permeable pavers, clearing and grubbing, pavement and sidewalk removal, excavation, grading and compaction, curbing, erosion and pollution control, pavement striping, and signage. Completed: February, 2014.
- Town of Hillsboro Beach Water Treatment Plant Improvements – Project Manager. Improvements to an existing Water Treatment Plant including construction of a chemical building and an electrical building. Completed in August 2013.
- Storm water System Improvements WM003 – St. Lucie West Services District, St. Lucie, Florida - Project Manager. Upgrades to existing storm water system, including, but not limited to, stilling wells, water level sensors, concrete structures, pipes, headwalls, slide gates, electric, control panels, RTU's, actuator motors, excavation, site work, and restoration. Completed: February, 2013.
- GT Lohmeyer Wastewater Treatment Plant – Project Manager. Removal and replacement of liquid oxygen tanks, public address system, grit classifiers; various concrete repairs, dewatering building concrete and odor control instrumentation. Completed in June 2012.
- Lakes Park Water Quality Restoration Project, Lee County, Florida - Project Manager. Construction of rock/soil peninsulas within the East and West Lakes at Lakes Regional Park, creating a serpentine flow way with extensive associated littoral zones and upland areas planted with appropriate vegetation to enhance nutrient removal from the water and provide wildlife habitat. Included clearing and grubbing, temporary access road with water crossing and turbidity monitoring throughout the project. Completed: December, 2012.
- Powell Creek Preserve Filter Marsh and Hydrologic Restoration, Lee County, Florida – Project Manager. Construction of 19-acre wetland filter marsh on existing undeveloped site. Work included clearing and grubbing, excavation and removal offsite of 143,049 CY of excess fill, grading, construction of trails/maintenance berms, installation of control structures, wet well, pumps, controls, fencing, storm water inlets, rip rap, manholes, and stabilized low flow crossing of Powell Creek. Extensive dewatering, erosion/sediment control was required in an environmentally sensitive location. Completed: September, 2012.
- Centerstate Bank, Okeechobee Branch - Project Manager. Construction of a 6200 SF bank including offices, teller line, work areas, self serve walk in vault of safety deposit boxes and a grand lobby area with a fully functional fireplace. Completed March 2012.
- G435 Pump Station – Project Manager. Construction of a new pump station including controls and automation; traveling bridge crane; traveling trash racks and integration into SCADA system; CMU structure; mechanical; electrical; plumbing. Completed in December 2011

- S-59 Concrete Repairs – Project Manager. Repairs to S-59 concrete spillway for South Florida Water Management District. Project was completed in June 2011.
- S-63 Concrete Repairs – Project Manager. Repairs to S-63 concrete spillway for South Florida Water Management District. Project was completed in June 2011.
- Indian River Estates Alum Facility, St. Lucie County, Florida – Project Manager. Construction and installation of a 5,025-gallon aluminum sulfate storage, two chemical metering pump skids each with two pumps on them, an eyewash shower and all piping, concrete labor and appurtenances. Completed: September 2009.
- Area 11A Reclaim Booster Pump Station, City of Delray Beach, Florida Project Manager. Installation of (2) horizontal split case pumps, RTU, instrumentation, electrical upgrades, and tie-in all new components to existing reclaimed water piping. Completed: August, 2009.
- Indian River Estates Storm Water Improvements and Pump Station, St. Lucie County, Florida – Project Manager. The project entailed several storm water improvements in the Indian River Estates area and the Savannahs Preserve State Park in Port St. Lucie, Florida. It involved the construction of a pump station including (4) four Axial flow pumps. The pump station was housed within a CBS structure. It also included the construction of a 16-acre primary retention pond, 6,000 linear feet of levee, access road, outfall structure and overflow control structure. Completed: January, 2009.
- Platt's Creek Stormwater Treatment Alum Facility, St. Lucie County, Florida – Project Manager. Installation of six alum injection pumps, tank and prefab building, and associated site work. Completed: August 2008.
- Ridgway Acres Subdivision, Okeechobee County, Florida – Project Manager. Developed a 60-acre residential subdivision. Work included clearing, earthwork, installation of underground utilities, roadway, and drainage system consisting of two retention lakes and drainage outfall structures. Completed February, 2007.

# SouthState

June 6, 2022

Re: Boromei Construction, Inc.  
420 NW 3<sup>rd</sup> St., Ste b  
Okeechobee, FL 34972  
Acct # XXX4926

To Whom It May Concern:

Please accept this letter on behalf of Boromei Construction, Inc. who is a current customer of SouthState Bank. I write to certify that Boromei Construction, Inc. has been in good financial standings with us. I am able to recommend Mr. Boromei to you as a person of integrity and good standing, who to the best of my knowledge and belief is able to conduct his business affairs in a proper and regular manner.

The information provided with our customer's consent in strict confidence, without guarantee and for your company's use only.

Should you have any questions or need additional information please feel free to contact me direct.

Sincerely,



**Tabitha Trent**  
Vice President  
Branch Manager IV  
NMLS# 769972

2100 S. Parrott Avenue  
Okeechobee, FL 34974

**Branch** 863.763.5573  
**Direct** 863.824.4353

**[SouthStateBank.com](http://SouthStateBank.com)**

Internal

**BOROMEI CONSTRUCTION, INC.**

**FINANCIAL STATEMENTS**

**AND**

**SUPPLEMENTARY SCHEDULES**

**Years Ended December 31, 2020 and 2019**

BOROMEI CONSTRUCTION, INC.  
FINANCIAL STATEMENTS AND SUPPLEMENTARY SCHEDULES  
Years Ended December 31, 2020 and 2019

TABLE OF CONTENTS

	<u>Page</u>
Table of Contents	1
Independent Accountant's Review Report	2
Financial Statements:	
Balance Sheet	3 - 4
Statement of Income and Retained Earnings	5
Statement of Cash Flows	6
Notes to Financial Statements	7 - 10
Supplementary Information:	
Schedule 1 - Contracts in Progress	12
Schedule 2 - Contracts Completed	13

SALLIE C. WATSON  
CERTIFIED PUBLIC ACCOUNTANT  
2525 86<sup>th</sup> AVENUE  
VERO BEACH, FLORIDA 32960  
Telephone 772-473-1632

INDEPENDENT ACCOUNTANT'S REVIEW REPORT

To the Board of Directors  
Boromei Construction, Inc.  
Okeechobee, Florida

I have reviewed the accompanying financial statements of Boromei Construction, Inc. which comprise the balance sheets as of December 31, 2020 and 2019 and the related statements of income and retained earnings, and cash flows for the years then ended, and the related notes to the financial statements. A review includes primarily applying analytical procedures to management's financial data and making inquiries of company management. A review is substantially less in scope than an audit, the objective of which is the expression of an opinion regarding the financial statements as a whole. Accordingly, I do not express such an opinion.

*Management's Responsibility for the Financial Statements*

Management is responsible for the preparation and fair presentation of the financial statements in accordance with accounting principles generally accepted in the United States of America and for designing, implementing, and maintaining internal control relevant to the preparation and fair presentation of the financial statements.

*Accountant's Responsibility*

My responsibility is to conduct the review in accordance with Statements on Standards for Accounting and Review Services issued by the American Institute of Certified Public Accountants. Those standards require me to perform procedures to obtain limited assurance that there are no material modifications that should be made to the financial statements. I believe that the results of my procedures provide a reasonable basis for my conclusion.

*Accountant's Conclusion*

Based on my review, I am not aware of any material modifications that should be made to the accompanying financial statements in order for them to be in accordance with accounting principles generally accepted in the United States of America.

My review was made primarily for the purpose of expressing a conclusion that there are no material modifications that should be made to the financial statements in order for them to be in conformity with accounting principles generally accepted in the United States of America. The supplementary information included in Schedules 1 and 2 is presented for purposes of additional analysis and has been subjected to the inquiry and analytical procedures applied in the review of the basic financial statements, and I did not become aware of any material modifications that should be made to such information.

*Sallie C. Watson*

Certified Public Accountant  
May 12, 2021

BOROMEI CONSTRUCTION, INC.  
BALANCE SHEETS  
 December 31, 2020 and 2019

ASSETS

	2020	2019
Current assets:		
Cash	\$ 508,630	\$ 131,966
Accounts Receivable - Progress billings	406,790	269,729
Other accounts receivable	6,370	65,063
Costs and estimated earnings in excess of billings on uncompleted contracts	239,188	145,354
Prepaid workers comp insurance	-	2,948
Deferred income tax assets	5,026	-
Total current assets	1,166,004	615,060
Property and equipment:		
Equipment and vehicles (net of accumulated depreciation of \$5,966)	50,193	6,650
Other assets:		
Deferred construction costs-Spec houses	40,702	40,702
Total assets	\$ 1,256,899	\$ 662,412

See independent accountant's review report and notes to financial statements

BOROMEI CONSTRUCTION, INC.  
BALANCE SHEETS (Continued)  
December 31, 2020 and 2019

LIABILITIES AND STOCKHOLDER'S EQUITY

	2020	2019
Current liabilities:		
Accounts payable, trade	\$ 345,172	\$ 241,013
Accrued liabilities	28	86
Income tax payable	96,120	66,193
Billings in excess of costs and estimated earnings	60,413	15,695
Deferred income tax liabilities	-	24,136
Notes payable - Officers	19,850	19,850
Total current liabilities	521,583	366,973
	521,583	366,973
Stockholder's equity:		
Common stock, \$65 par value, authorized, issued and outstanding 100 shares	6,500	6,500
Additional paid-in capital	26,445	10,000
Retained earnings	702,371	278,939
Total stockholder's equity	735,316	295,439
	\$ 1,256,899	\$ 662,412

See independent accountant's review report and notes to financial statements

**BOROMEI CONSTRUCTION, INC.**  
**STATEMENTS OF INCOME AND RETAINED EARNINGS**  
Years Ended December 31, 2020 and 2019

	2020	2019
Contract revenues earned	\$ 2,420,943	\$ 1,505,296
Costs of revenues earned:		
Labor	81,357	60,022
Subcontractors	1,221,526	909,075
Materials	388,588	119,461
Equipment	74,777	1,360
Other job related costs	88,626	175,804
Liability insurance	4,993	3,482
Worker's compensation insurance	6,322	5,492
Total costs of revenues earned	1,866,189	1,274,696
Gross profit from construction contracts	554,754	230,600
Other Income - Non-taxable grant- SBA	18,957	-
	573,711	230,600
General and administrative expense:		
Salaries, wages and payroll taxes	18,719	30,716
Insurance	4,861	39,575
Advertising	1,036	600
Bidding and Miscellaneous	9,966	2,535
Depreciation	5,616	350
Dues and subscriptions	150	480
Interest	-	763
Office expense	6,734	21,264
Office rent	4,981	9,000
Professional fees	3,500	1,975
Repairs and Maintenance	12,968	12,662
Small Tools	-	3,915
Taxes and licenses	3,649	1,086
Telephone	2,150	1,422
Travel	757	-
Utilities	702	2,075
Workers compensation insurance	4,657	15,013
Total general and administrative expense	80,446	143,431
Income before provision for income taxes	493,265	87,169
Provision for income taxes	69,833	21,385
Net income	423,432	65,784
Retained earnings, beginning of year	278,939	213,155
Retained earnings, end of year	\$ 702,371	\$ 278,939

See independent accountant's review report and notes to financial statements

BOROMEI CONSTRUCTION, INC.  
STATEMENTS OF CASH FLOWS  
Years Ended December 31, 2020 and 2019

	<u>2020</u>	<u>2019</u>
Cash flows from operating activities:		
Net income	\$ 423,432	\$ 65,784
Adjustments to reconcile net income to net cash provided by operating activities:		
Depreciation	5,616	350
(Increase) in accounts receivable	(78,368)	(115,564)
(Increase) decrease in costs and estimated earnings in excess of billings on uncompleted contracts	(93,834)	78,382
Decrease (increase) in prepaid expense	2,948	(2,948)
Increase in deferred construction costs - Spec houses	-	(34,202)
Increase in trade accounts payable	104,159	62,264
Increase (decrease) in accrued liabilities	(58)	(1,801)
Increase in income taxes payable	29,927	65,681
Increase in billings in excess of costs and estimated earnings	44,718	15,695
Increase in deferred tax assets	(5,026)	-
Decrease in deferred income taxes	(24,136)	(44,808)
Total adjustments	<u>(14,054)</u>	<u>23,049</u>
Net cash provided by operating activities	<u>409,378</u>	<u>88,833</u>
Cash flows from investing activities:		
Purchase of equipment	<u>(49,159)</u>	<u>(7,000)</u>
Net cash provided by investing activities	<u>(49,159)</u>	<u>(7,000)</u>
Cash flows from financing activities:		
Notes payable to shareholder	-	(27,681)
Additional paid-in capital	<u>16,445</u>	<u>-</u>
Net cash provided by financing activities	<u>16,445</u>	<u>(27,681)</u>
Net increase in cash	376,664	54,152
Cash at beginning of year	<u>131,966</u>	<u>77,814</u>
Cash at end of year	<u>\$ 508,630</u>	<u>\$ 131,966</u>
Supplemental disclosures:		
Cash paid during the year for interest	<u>\$ -</u>	<u>\$ 763</u>
Cash paid during the year for income taxes	<u>\$ 66,193</u>	<u>\$ 512</u>

See independent accountant's review report and notes to financial statements

BOROMEI CONSTRUCTION, INC.  
NOTES TO FINANCIAL STATEMENTS  
Years Ended December 31, 2020 and 2019

*(1) Organization*

Boromei Construction, Inc. (the Company) began operations in 2018, and is engaged in business as a general contractor, with various institutional, local government, commercial, and residential construction projects in progress at December 31, 2020 on contract bases.

*(2) Summary of significant accounting policies*

Income recognition - Revenues from fixed-price contracts are recognized on the percentage-of-completion method. Under this method, contract revenues are recognized based upon the percentage that accrued costs to date bear to total estimated costs for each individual contract. Revenues on smaller contracts are generally recognized as billed, provided however, that this does not result in a distortion of income for the period.

Costs of revenues earned include direct contract costs of labor, payroll taxes, and materials, equipment rental and other direct costs. General and administrative costs are charged to expense as incurred. Provision for estimated losses on uncompleted contracts is made in the period in which such losses are determined. Changes in job performance, job conditions, and estimated profitability may result in revisions to costs and income and are recognized in the period in which the revisions are determined. Changes in estimated job profitability resulting from job performance, job conditions, change orders and settlements are accounted for as changes in estimates in the current period.

The asset, Costs and Estimated Earnings in Excess of Billings on Uncompleted Contracts, represents revenues recognized in excess of amounts billed. The liability, Billings in Excess of Costs and Estimated Earnings on Uncompleted Contracts, represents billings in excess of revenues recognized.

Cash – For purposes of the statement of cash flows, the Company’s cash at December 31, 2020 and 2019 consists of monies held in checking accounts.

Financial instruments – The Company’s financial instruments are cash, accounts receivable, accounts payable, and notes payable. The recorded values of cash, accounts receivable, and accounts payable approximate their fair values based on their short-term nature. The recorded values of notes payable approximate their fair values, as interest approximates market rates.

Accounts receivable- The Company uses the allowance method for doubtful accounts equal to the estimated uncollectible amounts. The Company’s current estimate is based on a review of the current status of trade accounts receivable. The Company does not currently anticipate any uncollectible accounts. It is reasonably possible that the Company’s estimate of the allowance for doubtful accounts will change.

Property and equipment - Acquisitions of property and equipment are stated at cost. Expenditures for major additions and improvements are capitalized, and minor replacements, maintenance, and repairs are charged to expense as incurred. When property or equipment is retired or otherwise disposed of, the cost and accumulated depreciation is removed from the accounts and any resulting gain or loss is included in

BOROMEI CONSTRUCTION, INC.  
NOTES TO FINANCIAL STATEMENTS  
Years Ended December 31, 2020 and 2019

***(2) Summary of significant accounting policies (Continued)***

the results of operations for the current respective period. Depreciation is provided over the estimated useful lives of the related assets using the straight-line and declining-balance methods for financial statement purposes. The Company uses other depreciation methods (generally accelerated) for tax purposes where appropriate.

Estimates - The preparation of financial statements in conformity with accounting principles generally accepted in the United States of America ("GAAP") requires management to make estimates and assumptions that affect the reported amounts of assets and liabilities and disclosure of contingent assets and liabilities at the date of the financial statements, and the reported amounts of revenues and expenses during the reporting period. These estimates may be adjusted as more current information becomes available, and any adjustment could be significant.

Concentration of credit and business risks – Financial instruments which potentially subject the Company to concentrations of credit consists primarily of temporary cash investments and trade accounts receivable. Additionally, the Company concentrates its activities in the construction field and is subject to the risks inherent in the industry.

Advertising - It is the Company's policy to expense advertising costs as incurred. Total advertising costs incurred during the years ended December 31, 2020 and 2019 were \$1,036 and \$600, respectively.

Income taxes – Income taxes are accounted for by the asset/liability approach in accordance with FAS-109 (Accounting for Income Taxes). Deferred taxes represent the expected future tax consequences when the reported amounts of assets and liabilities are recovered or paid. They arise from differences between the financial reporting and tax bases of assets and liabilities and are adjusted for changes in tax laws and tax rates when those changes are enacted. The provision for income taxes represents the total of income taxes paid or payable for the current year, plus taxes deferred during the year.

***(3) Cash***

The Company maintains cash balances at a single financial institution. Accounts are presently insured by the Federal Deposit Insurance Corporation (FDIC) up to \$250,000. At December 31, 2020 the Company had uninsured bank balances in the amount of \$265,021. The Company had no uninsured bank balances at December 31, 2019.

***(4) Accounts receivable***

Accounts receivable are presented gross of an allowance for doubtful accounts at December 31, 2020 and 2019. Based on a review of current trade accounts receivable, timing of receipts to date, their experience with, and the reputation of the contract owners, the Company does not currently anticipate any uncollectible accounts. It is reasonably possible that the Company's estimate of the allowance for doubtful accounts will change as future contracts are executed.

BOROMEI CONSTRUCTION, INC.  
NOTES TO FINANCIAL STATEMENTS  
Years Ended December 31, 2020 and 2019

***(5) Costs and estimated earnings on uncompleted contracts***

Costs, estimated earnings and billings on uncompleted contracts at December 31, 2020 and 2019 are summarized as follows:

	2020	2019
Costs incurred on uncompleted contracts	\$ 512,042	\$ 275,060
Estimated earnings	113,629	85,170
	625,671	360,230
Less: Billings-to-date	(446,896)	(230,571)
	\$ 178,775	\$ 129,659

Included in the accompanying balance sheet under the following captions:

Costs and estimated earnings in excess of billings on uncompleted contracts	\$ 239,188	\$ 145,354
Billings in excess of costs and estimated earnings on uncompleted contracts	(60,413)	(15,695)
	\$ 178,775	\$ 129,659

***(6) Comprehensive income***

The Company had no items of other comprehensive income during the year ended December 31, 2020 and 2019. Therefore, net income as presented in the company's statement of income and retained earnings equals comprehensive income.

***(7) Property and equipment***

Property and equipment consists of the following:

	2020	2019
Construction equipment	\$ 18,696	\$ 7,000
Vehicles	37,463	-
	56,159	7,000
Accumulated depreciation	(5,966)	(350)
Net property and equipment	\$ 50,193	\$ 6,650

BOROMEI CONSTRUCTION, INC.  
NOTES TO FINANCIAL STATEMENTS  
 Years Ended December 31, 2020 and 2019

**(8) Leases**

The Company rents its office facilities under an informal month-to-month arrangement. Office rent expense for the years ended December 31, 2019 and 2020 totaled \$4,981 and \$9,000, respectively.

The Company is not obligated under any capital or non-cancellable long-term operating leases. Equipment is periodically rented on a short-term, as-needed basis. Equipment rental expense for the years ended December 31, 2020 and 2019 totaled \$74,777 and \$1,360, respectively.

**(9) Income taxes**

For income tax reporting purposes, the Company recognizes income from long-term contracts on the completed-contract method (CCM). Under CCM, income is recognized only when work on a contract is completed. Deferred income taxes are recorded on the timing differences between the CCM method of accounting and the percentage-of-completion method used for financial reporting purposes. These differences will reverse as contracts in progress are completed and income from those contracts is recognized for tax reporting purposes.

The provision for income taxes is determined as follows:

	2020	2019
Federal and State statutory rates on taxable income	\$ 98,995	\$ 66,193
Increase in deferred tax assets	(5,026)	-
Decrease in deferred tax liabilities	(24,136)	(44,808)
Total	\$ 69,833	\$ 21,385

**(10) Surety bonds**

The Company, as a condition for entering into certain of its construction contracts, must furnish payment and performance bonds to contract owners. The bonds are collateralized by the related contracts receivable and an indemnification agreement signed by the Company's stockholder. The Company had outstanding surety bonds at December 31, 2020 and 2019 in the amounts of \$1,775,936 and \$1,588,224 respectively.

**(11) Backlog**

The following schedule presents a reconciliation of backlog representing the amount of revenue the company expects to realize from work to be performed on uncompleted contracts in progress at December 31, 2020.

Balance, December 31, 2019	\$ 1,215,409
New Contracts and adjustments 2020	1,905,746
	3,121,155
Less: Contract revenue earned, 2020	1,856,483
Balance, December 31, 2020	\$ 1,264,672

In addition, between January 1, 2021, and May 12, 2021, the Company entered into additional construction contracts with revenues of \$1,151,972.

SUPPLEMENTARY SCHEDULES

**BOROMEI CONSTRUCTION, INC.**  
**SCHEDULE 1 - CONTRACTS IN PROGRESS**

Year Ended December 31, 2020

Contract Totals		Before January 1, 2020	From Inception to December 31, 2020	At Dec 31, 2020	Period Ended Dec 31, 2020							
Job	Revenues	Cost of Revenues	Gross Profit	% of Complete	Billed To Date 12/31/2020	Estimated Costs to Complete	Estimated Revenues Earned	Estimated Earnings	Costs & Estimated Earnings in Excess of Billings/ (Billings in Excess of)	Revenues Earned	Cost of Revenues	Gross Profit (Loss)
36-Moss Pilot	\$ 452,896	\$ 369,306	\$ 83,590	18%	\$ 446,896	\$ 54,155	\$ 386,483	\$ (60,413)	\$ 315,151	\$ 386,483	\$ 315,151	\$ 71,332
39-Westport WRF Headworks	786,345	661,345	125,000	16%	-	511,857	177,743	177,743	-	177,743	149,488	28,255
41-DFS Antenna & Tower	109,663	84,600	25,063	23%	-	37,198	61,445	61,445	-	61,445	47,402	14,043
43-Leachate WTP Filter Repair	116,550	89,025	27,525	24%	-	89,025	-	-	-	-	-	-
44-Sebastian Inlet Restroom	427,032	345,247	81,785	19%	-	345,247	-	-	-	-	-	-
Rounding	-	-	-	-	-	-	-	-	-	-	-	(1)
<b>Total Work In Process</b>	<b>\$ 1,892,486</b>	<b>\$ 1,549,523</b>	<b>\$ 342,963</b>	<b>\$ 0</b>	<b>\$ 446,896</b>	<b>\$ 1,037,482</b>	<b>\$ 178,775</b>	<b>\$ 178,775</b>	<b>\$ 1,354,147</b>	<b>\$ 625,671</b>	<b>\$ 512,042</b>	<b>\$ 113,629</b>
								Cost & Estimated Earnings in Excess of Billings	239,188			
								Billings in Excess of Costs & Estimated Earnings	(60,413)			
								Total Completed Contracts (From Schedule 2)	178,775			
								Total	1,795,272	1,354,147		
								<b>\$ 2,420,943</b>	<b>\$ 1,866,189</b>			<b>\$ 554,754</b>

See independent accountant's review report and notes to financial statements

**BOROMEI CONSTRUCTION, INC.**  
**SCHEDULE 2 - CONTRACTS COMPLETED**

Year Ended December 31, 2020

Job	Contract Totals									
	Year Ended December 31, 2020					Before January 1, 2020				
	Revenues	Cost of Revenues	Gross Profit (Loss)	Gross Profit %	Revenues Earned	Cost of Revenues	Gross Profit	Revenues Earned	Cost of Revenues	Gross Profit
26-Charlotte Dug Outs	245,606	163,633	81,973	0	100,177	75,848	24,329	145,429	87,785	57,644
28-Farmer's Market O/H Doors	110,408	75,605	34,803	32%	63,959	57,007	6,952	46,449	18,598	27,851
29-Electrical Room Hardening	468,158	365,916	102,242	22%	159,305	116,571	42,734	308,853	249,345	59,508
30-Gateway Entry Sign	171,639	120,484	51,155	30%	13,992	9,092	4,900	157,647	111,392	46,255
31-Mount Dora Restrooms	117,195	87,287	29,908	26%	147	109	38	117,048	87,178	29,870
32-Marco Island RWPF	182,268	172,086	10,182	6%	7,970	5,718	2,252	174,298	166,368	7,930
33-San Lucie Basin Driveway	295,768	178,816	116,952	40%	14,680	10,715	3,965	281,088	168,101	112,987
34-Bonnie Brook PS Retrofit	230,301	124,141	106,160	46%	-	-	-	230,301	124,141	106,160
35-Pickleball Court Const.	102,770	101,106	1,664	2%	-	-	-	102,770	101,106	1,664
37-Crew Siding	107,738	81,619	26,119	24%	-	-	-	107,738	81,619	26,119
38-Clewiston LS 21 & 24	119,464	62,402	57,062	48%	-	-	-	119,464	62,402	57,062
40-Crew Handrail	4,962	2,170	2,792	56%	-	-	-	4,962	2,170	2,792
Small Jobs	(775)	5,856	(6,631)	-	-	-	-	(775)	5,856	(6,631)
Estimating Labor		69,645	(69,645)	-	-	-	-	-	69,645	(69,645)
Administrative Labor		18,440	(18,440)	-	-	-	-	-	18,440	(18,440)
Rounding		1	(1)	-	-	-	-	-	1	(1)
<b>Total</b>	<b>\$ 2,155,502</b>	<b>\$ 1,629,207</b>	<b>\$ 526,295</b>	<b>24%</b>	<b>\$ 360,230</b>	<b>\$ 275,060</b>	<b>\$ 85,170</b>	<b>\$ 1,795,272</b>	<b>\$ 1,354,147</b>	<b>\$ 441,125</b>

Totals above are carried to Schedule 1

See independent accountant's review report and notes to financial statements



**CONTRACTOR VERIFICATION FORM**  
FORT PIERCE, FLORIDA  
SEALED BID NO. 2022-018

**PROJECT: GEORGIA AVENUE BASIN WATER QUALITY IMPROVEMENTS**

**THE FOLLOWING IS TO COMPLETED BY PRIME BIDDER:**

Name of Firm: Boromei Construction Inc.

Corporate Title: Boromei Construction Inc.

Address: 420B NW 3rd Street  
Okeechobee, FL 34972  
(Zip Code)

By: Danny Boromei President  
(Print name) (Print title)

  
(Authorized Signature)

Telephone: (863) 623.4314

Fax: (863) 763.6337

State License # CGC1508299 (ATTACH COPY)

County License # 01335 (ATTACH COPY)


City License: (ATTACH PROOF OF REGISTRATION WITH THE CITY)

Type of License: General Contractor

Unlimited Yes (yes/no)

If "NO", Limited to what trade? \_\_\_\_\_

**END OF SECTION**



Ron DeSantis, Governor

Halsey Beshears, Secretary



**STATE OF FLORIDA**  
**DEPARTMENT OF BUSINESS AND PROFESSIONAL REGULATION**

**CONSTRUCTION INDUSTRY LICENSING BOARD**

THE GENERAL CONTRACTOR HEREIN IS CERTIFIED UNDER THE  
PROVISIONS OF CHAPTER 489, FLORIDA STATUTES

**BOROMEI, DANNY LOWRY**

BOROMEI CONSTRUCTION INC

881 SW 128TH AVE

OKEECHOBEE FL 34974

**LICENSE NUMBER: CGC1508299**

**EXPIRATION DATE: AUGUST 31, 2022**

Always verify licenses online at [MyFloridaLicense.com](http://MyFloridaLicense.com)



Do not alter this document in any form.

This is your license. It is unlawful for anyone other than the licensee to use this document.

STATE OF FLORIDA  
OKECHOBEE COUNTY  
BUSINESS LICENSE

PENALTY ADDED: OCT 1st, 10%; NOV 1st, 15%; DEC 1st, 20%; JAN 1st, 25%  
THIS LICENSE IS FURNISHED IN PURSUANCE OF CHAPTER 205, FLORIDA STATUTES  
AND COUNTY ORDINANCE NO. 79-2

BORGMEI CONSTRUCTION INC

881 SW 128TH AVE  
OKECHOBEE

FL 34974

PRIOR COUNTY PENALTY	<u>\$18.00</u>
AMOUNT DUE	<u>\$18.00</u>

BUSINESS # 01335

LICENSE # 00530  
DATE PAID 7/27/2021

CELESTIE WATFORD, TAX COLLECTOR  
OKECHOBEE COUNTY  
409 NW 2ND AVE SUITE A  
OKECHOBEE, FL 34972

2021  
2022

CONTRACTOR CERTIFIED GENERAL

9

1

THIS LICENSE IS VALID ONLY IF NO  
OTHER LAW OR ORDINANCE IS  
VIOLATED, ESPECIALLY ZONING

ORIGINAL CUSTOMER COPY

**CITY OF OKEECHOBEE  
BUSINESS TAX RECEIPT**  
55 SE 3rd Avenue, Okeechobee, FL 34974  
October 1, 2021 - September 30, 2022

BOROMEI, DANNY  
000-0000

No: 2583  
Date: 7/27/21

Address: 420B NW 3RD STREET  
          OKEECHOBEE, FL 34974  
Activity: 201 CONTRACTOR

RECEIPT 78.75  
PENALTY  
APP/TRANS  
BLDG INSP  
FIRE INSP  
Total Paid 78.75



issued to: BOROMEI CONSTRUCTION, INC.  
              BOROMEI, DANNY  
              420B NW 3RD STREET  
              OKEECHOBEE, FL 34974

*Kim Barnes*  
BUSINESS TAX OFFICIAL

A

**DRUG-FREE WORKPLACE FORM**

The undersigned vendor, in accordance with Florida Statute 287.087 hereby certifies that  
Boromei Construction Inc does:  
(Name of Business)

1. Publish a statement notifying employees that the unlawful manufacture, distribution, dispensing, possession, or use of a controlled substance is prohibited in the workplace and specifying the actions that will be taken against employees for violations of such prohibition.
2. Inform employees about the dangers of drug abuse in the workplace, the business's policy of maintaining a drug-free workplace, any available drug counseling, rehabilitation, and employee assistance programs, and the penalties that may be imposed upon employees for drug abuse violations.
3. Give each employee engaged in providing the commodities or contractual services that are proposed a copy of the statement specified in subsection (1).
4. In the statement specified in subsection (1), notify the employees that, as a condition of working on the commodities or contractual services that are under bid, the employee will abide by the terms of the statement and will notify the employer of any conviction of, or plea of guilty or nolo contendere to, any violation of Chapter 893 or of any controlled substance law of the United States or any state, for a violation occurring in the workplace no later than five (5) days after such conviction.
5. Impose a sanction on or require the satisfactory participation in a drug abuse assistance or rehabilitation program if such is available in the employee's community, by any employee who is so convicted.
6. Make a good faith effort to continue to maintain a drug-free workplace through implementation of this section.

As the person authorized to sign the statement, I certify that this firm complies fully with the above requirements.

  
\_\_\_\_\_  
Danny Boromei Proposer's Signature

June 9, 2022  
\_\_\_\_\_  
Date

**END OF SECTION**

**E-VERIFY**  
FORT PIERCE, FLORIDA

**PROJECT: GEORGIA AVENUE BASIN WATER QUALITY IMPROVEMENTS**


Bid No.: 2022-018

**Project Description:**

The project consists of the maintenance of an existing swale with a baffle box added for water quality as well as the relocation of an existing control structure. Treatment Trains will be constructed at three inflow points to the Indian Hills Golf Course. At the easternmost inflow point, maintenance of the existing lake located on the golf course will be performed by clearing exotic and nuisance vegetation and planting typical native plants in order to create a bio-swale/stormwater treatment area prior to discharging into the lake. At the center inflow point, maintenance will occur through the installation of a Generation 2 Baffle Box (de minimis) upstream of the transmission swale which will be stabilized with riprap prior to discharging into the lake. Maintenance at the westernmost inflow point will include installation of an aeration fountain to increase oxygen content in the lake prior to discharging into the main lake. Additionally, lake maintenance will be provided through the relocation of a control structure, which will be placed upstream of the lake outfall into the Indian River Lagoon in order to promote retention and limit discharge.

Vendor/Consultant acknowledges and agrees to the following:

1. Vendor/Consultant shall utilize the U.S. Department of Homeland Security's E-Verify system to verify the employment eligibility of all new employees hired by the Vendor/Consultant during the term of the contract; and
2. shall expressly require any subcontractors performing work or providing services pursuant to this contract to likewise utilize the U.S. Department of Homeland Security's E-Verify system to verify the employment eligibility of all new employees hired by the subcontractor during the contract term.

Company/Firm: Boromei Construction Inc.  
Authorized Signature:   
Title: President  
Date: June 9, 2022

**END OF SECTION**

### User Report

COMPANY ID NUMBER: 1405713  
CITY:  
COMPANY NAME:

PILOT: WEB-BP  
STATE:

USER ROLE:

Company Name: Boromei Construction, Inc.  
City: Okeechobee

Company ID Number: 1405713  
State: FL  
Phone w/ Ext: FAX

Pilot: WEB-BP  
Last Date Used System: 11/01/2019

User Name: Sheryl Wells  
User Role: Program Administrator

863-623-4314  
863-763-6337

Sub-Total Users: 1

Total Users: 1



NON-COLLUSION AFFIDAVIT

STATE OF Florida


COUNTY OF Okeechobee

Danny Boromei, being first duly sworn, deposes and says:

That he/she is President  
(a partner or officer of the firm of, etc.)

the party making the foregoing proposal or bid, that such proposal or bid is genuine and not collusive or sham; that said bidder has not colluded, conspired, connived or agreed directly or indirectly with any bidder or person, to put in a sham bid or to refrain from bidding, and has not in any manner, directly or indirectly sought by agreement or collusion, or communication or conference with any person, to fix the bid price of affiant or of any other bidder, or to fix any overhead, profit or cost element of said bid price, or of that of any other bidder, or to secure any advantage against the City of Fort Pierce, of the County of St. Lucie, or any person interested in the proposed contract; and that all statements in said proposal or bid are true.

Boromei Construction Inc.  
(Firm Name)

By:   
Danny Boromei  
Title: President

Subscribed and sworn to before me this 9th  
day of June, 2022

  
Notary Public

My Commission expires:



MELISSA ANN STONE  
Commission # HH 197338  
Expires February 24, 2026  
Boromei Thru Budget Notary Services

END OF SECTION

**CERTIFICATION OF NON-SEGREGATED FACILITIES**


The Bidder certifies that he does not maintain or provide for his employees any segregated facilities at any of his establishments, and that he does not permit his employees to perform their services at any location, under his control where segregated facilities are maintained. The Bidder certifies further that he will not maintain or provide for his employees any segregated facilities at any of his establishments, and that he will not permit his employees to perform their services at any location under his control where segregated facilities are maintained. The Bidder agrees that a breach of this certification will be a violation of the Equal Opportunity clause in any contract resulting from acceptance of this Bid. As used in this certification, the term "segregated facilities" means any waiting rooms, work areas, restrooms and washrooms, restaurants, and other eating areas, time clocks, locker rooms, and other storage or dressing areas, parking lots, drinking fountains, recreation or entertainment areas, transportation, and housing facilities provided for employees which are segregated on the basis of race, color, religion, or national origin, because of habit, local custom, or otherwise. The Bidder agrees that (except where he has obtained identical certification from proposed subcontractors for specific time periods) he will obtain identical certifications from proposed subcontractors, exempt from the provisions of the Equal Opportunity clause, and that he will retain such certification in his files.

NOTE: The penalty for making false statements in offers is prescribed in 18 U.S.C. 1001.

DATE: June 9, 2022

Official Address  
(Including Zip Code):

420B NW 3rd Street  
Okeechobee, FL 34972

By:   
Danny Boromet  
President  
(Title)

**END OF SECTION**

**PUBLIC ENTITY AFFIDAVIT**  
SWORN STATEMENT UNDER SECTION 287.133(3)(a),  
FLORIDA STATUTES, ON PUBLIC ENTITY CRIMES

**THIS FORM MUST BE SIGNED IN THE PRESENCE OF A NOTARY PUBLIC OR OTHER OFFICER AUTHORIZED TO ADMINISTER OATHS.**

1. This sworn statement is submitted with Bid No.2022- for Georgia Avenue Basin Water Quality Improvements.
2. This sworn statement is submitted by Boromei Construction Inc.  
\_\_\_\_\_  
(name of entity submitting sworn statement)  
whose business address is 420B NW 3rd Street, Okeechobee, FL 34972  
and (if applicable) its Federal Employer Identification Number (FEIN) is 20-1321621  
(If the entity has no FEIN, include the Social Security Number of the individual signing this sworn statement: \_\_\_\_\_.)
3. My name is Danny Boromei my relationship to the entity  
(please print name of individual signing)  
named above is President.
4. I understand that a "public entity crime" as defined in Paragraph 287.133(1)(g), Florida Statutes, means a violation of any state or federal law by a person with respect to and directly related to the transaction of business with any public entity or with an agency or political subdivision of any other state or with the United States, including, but not limited to, any bid or contract for goods or services to be provided to any public entity or an agency or political subdivision of any other state or of the United States and involving antitrust, fraud, theft, bribery, collusion, racketeering, conspiracy, or material misrepresentation.
5. I understand that "convicted" or "conviction" as defined in Paragraph 287.133(1)(b), Florida Statutes, means a finding of guilt or a conviction of a public entity crime, with or without an adjudication of guilt, in any federal or state trial court of record relating to charges brought by indictment or information after July 1, 1989, as a result of a jury verdict, nonjury trial, or entry of a plea of guilty or nolo contendere.
6. I understand that an "affiliate" as defined in paragraph 287.133(1)(a), Florida Statutes, means:
  1. A predecessor or successor of a person convicted of a public entity crime: or
  2. An entity under the control of any natural person who is active in the management of the entity and who has been convicted of a public entity crime. The term "affiliate" includes those officers, directors, executives, partners, shareholders, employees, members, and agents who are active in the management of an affiliate. The ownership by one person of shares constituting a controlling interest in another person, or a pooling of equipment or income among persons when not for fair market value under an arm's length agreement, shall be a prima facie case that one person controls another person. A person who knowingly enters into a joint venture with a person who has been convicted of a public entity crime in Florida during the preceding 36 months shall be considered an affiliate.
7. I understand that a "person" as defined in Paragraph 287.133(1)(e), Florida Statutes, means any natural person or entity organized under the laws of any state or of the United States with the legal power to enter into a binding contract and which bids or applies to bid on contracts for the provision of goods or services let by a public entity, or which otherwise transacts or

**EXHIBIT "D"**  
**SECTION 012**

applies to transact business with a public entity. The term "person" includes those officers, directors, executives, partners, shareholders, employees, members, and agents who are active in management of an entity.

8. Based on information and belief, the statement which I have marked below is true in relation to the entity submitting this sworn statement.  
**(Please indicate which statement applies.)**

Neither the entity submitting this sworn statement, nor any officers, directors, executives, partners, shareholders, employees, members, or agents who are active in management of the entity, nor any affiliate of the entity have been charged with and convicted of a public entity crime subsequent to July 1, 1989.

The entity submitting this sworn statement, or one or more of the officers, directors, executives, partners, shareholders, employees, members, or agents who are active in management of the entity, or an affiliate of the entity has been charged with and convicted of a public entity crime subsequent to July 1, 1989, **AND (Please indicate which additional statement applies.)**

There has been a proceeding concerning the conviction before a hearing officer of the State of Florida, Division of Administrative Hearings. The final order entered by the hearing officer did not place the person or affiliate on the convicted vendor list. **(Please attach a copy of the final order.)**

The person or affiliate was placed on the convicted vendor list. There has been a subsequent proceeding before a hearing officer of the State of Florida, Division of Administrative Hearings. The final order entered by the hearing officer determined that it was in the public interest to remove the person or affiliate from the convicted vendor list. **(Please attach a copy of the final order.)**

The person or affiliate has not been placed on the convicted vendor list. **(Please describe any action taken by or pending with the Department of General Services.)**

Signature: 

Date: June 9, 2022

STATE OF Florida

COUNTY OF Okeechobee

**EXHIBIT "D"**  
**SECTION 012**

**PERSONALLY APPEARED BEFORE ME**, the undersigned authority,

Danny Boromei who, after first being sworn by me, affixed his/her signature in (name of individual signing) the space provided above on this 9<sup>th</sup> day of June, 2022.

*Melissa Ann Stone*

NOTARY PUBLIC SEAL:



**MELISSA ANN STONE**  
Commission # HH 197338  
Expires February 24, 2026  
Bonded Thru Budget Notary Services

My commission expires: \_\_\_\_\_

**END OF SECTION**



TRENCH SAFETY ACT COMPLIANCE STATEMENT

BID NO. 2022-018

Instructions:

Chapter 90-96 of the Laws of Florida requires all contractors engaged by the City of Fort Pierce to comply with Occupational Safety and Health Administration Standard 29 C.F.R. s. 1926.650 Subpart P. All prospective contractors are required to sign the compliance statement and provide compliance cost information where indicated below. The costs for complying with the Trench Safety Act must be incorporated into this project's base bid.

Certify this form in the presence of a notary public or other officer authorized to administer oaths.

Certification:

1. I understand that Chapter 90-96 of the Laws of Florida (The Trench Safety Act) requires me to comply with OSHA Standard 29 C.F.R. s. 1926.650 Subpart P. I will comply with The Trench Safety Act and I will design and provide trench safety systems at all trench excavations in excess of five feet in depth for this project.

2. The estimated cost imposed by compliance with The Trench Safety Act will be:

Fifteen thousand Dollars  
(Written)  
\$15,000.00  
(Figures)

3. The amount listed above has been included within the Base Bid.

Certified: Danny Boromei  
(Company Contractor)  
By: [Signature]  
(President's Signature)  
Danny Boromei  
(President's Typed or Printed Name)

**Notarization:**

Sworn to and subscribed before me in Okeechobee County, Florida on the 9th day of June, 2022.

Notary Public: [Signature] (affix seal) My Commission Expires: \_\_\_\_\_



MELISSA ANN STONE  
Commission # HH 197338  
Expires February 24, 2028  
Bonded Thru Budget Notary Services

END OF SECTION

# Request for Taxpayer Identification Number and Certification

Give Form to the requester. Do not send to the IRS.

Go to [www.irs.gov/FormW9](http://www.irs.gov/FormW9) for instructions and the latest information.

**1** Name (as shown on your income tax return). Name is required on this line; do not leave this line blank.  
**Boromei Construction, Inc.**

**2** Business name/disregarded entity name, if different from above

**3** Check appropriate box for federal tax classification of the person whose name is entered on line 1. Check only one of the following seven boxes.

Individual/sole proprietor or single-member LLC

**C Corporation**

S Corporation

Partnership

Trust/estate

Limited liability company. Enter the tax classification (C=C corporation, S=S corporation, P=Partnership) ▶ \_\_\_\_\_

**Note:** Check the appropriate box in the line above for the tax classification of the single-member owner. Do not check LLC if the LLC is classified as a single-member LLC that is disregarded from the owner unless the owner of the LLC is another LLC that is not disregarded from the owner for U.S. federal tax purposes. Otherwise, a single-member LLC that is disregarded from the owner should check the appropriate box for the tax classification of its owner.

Other (see instructions) ▶ \_\_\_\_\_

**4** Exemptions (codes apply only to certain entities, not individuals; see instructions on page 3):

Exempt payee code (if any) \_\_\_\_\_

Exemption from FATCA reporting code (if any) \_\_\_\_\_

*(Applies to accounts maintained outside the U.S.)*

**5** Address (number, street, and apt. or suite no.) See instructions.  
**420-B NW 3rd Street**

**6** City, state, and ZIP code  
**Okeechobee, FL 34972**

**7** List account number(s) here (optional)

Requester's name and address (optional)

## Part I Taxpayer Identification Number (TIN)

Enter your TIN in the appropriate box. The TIN provided must match the name given on line 1 to avoid backup withholding. For individuals, this is generally your social security number (SSN). However, for a resident alien, sole proprietor, or disregarded entity, see the instructions for Part I, later. For other entities, it is your employer identification number (EIN). If you do not have a number, see *How to get a TIN*, later.

**Note:** If the account is in more than one name, see the instructions for line 1. Also see *What Name and Number To Give the Requester* for guidelines on whose number to enter.

**Social security number**

			-			-			
--	--	--	---	--	--	---	--	--	--

or

**Employer identification number**

2	0	-	1	3	2	1	6	2	1
---	---	---	---	---	---	---	---	---	---

## Part II Certification

Under penalties of perjury, I certify that:

- The number shown on this form is my correct taxpayer identification number (or I am waiting for a number to be issued to me); and
- I am not subject to backup withholding because: (a) I am exempt from backup withholding, or (b) I have not been notified by the Internal Revenue Service (IRS) that I am subject to backup withholding as a result of a failure to report all interest or dividends, or (c) the IRS has notified me that I am no longer subject to backup withholding; and
- I am a U.S. citizen or other U.S. person (defined below); and
- The FATCA code(s) entered on this form (if any) indicating that I am exempt from FATCA reporting is correct.

**Certification instructions.** You must cross out item 2 above if you have been notified by the IRS that you are currently subject to backup withholding because you have failed to report all interest and dividends on your tax return. For real estate transactions, item 2 does not apply. For mortgage interest paid, acquisition or abandonment of secured property, cancellation of debt, contributions to an individual retirement arrangement (IRA), and generally, payments other than interest and dividends, you are not required to sign the certification, but you must provide your correct TIN. See the instructions for Part II, later.

**Sign Here** Signature of U.S. person ▶ *Melvin Stone*

Date ▶ *1.24.2022*

## General Instructions

Section references are to the Internal Revenue Code unless otherwise noted.

**Future developments.** For the latest information about developments related to Form W-9 and its instructions, such as legislation enacted after they were published, go to [www.irs.gov/FormW9](http://www.irs.gov/FormW9).

### Purpose of Form

An individual or entity (Form W-9 requester) who is required to file an information return with the IRS must obtain your correct taxpayer identification number (TIN) which may be your social security number (SSN), individual taxpayer identification number (ITIN), adoption taxpayer identification number (ATIN), or employer identification number (EIN), to report on an information return the amount paid to you, or other amount reportable on an information return. Examples of information returns include, but are not limited to, the following.

- Form 1099-INT (interest earned or paid)

- Form 1099-DIV (dividends, including those from stocks or mutual funds)
- Form 1099-MISC (various types of income, prizes, awards, or gross proceeds)
- Form 1099-B (stock or mutual fund sales and certain other transactions by brokers)
- Form 1099-S (proceeds from real estate transactions)
- Form 1099-K (merchant card and third party network transactions)
- Form 1098 (home mortgage interest), 1098-E (student loan interest), 1098-T (tuition)
- Form 1099-C (canceled debt)
- Form 1099-A (acquisition or abandonment of secured property)

Use Form W-9 only if you are a U.S. person (including a resident alien), to provide your correct TIN.

If you do not return Form W-9 to the requester with a TIN, you might be subject to backup withholding. See What is backup withholding, later.



Department of State / Division of Corporations / Search Records / Search by Entity Name /

### Detail by Entity Name

Florida Profit Corporation  
BOROMEI CONSTRUCTION INC.

#### Filing Information

Document Number P04000099841  
FE/EIN Number 20-1321621  
Date Filed 07/02/2004  
State FL  
Status ACTIVE  
Last Event AMENDMENT  
Event Date Filed 07/07/2014  
Event Effective Date NONE

#### Principal Address

420B NW 3rd Street  
OKEECHOBEE, FL 34972

Changed: 01/16/2018

#### Mailing Address

420B NW 3rd Street  
Okeechobee, FL 34972

Changed: 01/16/2018

#### Registered Agent Name & Address

BOROMEI, DANNY LJR  
881 SW 128TH AVENUE  
OKEECHOBEE, FL 34974

#### Officer/Director Detail

##### Name & Address

##### Title P

BOROMEI, DANNY LJR  
881 SW 128TH AVENUE  
OKEECHOBEE, FL 34974

##### Title Secretary

Stone, Melissa  
305 NW 4th Avenue  
Okeechobee, FL 34972

##### Title Treasurer

Wells, Sheryl L  
305 NW 4th Avenue  
Okeechobee, FL 34972

##### Title VP

Close, Thomas C  
305 NW 4th Avenue  
Okeechobee, FL 34972

#### Annual Reports

Report Year	Filed Date
2021	02/01/2021
2022	02/07/2022

2022

02/08/2022

**Document Images**

<a href="#">02/08/2022 -- AMENDED ANNUAL REPORT</a>	<a href="#">View image in PDF format</a>
<a href="#">02/07/2022 -- ANNUAL REPORT</a>	<a href="#">View image in PDF format</a>
<a href="#">02/01/2021 -- ANNUAL REPORT</a>	<a href="#">View image in PDF format</a>
<a href="#">03/10/2020 -- ANNUAL REPORT</a>	<a href="#">View image in PDF format</a>
<a href="#">04/15/2019 -- ANNUAL REPORT</a>	<a href="#">View image in PDF format</a>
<a href="#">01/16/2018 -- ANNUAL REPORT</a>	<a href="#">View image in PDF format</a>
<a href="#">03/07/2017 -- ANNUAL REPORT</a>	<a href="#">View image in PDF format</a>
<a href="#">03/02/2016 -- ANNUAL REPORT</a>	<a href="#">View image in PDF format</a>
<a href="#">03/29/2015 -- ANNUAL REPORT</a>	<a href="#">View image in PDF format</a>
<a href="#">07/07/2014 -- Amendment</a>	<a href="#">View image in PDF format</a>
<a href="#">03/05/2014 -- ANNUAL REPORT</a>	<a href="#">View image in PDF format</a>
<a href="#">03/25/2013 -- ANNUAL REPORT</a>	<a href="#">View image in PDF format</a>
<a href="#">01/10/2012 -- ANNUAL REPORT</a>	<a href="#">View image in PDF format</a>
<a href="#">03/04/2011 -- ANNUAL REPORT</a>	<a href="#">View image in PDF format</a>
<a href="#">04/28/2010 -- ANNUAL REPORT</a>	<a href="#">View image in PDF format</a>
<a href="#">01/19/2009 -- ANNUAL REPORT</a>	<a href="#">View image in PDF format</a>
<a href="#">03/13/2008 -- ANNUAL REPORT</a>	<a href="#">View image in PDF format</a>
<a href="#">02/05/2007 -- ANNUAL REPORT</a>	<a href="#">View image in PDF format</a>
<a href="#">03/10/2006 -- ANNUAL REPORT</a>	<a href="#">View image in PDF format</a>
<a href="#">05/13/2005 -- ANNUAL REPORT</a>	<a href="#">View image in PDF format</a>
<a href="#">07/02/2004 -- Domestic Profit</a>	<a href="#">View image in PDF format</a>

**2022 FLORIDA PROFIT CORPORATION AMENDED ANNUAL REPORT**

DOCUMENT# P04000099841

Entity Name: BOROMEI CONSTRUCTION INC.

**Current Principal Place of Business:**

420B NW 3RD STREET  
OKEECHOBEE, FL 34972

**Current Mailing Address:**

420B NW 3RD STREET  
OKEECHOBEE, FL 34972 US

FEI Number: 20-1321621

Certificate of Status Desired: No

**Name and Address of Current Registered Agent:**

BOROMEI, DANNY LJR  
881 SW 128TH AVENUE  
OKEECHOBEE, FL 34974 US

*The above named entity submits this statement for the purpose of changing its registered office or registered agent, or both, in the State of Florida.*

**SIGNATURE:**

\_\_\_\_\_  
Electronic Signature of Registered Agent Date

**Officer/Director Detail :**

Title	P	Title	SECRETARY
Name	BOROMEI, DANNY LJR	Name	STONE, MELISSA
Address	881 SW 128TH AVENUE	Address	305 NW 4TH AVENUE
City-State-Zip:	OKEECHOBEE FL 34974	City-State-Zip:	OKEECHOBEE FL 34972
Title	TREASURER	Title	VP
Name	WELLS, SHERYL L	Name	CLOSE, THOMAS C
Address	305 NW 4TH AVENUE	Address	305 NW 4TH AVENUE
City-State-Zip:	OKEECHOBEE FL 34972	City-State-Zip:	OKEECHOBEE FL 34972

*I hereby certify that the information indicated on this report or supplemental report is true and accurate and that my electronic signature shall have the same legal effect as if made under oath; that I am an officer or director of the corporation or the receiver or trustee empowered to execute this report as required by Chapter 607, Florida Statutes; and that my name appears above, or on an attachment with all other like empowered.*

SIGNATURE: SHERYL WELLS TREASURER 02/08/2022  
\_\_\_\_\_  
Electronic Signature of Signing Officer/Director Detail Date



58524 (1-15)

**THIS ENDORSEMENT CHANGES THE POLICY. PLEASE READ IT CAREFULLY.**

## AMENDMENT OF DEFINITIONS

This endorsement modifies insurance provided under the following:

### COMMERCIAL AUTO POLICY

**SECTION VI - DEFINITIONS** is amended.

1. **B.** is deleted and replaced by the following definition.

**B. Auto** means:

1. A land motor vehicle;
2. A **trailer**; or
3. Any other land vehicle that is subject to a compulsory or financial responsibility law or other motor vehicle insurance law where it is licensed or principally garaged.

However, **auto** does not include **mobile equipment**. As it applies to this endorsement only,

**mobile equipment** does not include a snowmobile.

2. **U.** is deleted and replaced by the following definition.

- U. Trailer** means a vehicle which is designed to be connected to and towed by a power unit. **Trailer** does not include non-motorized farm machinery or farm wagons. A **trailer** is not **equipment or custom furnishings**.

All other policy terms and conditions apply.

58524 (1-15)

Includes copyrighted material of Insurance Services Office, Inc., with its permission.

Page 1 of 1

58540 (12-19)

**THIS ENDORSEMENT CHANGES THE POLICY. PLEASE READ IT CAREFULLY.**

## PRIMARY AND NONCONTRIBUTORY - BLANKET COVERAGE

This endorsement modifies insurance provided under the following:

### COMMERCIAL AUTO POLICY

**SECTION V - CONDITIONS, B. GENERAL CONDITIONS, 2. Other Insurance** is amended. The following provision is added as it applies to this endorsement only. When this insurance is primary and there is other insurance for any person or organization, other than a Named Insured, which covers liability for **your** operations, contribution from such other insurance shall not be sought by **us** when:

- (1) There is a written agreement between **you** and such person or organization that this insurance shall be primary and without the right of contribution; and
- (2) Such written agreement was in force prior to any **bodily injury or property damage**.

All other policy terms and conditions apply.

58540 (12-19)

Includes copyrighted material of Insurance Services Office Inc., with its permission.

Page 1 of 1



Sample

# CERTIFICATE OF LIABILITY INSURANCE

DATE (MM/DD/YYYY)

5/24/2022

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed. If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).


<b>PRODUCER</b> PRITCHARDS AND ASSOCIATES INC 1802 SOUTH PARROTT AVENUE  OKEECHOBEE FL 34974	<b>CONTACT NAME:</b> LOWELL PRITCHARD <b>PHONE (A/C, No, Ext):</b> (863) 824-3117 <b>E-MAIL ADDRESS:</b> LPRITCHARD@PRITCHARDSINC.COM	<b>FAX (A/C, No):</b>
	<b>INSURER(S) AFFORDING COVERAGE</b>	
<b>INSURED</b> BOROMEI CONSTRUCTION INC 420B NW 3RD ST OKEECHOBEE FL 349720000 FEIN: 20-1321621	<b>INSURER A:</b> FWCJUA	<b>NAIC #</b>
	<b>INSURER B:</b>	
	<b>INSURER C:</b>	
	<b>INSURER D:</b>	
	<b>INSURER E:</b>	

**COVERAGES**                      **CERTIFICATE NUMBER:** 2205240016                      **REVISION NUMBER:**

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS, EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

INSR LTR	TYPE OF INSURANCE	ADDL SUBR INSD WVD	POLICY NUMBER	POLICY EFF (MM/DD/YYYY)	POLICY EXP (MM/DD/YYYY)	LIMITS
	<b>COMMERCIAL GENERAL LIABILITY</b> <input type="checkbox"/> CLAIMS-MADE <input type="checkbox"/> OCCUR  GEN'L AGGREGATE LIMIT APPLIES PER: <input type="checkbox"/> POLICY <input type="checkbox"/> PRO-JECT <input type="checkbox"/> LOC OTHER:					EACH OCCURRENCE \$ DAMAGE TO RENTED PREMISES (Ea occurrence) \$ MED EXP (Any one person) \$ PERSONAL & ADV INJURY \$ GENERAL AGGREGATE \$ PRODUCTS - COMP/OP AGG \$ \$
	<b>AUTOMOBILE LIABILITY</b> <input type="checkbox"/> ANY AUTO <input type="checkbox"/> OWNED AUTOS ONLY <input type="checkbox"/> SCHEDULED AUTOS <input type="checkbox"/> HIRED AUTOS ONLY <input type="checkbox"/> NON-OWNED AUTOS ONLY <input type="checkbox"/> AUTOS ONLY					COMBINED SINGLE LIMIT (Ea accident) \$ BODILY INJURY (Per person) \$ BODILY INJURY (Per accident) \$ PROPERTY DAMAGE (Per accident) \$ \$
	<input type="checkbox"/> UMBRELLA LIAB <input type="checkbox"/> OCCUR <input type="checkbox"/> EXCESS LIAB <input type="checkbox"/> CLAIMS-MADE  DED    RETENTION \$					EACH OCCURRENCE \$ AGGREGATE \$ \$
A	<b>WORKERS COMPENSATION AND EMPLOYERS' LIABILITY</b> ANY PROPRIETOR/PARTNER/EXECUTIVE OFFICER/MEMBER EXCLUDED? <input type="checkbox"/> Y <input checked="" type="checkbox"/> N If yes, describe under DESCRIPTION OF OPERATIONS below	N/A	6G468910	5/21/2022	5/21/2023	<input checked="" type="checkbox"/> PER STATUTE <input type="checkbox"/> OTHER E.L. EACH ACCIDENT \$ 1,000,000.00 E.L. DISEASE - EA EMPLOYEE \$ 1,000,000.00 E.L. DISEASE - POLICY LIMIT \$ 1,000,000.00

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (ACORD 101, Additional Remarks Schedule, may be attached if more space is required)

<b>CERTIFICATE HOLDER</b>  Florida Fish and Wildlife Conservation Commission 620 South Meridian St  Tallahassee FL 32399 Phone Number: (850) 488-4676	<b>CANCELLATION</b>  SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN ACCORDANCE WITH THE POLICY PROVISIONS.  AUTHORIZED REPRESENTATIVE 
---	---

© 1988-2015 ACORD CORPORATION. All rights reserved.