



ESTIMATE #	DATE	EXPIRES
61346	02/28/2025	

Title: Surfside Neighborhood Roadway Improvements-Additional utility Items

CUSTOMER

City of Ft. Pierce
P.O. Box 1480
Ft. Pierce, FL 34954

SERVICE ADDRESS

P.O. Box 1480
Ft. Pierce, FL 34954

Item	Qty	Cost/Unit	Total
Mobilization/General Conditions	1	\$6,227.10	\$6,227.10

Subtotal: \$6,227.10

Plover Avenue	Qty	Cost/Unit	Total
PVC Water Main (6") (F&I)	36	\$225.50/LF	\$8,118.00
PVC Sanitary Sewer Lateral (6") (F&I)	743	\$59.40/lf	\$44,134.20
PVC Sanitary Sewer (6") Cleanout Assembly (F&I)	21	\$1,291.40/lf	\$27,119.40

Subtotal: \$79,371.60

Melaleuca Drive	Qty	Cost/Unit	Total
PVC Water Main (6") (F&I)	36	\$225.50/LF	\$8,118.00

Subtotal: \$8,118.00

Alternate: Plover	Qty	Cost/Unit	Total
PVC Sanitary Sewer Main (8") (F&I) Removal Included	401	\$72.60/LF	\$29,112.60
Manhole Rehab	2	\$6,199.60/EA	\$12,399.20
Sanitary Bypass Pump	1	\$8,723.00/MTH	\$8,723.00
Clean/Televise Sanitary Before and After	400	\$20.90/LF	\$8,360.00

Subtotal: \$58,594.80

Pricing Notes	Qty	Cost/Unit	Total
Pricing Notes	0	\$0.00	\$0.00



ESTIMATE #	DATE	EXPIRES
61346	02/28/2025	

Pricing Notes

Restoration of road way (10.5" B-12.5) may increase if City did not account for road crossings on bid form. Excludes any landscape/irrigation repairs/relocation out side R.O.W. Survey Staking/as builts for water main were included in base bid. Should city accept Alternate, additional survey charges will be required.

Qty

Cost/Unit

Total

Subtotal: \$0.00

Subtotal \$152,311.50
Tax: (0%) \$0.00
Total \$152,311.50