



THE SUNRISE CITY
FORT PIERCE
 PURCHASING
 DEPARTMENT

Florida



May 23, 2025

Email: iciabattari@ferreiraconstruction.com

Ferreira Construction Co. Inc.
 13000 SE Flora Avenue
 Hobe Sound, Florida 33455
 Attn: John Ciabattari, Vice President

**RE: Bid No. 2025-007 – Indian River Drive Corridor Improvements
 Request for Extension of Bid Validity Period – Additional Extension**

Dear Mr. Johnson,

We are writing to formally request an extension of the validity period for your bid submitted in response to Bid No. 2025-019 for the Indian River Drive Corridor Improvements, dated March 25, 2025. The City of Fort Pierce is eager to participate in this project and is committed to providing a competitive offer.

To finalize the evaluation of the submitted bids, we kindly request an extension of the bid validity period by thirty (30) days from the current extension date of July 15, 2025. With this extension, all bids will remain **valid until August 7, 2025**. This additional time will ensure that your proposal meets all requirements, represents our best offer, and be effectively prepared for submission to the Commission for approval.

To accept this extension, please sign in the space provided below and return it via email to purchasing@cityoffortpierce.com on or before **Tuesday, July 15, 2025**.

We appreciate your understanding and consideration of our request and look forward to your positive response.

Sincerely,

Geleucia Carter

Geleucia Carter, MPA
 Purchasing Manager

ACCEPTED BY:
FERREIRA CONSTRUCTION CO., INC.

John Ciabattari

 Signature
JOHN CIABATTARI V.P.

 Print
7/11/25

 Date

/gc

cc: Tracy Telle, Engineering Manager