



BUILDING & GROUNDS
County Of Hidalgo

DANIEL FLORES
Director

To: Juan Tapia, Project Coordinator
Purchasing Department

From: Daniel Flores, Director 
Buildings and Grounds Department

Re: Bennett Building - 07-034

Date: January 17, 2007

Please be informed Buildings & Grounds at this time is not able to perform the following pending job due to lack of personnel, knowledge and the proper equipment.

Therefore, at this time Buildings & Grounds is recommending to place the enclosed proposals from Tandus & Toromont to be placed on the agenda in order to proceed with the project.

Please keep in mind Budget & Management are working on transferring the monies into the Bennett Building account, therefore the account number will be pending.

Thank you for your prompt attention to this matter, if in need of additional information please advice.

RECEIVED

JAN 17 2007

PURCHASING DEPT.

JTC 051



PROJECT PROPOSAL

December 4, 2006

Javier Carreon
 County of Hidalgo

Edinburg, TX 78539

JC- 318-2048
 FAX: 956-289-7850
 CTRL# JMI3312

RE: Carpet Proposal for: Hidalgo County - Bennett Bldg. J P Espinoza

Dear Javier:

Tandus US, Inc. C & A Floorcovering is pleased to provide the following quotation for the above referenced facility.
 "Pricing is per the TXMAS-5-721A060A Contract Schedule based on the GSA-72F-0032P Contract"

SCOPE OF WORK:

		GSA-27F-0032P				
		SIN 31-303				
<i>Carpet Material</i>	<i>Style</i>	<i>Color Name</i>	<i>Color #</i>			
Martique ER3 RS Tile		Kingston	38405	150 s/y @ \$ 24.39	\$	3,658.50
		SIN 31-604				
<i>Labor</i>						
Carpet Installation (975 TSTD)				140 s/y @ \$ 5.25	\$	735.00
Cove Base Installation				360 lf @ \$ 0.50	\$	180.00
		SIN 31-603				
C-46E primer - 4 gal.				2 ea @ \$ 71.20	\$	142.40
<i>Open Market</i>						
1" Base Material				360 lf @ \$ 1.12	\$	403.20
Floor Prep				140 s/y @ \$ 3.15	\$	441.00
Trip Charge				140 s/y @ \$ 1.60	\$	224.00
				TOTAL	\$	5,784.10

NOTES:

- Estimated from: Measurements by Diaz Floors & Interiors

*Need P.O. for
 count @ Bennett Bldg.*

*chc.
 1-16-2007*