



CONTRACT PRICING WORKSHEET

*This Form must be prepared by Contractor, and provided to End User to attach to Purchase Order, with copy to H-GAC.
The H-GAC fee shall be calculated and shown as a separate line item.*

Buying Agency: HIDALGO COUNTY (PCT #2)	Contractor: RUSH TRUCK CENTERS OF TEXAS, L.P.
Contact Person: JUAN TAPIA	Prepared By: CHARLIE PLOUSE
Phone/Fax: (956) 318-2626 // (956) 318-2629	Phone/Fax: (713) 495-6304 // (713) 695-9620
Location City, State: 302 EAST STATE STREET PHARR, TEXAS 78577	Contract No.: HT11-05
Date: 6/14/2007	Product Code: JB

Product Description: PETERBILT 340 DUMP TRUCKS

A. Item Base Unit Price Per H-GAC Contract: **A:** \$ 70,862.00

B. Published Options (Itemize below and attach additional sheet(s) if necessary)

Code	Description	Cost	Code	Description	Cost
	3/4 STEEL LINER			10 SPEED TRANSMISSION	
	CUMMINS 315 H.P.			BEACON LIGHT RATATING ANBER	
	FULL LOCK DIFF LOCK BOTH AXLES			18 CU. YRD. DUMP BODY	
	RATIO 4.11 REAR AXLES			TARPER	
	A/C			Subtotal From Additional Sheet(s):	\$ 29,642.37
Subtotal B:					\$ 29,642.37

~~Note: Published Options are options submitted with the contractor's bid.~~

C. Unpublished Options (Itemize below and attach additional sheet(s) if necessary)

Code	Description	Cost	Code	Description	Cost
		\$ -			\$ -
	RUSH & PETERBILT DISCOUNTS	\$ (14,276.37)			\$ -
		\$ -			\$ -
		\$ -		Subtotal From Additional Sheet(s):	0
Subtotal C:					\$ (14,276.37)
Check: Total cost of Unpublished Options (C) cannot exceed 25% of the total of the Base Unit Price plus Published Options (A+B). For this transaction, the percentage is:					-14.20%

D. Other Price Adjustments (E.G. Installation, Freight, Delivery, Etc.)

Subtotal D:	-

E. Unit Cost of Item Before Fee & Non-Equipment Charges (A+B+C+D) \$ 86,228.00

Quantity Ordered X 3

Subtotal E: \$ 258,684.00

F. H-GAC Fee **Subtotal F:** \$ 1,000.00

G. Non-Equipment Charges (Trade-In, Extended Warranty, etc.) \$ -

\$ -

\$ -

Subtotal G: \$ -

H. Total Purchase Price (E+F+G): \$ 259,684.00

(Please Type, or Print Legibly) **Estimated Delivery Date:** 11/1/2007