

**SYLVIA S. HANDY
COUNTY COMMISSIONER, PCT. 1**

(956) 968-8733 FAX(956) 973-7804
1902 JOE STEPHENS AVE.
Weslaco, Texas 78596

FAX COVERSHEET

To: Purchasing Dept.

From: Noe Montez

Attn: Letty Saenz

Fax:

Pages: 25

Phone:

Date: 1/24/08

Re:

CC:

Urgent For Review Please Comment Please Reply Please Recycle

● Comments

Ref: C-07-264-08-14 / L & G Engineering Laboratory/ Work Auth #2, #3, #4 / Acct 8-1336-431-00-121-041-0-731


Please place the following work authorizations on the next cc court for approval.

Thanks

Noe Montez

NOTICE OF CONFIDENTIALITY

THE INFORMATION CONTAINED IN THIS FACSIMILE MESSAGE IS LEGALLY PRIVILEGED AND CONFIDENTIAL INFORMATION INTENDED ONLY FOR THE USE OF THE INDIVIDUAL OR ENTITY NAMED ABOVE. IF THE READER OF THIS MESSAGE IS NOT THE INTENDED RECIPIENT, YOU ARE HEREBY NOTIFIED THAT ANY DISSEMINATION, DISTRIBUTION OR COPY OF THIS TELECOPY IS STRICTLY PROHIBITED. IF YOU HAVE RECEIVED THIS TELECOPY IN ERROR, PLEASE IMMEDIATELY NOTIFY US BY TELEPHONE AND RETURN THIS MESSAGE TO US AT THE ABOVE ADDRESS VIA THE UNITED STATES POSTAL SERVICE. THANK YOU.



L&G Engineering Laboratory

Construction Material Testing
Geotechnical Engineering

January 23, 2008

Mr. Joseph Palacios
Chief Administrator
County of Hidalgo, Precinct No. 1
1902 Joe Stevens Drive
Weslaco, Texas 78596

**RE: Work Authorization No. 2 / Mile 5 North Reconstruction
Work Authorization No. 3 / Mile 17 ½ Reconstruction
Work Authorization No. 4 / R.C. Babb Subdivision**


Dear Mr. Palacios:

L&G Engineering Laboratory, L.L.C. (L&G), is thankful for providing you two (2) of each signed original work authorization forms for Construction Materials Testing Services for the above referenced projects as per your request. We are attaching the following in duplicate:

- Work Authorization No's. 2, 3, & 4
- The Scope of Services (Owner) (Attachments A)
- The Scope of Services (Engineer) (Attachments B).
- Work Schedules (Attachment C)
- Project Cost Proposals (Attachment D)

L & G Engineering Laboratory, L.L.C. appreciates the opportunity to submit Work Authorization No's. 2, 3, & 4 and look forward to working with **Hidalgo County Pct. 1**. If I may be of any additional assistance or any additional information is required, please feel free to contact me at 956-565-0760 or 956-463-2008.

Sincerely,
L&G ENGINEERING LABORATORY, L.L.C.


Ricardo A. Gil
Laboratory Manager

Attachments

HIDALGO COUNTY
Professional Engineering Services
Contract # C-07-264-08-14
Work Authorization Form

WORK AUTHORIZATION NO. 02

THIS WORK AUTHORIZATION is made pursuant to the terms and conditions of Section I.A. of the Agreement made by and between **HIDALGO COUNTY**, action herein by and through the **Commissioner's Court**, hereinafter called the "**Owner**," and, L&G Engineering Laboratory, LLC, professional engineers of Mercedes, Texas, hereinafter called "**Engineer**".

PART 1. SCOPE OF WORK

The purpose of this Work Authorization is for the **Engineer** to provide Construction Materials Testing Services for the Mile 5 North Reconstruction Project in Hidalgo County Precinct No. One (1).

The scope of services to be provided by the **Owner** is identified in *EXHIBIT "A" – Scope of Services to be Provided by the Owner* attached hereto.

The scope of services to be provided by the **Engineer** is identified in *EXHIBIT "B" – Scope of Services to be Provided by the Engineer* attached hereto.

PART 2. ESTIMATED COST

The estimated cost for services under this Work Authorization is \$ 6442.62. This amount is based upon the costs outlined in the Estimated **Cost Proposal** attached hereto as **EXHIBIT "D"**.

PART 3. PAYMENT

Compensation and payment to the **Engineer** for the services established under this Work Authorization shall be made in accordance with Article/Part/Section 5.1 of the Agreement.

PART 4. FUNDING

This Work Authorization No. 02 shall be funded through funding source:
Account No. _____

Requisition Number _____ (MUST BE INCLUDED AFTER CC APPROVAL)

PART 5. PERIOD OF SERVICE

This Work Authorization shall become effective on the date of final acceptance of the parties hereto, and terminate upon completion of scopes of the work authorization or (DATE).

PART 6. RESPONSIBILITIES AND OBLIGATIONS

This Authorization does not waive the parties' responsibilities and obligations provided under the **Agreement**.

PART 7. ACKNOWLEDGEMENT AND CONFIRMATION

Acknowledgement and confirmation by Hidalgo County Precinct No. 1 Commissioner Sylvia Handy as to content and detail of this Work Authorization No. # 02.

HIDALGO COUNTY
COMMISSIONER PRECINCT NO. 1:


BY: _____

PART 8. ACCEPTANCE AND APPROVAL

This Work Authorization is hereby accepted, approved by Hidalgo County Commissioners' Court on _____ as indicated below and effective as of _____ day of _____, 2008.

THE ENGINEER:
L&G ENGINEERING LABORATORY, LLC

THE OWNER:
HIDALGO COUNTY



Jacinto Garza
By: Jacinto Garza

By: Juan D. Salinas, III, County Judge

ATTEST:

by: Eddy Trevino-Acting County Clerk

LIST OF ATTACHMENTS

- ATTACHMENT "A" - Service to be Provided by the Owner
- ATTACHMENT "B" - Services to be Provided by the Engineer
- ATTACHMENT "C" - Work Schedule
- ATTACHMENT "D" - Cost Proposal

ATTACHMENT "A"
Scope of Services (Owner)

PROJECT: Mile 5 North Reconstruction Project in Hidalgo County Precinct No. One (1)

SERVICES TO BE PROVIDED BY OWNER

The County of Hidalgo will provide **L&G Engineering Laboratory, LLC** with **Construction Documents, Plans and Specifications** for the **Mile 5 North Reconstruction Project**.

ATTACHMENT "B"
Scope of Services (Engineer)

PROJECT: Mile 5 North Reconstruction Project in Hidalgo County Precinct No. One (1)

GENERAL SCOPE OF WORK

The Scope of Work will entail providing **The County of Hidalgo** with **Construction Materials Testing Services**.

The Scope of Work is identified as follows:

- **Construction Materials Testing Services**

L&G Engineering Laboratory will furnish all equipment, materials, supplies, and incidentals as needed to perform the services required by this Contract: The work is as follows:

Construction Materials Testing Services

L&G Engineering Laboratory, L.L.C. will provide **The County of Hidalgo** with **Construction Materials Testing Services** for the **Mile 5 North Reconstruction Project in Hidalgo County Precinct No. One (1)**.

The services to be provided are as follows:

- Sampling and laboratory testing of soils and base materials proposed for use in the construction of Roads and Bridges to determine compliance of these materials with project plans and specifications.
- Field density testing of soils and base materials to ensure proper compaction as required by project plans and specifications.
- Field sampling and testing of fresh concrete, and Laboratory testing of hardened concrete to determine compliance with project plans and specifications.
- Field Compaction testing of Asphalt to ensure proper compaction during lay down operations.
- Field inspection, sampling and laboratory testing of Asphalt materials to determine their materials properties and their compliance with project plans and specifications.
- Any additional laboratory testing as required/requested by **The County of Hidalgo and the project plans and specifications**.

- Provide accurate and timely reports to **The County of Hidalgo** and all/other recipients as designated by the County.

Engineering Services

L&G Engineering Laboratory, L.L.C. will provide an engineer's review of all test results to determine compliance with all project plans and specifications.

Scheduling of Services

L & G Engineering Laboratory is prepared to make a commitment to **The County of Hidalgo's** materials testing needs. L & G Engineering Laboratory makes every effort to respond to its clients as requests are received, and every effort will be made to keep scheduling conflicts to a minimum. As any other firm or business providing a service, L & G Engineering Laboratory prefers to schedule field and laboratory work with as much advance notice as possible. L & G Engineering Laboratory understands; however, that certain situations may occur when the Client may have a need for Materials Testing Services with as little or no advance notice. During these instances, L & G Engineering Laboratory will make every effort to dispatch personnel to the project within one (1) hour of the Client's request for services.

ATTACHMENT "C"
Work Schedule

PROJECT: Mile 5 North Reconstruction Project in Hidalgo County Precinct No. One (1)

Work Schedule

L&G Engineering Laboratory will provide **Hidalgo County Pct. # 1** with **Construction Materials Testing Services** as outlined in **Contract Agreement C-07-264-08-14**.

ATTACHMENT "D"
Cost Proposal

PROJECT: Mile 5 North Reconstruction Project in Hidalgo County Precinct No. One (1).

See Attached

L & G Engineering Laboratory

Construction Material Testing
Geotechnical Engineering

Attachment I

Mile 5 North (2620 L.F.)(4' Widening)
Prepared For Hidalgo County Pct. No. 1

<i>In Situ Subgrade Laboratory Testing</i>				
Tech Time	3	Hrs.	\$41.80	\$125.40
Trip Charge	12	Mi	\$0.46	\$5.52
Proctor	1	Ea.	\$179.95	\$179.95
Atterberg	1	Ea.	\$69.65	\$69.65
Reports	2	Ea.	\$20.60	\$41.20
Eng. Spec.	1	Hrs.	\$104.50	\$104.50
Engineer	1	Hrs.	\$139.40	\$139.40
Sub.				\$665.62
<i>In-Situ Subgrade Field Density Testing</i>				
Tech Time	12	Hrs.	\$41.80	\$501.60
Trip Charge	100	Mi	\$0.46	\$46.00
Comp. Test	15	Ea.	\$20.90	\$313.50
Reports	5	Ea.	\$20.60	\$103.00
Eng. Spec.	2.5	Hrs.	\$104.50	\$261.25
Engineer	2.5	Hrs.	\$139.40	\$348.50
Sub.				\$1,573.85
<i>Roadway Base Materials Testing - Laboratory</i>				
Tech Time	3	Hrs.	\$41.80	\$125.40
Trip Charge	20	Mi.	\$0.46	\$9.20
Sieve Analysis	1	Ea.	\$52.20	\$52.20
Texas Wet Ball Mill	1	Ea.	\$203.25	\$203.25
Atterberg	1	Ea.	\$69.65	\$69.65
Moisture-Density Determ	1	Ea.	\$179.95	\$179.95
Reports	2	Ea.	\$20.60	\$41.20
Eng. Spec.	1	Hrs.	\$104.50	\$104.50
Engineer	1	Hrs.	\$139.40	\$139.40
Sub.				\$924.75
<i>Base Material Field Density Testing</i>				
Tech Time	12	Hrs.	\$41.80	\$501.60
Trip Charge	100	Mi	\$0.46	\$46.00
Comp. Test	15	Ea.	\$20.90	\$313.50
Reports	5	Ea.	\$20.60	\$103.00
Eng. Spec.	2.5	Hrs.	\$104.50	\$261.25
Engineer	2.5	Hrs.	\$139.40	\$348.50
Sub.				\$1,573.85
<i>Asphalt Testing-Field and Laboratory</i>				
Tech Time	6	Hrs.	\$53.40	\$320.40
Trip Charge	60	Mi	\$0.46	\$27.60
Rolling Patterns	2	Ea.	\$34.85	\$69.70
Laboratory Molded (ga)	1	Pr.	\$91.90	\$91.90
%AC-Grad	1	Ea.	\$203.25	\$203.25
Rice Gravity (gr)	1	Ea.	\$101.30	\$101.30
Reports	3	Ea.	\$18.00	\$54.00
Asphalt Thickness	6	Ea.	\$58.10	\$348.60
Eng. Spec.	2	Hrs.	\$104.50	\$209.00
Engineer	2	Hrs.	\$139.40	\$278.80
Sub.				\$1,704.55

Total Estimated Materials Testing Fees \$6,442.62

HIDALGO COUNTY
Professional Engineering Services
Contract # C-07-264-08-14
Work Authorization Form

WORK AUTHORIZATION NO. 03

THIS WORK AUTHORIZATION is made pursuant to the terms and conditions of Section I.A. of the Agreement made by and between **HIDALGO COUNTY**, action herein by and through the **Commissioner's Court**, hereinafter called the "**Owner**," and, L&G Engineering Laboratory, LLC, professional engineers of Mercedes, Texas, hereinafter called "**Engineer**".

PART 1. SCOPE OF WORK

The purpose of this Work Authorization is for the **Engineer** to provide Construction Materials Testing Services for the Mile 17 ½ Reconstruction Project in Hidalgo County Precinct No. One (1).

The scope of services to be provided by the **Owner** is identified in *EXHIBIT "A" – Scope of Services to be Provided by the Owner* attached hereto.

The scope of services to be provided by the **Engineer** is identified in *EXHIBIT "B" – Scope of Services to be Provided by the Engineer* attached hereto.

PART 2. ESTIMATED COST

The estimated cost for services under this Work Authorization is \$ 3720.75. This amount is based upon the costs outlined in the Estimated **Cost Proposal** attached hereto as **EXHIBIT "D"**.

PART 3. PAYMENT

Compensation and payment to the **Engineer** for the services established under this Work Authorization shall be made in accordance with Article/Part/Section 5.1 of the Agreement.

PART 4. FUNDING

This Work Authorization No. 03 shall be funded through funding source:

Account No. _____

Requisition Number _____ (MUST BE INCLUDED AFTER CC APPROVAL)

PART 5. PERIOD OF SERVICE

This Work Authorization shall become effective on the date of final acceptance of the parties hereto, and terminate upon completion of scopes of the work authorization or (DATE).

PART 6. RESPONSIBILITIES AND OBLIGATIONS

This Authorization does not waive the parties' responsibilities and obligations provided under the **Agreement**.

PART 7. ACKNOWLEDGEMENT AND CONFIRMATION

Acknowledgement and confirmation by Hidalgo County Precinct No. 1 Commissioner Sylvia Handy as to content and detail of this Work Authorization No. # 03.

HIDALGO COUNTY
COMMISSIONER PRECINCT NO. 1:


BY: _____

PART 8. ACCEPTANCE AND APPROVAL


This Work Authorization is hereby accepted, approved by Hidalgo County Commissioners' Court on _____ as indicated below and effective as of _____ day of _____, 2008.

THE ENGINEER:
L&G ENGINEERING LABORATORY, LLC

THE OWNER:
HIDALGO COUNTY


By: Jacinto Garza

By: Juan D. Salinas, III, County Judge



ATTEST:

by: Eddy Trevino-Acting County Clerk

LIST OF ATTACHMENTS

- ATTACHMENT "A" - Service to be Provided by the Owner
- ATTACHMENT "B" - Services to be Provided by the Engineer
- ATTACHMENT "C" - Work Schedule
- ATTACHMENT "D" - Cost Proposal

ATTACHMENT "A"
Scope of Services (Owner)

PROJECT: Mile 17 ½ Reconstruction Project in Hidalgo County Precinct No. One (1)

SERVICES TO BE PROVIDED BY OWNER

The County of Hidalgo will provide **L&G Engineering Laboratory, LLC** with **Construction Documents, Plans and Specifications** for the Mile 17 ½ Reconstruction Project.

ATTACHMENT "B"
Scope of Services (Engineer)

PROJECT: Mile 17 ½ Reconstruction Project in Hidalgo County Precinct No. One (1)

GENERAL SCOPE OF WORK

The Scope of Work will entail providing **The County of Hidalgo** with **Construction Materials Testing Services**.

The Scope of Work is identified as follows:

- **Construction Materials Testing Services**

L&G Engineering Laboratory will furnish all equipment, materials, supplies, and incidentals as needed to perform the services required by this Contract: The work is as follows:

Construction Materials Testing Services

L&G Engineering Laboratory, L.L.C. will provide **The County of Hidalgo** with **Construction Materials Testing Services** for the **Mile 17 ½ Reconstruction Project in Hidalgo County Precinct No. One (1)**.

The services to be provided are as follows:

- Sampling and laboratory testing of soils and base materials proposed for use in the construction of Roads and Bridges to determine compliance of these materials with project plans and specifications.
- Field density testing of soils and base materials to ensure proper compaction as required by project plans and specifications.
- Field sampling and testing of fresh concrete, and Laboratory testing of hardened concrete to determine compliance with project plans and specifications.
- Field Compaction testing of Asphalt to ensure proper compaction during lay down operations.
- Field inspection, sampling and laboratory testing of Asphalt materials to determine their materials properties and their compliance with project plans and specifications.
- Any additional laboratory testing as required/requested by **The County of Hidalgo and the project plans and specifications**.

- Provide accurate and timely reports to **The County of Hidalgo** and all/other recipients as designated by the County.

Engineering Services

L&G Engineering Laboratory, L.L.C. will provide an engineer's review of all test results to determine compliance with all project plans and specifications.

Scheduling of Services

L & G Engineering Laboratory is prepared to make a commitment to **The County of Hidalgo's** materials testing needs. L & G Engineering Laboratory makes every effort to respond to its clients as requests are received, and every effort will be made to keep scheduling conflicts to a minimum. As any other firm or business providing a service, L & G Engineering Laboratory prefers to schedule field and laboratory work with as much advance notice as possible. L & G Engineering Laboratory understands; however, that certain situations may occur when the Client may have a need for Materials Testing Services with as little or no advance notice. During these instances, L & G Engineering Laboratory will make every effort to dispatch personnel to the project within one (1) hour of the Client's request for services.

ATTACHMENT "C"
Work Schedule

PROJECT: Mile 17 ½ Reconstruction Project in Hidalgo County Precinct No. One (1)

Work Schedule

L&G Engineering Laboratory will provide **Hidalgo County Pct. # 1** with **Construction Materials Testing Services** as outlined in **Contract Agreement C-07-264-08-14**.

ATTACHMENT "D"
Cost Proposal

PROJECT: Mile 17 ½ Reconstruction Project in Hidalgo County Precinct No. One (1).

See Attached

L & G Engineering Laboratory

Construction Material Testing
Geotechnical Engineering

Attachment I
Mile 17 1/2 (5280 L.F.)
Prepared For Hidalgo County Pct. No. 1

<i>Roadway Base Materials Testing - Laboratory</i>				
Tech Time	3	Hrs.	\$41.80	\$125.40
Trip Charge	30	MI.	\$0.46	\$13.80
Sieve Analysis	1	Ea.	\$52.20	\$52.20
Texas Wet Ball Mill	1	Ea.	\$203.25	\$203.25
Atterberg	1	Ea.	\$69.65	\$69.65
Moisture-Density Determ	1	Ea.	\$179.95	\$179.95
Reports	2	Ea.	\$20.60	\$41.20
Eng. Spec.	1	Hrs.	\$104.50	\$104.50
Engineer	1	Hrs.	\$139.40	\$139.40
Sub.				<u>\$929.35</u>
<i>Base Material Field Density Testing</i>				
Tech Time	12	Hrs.	\$40.55	\$486.60
Trip Charge	120	MI	\$0.45	\$54.00
Comp. Test	15	Ea.	\$13.55	\$203.25
Reports	5	Ea.	\$20.00	\$100.00
Eng. Spec.	2	Hrs.	\$101.35	\$202.70
Engineer	2	Hrs.	\$135.20	\$270.40
Sub.				<u>\$1,316.95</u>
<i>Asphalt Testing-Field and Laboratory</i>				
Tech Time	6	Hrs.	\$53.40	\$320.40
Trip Charge	90	MI	\$0.46	\$41.40
Rolling Patterns	2	Ea.	\$34.85	\$69.70
Laboratory Molded (ga)	1	Pr.	\$91.90	\$91.90
%AC-Grad	1	Ea.	\$203.25	\$203.25
Rice Gravity (gr)	1	Ea.	\$101.30	\$101.30
Reports	3	Ea.	\$18.00	\$54.00
Asphalt Thickness	6	Ea.	\$58.10	\$348.60
Eng. Spec.	1	Hrs.	\$104.50	\$104.50
Engineer	1	Hrs.	\$139.40	\$139.40
Sub.				<u>\$1,474.45</u>

Total Estimated Material Testing Fees \$3,720.75

HIDALGO COUNTY
Professional Engineering Services
Contract # C-07-264-08-14
Work Authorization Form

WORK AUTHORIZATION NO. 04

THIS WORK AUTHORIZATION is made pursuant to the terms and conditions of Section I.A. of the Agreement made by and between **HIDALGO COUNTY**, action herein by and through the **Commissioner's Court**, hereinafter called the "**Owner**," and, L&G Engineering Laboratory, LLC, professional engineers of Mercedes, Texas, hereinafter called "**Engineer**".

PART 1. SCOPE OF WORK

The purpose of this Work Authorization is for the **Engineer** to provide Construction Materials Testing Services for the RC Babb Subdivision Reconstruction Project in Hidalgo County Precinct No. One (1).

The scope of services to be provided by the **Owner** is identified in *EXHIBIT "A" – Scope of Services to be Provided by the Owner* attached hereto.

The scope of services to be provided by the **Engineer** is identified in *EXHIBIT "B" – Scope of Services to be Provided by the Engineer* attached hereto.

PART 2. ESTIMATED COST

The estimated cost for services under this Work Authorization is \$3295.25. This amount is based upon the costs outlined in the **Estimated Cost Proposal** attached hereto as **EXHIBIT "D"**.

PART 3. PAYMENT

Compensation and payment to the **Engineer** for the services established under this Work Authorization shall be made in accordance with Article/Part/Section 5.1 of the Agreement.

PART 4. FUNDING

This Work Authorization No. 04 shall be funded through funding source:
Account No. _____

Requisition Number _____ (MUST BE INCLUDED AFTER CC APPROVAL)

PART 5. PERIOD OF SERVICE

This Work Authorization shall become effective on the date of final acceptance of the parties hereto, and terminate upon completion of scopes of the work authorization or (DATE).

PART 6. RESPONSIBILITIES AND OBLIGATIONS

This Authorization does not waive the parties' responsibilities and obligations provided under the **Agreement**.

PART 7. ACKNOWLEDGEMENT AND CONFIRMATION

Acknowledgement and confirmation by Hidalgo County Precinct No. 1 Commissioner Sylvia Handy as to content and detail of this Work Authorization No. # 04.

HIDALGO COUNTY
COMMISSIONER PRECINCT NO. 1:


BY: _____

PART 8. ACCEPTANCE AND APPROVAL


This Work Authorization is hereby accepted, approved by Hidalgo County Commissioners' Court on _____ as indicated below and effective as of _____ day of _____, 2008.

THE ENGINEER:
L&G ENGINEERING LABORATORY, LLC

THE OWNER:
HIDALGO COUNTY


By: Jacinto Garza

By: Juan D. Salinas, III, County Judge



ATTEST:

by: Eddy Trevino-Acting County Clerk

LIST OF ATTACHMENTS

- ATTACHMENT "A" - Service to be Provided by the Owner
- ATTACHMENT "B" - Services to be Provided by the Engineer
- ATTACHMENT "C" - Work Schedule
- ATTACHMENT "D" - Cost Proposal

ATTACHMENT "A"
Scope of Services (Owner)

PROJECT: RC Babb Subdivision Reconstruction Project in Hidalgo County Precinct No. One (1)

SERVICES TO BE PROVIDED BY OWNER

The County of Hidalgo will provide **L&G Engineering Laboratory, LLC** with **Construction Documents, Plans and Specifications** for the **RC Babb Subdivision Reconstruction Project**.

ATTACHMENT "B"
Scope of Services (Engineer)

PROJECT: RC Babb Subdivision Reconstruction Project in Hidalgo County Precinct No. One (1)

GENERAL SCOPE OF WORK

The Scope of Work will entail providing **The County of Hidalgo** with **Construction Materials Testing Services**.

The Scope of Work is identified as follows:

- **Construction Materials Testing Services**

L&G Engineering Laboratory will furnish all equipment, materials, supplies, and incidentals as needed to perform the services required by this Contract: The work is as follows:

Construction Materials Testing Services

L&G Engineering Laboratory, L.L.C. will provide **The County of Hidalgo** with **Construction Materials Testing Services** for the **RC Babb Subdivision Reconstruction Project in Hidalgo County Precinct No. One (1)**.

The services to be provided are as follows:

- Sampling and laboratory testing of soils and base materials proposed for use in the construction of Roads and Bridges to determine compliance of these materials with project plans and specifications.
- Field density testing of soils and base materials to ensure proper compaction as required by project plans and specifications.
- Field sampling and testing of fresh concrete, and Laboratory testing of hardened concrete to determine compliance with project plans and specifications.
- Field Compaction testing of Asphalt to ensure proper compaction during lay down operations.
- Field inspection, sampling and laboratory testing of Asphalt materials to determine their materials properties and their compliance with project plans and specifications.
- Any additional laboratory testing as required/requested by **The County of Hidalgo and the project plans and specifications**.

- Provide accurate and timely reports to **The County of Hidalgo** and all/other recipients as designated by the County.

Engineering Services

L&G Engineering Laboratory, L.L.C. will provide an engineer's review of all test results to determine compliance with all project plans and specifications.

Scheduling of Services

L & G Engineering Laboratory is prepared to make a commitment to **The County of Hidalgo's** materials testing needs. L & G Engineering Laboratory makes every effort to respond to its clients as requests are received, and every effort will be made to keep scheduling conflicts to a minimum. As any other firm or business providing a service, L & G Engineering Laboratory prefers to schedule field and laboratory work with as much advance notice as possible. L & G Engineering Laboratory understands; however, that certain situations may occur when the Client may have a need for Materials Testing Services with as little or no advance notice. During these instances, L & G Engineering Laboratory will make every effort to dispatch personnel to the project within one (1) hour of the Client's request for services.

ATTACHMENT "C"
Work Schedule

PROJECT: RC Babb Subdivision Reconstruction Project in Hidalgo County Precinct No. One (1)

Work Schedule

L&G Engineering Laboratory will provide Hidalgo County Pct. # 1 with **Construction Materials Testing Services** as outlined in **Contract Agreement C-07-264-08-14**.

ATTACHMENT "D"
Cost Proposal

PROJECT: RC Babb Subdivision Reconstruction Project in Hidalgo County Precinct No. One (1).

See Attached

L & G Engineering Laboratory

Construction Material Testing
Geotechnical Engineering

Attachment I
RC Babb Subdivision (2754 L. F.)
Prepared For Hidalgo County Pct. No. 1

Asphalt Testing-Field and Laboratory				
Tech Time	10	Hrs.	\$53.40	\$534.00
Trip Charge	200	Mi	\$0.46	\$92.00
Rolling Patterns	4	Ea.	\$34.85	\$139.40
Laboratory Molded (ga)	3	Pr.	\$91.90	\$275.70
%AC-Grad	3	Ea.	\$203.25	\$609.75
Rice Gravity (gr)	3	Ea.	\$101.30	\$303.90
Reports	8	Ea.	\$18.00	\$144.00
Asphalt Thickness	8	Ea.	\$58.10	\$464.80
Eng. Spec.	3	Hrs.	\$104.50	\$313.50
Engineer	3	Hrs.	\$139.40	\$418.20
			Sub.	<u>\$3,295.25</u>

Total Estimated Material Testing Fees \$3,295.25